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PERFORMANCE WORK STATEMENT (PWS)

1.	Introduction.  This contract will provide for a wide range of engineering, analytical, and technical support for air warfare system operational test and evaluation (OT&E) conducted at Air Test and Evaluation Squadron (AIRTEVRON) NINE (VX-9), China Lake, CA.

2.	Background.

2.1	Title 10 United States Code (U.S.C.) §2399 mandates “Operational Test and Evaluation” (OT&E) of Acquisition Category (ACAT) I and II programs before they proceed beyond low rate initial production (LRIP).  OT&E  is defined as the field test, under realistic combat conditions, of any item of (or key component of) weapons, equipment, or munitions for the purpose of determining the effectiveness and suitability of the weapons, equipment, or munitions for use in combat by typical military users; and the evaluation of the results of such test.  DOD Instruction 5000.2 additionally mandates operational test of acquisition programs on the Director of Operational Test and Evaluation (DOT&E) Oversight list prior to proceeding beyond LRIP, and all acquisition programs prior to Milestone C.  SECNAVINST 5000.2 series mandates additional OT&E for lower ACAT-level acquisition programs, post-LRIP acquisition programs, and software changes, if appropriate.


2.2	DOD Directive 5000.1 requires each military department to establish an independent operational test agency, reporting directly to the service chief, to plan and conduct operational tests, report results, and provide evaluations of effectiveness and suitability.  SECNAVINST 5000.2 series designates COMOPTEVFOR as the Navy’s independent operational test agency, and assigns COMOPTEVFOR responsibility for planning and conducting OT&E, reporting results, providing evaluations of each tested system’s operational effectiveness and suitability, identifying system deficiencies, developing tactics, and making recommendations regarding fleet introduction.  OPNAVINST 5450.332 assigns the Commander, Operation, Test and Evaluation Forces (COMOPTEVFOR)  operational control of AIRTEVRON Nine (VX-9).  VX-9 is tasked with the OT&E of all USN/USMC tactical aircraft and associated weapons and avionics acquisition programs.  (See Appendix A).


2.	Objective.  The objective of this acquisition is to provide  engineering and technical support and associated deliverables to VX-9 in support of COMOPTEVFOR OT&E performed by VX-9, and to facilitate the implementation of improved OT&E procedures, resource management, and schedule tracking; earlier and more detailed OT&E planning, and increased integration with developmental test and evaluation (DT&E).  The emphasis of this acquisition is on the deliverables, usually in the form of test results, recommendations, and engineering change proposals, and follow-on briefings and related technical support (see scope below).   Individual task orders will be generated for each OT&E program requirement. 

3.	Scope.  The scope of this acquisition includes engineering and technical support for all phases of OT&E.  OT&E of acquisition programs may be divided up into early involvement, OT&E planning, OT&E execution, OT&E reporting, and in-service monitoring phases.  Unique tasks and deliverables are warranted during each OT&E phase.  For each individual acquisition program, the task order will specify the OT&E phases applicable during the period of performance, and the specific tasks and deliverables.  The OT&E phases may be generally described as follows:

· Early Involvement: This is the earliest OT&E phase of an acquisition program, and typically begins more than one year prior to the first scheduled OT&E event.  Tasks and deliverables during this phase focus on planning and resourcing future OT&E, and coordination with DT&E.  In some cases, a program may be designated as an integrated test and evaluation program.  These programs require OT involvement in developmental test planning and test execution.

· OT&E Planning:  This includes preparation for an OT&E phase of an acquisition program that will typically occur within one year.  Tasks and deliverables during this phase center on detailed test planning and scheduling.  DT&E coordination continues.

· OT&E Execution:  This includes executing the actual OT&E.  Tasks during this phase focus on scheduling, coordination, briefing, participation in, and debriefing test events.  Deliverables focus on data collection and anomaly reporting.

· OT&E Reporting.  This phase of OT&E centers on drafting the OT&E report after completion of the testing.  This phase is time limited.  Tasks include data collection and analysis.  The draft final report deliverable is the contractor’s prime focus during this phase.

· In-Service Monitoring.  This optional phase occurs after OT&E is completed, reported, and the tested system is fielded.  The government may determine a need exists to situate an analyst on-site with a fleet unit employing a system VX-9 recently completed testing on.  Tasks focus on monitoring the performance of the fielded system.  Deliverables include anomaly reports and drafts standard USN/USMC deficiency reports.

Tables 1 and 2 define the tasks and deliverables, respectively, that typically apply during each phase.  The tasks are elaborated in paragraph 6.
	Table 1.  Typical Breakdown of Tasks By OT&E Phase of An Acquisition Program

	Task
	Early Involvement
(Data Collection and Analysis)
	Planning
	Execution
	Reporting
	In-Service Monitoring

	Program Meetings
	X
	X
	X
	X
	X

	M&S VV&A Support
	X
	X
	
	
	

	DT&E Integration
	X
	X
	X
	
	

	Program Document Review
	X
	X
	X
	X
	

	OT&E Planning
	X
	X
	
	
	

	OT&E Configuration Management
	
	X
	X
	
	

	OT&E Execution
	
	
	X
	
	

	OT&E Reporting
	
	
	
	X
	

	Test Information Database Development
	X
	X
	X
	X
	

	In-service Monitoring
	
	
	
	
	X



	Table 2.  Typical Breakdown of Deliverables By OT&E Phase of An Acquisition Program

	Deliverable
	Early Involvement
	Planning
	Execution
	Reporting
	In-service Monitoring

	Trip Report
	X
	X
	X
	X
	X

	OT&E scenarios, Critical Operational Issues (COI) and Detailed Test Objectives, and Resource Summary
	X
	
	
	
	

	TEMP Part IV/V and comment matrix
	X
	X
	
	
	

	Draft OT&E Frameworks
	X
	X
	
	
	

	Draft OT&E inputs to Integrated Test and Evaluation Strategy
	X
	X
	
	
	

	Draft Concept of Operational Test Brief
	
	X
	
	
	

	Draft Test Plan
	
	X
	
	
	

	Draft Flight Clearance Request
	X
	X
	X
	
	

	M&S Accreditation Report
	
	X
	
	
	

	Kneeboard Cards and Surveys
	
	
	X
	
	

	Flight Schedules
	
	
	X
	
	

	Draft OT&E Anomaly Report
	
	
	X
	X
	X

	Draft OT&E Final Report
	
	
	
	X
	

	Draft OT&E Final Report Brief
	
	
	
	X
	

	Draft HAZREP/CODR/TPDR/QDR
	
	
	X
	X
	X

	Preliminary Test Information Database
	
	X
	X
	X
	X



4.	Government-Furnished Documentation.  The government will furnish the documents cited as references in this PWS as references for the tasks and deliverables.  The list is not all inclusive and additional documents may become available throughout the life of the contract.  The contractor must have familiarity with these documents and any changes to these documents – the documents purposefully do not have a date as they are in fact periodically updated and/or changed.  It will be the contractor’s responsibility to ensure that it has all documentation, and the updated documentation, necessary to complete the task orders issued.

4.1	The following documents apply globally to all OT&E phases and acquisition programs:

· DOD Directive 5000.1
· DOD Instruction 5000.2
· SECNAVINST 5000.2
· COMOPTEVFORINST 3960 series OTD Guide
· COMOPTEVFOR Policy and Information Notices (PIN)

4.2	The following documents may be specified in individual task orders if applicable to the OT&E phase and acquisition program governed by the delivery order:

· MIL-STD-1553 series
· System Specific Interface Control Documents 

4.2.1	Modeling and Simulation Documents:

· COMOPTEVFORINST 5000.1, Use of Modeling and Simulation in OT&E
· SECNAVINST 5200.40, Verification, Validation, and Accreditation (VV&A) of Models and Simulations
· CJCSI 8510.01, Joint Modeling and Simulation Management
· Department of the Navy Modeling and Simulation Verification, Validation, and Accreditation Handbook
· OPNAVINST 5200.34, Navy Modeling and Simulation Management
· DOD Directive 5000.59, Modeling & Simulation Management
· DOD Instruction 5000.61, DOD Modeling and Simulation Verification, Validation and Accreditation
· Modeling and Simulation (M&S) Verification and Validation (V&V) Report
· M&S Plan

4.2.2.	Test planning support documents:

· CJCSM 3500.04C, Universal Joint Task List
· OPNAVINST 3500.38, Universal Navy Task List

4.2.3	Acquisition Program-Specific Documentation:

· Mission Need Statement (MNS)
· Governing Requirements Documents:  Operational Requirements Document (ORD), Initial Capabilities Document (ICD), Capabilities Development Document (CDD), Capabilities Production Document (CPD), Statement of Functionality (SOF), Functional Requirements Document (FRD) or other equivalent governing reference for operational requirements.

5.	Performance Requirements – Major Tasks.  The performance requirements of this contract are met primarily through the deliverables associated with the major tasks.  Individual task orders will elaborate on tasks as warranted.  The major tasks for this contract are:

5.1	Attendance at Program Meetings.  The contractor shall attend meetings as required for the purposes of gathering information and providing technical expertise.  A trip report delineating key items of discussion will be generated by the contractor within 10 working days after the meeting.  Associated deliverable:  A001.


5.2	DT&E Integration.  The contractor shall:

· Participate in the DT&E planning to gain familiarity with the DT&E effort, identify events which are duplicative of planned OT&E events, recommend alterations to DT&E to cover OT&E events and vice versa, and recommend changes that will facilitate the integration of OT&E and DT&E. 

· Participate in DT&E events, data collection, and analysis to evaluate DT&E events and data for operational realism, assess the potential to offset OT&E scope, and  provide recommendations to DT&E personnel on how to modify events to make the data generated useful to OT&E. 

· Associated deliverable:  A002.

5.3	M&S VV&A Support.  The contractor shall provide support to VX-9 to enable the use of modeling and simulation to supplemental OT&E.  The contractor shall identify computer models and simulators that can be used to support OT&E.  The contractor shall investigate approaches to improve analysis techniques and make recommendations on ways to improve and standardize OT&E.  Associated deliverables:  A002, A003, A004, A005, A006, A007.

5.4	Program Document Review.  The contractor shall review program documents as required in the task order, and provide comments on the issues relevant to operational test.  Associated deliverables:  None.

5.5	OT&E Planning.  The contractor shall:

· Become familiar in detail with the operational and technical characteristics of the system to be tested and all relevant program documentation.  Conduct test planning, including test logistics and resource management planning, in accordance with appropriate COMOPTEVFOR and SECNAV instructions.  Formulate TEMP inputs, draft OT&E Frameworks, and draft operational test plans.

· Ensure that planning is thorough and complete, and test scenarios and operational measures are developed in accordance with current tactical guidance captured in the above references as refined by the OTD.

· Ensure that data capture and analysis including instrumentation requirements can be fulfilled, and conduct a data rehearsal to guarantee data capture is functioning as planned.

· Draft concept of operations test briefs in cooperation with the OTD and OTC for presentation to COMOPTEVFOR, DOT&E, and the program manager.

· Ensure that the scheduled OT&E phase is coordinated with other OT&E scheduled to occur simultaneously, and that maximum efficiencies in resource usage are achieved.  Associated deliverables:  A002, A003, A004, A005, A006, A008, A009.

5.6	OT&E Configuration Management.  The contractor shall:

· Maintain a record of all aircraft hardware and software concerned with OT&E and flight clearances that permits both immediate and historical identification of comprehensive aircraft configuration.

· Ensure flight clearance requests are drafted as soon as a new configuration requiring a flight clearance is identified.   Provide guidance to VX-9 maintenance to ensure that each aircraft is properly configured for daily test events.  Associated deliverable:  A010.

5.7	OT&E Execution.  The contractor shall:

· Schedule OT&E events and coordinate OT&E resources.  The contractor, in consultation with the OTD, schedules ranges, targets, range resources, aircraft, test personnel, instrumentation, and any other elements required for the successful execution of test events prescribed in the test plan.  Associated deliverable:  A011.

· Accumulate scheduling requests and coordinate with VX-9 Operations to produce daily operations schedules.  Associated deliverable:  A012

· Arrange for collection of all required data from each scheduled test event, to include the distribution of all data collection materials, configuration of all instrumentation prior to OT&E events, and recovery of all data during and after the scheduled test events.  Oversee the actual collection of data, review the data to ensure it is complete and free of corruption, and perform analysis on the data.  Adapt to changing test conditions that mandate the contractor produce kneeboard cards and data collection sheets to ensure required data is captured.  Throughout the test, track and monitor the amount of data captured and compare with the data required to address test objectives, measure actual test progress versus planned test progress, and monitor actual resources expended versus planned resources expended.  Immediately advise the OTD of any gaps or data collection problems that could prevent achievement of OT&E objectives.  Associated deliverable:  A009, A013, A014.

· Alert the OTD to potential anomalies and deficiencies and draft anomaly messages as prescribed in the COMOPTEVFOR OTD Manual.  Associated deliverable:  A015.

· Brief test personnel prior to OT&E events as arranged with the OTD.  Act as test coordinator during test events, monitor test flights at range control or at other suitable locations to enable on-the-spot flexing to alternate missions, or to make go/no-go decisions.  Ensure range assets follow prescribed event sequence, coordinate changes on a real-time basis as needed to the event sequence, and record pertinent observations.  Debrief test personnel after each test event as arranged with the OTD.  Associated deliverable:  None.

5.8	Test Analysis Support.  The contractor shall:  Reduce and analyze quantitative and qualitative test data using appropriate analysis techniques.  Prepare appropriate data tables, graphs, and charts for inclusion into the final report.  Associated deliverable:  A013.

5.9	Maintain Tactical Data Library.  The contractor shall:  Download and maintain an archive of all flight test data.  Trouble shoot damaged removable memory modules (RMM).  Ensure RMMs are available to support daily test events.  Associated deliverable:  None.

5.10	OT&E Reporting.  The contractor shall analyze and summarize all test data, capture results and deficiencies, and prepare a draft final report in continuous consultation with the OTD.  The contractor shall also formulate a draft OT&E final report brief, and assist the OTD to determine deficiency levels, establish COI (critical operational issues) resolution, make conclusions on operational effectiveness and suitability, and make all recommendations.  Associated deliverable:  A013, A016.

5.11	Develop Test Information Database.  Associated deliverable:  A014.  The contractor shall:

· Test Information Database Engineering and Administration

· System Configuration.  The contractor shall design and configure the automated test information system to meet project-specific test information requirements.  These include:

· Maintaining a separate master database at VX-9.

· Providing a method for distributed operation, i.e. allowing data entry on portable computers while maintaining master databases at VX-9.

· Maintaining the capability for further modifications and enhancements to the automated test information system configuration as may be required to meet specific test objectives.

· Maintaining a process for managing the automated test information system change requests while maintaining system configuration and control.

· Managing all software change requests to the automated test information system.

· Fully evaluating and recommending a course of action for all proposed system enhancements, including an assessment of the potential impact on current and planned support operations.

· System Administration.  The contractor shall administer the automated test information system.  This will include:

· Configuring and operating the system at VX-9, or designated off-site locations as directed, for the duration of any delivery orders under the statement of work.

· Providing on-site administration support to test operations for the period of the contract.

· Continuing to refine the user interface, based on use during testing operations, to facilitate data entry and derivation of information from the automated test information system by the test directors and analysts.

· Collecting feedback for system and process improvement.

· Providing data base anomaly analysis and support to ensure system availability on a near-continuous basis.

· Completing directed changes to enhance the automated test information system’s operational effectiveness and support, as directed. 

· User Training.  The contractor shall provide training to all personnel using the automated test information system.  This will include:

· Providing instruction and orientation on use of the automated test information system to designated test personnel, as directed, on a recurring basis.

· Assisting and training new test personnel on specific system test support capabilities. 

· Test Support.  The contractor shall provide the following test support:

· Entering into the automated test information system the systems requirements for traceability purposes, data and survey questions.

· Provide the OTD printouts of required data collection points for aircrew briefs.

· Collect fight and ground test data and enter into the automated test information system.

· Report any test data voids and apparent anomalies to the OTD based on analysis of the test information entered into system.

· Compile and extract data from the automated test information system.

 
· Provide the tracking and reporting of required system performance calculations, as determined by specific projects under test.

5.12	In-Service Monitoring.  The contractor shall conduct on-site monitoring of the effectiveness and suitability of newly fielded systems, reporting regularly to the OTD.  Provide advice for the efficient and/or effective operation of newly fielded systems, equipment, or components, at the direction of the OTD.  Identify any anomalous behavior, and either submit a draft COMOPTEVFOR anomaly report, and/or issue a draft QDR, TPDR, CODR, or HAZREP as warranted.  Associated deliverables:  A011.

6.	Deliverables.  All deliverables shall be provided in electronic MS Office format unless otherwise indicated.  Deliverables shall be provided to the designated government technical staff member, the VX-9 COR, or VX-9 ACOTD, as indicated in the individual task order.  Unless the delivery order indicates otherwise, the Government has two calendar weeks to accept the deliverable, or return it with comments for modification, after which the contractor has two more calendar weeks to incorporate government comments and resubmit for acceptance.  This PWS defines delivery schedules for some deliverables.  Deliverables without a delivery schedule defined in this PWS will have a delivery schedule defined in the individual task order.  The delivery schedule defined in the delivery order will supersede the delivery schedule defined in this PWS.

A0001. Trip Report.  The contractor shall prepare a trip report detailing key information issued at the program meeting attended within two working days after returning from the meeting, and deliver the trip report to the OTD, or as prescribed by the delivery order.

A0002. Draft OT&E Inputs to Integrated Test and Evaluation Plan.  The contractor shall prepare the OT&E inputs as directed in the task order.  The format and delivery schedule will be determined by mutual agreement between the DT&E authority and COMOPTEVFOR, and may be recorded in the delivery order or delivery order modification.  The deliverable will include detailed test objectives, and may also include the detailed event.


A0003. OT&E scenarios, COIs (critical operational issues), and Detailed Test Objectives, and Resource Summary.  Draft OT&E scenarios shall be developed from the missions and tactics designated for the host aircraft and threat simulators with support assets.  COIs shall be dendritically expanded into detailed test objectives traceable to the governing requirements documents, and mission essential task lists.  These elements are further described in the COMOPTEVFOR Air Warfare Test Planning Checklist.  Deliverable is due as specified in the task order; but the typical timeline may be more than one and one half calendar years prior to the scheduled test.

A0004. TEMP Part IV/V And Comment Matrix.  The contractor shall provide draft TEMP Part IV/V inputs and a comment matrix on the remaining parts of the TEMP in accordance with SECNAVINST 5000.2 and the COMOPTEVFOR OTD Manual within 10 working days of receiving tasking.  

A0005. Draft OT&E Framework.  The contractor shall prepare a draft OT&E Framework detailing COMOPTEVFOR test requirements and objectives in accordance COMOPTEVFOR directives within 60 days after receiving tasking.


A0006. Draft Test Plan.  This deliverable shall be produced 60 calendar days after the specific task order has been enacted or 180 calendar days prior to the scheduled test, which ever occurs later.  Unless otherwise directed in writing, the draft test plan shall follow the format prescribed by the COMOPTEVFOR OTD Manual.  Unless otherwise stated by the task order, this deliverable is the highest priority of all defined in this PWS.  The accepting authority for this deliverable is the ACOTD.

A0007. M&S Accreditation Report.  A draft accreditation report will be provided to the designated government technical representative by the contractor within 10 working days after receiving tasking.

A0008. Draft Concept of Operations Test Brief.  The contractor shall produce a draft Concept of Operations Test brief to be delivered to COMOPTEVFOR, DOT&E, and the program office as directed.  Typically delivery schedule is not later than 120 calendar days prior to the applicable program OTRR, but in no case more than two working days after receiving tasking.

A0009. Kneeboard Cards and Surveys.  Kneeboard cards and survey sheets for OT&E data collection must appear in the OT&E test plan.  However, unanticipated test conditions may necessitate the contractor produce additional kneeboard cards or survey sheets prior to each test event.

A00010. Draft Flight Clearance Request.  Flight clearance requests shall be drafted as soon as a need is identified by the program OTD or analyst, in accordance with appropriate NAVAIR Airworthiness instructions, and delivered within two working days to the OTD, or as the delivery order requires.

A00011. Draft miscellaneous reports.  The contractor shall issue draft HMRs (hazardous material report), TPDRs (technical publications deficiency report), QDRs (quality deficiency report), and EIs (Engineering Investigation, draft CODRs (conventional ordinance deficiency report), and draft HAZREPs on the recently fielded system of interest when warranted by performance discrepancies observed during in-service monitoring.  These reports are due within two working days of tasking.

A00012. Daily Operations Schedule.  Contractor shall prepare in accordance to VX-9 Operations Department, a daily operations schedule outlining all squadron flight operations and meetings. 

A00013. Draft OT&E Final Report.  The contractor shall produce no later than 15 calendar days after the official end of test a draft OT&E final report, with content, paragraph structure, and formatting in accordance with the COMOPTEVFOR OTD Manual.

A00014. Preliminary Test Information Database.  Provide database setup and/or manipulation to support the data collection and analysis as provided by the OTD and/or test/tactics analyst.  Due no later than 30 days prior to start of test. 

A00015. Draft OT&E Anomaly Report.  Anomaly reports as warranted and directed by the task order shall be drafted in accordance with the COMOPTEVFOR OTD Manual within two working days of receiving tasking.

A00016. Draft OT&E Final Report Brief.  The contractor shall produce no later than two working days after receiving tasking a final report brief, with content, paragraph structure, and formatting in accordance with the COMOPTEVFOR OTD Manual.

A00017. Work Management Plan.  The contractor shall prepare a work management plan that details all work (LoE, schedule of deliverables, travel, etc.) and management for that contract year.  Plan will be revised as required by the government.  Due within 10 working days after the new contract year begins.

A00018. Monthly Status Report.  The contractor shall prepare a progress, performance and funds expenditure report by the 5th of the month starting one month after task order award. One progress report shall be prepared covering all active projects (vice separate reports for each task order). Status of completed task order closeouts is required as an addendum to monthly progress reports.

A00019. Annual Status Report.  Contractor shall prepare a summary report 30 days after each option year has ended.


7.  Security Guidance

    a.  All personnel under this contract must hold a SECRET security clearance and be eligible for a TOP SECRET Sensitive Compartmented Information (SCI) security clearance meeting Director Central Intelligence Directive (DCID) 6/4 eligibility standards.  Performance under this contract shall entail access to classified material and laboratory facilities up to the TOP SECRET Special Access Required (SAR)/SCI level for all contractor personnel.  The contractor may be required to handle communications security (COMSEC) material.  Additionally, the contractor may be required to handle and generate documents, manuals, presentations, specifications, drawings, magnetic tapes/disk, sketches or schematics that are classified up to and including TOP SECRET SAR/SCI.  The contractor shall ensure compliance with security guidance specified in the associated Department of Defense Contract Security Classification Specification (DD-254).

    b.  During the performance of this contract, access to classified information and documentation will be required.  In an effort to preclude the possible compromise of classified data, the contractor shall employ Operations Security (OPSEC) measures to control unclassified information that could be considered mission/program sensitive.  The contractor shall comply with OPSEC requirements in accordance with the DD Form 254.  

8.  Data Rights Agreement.    See DFARS 252.227-7013 for proper marking of data deliverables.  See Section I of the RFP for a complete list of all data rights clauses to be incorporated herein by reference to include, but not limited to, 252.227-7017;252.227-7025; 252.227-7028; 252.227-7037 252.227-7030; see also 252.227-7014.  The Government asserts ownership on all deliverables; however, DFARS 252.227-7026 and 252.227-7027 are also incorporated herein to preserve the Government’s rights for deferred delivery or deferred ordering of technical data or computer software.

9.  Enterprise-wide Contractor Manpower Reporting Application (ECMRA)


The contractor shall report contractor labor hours (including subcontractor labor hours) required for performance of services provided under this contract for the Naval Construction Training Center (NAVCONSTRACEN) via a secure data collection site. Contracted services excluded from reporting are based on Product Service Codes (PSCs). The excluded PSCs are:

(1) W, Lease/Rental of Equipment; 
(2) X, Lease/Rental of Facilities; 
(3) Y, Construction of Structures and Facilities; 
(4) S, Utilities ONLY; 
(5) V, Freight and Shipping ONLY. 

The contractor is required to completely fill in all required data fields using the following web address https://doncmra.nmci.navy.mil.  

Reporting inputs will be for the labor executed during the period of performance during each Government fiscal year (FY), which runs October 1 through September 30. While inputs may be reported any time during the FY, all data shall be reported no later than October 31 of each calendar year. Contractors may direct questions to the help desk, linked at https://doncmra.nmci.navy.mil. 





APPENDIX A

PROGRAM LISTING


Software Configuration Set –H6E
Software Configuration Set – H8E
Software Configuration Set – 23X
Software Configuration Set – 25X
Joint Stand-Off Weapon
Joint Helmet Mounting Cueing System
Advanced Anti-Radiation Ground Missile
Joint Strike Fighter
Integrated Defensive Electronic Counter Measure
Airborne Intercept Missile – 9X
Joint Mission Planning System-Maritime
Joint Directed Attack Munitions
EA-18G Block 1
EA-18G Block 2
EA-6B Improved Capabilities (ICAP) III Block 4
EA-6B ICAP III Block 5
EA-6B ICAP II Block 5
AV-8B H6.0


