

THIS Q&A REPORT #1 SUPERSEDES PREVIOUS Q&As PUBLISHED AS OF 29 JULY 2015

Q&A Report #1

Solicitation No. M67004-15-Q-1047

T-AKE Modification Feasibility Study

Naval Architect & Marine Engineering Support Services

Published: 29 July 2015

Question #	Subject	Industry Question	Government Response
1	Period of Performance	<p>PWS Section 1.7 states that the period of performance is one year from date of award, but the pricing Attachment to the Combined Synopsis-Solicitation (page 9 of 27) includes lines for Base Year, Option Yr 1 and Option Yr 2, apparently correlated to Phases I, II and III. It is understood that Phases II and III are options, but it is unclear if each Phase is one additional year because Phase III seems to be a separate feasibility study and design effort. Please confirm the duration of this contract and what work specifically falls in which year(s).</p>	<p>The established period of performance for Phase 1 is a one year period of performance from date of award. It is anticipated that the period of performances for both options, (Phases II and III) will be one year from date of award. However, the Government and contractor may mutually agree to reduce or revise the total period of performance if the actual performance is less than one year. This is a performance based contract.</p>
2	Deliverables	<p>PWS Section 1.4.5 lists four (4) feasibility studies as the contract deliverables (along with monthly status reports and a summary), but Section 1.4.6 includes requirements for deliverables for Phases II and III. Please clarify what deliverables contractors are required to bid (see questions 3-5 also).</p>	<p>A revised PWS is forthcoming that will show a compilation of all deliverables, inclusive of options. Please read PWS 1.4.5 and 1.4.6 in total to determine the total deliverable requirements.</p>
3	Place of Performance	<p>Is the place of performance only in WASHDC?</p>	<p>The place of performance is at the contractor's facility/office with travel to Quantico, VA for recurring meetings with the Government to discuss contract progress and status. A revised PWS is forthcoming that establishes the change in the place of performance.</p>
4	Response Date	<p>Please note that with the bid due in only 10 days, on 8/7, we respectfully request your expeditious response to these questions.</p>	<p>Date and time established for receipt of offers has been extended until Aug 14, 2015. Please refer to Amendment 0001 of the Combined Synopsis/Solicitation public notice (Federal Business Opportunities).</p>