


PRICE SCHEDULE

N40080-16-R-4505 
P-707 EMBASSY SECURITY GROUP BEQ and OPS FACILITY
MARINE CORPS BASE, QUANTICO, VIRGINIA
ITEM


DESCRIPTION





PRICE

0001
Basis of Bid for Item 0001 shall be the entire work complete in accordance with the RFP specifications and drawings, but not including work indicated or specified to be provided under any of the other bid items or options.  



TOTAL PRICE FOR ITEM 0001




$_     ________
0002
Option 1
Construct the MCESG Annex Building, HVAC enclosure, retaining wall, pedestrian pathways, fire access road, and associated utility and communications systems improvements in accordance with the RFP specifications in Part 3, Chapter 1.0 (Project Description), “MCESG Annex” paragraphs and Part 6, Concept Drawings C-101, C-102, C-103, C-105, C-106, C-107, C-401, A-107, A-204, and A-302. Design shall be included in the base bid.


TOTAL PRICE FOR ITEM 0002




$____      _____
0003
Option 2
Construct the WTBn Switchyard and associated medium voltage electrical work on the secondary side of the Switchyard as shown in Part 6, Concept Drawings C-108, C-109, C-110, and C-111 from Hot Patch Road to the MSAU HQ-BEQ site, including all intermediate demolition and improvements to provide a new regional power distribution system to the MCESG HQ-BEQ. Design shall be included in the base bid.


TOTAL PRICE FOR ITEM 0003




$__      _______
0004
Option 3
Construct the integrated perimeter fencing and access control systems surrounding the MSAU HQ-BEQ consistent with existing perimeter fence and security systems, the Athletic Training Area and pavilion pad as shown in Part 6, Concept Drawings C-103 and C-401.  Design shall be included in the base bid.


TOTAL PRICE FOR ITEM 0004




$_      ________
0005
Option 4
Construct the sidewalk on the north side of Browning Road as shown in Part 6, Concept Drawings C-103 and C-104.  Design shall be included in the base bid.


TOTAL PRICE FOR ITEM 0005




$_      ________
0006
Option 5
Design and construct temporary office space on the existing Whaling Hall site prior to the demolition of Whaling Hall, as shown in the RFP specifications (Part Three ESR F10, Special Construction and Part Four PTS F10, Special Construction) and Part 6, Concept Drawings C-101 and C-103.  This option shall include all temporary site improvements necessary for administrative functionality, pedestrian connectivity, building and fire code-required features, and shall be integrated with existing utility and drainage systems to support the full site development program including drainage and infrastructure improvements to remain; provision of temporary telephone, data, CATV, water, sewer, electric and gas service connections from adjacent utility connection points located within the existing Whaling Hall site and within 50 feet of the centerline of Browning Road and MCB-4 adjacent to the proposed development.


TOTAL PRICE FOR ITEM 0006 




$__      _______
0007
Option 6
Basis of the Bid for 0007 shall be the establishment of
a Handling & Administrative Rate (HAR) for any possible
 future work associated with FF&E / Collateral Equipment
(See Note 8 Below).
(1) FF&E COLLATERAL EQUIPMENT
(BUDGET ONLY)



$1,688,000
       

(2)   HANDLING & ADMINISTRATIVE 

          

 RATE (HAR)(NTE 5%)
 _ __% X _$ ____=    $_________
       

(3)   TOTAL FF&E AMOUNT:

 (1) + (2) = (3)      
$_      ________

TOTAL FOR ITEMS 0001 thru 0007




$__      _______
NOTES

1. Offeror shall provide a price for all items on the Price Schedule.

2. A firm fixed price is required for each item and no provision will be made for economic adjustments.

3. The Design Build Budget is $39,000,000.00 includes the base bid and options 1 thru 5.

4. The Offeror’s price is valid for 120 days from the receipt of proposals.

5. It is noted that in addition to other requirements, the Base Bid also includes full design services for Base Bid items and all Options. Each Option will be designed as stand-alone packages. . 
6. ADDITIVE ITEM(s) 1: ADDITIVE ITEMS may be awarded at time of award or within 365 days of award.  Each Item is “additive” in price. For each Item, Offeror must include on the bid schedule the cost, in addition to the cost of Items 0001, to perform each Item of work.  A firm fixed price is required for the base bid and Items. No provision is made for economic price adjustment. 
8. Item 0007: The total estimated budget amount for FF&E has been identified, to provide offerors with the projected magnitude of effort for FF&E. The FF&E Budget Amount is only an estimated amount. The contractor shall determine the final budget amount for the FF&E, during the post-award design phase of the FF&E. 

9. Offerors shall propose a Handling and Administration Rate (HAR) for the FF&E not to exceed (NTE) 5%.   The HAR fee should account for all administrative costs, overhead, bonding fees, administration of subcontracts, profit, and any other costs associated with and related to the coordination and processing of the procurement and installation of FF&E. The proposed HAR percentage will be incorporated into the contract/task order award and will not be adjusted regardless of fluctuations from the estimated budget amount for FF&E. The proposed HAR is a fixed rate.  The dollar amount of the HAR will change based on the actual, final amount for the FF&E determined during the post-award design phase of the FF&E.

10. If awarded, line item (1) under item 0007 will be funded separately after completion of the FF&E design review by the Government, acceptance of FF&E package by the Government, and receipt of appropriate funding by the Government. The design effort and the development of the FF&E packages are performed by the Contractor under the Base Bid. See RFP, including (but not limited to) RFP Sections E20 (Parts 3 & 4) and Part 3 Room Data Sheets for requirements and details.
11. The Government is not obligated to award the FF&E Option. Should the Government choose to award the FF&E, the Option will be awarded as a negotiated Modification to the contract/task order. The contractor’s proposed HAR will be applied to all vendor/supplier costs for the FF&E.
12. It is the contractor’s responsibility to purchase, deliver, and install the FF&E without impacting the overall completion date of the project. The contractor’s schedule should assume the award of the FF&E as a modification. No schedule extensions will be granted.
Name & Address of Firm Submitting Offer:

___________________________________________

___________________________________________

___________________________________________

___________________________________________

Signature:___________________________________

Phone:______________________________________

Email:______________________________________

Fax:________________________________________

ACKNOWLEDGEMENT OF AMENDMENT(S):___________________________
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