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PART 1   GENERAL

1.1   CONTRACT LINE ITEMS

CLIN DESCRIPTION
ESTIMATED 
QUANTITY UNIT

UNIT 
PRICE AMOUNT

0001 AA

1 JOB

The terms Offeror and Bidder and versions thereof (offer/bid) have the same definition as used within this contract.

Provide the Contract Line Item (CLIN) lump sum price for the following items:  

CLIN 0001 - BASE PRICE. Prince includes the following:

Basis of Bid for Item (CLIN) 0001 shall be the Total Amount for Item 0001, (Items 0001AA through 0001AP) for 
Project #1370817, CEP175 AND Z308 BULKHEAD REPAIRS, in accordance with the drawings and 
specifications.  
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SUPPLEMENTARY INSTRUCTIONS TO OFFERORS

Price for the furnishing all labor, material, equipment, 
testing, disposal of waste, supervision for Project  
#1370817, CEP175 AND Z308 BULKHEAD 
REPAIRS, complete in accordance with the drawings 
and specifications, but excluding work described in Bid 
Items 0001AB through 0001AP.
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CLIN
0001 AB

DESCRIPTION
ESTIMATED 
QUANTITY UNIT

UNIT 
PRICE AMOUNT

0001 ABa REPAIR TYPES 1 & 2; PLATFORM SPALL 
REPAIR BOTTOM & UPPER CORNER 400 SF

0001 ABb REPAIR TYPE 3 - CRACK REPAIR 100 SF
0001 Abc REPAIR TYPE 4; SHEET PILE & 

UNDERWATER SPALL REPAIR 480 SF
0001 ABd REPAIR TYPE 5; DETERIORATED 

REINFORCEMENT:

(i)  Lap Splice for #4 & #5 Bars/Ties/Stirrups 750 LF

(ii)  Lap Splice for #6 & #7 750 LF

(iii) Welded Repair for #5 & #6 Bars/Ties/Stirrups 200 LF

(iv) Welded Splice for #7 & #8 100 LF

(vi) Mechanical Splice for #6, #7 & #8 100 LF

0001 ABe REPAIR TYPE 6; PILE CAP SPALL REPAIR - 
CORNER & FASCIA 500 SF

0001 ABf REPAIR TYPES 7; PILE CAP SOFFIT REPAIR 

100 SF
0001 ABg REPAIR TYPE 8 & 9 CONCRETE PILE CAP 

TOP & DECK REPAIR 120 SF
0001 ABh REPAIR TYPE 10; CURB REPLACEMENT 60 LF
0001 ABi REPAIR TYPE 11; CURB REPAIR 25 SF
0001 ABj REPAIR TYPE 12; CLEAT REPLACEMENT 4 EA
0001 ABk REPAIR TYPE 13; EXPANSION JOINT 

REPAIR 10 LF
0001 ABl SEALING GAPS BETWEEN CONCRETE 

SHEET PILE SECTION PRIOR TO GROUT 
INJECTION 500 LF

Price for the furnishing all labor, material, equipment, testing,  disposal of waste, supervision, and incidental 
related work in connection with concrete repairs included with Project  #1370817, CEP175 AND Z308 
BULKHEAD REPAIRS complete in accordance with drawings and specifications and in accordance with the 
following schedule:
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CLIN DESCRIPTION
ESTIMATED 
QUANTITY UNIT

UNIT 
PRICE AMOUNT

0001 AC

18,500 SF

CLIN DESCRIPTION
ESTIMATED 
QUANTITY UNIT

UNIT 
PRICE AMOUNT

0001 AD

5,000 GAL

Price for the furnishing all labor, material, equipment, 
testing, waste disposal, supervision, and incidental 
related work in connection with the provision and 
placement of expansive foam fill upon completion of the 
grout curtain repairs to fill any remaing void beneath the 
relieving platform included in Project  #1370817, 
CEP175 AND Z308 BULKHEAD REPAIRS, complete 
in accordance with drawings and specifications and in 
accordance with the following schedule:

Price for furnishing all labor, material, equipment, 
testing, core drilling through the existing relieving 
platform, waste disposal, supervision, and incidental 
related work in connection with the provision and 
placement of horizontal and vertical "SQUARE 
FOOTAGE" of in-place soil curtain grouting system 
repair behind existing CEP175 Bulkhead included in 
Project  #1370817, CEP175 AND Z308 BULKHEAD 
REPAIRS to the depths and width indicated, complete in 
accordance with drawings and specifications and in 
accordance with the following schedule:
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CLIN DESCRIPTION
ESTIMATED 
QUANTITY UNIT

UNIT 
PRICE AMOUNT

0001 AE

2,500 SF

CLIN DESCRIPTION
ESTIMATED 
QUANTITY UNIT

UNIT 
PRICE AMOUNT

0001 AF

12,000 TONS

CLIN DESCRIPTION
ESTIMATED 
QUANTITY UNIT

UNIT 
PRICE AMOUNT

0001 AG

7,650 CY

Price for the furnishing all labor, material, equipment, 
testing, waste disposal, supervision, and incidental 
related work in connection with the provision and 
placement of horizontal and vertical "SQUARE 
FOOTAGE" of in-place soil curtain grouting system 
repair behind existing Z308 Bulkhead included in 
Project  #1370817, CEP175 AND Z308 BULKHEAD 
REPAIRS to the depths and width indicated, complete in 
accordance with drawings and specifications and in 
accordance with the following schedule:

Price for the furnishing all labor, material, equipment, 
testing, disposal of waste, supervision, and incidental 
related work in connection the provision and placement 
of bedding stone, beneath the marine mattresses and rip-
rap, included in Project  #1370817, CEP175 AND Z308 
BULKHEAD REPAIRS required to bring the river 
bottom up to the elevations and slopes identified 
complete in accordance with drawings and specifications 
and in accordance with the following schedule:

Price for the furnishing all labor, material, equipment, 
testing,  disposal of waste, supervision, and incidental 
related work in connection with provision and placement 
of stone filled marine mattress mattresses included in 
Project  #1370817, CEP175 AND Z308 BULKHEAD 
REPAIRS to the elevation and slope identified including 
all materials, equipment, labor and waste disposal 
complete in accordance with drawings and specifications 
and in accordance with the following schedule:
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CLIN DESCRIPTION
ESTIMATED 
QUANTITY UNIT

UNIT 
PRICE AMOUNT

0001 AH

1,000 TONS

CLIN DESCRIPTION
ESTIMATED 
QUANTITY UNIT

UNIT 
PRICE AMOUNT

0001 AI

25 TONS

Price for the furnishing all labor, material, equipment, 
testing, disposal of waste, supervision, and incidental 
related work in connection with the provision and 
placement of stone rip-rap at Patriot's Point included in 
Project  #1370817, CEP175 AND Z308 BULKHEAD 
REPAIRS to the elevation slope identified, complete and 
in accordance with drawings and specifications and in 
accordance with the following schedule:

Price for the ABOVE AND BEYOND complete removal 
and disposal of items and material already contained in 
CLIN 0001AA to be demolished and identified as 
"existing",  "missing", or "broken", consisting furnishing 
all labor, material, equipment, testing,  disposal, 
supervision, and incidental related work in connection to 
demolish various lengths of exposed, partially 
embedded, or completely buried timber pile stubs, 
timbers, concrete rubble, steel section & plates, or any 
other type of debris or rubble found as a direct result of 
the contractor's underwater preconstruction survey.  
Work will only be performed at the direction of the 
Contracting Officer  because these items may adversely 
affect the new work.  Demolition and disposal shall be 
performed in same manner as described in drawings and 
specifications and the following schedule: 
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CLIN DESCRIPTION
ESTIMATED 
QUANTITY UNIT

UNIT 
PRICE AMOUNT

0001 AJ

150 CY

CLIN DESCRIPTION
ESTIMATED 
QUANTITY UNIT

UNIT 
PRICE AMOUNT

0001 AK

250 CY

Price for the excavation and disposal of Contaminated 
Soil discovered below planned excavation depths of 
CLIN 0001AA and the provision of "select fill" required 
to replace the contaminated material.   The price shall 
include furnishing all labor, material, equipment, testing, 
waste disposal, supervision, and incidental related work 
in connection.  Work will only be performed at the 
direction of the Contracting Officer and work and 
materials shall be performed and provided in same 
manner as described in  drawings and specifications and 
the following schedule:

Price for the excavation and disposal of Unsuitable 
Subgrade Soil (Undercut) discovered below planned 
excavation depths of CLIN 0001AA and the provision of 
"select fill", OVER AND ABOVE the excavation and 
fill requirements already contained in CLIN 0001AA.  
The price shall include furnishing all labor, material, 
equipment, testing, waste disposal, supervision, and 
incidental related work in connection.  Work will only be 
performed at the direction of the Contracting Officer and 
work and materials shall be performed and provided in 
same manner as described in  drawings and 
specifications and the following schedule:
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CLIN DESCRIPTION
ESTIMATED 
QUANTITY UNIT

UNIT 
PRICE AMOUNT

0001 AL

150 CY

CLIN DESCRIPTION
ESTIMATED 
QUANTITY UNIT

UNIT 
PRICE AMOUNT

0001 AM

200 CY

CLIN DESCRIPTION
ESTIMATED 
QUANTITY UNIT

UNIT 
PRICE AMOUNT

0001 AN

200 CY

Price to furnish all labor, material, equipment, testing , 
waste disposal, supervision, and incidental related work 
in connection with the saw cutting, demolition, removal 
and disposal of concrete or asphalt pavement required 
ABOVE AND BEYOND the work contained in CLIN 
0001AA.  Work shall be in the same manner as 
described in the drawings and specifications:

Price to furnish all labor, material, equipment, testing , 
waste disposal, supervision, and incidental related work 
in connection with the provision and compaction of 
Aggregate Base Course material required ABOVE AND 
BEYOND the work contained in CLIN 0001AA.  Work 
shall be in the same manner as described in the drawings 
and specifications:

Price to furnish all labor, material, equipment, testing , 
waste disposal, supervision, and incidental related work 
in connection with the provision and compaction of 
bituminous pavement (BM, IM) required ABOVE AND 
BEYOND the work contained in CLIN 0001AA.  Work 
shall be in the same manner as described in the drawings 
and specifications:
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CLIN DESCRIPTION
ESTIMATED 
QUANTITY UNIT

UNIT 
PRICE AMOUNT

0001 AO

240 HRS

CLIN DESCRIPTION
ESTIMATED 
QUANTITY UNIT

UNIT 
PRICE AMOUNT

0001 AP

40 HRS

CLIN Items (0001AA ‐ 0001AP)

Total Amount for Item 0001

This applies only to 100% work shutdown, not 
previously identified in the contract, resulting from 
required compliance with the Marine Mammal 
Protection Plan (MMPP) for all applicable waterborne 
construction operations. Delays shall be based upon an 
accumulation of individual "down-time" totaled for each 
delay and then rounded up the next "whole" hour.  The 
hourly rate price includes all costs associated with work 
stoppage complete in accordance with the following 
schedule:

This applies only to 100% work shutdown, not 
previously identified in the contract, resulting from 
Government activities (not a direct result of MMPA 
compliance), for more than (2) hours and in cases where 
the contractor is unable to shift manpower and  
equipment to other productive contract work. The 
Contractor shall notify the Contracting Officer 
immediately of a pending shutdown if directed by any 
other government official so that the Contracting Officer 
has the opportunity to avoid or mitigate the down time. 
Price for hourly rate for down time resulting from 
government activities on or adjacent to this site that will 
require the contractor to stop work and completely 
evacuate his personnel from the job site. Hourly rate 
price includes all costs associated with  vacating the job 
site complete in accordance with the following schedule: 

DOCUMENT 00 41 00 PAGE 



20141343301

1.2 DEMOLITION AND CONSTRUCTION NOTES:

a.

b.

c.d.

d.

CLIN 0001AA & 0001AI - Miscellaneous timbers, anticipated to be to be found in this area, typically measure 
12"x12" in cross section and vary in length.  An assumed 20-30 foot embedment length for pile stubs.  Timbers, 
debris, and concrete, rubble, steel shapes and plates, or other miscellaneous items will be found located on the 
river bottom down to a depth of 15 feet below the river bottom.  The contractor shall assume that all recovered 
timber pile sections and timbers have been dual treated with creosote, CCA, or a combination of both treatments 
and have section loss and decay due to fungal rot or marine borer infestation.  Debris and rubble which may be 
encountered can range between 2.0 and 20 cubic feet.   Contractor shall remove much soil from items prior to 
disposal and segergate all material from CLIN 0001AA material for Contracting Officer verification.   

For CLIN 0001AB  THROUGH 0001AI the final unit quantity shall be based upon the results of the 
preconstruction survey and Contracting Officer's approval prior to beginning any demolition or providing repairs 
or construction.

Contractors shall base their bid on the demolition and repair quantities identified on the drawings and additional 
provisions identified in the contract plans and specifications. Due the time delay from the government's initial 
inspection, adjustments been made to some of the bid quantities to account for variances that may have occurred. 
Final payment quantities shall validated with the submission and verification of the contractor pre and post 
construction surveys.

For CLIN Items 0001AO and 0001AP, the defined "Unit Priced" is for only 100% work shutdowns which are not 
previously identified in the contract are the result of unforeseen Government activities and/or 100% work 
shutdown due to MMPA compliance. They pertain to only those work stoppages, during typical work day hours, 
in which the contractor has already begun his work but is then directed  by  the Contracting Officer or due to 
MMPA required compliance to halt his operations due to that activity. The subject "Unit Priced Bid Item(s)" do 
not extend beyond the typical working hours of a normal business day and all shall require approval as directed 
by the Contracting Officer.
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1.2 GENERAL BID NOTES
a.

b.

c.

d.

Any bid price for items indicated above which are unbalanced as to price may be rejected as non-responsive. An 
unbalanced bid is one which is based on price significantly less than cost for some work and price which is 
significantly overstated for other work.

Requirements for the Marine Mammal Protection Act (MMPA) "observers" and for the various unit prices 
identified in the schedule(s) above shall be deemed to include all costs required for the specified work, complete 
in accordance with the specifications, including all materials, labor, equipment, tools, supervision, reporting and 
related items. Refer to Section 01 35 40.00 25 for MMPA "observer(s)" and operational requirements.

Award will be made on the total sum of Contract Line Items 0001AA and the sum of the extensions under 
Contract Line Items 0001AB through 0001AP.  For CLINs 0001AB through 0001AP, enter unit prices and 
extended totals in spaces provided.  If there is a difference between a unit price and the extended total, the unit 
price will be held to be the intended bid and the total recomputed accordingly.  If an Offeror provides a total but 
fails to enter a unit price, the total divided by the specified quantity will be held to be the intended unit price. 

The quantities shown in the Schedule of Bid Items are ESTIMATES only.  Should the actual quantities of any of 
the items required to complete the work vary from that estimate, the unit price may be adjusted in accordance 
with the CONTRACT CLAUSE entitled "Variation in Estimated Quantities (FAR 52.211-18)".
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