OBJECTIVE

Add additional panel and ceiling in order to expand warehouse security cage.
SCOPE

Expand and stabilize security cage within Bay 4 of Whse 8, so that more storage space is available to maintain individual combat clothing equipment and also provide secure area to maintain personal effects item as directed per MCO 4050.38D.
TASKS:
Task 1 - Security cage main wall with doors will be disassembled including the 1st row of ceiling grates.
a.) Also the side wall of the cage on the left side will be disassembled including ceiling grates.

Task 2 - Installers will add an 8 foot panel to the front wall with the doors and add an 8 foot panel to the back wall, which will increase the length to 36 feet. 

Task 3 - The side walls will have the 4 foot panels removed on the end and replaced with an 8 foot panel which will bring out the cage to 24 feet. 

a.)  Additional ceiling grids and ceiling support beams will be added to reinforce the structure. 

Materials Needed
8 each, Qwik-Fence 1-1/2" x 3" Mesh 8 ga. Galvanized Panel 8'w x 4'h 

6 each, Qwik-Fence Universal Post 2" x 2" with 2" x 6" Flat Base 8'h 

10 each, Qwik-Fence 1-1/2" x 3" Mesh 8 ga. Galvanized Ceiling Panel 8'w x 4'h 

5 each,  Qwik-Fence 1-1/2" x 3" Mesh 8 ga. Galvanized Ceiling Panel 8'w x 1'h 

5 each, Qwik-Fence Ceiling Wall Angle 8' Length 
4 each,  Qwik-Fence Options and Accessories Roof Support Center Tube                         

SPECIAL MATERIAL REQUIREMENTS

1EA,  INSTALLATION OF ALL MATERIALS AT LOCATION. THIS WILL BE DONE BY A LICENSED AND INSURED CONTRACTOR. 

CONTRACTOR TO PROVIDE FORKLIFT.
TIME FRAME OF INSTALL

Deinstallation and installation to be completed an estimate of 5-6 weeks.

PLACE OF PERFORMANCE
Within the boundaries of Bay 4 of Whse 8.
