	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	    
	     A
	       TDP ____
	TM _______
	OTHER_ENGINEERING DATA ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	    LAV DRIVER TRAINER
	    M67854-09-R-8167
	     
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	
	    
	  
	
	

	     A001
	     SCIENTIFIC AND TECHNICAL REPORTS SUMMARY
	     LAV-25 DATA COLLECTION REPORT
	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	    DI-MISC-80048
	     SOW 3.2.1.1.5
	     PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	REQUIRED
	     ONE/R
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	B
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	     
	N/A
	N/A
	
	draft
	reg
	repr
	
	

	 16.  REMARKS
	PMTRASYS PCO
	
	
	   LTR
	
	

	1. BLOCK 4: TAILORING OF DID REQUIREMENTS

PARA 7.3 – DELETE

PARA 10.5 – DELETE

2. BLOCK 12:  THE LAV DRIVER TRAINER DATA COLLECTION REPORT SHALL BE DUE 5 DAYS AFTER DATA COLLECTION IS COMPLETED. THE GOVERNMENT WILL HAVE 10 DAYS FOR REVIEW AND ACCEPTANCE/REJECTION.  CONTRACTOR SHALL HAVE 10 DAYS TO INCORPORATE GOVERNMENT COMMENTS AND RESUBMIT.

3. BLOCK 14:  SUBMISSION SHALL BE IN CONTRACTOR FORMAT (UPON GOVERNMENT APPROVAL).

4. BLOCK 14:  REPRODUCIBLE SHALL BE DELIVERED ON A CD-ROM, IN MICROSOFT 2003 WORD AND ADOBE PDF FORMATS.    
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	  15.  TOTAL - - - - - - - - ->
	       
	
	    1
	
	

	 G. PREPARED BY
	 H. DATE
	 I. APPROVED BY
	 J. DATE
	
	

	     CHAD FARWIG
	4/26/2010
	  
	
	
	


          DD Form 1423-1, JUN 90
Previous editions are obsolete

	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	      
	     A   ASK  \* MERGEFORMAT 
	       TDP ____
	TM _______
	OTHER_ENGINEERING DATA ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	   LAV DRIVER TRAINER
	 M67854-09-R-8167
	
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	     A002
	     
	     
	
	

	
	     TRAINER FACILITIES REPORT (TFR)
	     LAV DRIVER TRAINER FACILITIES REPORT
	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	    DI-FACR-80966
	 SOW 3.2.1.1.6.1.1
	     PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	      REQUIRED
	     ONE /R
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	B
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	          
	N/A
	       N/A
	
	draft
	reg
	repr
	
	

	 16.  REMARKS
	PMTRASYS PCO
	
	
	  LTR
	
	

	1. BLOCK 4: TAILORING OF DID REQUIREMENTS

PARA 10.2.2.4.1 – DELETE

PARA 10.2.2.4.2 SECT 1 – REMOVE “SPACE REQUIREMENTS FOR STORAGE OF SPARE PARTS AND WORK AREA FOR OFF-LINE MAINTENANCE SUPPORT.

PARA 10.2.2.4.2 SECT A-2  – DELETE

PARA 10.2.2.4.2 SECT B-5 – DELETE 

PARA 10.2.2.4.2 SECT C – REPLACE WITH, “INCLUDE THE FOLLOWING ARCHITECTURAL ASPECTS:  1) CONTROLLING DIMENSION CONSTRAINTS (i.e., MOTION ENVELOPE) 2) CABLE/HYDRAULIC TRENCH REQUIREMENTS.

PARA 10.2.2.4.3 – DELETE 

PARA 10.2.2.4.4 – DELETE SECT A-1-C, SECT B, SECT C, SECT D, SECT E.

PARA 10.2.2.5.3 – DELETE 

2. blk 12/13: initial Submission shall be due 6 MONTHS AFTER contract AWARD WITH REVISIONS DUE AS REQUIRED THROUGH THE END OF THE CONTRaCT.

3. THE GOVERNMENT WILL HAVE 30 DAYS FOR REVIEW AND ACCEPTANCE/REJECTION OF EACH SUBMISSION.

4. BLK 14: DELIVERY SHALL BE THROUGH HARD COPY AND ELECTRONIC MEANS USING MS OFFICE 2003 FORMAT FOR THE TEXT AND AUTOCad or dfx format for the drawings.  the hard copy of the drawings shall be a minimum of B SERIES (11”x17”) in size.
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	  15.  TOTAL - - - - - - - - ->
	   
	1
	2
	
	

	 G. PREPARED BY
	 H. DATE
	 I. APPROVED BY
	 J. DATE
	
	

	  CHAD FARWIG 
	4/26/2010
	     
	
	
	


          DD Form 1423-1, JUN 90
Previous editions are obsolete  


	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	    
	     A
	       TDP ____
	TM _______
	OTHER_ENGINEERING DATA ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	    LAV DRIVER TRAINER
	    M67854-09-R-8167
	     
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	
	    
	  
	
	

	     A003
	     DETAIL SPECIFICATION DOCUMENT
	     LAV DRIVER TRAINER PRIME ITEM DEVELOPMENT SPECIFICATION (PIDS)
	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	    DI-SDMP-81464A 
	SOW 3.2.1.1.8
	     PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	REQUIRED
	     ONE/R
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	B
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	     
	N/A
	N/A
	
	draft
	reg
	repr
	
	

	 16.  REMARKS
	PMTRASYS PCO
	
	
	   LTR
	
	

	1. BLOCK 12:  THE LAV DRIVER TRAINER PRIME ITEM DEVELOPMENT SPECIFICATION SHALL BE DUE 30 DAYS PRIOR TO CRITICAL DESIGN REVIEW. THE GOVERNMENT WILL HAVE 15 DAYS FOR REVIEW AND ACCEPTANCE/REJECTION.  CONTRACTOR SHALL HAVE 10 DAYS TO INCORPORATE GOVERNMENT COMMENTS AND RESUBMIT.

2. BLOCK 14: SUBMISSION SHALL BE IN CONTRACTOR FORMAT (UPON GOVERNMENT APPROVAL).

3. BLOCK 14:  REPRODUCIBLE SHALL BE DELIVERED ON A CD-ROM, IN MICROSOFT 2003 WORD AND ADOBE PDF FORMATS.    
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	  15.  TOTAL - - - - - - - - ->
	       
	   
	    1
	
	

	 G. PREPARED BY
	 H. DATE
	 I. APPROVED BY
	 J. DATE
	
	

	     CHAD FARWIG
	4/26/2010
	  
	
	
	


          DD Form 1423-1, JUN 90
Previous editions are obsolete

	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	    
	     A
	       TDP ____
	TM _______
	OTHER_ENGINEERING DATA ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	    LAV DRIVER TRAINER
	    M67854-09-R-8167
	     
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	
	    
	  
	
	

	     A004
	     SOFTWARE REQUIREMENTS SPECIFICATION (SRS)
	   LAV DRIVER TRAINER SOFTWARE REQUIREMENTS SPECIFICATION (SRS)  
	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	    DI-IPSC-81433A
	SOW 3.2.1.1.8
	     PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	REQUIRED
	     ONE/R
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	B
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	     
	N/A
	N/A
	
	draft
	reg
	repr
	
	

	 16.  REMARKS
	PMTRASYS PCO
	
	
	LTR
	
	

	1. BLOCK 12:  THE LAV DRIVER TRAINER SOFTWARE REQUIREMENTS SPECIFICATION (SRS) SHALL BE DUE 30 DAYS PRIOR TO CRITICAL DESIGN REVIEW. THE GOVERNMENT WILL HAVE 15 DAYS FOR REVIEW AND ACCEPTANCE/REJECTION.  CONTRACTOR SHALL HAVE 10 DAYS TO INCORPORATE GOVERNMENT COMMENTS AND RESUBMIT.

2. BLOCK 14: SUBMISSION SHALL BE IN CONTRACTOR FORMAT (UPON GOVERNMENT APPROVAL).

3. BLOCK 14:  REPRODUCIBLE SHALL BE DELIVERED ON A CD-ROM, IN MICROSOFT 2003 WORD AND ADOBE PDF FORMATS.    
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	  15.  TOTAL - - - - - - - - ->
	       
	  
	    1
	
	

	 G. PREPARED BY
	 H. DATE
	 I. APPROVED BY
	 J. DATE
	
	

	     CHAD FARWIG
	4/26/2010
	  
	
	
	


          DD Form 1423-1, JUN 90
Previous editions are obsolete

	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	    
	     A
	       TDP ____
	TM _______
	OTHER_ENGINEERING DATA ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	    LAV DRIVER TRAINER
	    M67854-09-R-8167
	     
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	
	    
	  
	
	

	     A005
	     COMPUTER SOFTWARE PRODUCT END ITEMS
	   LAV DRIVER TRAINER COMPUTER SOFTWARE PRODUCT END ITEMS (CSPEI)
	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	    DI-MCCR-80700
	SOW 3.2.1.1.8
	     PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	REQUIRED
	     ONE/R
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	B
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	     
	N/A
	N/A
	
	draft
	reg
	repr
	
	

	 16.  REMARKS
	PMTRASYS PCO
	
	
	   LTR
	
	

	1. BLOCK 12:  CSPEI IS DUE 30 DAYS AFTER GOVERNMENT PRELIMINARY INSPECTION.  CSPEI SHALL INCLUDE SOURCE FILES (SOURCE/OBJECT/EXECUTABLE) AND INCLUDE SOFTWARE NECESSARY TO OPERATE THE SYSTEM.  A SINGLE COPY OF VENDOR COMPUTER OPERATING SYSTEM MEDIA AND SOFTWARE SHALL BE DELIVERED TO EACH DEVICE SITE.  ALL SOFTWARE LISCENSE DOCUMENTATION SHALL BE DELIVERED TO PMTRASYS ORLANDO.

2. BLOCK 10: REVISIONS AS REQUIRED THROUGH THE LIFE OF CONTRACT.

3. BLOCK 14:  EACH DEVICE SITE SHALL RECEIVE FINAL COPIES OF THE CSPEI

4. BLOCK 14: A FINAL REPRODUCIBLE SHALL BE DELIVERED ON A CD-ROM, IN CONTRACTOR FORMAT.  ANY ASSOCIATED DOCUMENTATION SHALL BE DELIVERED IN MICROSOFT 2003 WORD AND ADOBE PDF FORMATS.

5. THE GOVERNMENT WILL HAVE 30 DAYS FOR REVIEW AND ACCEPTANCE/REJECTION OF EACH SUBMISSION. 

6. FINAL REVISION SHALL BE DUE 30 DAYS AFTER FINAL INSTALLATION
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	  15.  TOTAL - - - - - - - - ->
	       
	   1
	    1
	
	

	 G. PREPARED BY
	 H. DATE
	 I. APPROVED BY
	 J. DATE
	
	

	     CHAD FARWIG
	4/26/2010
	  
	
	
	


          DD Form 1423-1, JUN 90
Previous editions are obsolete

	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	     
	     A   ASK  \* MERGEFORMAT 
	       TDP ____
	TM _______
	OTHER_ENGINEERING DATA ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	    AAV-TT DRIVER’S/WEAPONS ST UPGRADE
	    M67854-09-R-8167
	          
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	
	   
	     
	
	

	     A006
	     SCIENTIFIC AND TECHNICAL REPORTS SUMMARY
	   AAV-TT DATA COLLECTION REPORT
	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	     DI-MISC-80048
	    SOW 3.2.1.2.8
	     PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	REQUIRED
	ONE/R
	SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	B
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	          
	N/A
	N/A
	
	draft
	reg
	repr
	
	

	 16.  REMARKS
	PMTRASYS PCO
	
	
	LTR
	
	

	1. BLOCK 4: TAILORING OF DID REQUIREMENTS

PARA 7.3 – DELETE

PARA 10.5 – DELETE 

2. BLOCK 12:  THE AAV-TT DATA COLLECTION REPORT SHALL BE DUE 10 DAYS AFTER DATA COLLECTION IS COMPLETED. THE GOVERNMENT WILL HAVE 15 DAYS FOR REVIEW AND ACCEPTANCE/REJECTION.  CONTRACTOR SHALL HAVE 10 DAYS TO INCORPORATE GOVERNMENT COMMENTS AND RESUBMIT.

3. SUBMISSION SHALL BE IN CONTRACTOR FORMAT (UPON GOVERNMENT APPROVAL).

4. BLOCK 14:  REPRODUCIBLE SHALL BE DELIVERED ON A CD-ROM, IN MICROSOFT 2003 WORD AND ADOBE PDF FORMATS.    

.   
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	  15.  TOTAL - - - - - - - - ->
	   
	
	1
	
	

	 G. PREPARED BY
	 H. DATE
	 I. APPROVED BY
	 J. DATE
	
	

	     CHAD FARWIG
	4/26/2010
	 
	
	
	


          DD Form 1423-1, JUN 90
Previous editions are obsolete

	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	      
	     A   ASK  \* MERGEFORMAT 
	       TDP ____
	TM _______
	OTHER_ENGINEERING DATA ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	    AAV-TT DRIVER’S/WEAPONS ST UPGRADE
	 M67854-09-R-8167
	
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	     A007
	     
	     
	
	

	
	     TRAINER FACILITIES REPORT (TFR)
	AAV-TT TRAINER FACILITIES REPORT
	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	    DI-FACR-80966
	 SOW 3.2.1.3.9.1.1
	     PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	      REQUIRED
	     ONE /R
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	B
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	          
	N/A
	       N/A
	
	draft
	reg
	repr
	
	

	 16.  REMARKS
	PMTRASYS PCO
	
	
	  LTR
	
	

	1. BLOCK 4: TAILORING OF DID REQUIREMENTS

PARA 10.2.2.4.1 – DELETE

PARA 10.2.2.4.2 SECT 1 – REMOVE “SPACE REQUIREMENTS FOR STORAGE OF SPARE PARTS AND WORK AREA FOR OFF-LINE MAINTENANCE SUPPORT.

PARA 10.2.2.4.2 SECT A-2  – DELETE

PARA 10.2.2.4.2 SECT B-5 – DELETE 

PARA 10.2.2.4.2 SECT C – REPLACE WITH, “INCLUDE THE FOLLOWING ARCHITECTURAL ASPECTS:  1) CONTROLLING DIMENSION CONSTRAINTS (i.e., MOTION ENVELOPE) 2) CABLE/HYDRAULIC TRENCH REQUIREMENTS.

PARA 10.2.2.4.3 – DELETE 

PARA 10.2.2.4.4 – DELETE SECT A-1-C, SECT B, SECT C, SECT D, SECT E.

PARA 10.2.2.5.3 – DELETE blk 12/13: initial Submission shall be due 6 MONTHS AFTER contract AWARD WITH REVISIONS DUE AS REQUIRED THROUGH THE END OF THE CONTRaCT.

2. THE GOVERNMENT WILL HAVE 30 DAYS FOR REVIEW AND ACCEPTANCE/REJECTION OF EACH SUBMISSION.

3. BLK 14: DELIVERY SHALL BE THROUGH HARD COPY AND ELECTRONIC MEANS USING MS OFFICE 2003 FORMAT FOR THE TEXT AND AUTOCad or dfx format for the drawings.  the hard copy of the drawings shall be a minimum of B SERIES (11”x17”) in size.
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	  15.  TOTAL - - - - - - - - ->
	   
	1
	2
	
	

	 G. PREPARED BY
	 H. DATE
	 I. APPROVED BY
	 J. DATE
	
	

	  CHAD FARWIG 
	4/26/2010
	     
	
	
	



DD Form 1423-1, JUN 90
Previous editions are obsolete

	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	    
	     A
	       TDP ____
	TM _______
	OTHER_ENGINEERING DATA ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	    AAV-TT DRIVER’S/WEAPONS ST UPGRADE
	    M67854-09-R-8167
	     
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	
	    
	  
	
	

	     A008
	     DETAIL SPECIFICATION DOCUMENT
	     AAV-TT DRIVER’S/WEAPONS ST UPGRADE PRIME ITEM DEVELOPMENT SPECIFICATION (PIDS)
	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	    DI-SDMP-81464A 
	SOW 3.2.1.2.11
	     PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	REQUIRED
	     ONE/R
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	B
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	     
	N/A
	N/A
	
	draft
	reg
	repr
	
	

	 16.  REMARKS
	PMTRASYS PCO
	
	
	LTR
	
	

	1. BLOCK 12:  THE AAV-TT PRIME ITEM DEVELOPMENT SPECIFICATION SHALL BE DUE 30 DAYS PRIOR TO CRITICAL DESIGN REVIEW. THE GOVERNMENT WILL HAVE 15 DAYS FOR REVIEW AND ACCEPTANCE/REJECTION.  CONTRACTOR SHALL HAVE 10 DAYS TO INCORPORATE GOVERNMENT COMMENTS AND RESUBMIT.

2. BLOCK 14:  SUBMISSION SHALL BE IN CONTRACTOR FORMAT (UPON GOVERNMENT APPROVAL).

3. BLOCK 14:  REPRODUCIBLE SHALL BE DELIVERED ON A CD-ROM, IN MICROSOFT 2003 WORD AND ADOBE PDF FORMATS.    
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	  15.  TOTAL - - - - - - - - ->
	   
	
	1
	
	

	 G. PREPARED BY
	 H. DATE
	 I. APPROVED BY
	 J. DATE
	
	

	     CHAD FARWIG
	4/26/2010
	  
	
	
	


          DD Form 1423-1, JUN 90
Previous editions are obsolete


	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	    
	     A
	       TDP ____
	TM _______
	OTHER_ENGINEERING DATA ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	    AAV-TT DRIVER’S/WEAPONS ST UPGRADE
	    M67854-09-R-8167
	     
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	
	    
	  
	
	

	     A009
	     SOFTWARE REQUIREMENTS SPECIFICATION (SRS)
	    AAV-TT DRIVER’S/WEAPONS ST UPGRADE SOFTWARE REQUIREMENTS SPECIFICATION (SRS)
	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	    DI-IPSC-81433A
	SOW 3.2.1.2.11
	     PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	REQUIRED
	     ONE/R
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	B
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	     
	N/A
	N/A
	
	draft
	reg
	repr
	
	

	 16.  REMARKS
	PMTRASYS PCO
	
	
	LTR
	
	

	1. BLOCK 12:  THE AAV-TT SOFTWARE REQUIREMENTS SPECIFICATION (SRS) SHALL BE DUE 30 DAYS PRIOR TO CRITICAL DESIGN REVIEW. THE GOVERNMENT WILL HAVE 15 DAYS FOR REVIEW AND ACCEPTANCE/REJECTION.  CONTRACTOR SHALL HAVE 10 DAYS TO INCORPORATE GOVERNMENT COMMENTS AND RESUBMIT.

2. BLOCK 14:  SUBMISSION SHALL BE IN CONTRACTOR FORMAT (UPON GOVERNMENT APPROVAL).

3. BLOCK 14:  REPRODUCIBLE SHALL BE DELIVERED ON A CD-ROM, IN MICROSOFT 2003 WORD AND ADOBE PDF FORMATS.    
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	  15.  TOTAL - - - - - - - - ->
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	 G. PREPARED BY
	 H. DATE
	 I. APPROVED BY
	 J. DATE
	
	

	     CHAD FARWIG
	4/26/2010
	  
	
	
	


          DD Form 1423-1, JUN 90
Previous editions are obsolete

	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	    
	     A
	       TDP ____
	TM _______
	OTHER_ENGINEERING DATA ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	    AAV-TT DRIVER’S/WEAPONS ST UPGRADE
	    M67854-09-R-8167
	     
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	
	    
	  
	
	

	     A00A
	     COMPUTER SOFTWARE PRODUCT END ITEMS
	AAV-TT DRIVER’S/WEAPONS ST UPGRADE COMPUTER SOFTWARE PRODUCT END ITEMS (CSPEI)
	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	    DI-MCCR-80700
	SOW 3.2.1.2.11
	     PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	REQUIRED
	     ONE/R
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	B
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	     
	N/A
	N/A
	
	draft
	reg
	repr
	
	

	 16.  REMARKS
	PMTRASYS PCO
	
	
	LTR
	
	

	1. BLOCK 12:  CSPEI IS DUE 30 DAYS AFTER GOVERNMENT PRELIMINARY INSPECTION.  CSPEI SHALL INCLUDE SOURCE FILES (SOURCE/OBJECT/EXECUTABLE) AND INCLUDE SOFTWARE NECESSARY TO OPERATE THE SYSTEM.  A SINGLE COPY OF VENDOR COMPUTER OPERATING SYSTEM MEDIA AND SOFTWARE SHALL BE DELIVERED TO EACH DEVICE SITE.  ALL SOFTWARE LISCENSE DOCUMENTATION SHALL BE DELIVERED TO PMTRASYS ORLANDO.

2. BLOCK 10: REVISIONS AS REQUIRED THROUGH THE LIFE OF CONTRACT.

3. BLOCK 14:  EACH DEVICE SITE SHALL RECEIVE FINAL COPIES OF THE CSPEI

4. BLOCK 14: A FINAL REPRODUCIBLE SHALL BE DELIVERED ON A CD-ROM, IN CONTRACTOR FORMAT.  ANY ASSOCIATED DOCUMENTATION SHALL BE DELIVERED IN MICROSOFT 2003 WORD AND ADOBE PDF FORMATS.

5. THE GOVERNMENT WILL HAVE 30 DAYS FOR REVIEW AND ACCEPTANCE/REJECTION OF EACH SUBMISSION. 

6. FINAL REVISIONS SHALL BE DUE 30 DAYS AFTER FINAL INSTALLATION.
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	  15.  TOTAL - - - - - - - - ->
	   
	1
	1
	
	

	 G. PREPARED BY
	 H. DATE
	 I. APPROVED BY
	 J. DATE
	
	

	     CHAD FARWIG
	4/26/2010
	  
	
	
	


          DD Form 1423-1, JUN 90
Previous editions are obsolete

	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	
	     A ASK  \* MERGEFORMAT 
	       TDP ____
	TM _______
	OTHER_ _ENGINEERING DATA__
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	          ALL SYSTEMS
	    M67854-09-R-8167
	          
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	
	
	     
	
	

	     A00B
	  SPECIFICATION REQUIREMENT VERIFICATION MATRIX
	Requirements Traceability & Verification MatrIx (RTVM)
	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	            DI-MISC-81283
	     SOW 3.2.1.5.2
	    PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	      REQUIRED
	     ONE/R
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	     B
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	          
	N/A
	       N/A
	
	draft
	reg
	repr
	
	

	 16.  REMARKS
	PMTRASYS PCO
	
	
	LTR
	
	

	1. BLOCK 12:  RTVM IS DUE 60 DAYS PRIOR TO GOVERNMENT PRELIMINARY INSPECTION.

2. BLOCK 10: REVISIONS AS REQUIRED THROUGHOUT THE LIFE OF THE CONTRACT.

3. BLOCK 14:  SUBMISSION SHALL BE IN CONTRACTOR FORMAT (UPON GOVERNMENT APPROVAL)

4. BLOCK 14:  REPRODUCIBLE SHALL BE DELIVERED ON A CD-ROM, IN MICROSOFT 2003 WORD AND ADOBE PDF FORMATS.    

5. THE GOVERNMENT WILL HAVE 20 DAYS FOR REVIEW AND ACCEPTANCE/REJECTION OF EACH SUBMISSION. 
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	  15.  TOTAL - - - - - - - - ->
	   
	
	1
	
	

	 G. PREPARED BY
	 H. DATE
	 I. APPROVED BY
	 J. DATE
	
	

	     CHAD FARWIG
	4/26/2010
	
	
	
	


          DD Form 1423-1, JUN 90
Previous editions are obsolete

	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	      
	     A   ASK  \* MERGEFORMAT 
	       TDP ____
	TM _______
	OTHER_ENGINEERING DATA ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	   LAV DRIVER TRAINER
	 M67854-09-R-8167
	
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	     
	    
	     
	
	

	     A00C
	     SAFETY ASSESSMENT REPORT (SAR)
	 LAV DRIVER TRAINER SAFETY ASSESSMENT REPORT (SAR)
	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	    DI-SAFT-80102B
	     SOW 3.2.4.1
	     PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	      REQUIRED
	2 TIME/R
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	B
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	          
	N/A
	       SEE BLK 16
	
	draft
	reg
	repr
	
	

	 16.  REMARKS
	PMTRASYS PCO
	LTR
	
	LTR
	
	

	1.  BLOCK 12:  THE FIRST SUBMISSION SHALL BE 30 DAYS PRIOR TO THE TEST READINESS REVIEW (TRR).

2. BLOCK 13: FINAL SUBMISSION SHALL BE DUE 30 DAYS AFTER FINAL SUBMISSION. THE GOVERNMENT WILL HAVE 15 DAYS FOR REVIEW AND ACCEPTANCE/REJECTION. IF REQUIRED, CONTRACTOR SHALL HAVE 15 DAYS TO RESUBMIT AFTER RECEIPT OF GOVERNMENT COMMENTS.

3. BLOCK 14:  SUBMISSION SHALL BE IN CURRENT SAR FORMAT.

4. BLOCK 14:  REPRODUCIBLE SHALL BE DELIVERED ON A CD-ROM, IN MICROSOFT 2003 WORD AND ADOBE PDF FORMATS.            
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	  15.  TOTAL - - - - - - - - ->
	1
	
	1
	
	

	 G. PREPARED BY
	 H. DATE
	 I. APPROVED BY
	 J. DATE
	
	

	  CHAD FARWIG 
	4/26/2010
	     
	
	
	


          DD Form 1423-1, JUN 90
Previous editions are obsolete

	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	     
	     A   ASK  \* MERGEFORMAT 
	       TDP ____
	TM _______
	OTHER_ENGINEERING DATA ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	     AAV-TT DRIVER’S/WEAPONS ST UPGRADE
	    M67854-09-R-8167
	          
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	
	     
	
	
	

	     A00D
	     SAFETY ASSESSMENT REPORT (SAR)
	  AAV-TT DRIVER’S/WEAPONS ST UPGRADE SAFETY ASSESSMENT REPORT (SAR)
	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	    DI-SAFT-80102B
	     SOW 3.2.4.1
	     PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	      REQUIRED
	     2 TIME/R
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	     B
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	          
	      SEE BLK 16
	       SEE BLK 16
	
	draft
	reg
	repr
	
	

	 16.  REMARKS
	PMTRASYS PCO
	LTR
	
	LTR
	
	

	1. BLOCK 12:  THE FIRST SUBMISSION SHALL BE 30 DAYS PRIOR TO THE TEST READINESS REVIEW (TRR).

2. BLOCK 13: FINAL SUBMISSION SHALL BE DUE 30 DAYS AFTER FINAL INSTALLATION.

3. THE GOVERNMENT WILL HAVE 15 DAYS FOR REVIEW AND ACCEPTANCE/REJECTION. IF REQUIRED, CONTRACTOR SHALL HAVE 15 DAYS TO RESUBMIT AFTER RECEIPT OF GOVERNMENT COMMENTS.

4. BLOCK 14:  SUBMISSION SHALL BE IN CURRENT SAR FORMAT.

5. BLOCK 14:  REPRODUCIBLE SHALL BE DELIVERED ON A CD-ROM, IN MICROSOFT 2003 WORD AND ADOBE PDF FORMATS.    
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	  15.  TOTAL - - - - - - - - ->
	1
	
	1
	
	

	 G. PREPARED BY
	 H. DATE
	 I. APPROVED BY
	 J. DATE
	
	

	     CHAD FARWIG
	4/26/2010
	     
	
	
	


          DD Form 1423-1, JUN 90
Previous editions are obsolete

	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	     
	     A   ASK  \* MERGEFORMAT 
	       TDP ____
	TM _______
	OTHER_ENGINEERING DATA ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	     LAV DRIVER TRAINER
	    M67854-09-R-8167
	          
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	
	
	
	
	

	     A00E
	     TEST AND EVALUATION PROGRAM PLAN (TEPP)
	    TRAINER T&E PLAN (TTEP)
	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	     DI-NDTI-81284
	     SOW 3.2.7.2
	     PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	      REQUIRED
	     ONE/R
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	     B
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	          
	      N/A
	       N/A
	
	draft
	reg
	repr
	
	

	 16.  REMARKS
	PMTRASYS PCO
	
	
	LTR
	
	

	1. BLOCK 12:  TRAINER T&E PLAN (TTEP) IS DUE 30 DAYS BEFORE CRITICAL DESIGN REVIEW.

2. BLOCK 10: REVISIONS AS REQUIRED THROUGHOUT THE LIFE OF THE CONTRACT.

3. BLOCK 14:  SUBMISSION SHALL BE IN CONTRACTOR FORMAT (UPON GOVERNMENT APPROVAL).

4. BLOCK 14:  REPRODUCIBLE SHALL BE DELIVERED ON A CD-ROM, IN MICROSOFT 2003 WORD AND ADOBE PDF FORMATS.    

5. THE GOVERNMENT WILL HAVE 20 DAYS FOR REVIEW AND ACCEPTANCE/REJECTION OF EACH SUBMISSION. 
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	 G. PREPARED BY
	 H. DATE
	 I. APPROVED BY
	 J. DATE
	
	

	     CHAD FARWIG
	4/26/2010
	
	
	
	


          DD Form 1423-1, JUN 90
Previous editions are obsolete

	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	     
	     A   ASK  \* MERGEFORMAT 
	       TDP ____
	TM _______
	OTHER_ENGINEERING DATA ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	     AAV-TT DRIVER’S/WEAPONS ST UPGRADE
	    M67854-09-R-8167
	          
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	
	
	
	
	

	     A00F
	     TEST AND EVALUATION PROGRAM PLAN (TEPP)
	    TRAINER T&E PLAN (TTEP)
	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	     DI-NDTI-81284
	     SOW 3.2.7.2
	     PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	      REQUIRED
	     ONE/R
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	     B
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	          
	      N/A
	       N/A
	
	draft
	reg
	repr
	
	

	 16.  REMARKS
	PMTRASYS PCO
	
	
	LTR
	
	

	1. BLOCK 12:  TRAINER T&E PLAN (TTEP) IS DUE 30 DAYS BEFORE CRITICAL DESIGN REVIEW.

2. BLOCK 10: REVISIONS AS REQUIRED THROUGHOUT THE LIFE OF THE CONTRACT.

3. BLOCK 14:  SUBMISSION SHALL BE IN CONTRACTOR FORMAT (UPON GOVERNMENT APPROVAL).

4. BLOCK 14:  REPRODUCIBLE SHALL BE DELIVERED ON A CD-ROM, IN MICROSOFT 2003 WORD AND ADOBE PDF FORMATS.    

5. THE GOVERNMENT WILL HAVE 20 DAYS FOR REVIEW AND ACCEPTANCE/REJECTION OF EACH SUBMISSION. 
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	 J. DATE
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	4/26/2010
	
	
	
	


 DD Form 1423-1, JUN 90


Previous editions are obsolete 

	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	     
	     A   ASK  \* MERGEFORMAT 
	       TDP ____
	TM _______
	OTHER_ENGINEERING DATA ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	     LAV DRIVER TRAINER
	    M67854-09-R-8167
	          
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	
	
	
	
	

	     A00G
	     TEST PROCEDURE
	     GOVERNMENT PRELIMINARY INSPECTION / JOINT FINAL INSPECTION
	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	     DI-NDTI-80603A
	     SOW 3.2.7.2
	     PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	      REQUIRED
	     ONE/R
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	     B
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	          
	      N/A
	       N/A
	
	draft
	reg
	repr
	
	

	 16.  REMARKS
	PMTRASYS PCO
	
	
	LTR
	
	

	1. BLOCK 12:  TEST PROCEDURE IS DUE 30 DAYS PRIOR TO GOVERNMENT PRELIMINARY INSPECTION.

2. BLOCK 10: REVISIONS AS REQUIRED DURING TESTING.  THE AS RUN TEST PROCEDURE SHALL BE DELIVERED FIVE (5) DAYS FOLLOWING THE CONCLUSION OF TESTING.

3. BLOCK 14:  SUBMISSION SHALL BE IN CONTRACTOR FORMAT (UPON GOVERNMENT APPROVAL)

4. BLOCK 14:  REPRODUCIBLE SHALL BE DELIVERED ON A CD-ROM, IN MICROSOFT 2003 WORD AND ADOBE PDF FORMATS.    

5. THE GOVERNMENT WILL HAVE 20 DAYS FOR REVIEW AND ACCEPTANCE/REJECTION OF EACH SUBMISSION. 
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	 G. PREPARED BY
	 H. DATE
	 I. APPROVED BY
	 J. DATE
	
	

	     CHAD FARWIG
	4/26/2010
	
	
	
	


          DD Form 1423-1, JUN 90
Previous editions are obsolete

	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	     
	     A   ASK  \* MERGEFORMAT 
	       TDP ____
	TM _______
	OTHER_ENGINEERING DATA ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	     AAV-TT DRIVER’S/WEAPONS ST UPGRADE
	    M67854-09-R-8167
	          
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	
	
	
	
	

	     A00H
	     TEST PROCEDURE
	     GOVERNMENT PRELIMINARY INSPECTION / JOINT FINAL INSPECTION
	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	     DI-NDTI-80603A
	     SOW 3.2.7.2
	     PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	      REQUIRED
	     ONE/R
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	     B
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	          
	      N/A
	       N/A
	
	draft
	reg
	repr
	
	

	 16.  REMARKS
	PMTRASYS PCO
	
	
	LTR
	
	

	1. BLOCK 12:  TEST PROCEDURE IS DUE 30 DAYS PRIOR TO GOVERNMENT PRELIMINARY INSPECTION.

2. BLOCK 10: REVISIONS AS REQUIRED DURING TESTING.  THE AS RUN TEST PROCEDURE SHALL BE DELIVERED FIVE (5) DAYS FOLLOWING THE CONCLUSION OF TESTING.

3. BLOCK 14:  SUBMISSION SHALL BE IN CONTRACTOR FORMAT (UPON GOVERNMENT APPROVAL)

4. BLOCK 14:  REPRODUCIBLE SHALL BE DELIVERED ON A CD-ROM, IN MICROSOFT 2003 WORD AND ADOBE PDF FORMATS.    

5. THE GOVERNMENT WILL HAVE 20 DAYS FOR REVIEW AND ACCEPTANCE/REJECTION OF EACH SUBMISSION. 
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	 G. PREPARED BY
	 H. DATE
	 I. APPROVED BY
	 J. DATE
	
	

	     CHAD FARWIG
	4/26/2010
	
	
	
	


          DD Form 1423-1, JUN 90
Previous editions are obsolete

	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	    
	     A
	       TDP ____
	TM _______
	OTHER_ENGINEERING DATA ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	    ALL SYSTEMS
	    M67854-09-R-8167
	     
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	
	    
	  
	
	

	     A00J
	     SOFTWARE PRODUCT SPECIFICATION (SPS)
	
	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	    DI-IPSC-81441A
	SOW 3.2.10.1
	     PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	REQUIRED
	     ONE/R
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	B
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	     
	N/A
	N/A
	
	draft
	reg
	repr
	
	

	 16.  REMARKS
	PMTRASYS PCO
	
	
	LTR
	
	

	1. BLOCK 12:  SPS IS DUE 30 DAYS AFTER GOVERNMENT PRELIMINARY INSPECTION.  

2.  BLOCK 10: REVISIONS AS REQUIRED THROUGH THE LIFE OF CONTRACT.

3. BLOCK 14: A FINAL REPRODUCIBLE SHALL BE DELIVERED ON A CD-ROM, IN MICROSOFT 2003 WORD AND ADOBE PDF FORMATS.

4. THE GOVERNMENT WILL HAVE 30 DAYS FOR REVIEW AND ACCEPTANCE/REJECTION OF EACH SUBMISSION. 
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	 G. PREPARED BY
	 H. DATE
	 I. APPROVED BY
	 J. DATE
	
	

	     CHAD FARWIG
	4/26/2010
	  
	
	
	


          DD Form 1423-1, JUN 90
Previous editions are obsolete

	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	    
	     A
	       TDP ____
	TM _______
	OTHER_ENGINEERING DATA ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	   ALL SYSTEMS
	    M67854-09-R-8167
	     
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	
	    
	  
	
	

	     A00K
	     SOFTWARE VERSION DESCRIPTION (SVD)
	
	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	    DI-IPSC-81442A
	SOW 3.2.10.2
	     PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	REQUIRED
	     ONE/R
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	B
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	     
	N/A
	N/A
	
	draft
	reg
	repr
	
	

	 16.  REMARKS
	PMTRASYS PCO
	
	
	LTR
	
	

	1. BLOCK 10: 1 TIME/R FOR THE SVD.

2. BLOCK 12:  SVD IS DUE 30 DAYS AFTER GOVERNMENT PRELIMINARY INSPECTION.  

3. BLOCK 10: REVISIONS AS REQUIRED THROUGH THE LIFE OF CONTRACT.

4. BLOCK 14: A FINAL REPRODUCIBLE SHALL BE DELIVERED ON A CD-ROM, IN MICROSOFT 2003 WORD AND ADOBE PDF FORMATS.

5. THE GOVERNMENT WILL HAVE 30 DAYS FOR REVIEW AND ACCEPTANCE/REJECTION OF EACH SUBMISSION. 
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	  15.  TOTAL - - - - - - - - ->
	   
	
	1
	
	

	 G. PREPARED BY
	 H. DATE
	 I. APPROVED BY
	 J. DATE
	
	

	     CHAD FARWIG
	4/26/2010
	  
	
	
	


          DD Form 1423-1, JUN 90
Previous editions are obsolete

	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	     
	   B   ASK  \* MERGEFORMAT 
	       TDP ____
	TM _______
	OTHER_ ADMIN/MNGT DATA ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	    ALL SYSTEMS
	    M67854-09-R-8167
	          
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	
	
	     
	
	

	     B001
	    CONTRACTOR’S PROGRESS, STATUS AND MANAGEMENT REPORT
	  
	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	            DI-MGMT-80227
	     SOW 3.1.1
	    PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	      REQUIRED
	     MTHLY
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	     D
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	          
	N/A
	       SEE BLK 16
	
	draft
	reg
	repr
	
	

	 16.  REMARKS
	PMTRASYS PCO
	
	
	LTR
	
	

	1. BLOCK 4: TAILORING OF DID REQUIREMENTS

PARA 10.2 – FORMAT SHALL BE IN CONTRACTORS FORMAT IN LUEI OF TYPEWRITTEN.

PARA 10.3 – DELETE E, F, & K.
2. BLOCK 12/13: FIRST SUBMISSION SHALL BE DUE 45 DAYS AFTER CONTRACT AWARD AND SUBSEQUENT SUBMISSIONS SHALL BE DUE ON THE 10TH OF EACH MONTH THROUGH THE END OF THE CONTRACT.

3. ACCEPTANCE OF ANY PROGRESS REPORT, TO INCLUDE INFORMATION CONCERNING CHANGES IN CONTRACT REQUIREMENTS/STANDARDS/SPECIFICATIONS, DOES NOT CONSTITUTE GOVERNMENT AGREEMENT TO THOSE CHANGES.  ONLY BY DIRECTION OF THE CONTRACTING OFFICER CAN SUCH CHANGES BE MADE.

4. GOVERNMENT COMMENTS TO THE REPORT SHALL BE INCORPORATED IN THE NEXT SCHEDULED SUBMISSION AS APPROPRIATE.

5. GOVERNMENT WILL HAVE 15 DAYS FOR REVIEW AND ACCEPTANCE OR REJECTION OF EACH SUBMISSION.

6. SUBMISSION SHALL INCLUDE the INTEGRATED MASTER SCHEDULE (IMS) AND ALL COSTS INCURRED FOR THE REPORTING PERIOD AND TOTAL CONTRACTUAL EXPENDITURES AS OF THE REPORTING DATE.  

7. BLOCK 14: SUBMISSION SHALL BE IN CONTRACTOR FORMAT (UPON GOVERNMENT APPROVAL).

8. BLOCK 14:  REPRODUCIBLE SHALL BE DELIVERED VIA EMAIL, IN MICROSOFT 2003 WORD FORMAT.    
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	  15.  TOTAL - - - - - - - - ->
	   
	0
	1
	
	

	 G. PREPARED BY
	 H. DATE
	 I. APPROVED BY
	 J. DATE
	
	

	     CHAD FARWIG
	4/26/2010
	
	
	
	


          DD Form 1423-1, JUN 90
Previous editions are obsolete

	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	     
	   B   ASK  \* MERGEFORMAT 
	       TDP ____
	TM _______
	OTHER_ ADMIN/MNGT DATA ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	   ALL SYSTEMS
	    M67854-09-R-8167
	          
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	
	
	     
	
	

	     B002
	    CONTRACTOR WORK BREAKDOWN STRUCTURE
	  
	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	            DI-MGMT-81334C
	     SOW 3.1.1.1
	    PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	      REQUIRED
	     MTHLY
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	     D
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	          
	N/A
	       SEE BLK 16
	
	draft
	reg
	repr
	
	

	 16.  REMARKS
	PMTRASYS PCO
	
	
	LTR
	
	

	1. BLOCK 12/13: FIRST SUBMISSION SHALL BE DUE AT pOST aWARD cONFRENCE (pac AND SUBSEQUENT SUBMISSIONS SHALL BE DUE ON THE 10TH OF EACH MONTH THROUGH THE END OF THE CONTRACT.

2. ACCEPTANCE OF ANY CWBS, TO INCLUDE INFORMATION CONCERNING CHANGES IN CONTRACT REQUIREMENTS/STANDARDS/SPECIFICATIONS, DOES NOT CONSTITUTE GOVERNMENT AGREEMENT TO THOSE CHANGES.  ONLY BY DIRECTION OF THE CONTRACTING OFFICER CAN SUCH CHANGES BE MADE.

3. GOVERNMENT COMMENTS TO THE REPORT SHALL BE INCORPORATED IN THE NEXT SCHEDULED SUBMISSION AS APPROPRIATE.

4. GOVERNMENT WILL HAVE 15 DAYS FOR REVIEW AND ACCEPTANCE OR REJECTION OF EACH SUBMISSION.

5. BLOCK 14: SUBMISSION SHALL BE IN CONTRACTOR FORMAT (UPON GOVERNMENT APPROVAL).

6. BLOCK 14:  REPRODUCIBLE SHALL BE DELIVERED VIA EMAIL, IN MICROSOFT 2003 WORD FORMAT.    
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	  15.  TOTAL - - - - - - - - ->
	   
	0
	1
	
	

	 G. PREPARED BY
	 H. DATE
	 I. APPROVED BY
	 J. DATE
	
	

	     CHAD FARWIG
	4/26/2010
	
	
	
	


          DD Form 1423-1, JUN 90
Previous editions are obsolete

	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	     
	   B   ASK  \* MERGEFORMAT 
	       TDP ____
	TM _______
	OTHER_ ADMIN/MNGT DATA ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	     ALL SYSTEMS
	    M67854-09-R-8167
	          
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	
	
	     
	
	

	     B003
	     INTEGRATED MASTER SCHEDULE (IMS)
	  
	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	            DI-MGMT-81650
	     SOW 3.1.1.2
	    PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	      REQUIRED
	     AS REQ
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	     D
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	          
	N/A
	       SEE BLK 16
	
	draft
	reg
	repr
	
	

	 16.  REMARKS
	PMTRASYS PCO
	
	
	LTR
	
	

	1. BLOCK 12/13: FIRST SUBMISSION SHALL BE DUE AT THE PAC MEETING AND SUBSEQUENT SUBMISSIONS SHALL BE DUE 5 DAYS AFTER EACH SUBSEQUENT IPT MEETING.

2. GOVERNMENT WILL HAVE 15 DAYS FOR REVIEW AND ACCEPTANCE OR REJECTION OF EACH SUBMISSION.

3. GOVERNMENT COMMENTS TO THE REPORT SHALL BE INCORPORATED IN THE NEXT SCHEDULED SUBMISSION AS APPROPRIATE.

4. BLOCK 14: SUBMISSION SHALL BE IN CONTRACTOR FORMAT (UPON GOVERNMENT APPROVAL).    

5. BLOCK 14:  REPRODUCIBLE SHALL BE DELIVERED VIA EMAIL, IN MICROSOFT 2003 PROJECT AND PDF.         
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	  15.  TOTAL - - - - - - - - ->
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	 G. PREPARED BY
	 H. DATE
	 I. APPROVED BY
	 J. DATE
	
	

	     CHAD FARWIG
	4/26/2010
	
	
	
	


          DD Form 1423-1, JUN 90
Previous editions are obsolete

	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	     
	   B   ASK  \* MERGEFORMAT 
	       TDP ____
	TM _______
	OTHER_ ADMIN/MNGT DATA ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	    ALL SYSTEMS
	    M67854-09-R-8167
	          
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	
	
	     
	
	

	     B004
	    CONFERENCE AGENDA
	  
	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	            DI-ADMIN-81249A
	     SOW 3.2.2
	    PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	      REQUIRED
	     MTHLY
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	     D
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	          
	N/A
	       SEE BLK 16
	
	draft
	reg
	repr
	
	

	 16.  REMARKS
	PMTRASYS PCO
	
	
	LTR
	
	

	1. BLOCK 12/13: SUBMISSION SHALL BE DUE 10 DAYS PRIOR THE CONFERENCE MEETING.

2. GOVERNMENT WILL HAVE 5 DAYS FOR REVIEW AND ACCEPTANCE OR REJECTION OF EACH SUBMISSION.

3. GOVERNMENT COMMENTS TO THE REPORT SHALL BE INCORPORATED IN THE NEXT SCHEDULED SUBMISSION AS APPROPRIATE.

4. BLOCK 14: SUBMISSION SHALL BE IN CONTRACTOR FORMAT (UPON GOVERNMENT APPROVAL).    

5. BLOCK 14:  REPRODUCIBLE SHALL BE DELIVERED VIA EMAIL, IN MICROSOFT 2003 WORD FORMAT.    
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	 G. PREPARED BY
	 H. DATE
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	 J. DATE
	
	

	     CHAD FARWIG
	4/26/2010
	
	
	
	


          DD Form 1423-1, JUN 90
Previous editions are obsolete

	CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)
	Form Approved
OMB No. 0704-0188
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3. BLOCK 12: FIRST SUBMISSION SHALL BE DUE 10 DAYS AFTER EACH SITE DELIVERY. 

4. BLOCK 13: SECOND SUBMISSION SHALL BE DUE AT END OF CONTRACT PERIOD.

5. BLOCK 14:  REPRODUCIBLE SHALL BE DELIVERED VIA EMAIL, IN MICROSOFT 2003 EXCEL, TO ADDRESSEES.  
6. GOVERNMENT WILL HAVE 15 DAYS FOR REVIEW AND ACCEPTANCE OR REJECTION OF SUBMISSION.

7. THE CONTRACTOR SHALL HAVE 10 DAYS TO INCORPORATE GOVERNMENT COMMENTS.
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	 G. PREPARED BY
	 H. DATE
	 I. APPROVED BY
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	     MONICA TULLIS
	4/26/2010
	    
	
	
	


	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	     
	   E   ASK  \* MERGEFORMAT 
	       TDP ____
	TM _______
	OTHER_PUB ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	     LAV DRIVER TRAINER
	    M67854-09-R-8167
	          
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	
	
	     
	
	

	     E001
	     COMMERCIAL OFF-THE-SHELF MANUALS (COTS)
	  LAV DRIVER TRAINER OPERATION / MAINTENANCE MANUAL
	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	            DI-TMSS-80527B
	     SOW 3.2.1.1.8
	    PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	      REQUIRED
	    2 TIME/R
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	     D
	N/A
	       SEE BLK 16
	
	draft
	reg
	repr
	
	

	 16.  REMARKS
	PMTRASYS PCO
	LTR
	
	LTR
	
	

	1. BLOCK 9: DISTRIBUTION STATEMENT D: DISTRIBUTION AUTHORIZED TO DoD AND U.S DoD CONTRACTORS ONLY.  OTHER REQUESTS FOR THIS DOCUMENT SHALL BE REFERRED TO PMTRASYS, 12350 RESEARCH PARKWAY, ORLANDO, FL 32826-3275. 

2. BLOCK 10:  REVISIONS SHALL BE DUE AS REQUIRED THROUGH THE REMAINDER OF THE CONTRACT.

3. BLOCK 12:  DRAFT LAV DRIVER OPERATOR / MAINTENANCE MANUAL SUBMISSION SHALL BE DUE 45 DAYS PRIOR TO government preliminary inspection.

4. GOVERNMENT WILL HAVE 15 DAYS FOR REVIEW AND ACCEPTANCE OR REJECTION OF DRAFT SUBMISSION

5. BLOCK 13:  FINAL LAV DRIVER OPERATOR / MAINTENANCE MANUAL SUBMISSION SHALL BE DUE 15 DAYS AFTER COMPLETION OF FIRST joint final inspection.

6. GOVERNMENT WILL HAVE 15 DAYS FOR REVIEW AND ACCEPTANCE OR REJECTION OF FINAL SUBMISSION

7. GOVERNMENT WILL HAVE 15 DAYS FOR REVIEW AND ACCEPTANCE OR REJECTION OF EACH REVISION.

8. THE CONTRACTOR SHALL HAVE 10 DAYS TO INCORPORATE GOVERNMENT COMMENTS.

9. BLOCK 14: SUBMISSION SHALL BE IN CONTRACTOR FORMAT (UPON GOVERNMENT APPROVAL.  

10. BLOCK 14:  REPRODUCIBLE SHALL BE DELIVERED ON A CD-ROM, IN MICROSOFT 2003 WORD AND ADOBE PDF FORMATS.    
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	 G. PREPARED BY
	 H. DATE
	 I. APPROVED BY
	 J. DATE
	
	

	     CHAD FARWIG
	4/26/2010
	
	
	
	


          DD Form 1423-1, JUN 90
Previous editions are obsolete

	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	     
	   E   ASK  \* MERGEFORMAT 
	       TDP ____
	TM _______
	OTHER_PUB ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	     LAV DRIVER TRAINER
	    M67854-09-R-8167
	          
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	
	COMMERCIAL OFF-THE-SHELF (COTS) MANUAL AND
	     
	
	

	     E002
	ASSOCIATED SUPPLEMENTAL DATA
	  LAV DRIVER TRAINER COTS MANUALS
	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	            DI-TMSS-80527B
	     SOW 3.2.1.1.8
	    PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	      REQUIRED
	       ONE/R
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	     D
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	     
	N/A
	       SEE BLK 16
	
	draft
	reg
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	 16.  REMARKS
	PMTRASYS PCO
	
	
	LTR
	
	

	1. BLOCK 9: DISTRIBUTION STATEMENT D: DISTRIBUTION AUTHORIZED TO DoD AND U.S DoD CONTRACTORS ONLY.  OTHER REQUESTS FOR THIS DOCUMENT SHALL BE REFERRED TO PMTRASYS, 12350 RESEARCH PARKWAY, ORLANDO, FL 32826-3275.
2. BLOCK 10:  REVISIONS SHALL BE DUE AS REQUIRED THROUGH THE REMAINDER OF THE CONTRACT.

3. BLOCK 12:  SUBMISSION SHALL BE DUE 60 DAYS PRIOR TO THE FIRST joint final inspection.

4. GOVERNMENT WILL HAVE 15 DAYS FOR REVIEW AND ACCEPTANCE OR REJECTION OF SUBMISSION

5. GOVERNMENT WILL HAVE 15 DAYS FOR REVIEW AND ACCEPTANCE OR REJECTION OF EACH REVISION.

6. THE CONTRACTOR SHALL HAVE 10 DAYS TO INCORPORATE GOVERNMENT COMMENTS.

7. BLOCK 14: SUBMISSION SHALL BE IN CONTRACTOR FORMAT (UPON GOVERNMENT APPROVAL.  

8. BLOCK 14:  REPRODUCIBLE SHALL BE DELIVERED ON A CD-ROM, IN MICROSOFT 2003 WORD AND ADOBE PDF FORMATS.    
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	 G. PREPARED BY
	 H. DATE
	 I. APPROVED BY
	 J. DATE
	
	

	     CHAD FARWIG
	4/26/2010
	
	
	
	


          DD Form 1423-1, JUN 90
Previous editions are obsolete

	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	     
	   E   ASK  \* MERGEFORMAT 
	       TDP ____
	TM _______
	OTHER_PUB ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	     LAV DRIVER TRAINER
	    M67854-09-R-8167
	          
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	
	
	     
	
	

	     E003
	FULL MAINTENANCE MANUAL (TYPE III)
	  LAV DRIVER TRAINER SYSTEM MAINTENANCE MANUAL (SMM)
	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	            DI-TMSS-81668A
	     SOW 3.2.1.1.8
	    PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	      REQUIRED
	     2 TIME/R
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	     
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	     D
	N/A
	       SEE BLK 16
	
	draft
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	 16.  REMARKS
	PMTRASYS PCO
	LTR
	
	LTR
	
	

	1. BLOCK 9: DISTRIBUTION STATEMENT D: DISTRIBUTION AUTHORIZED TO DoD AND U.S DoD CONTRACTORS ONLY.  OTHER REQUESTS FOR THIS DOCUMENT SHALL BE REFERRED TO PMTRASYS, 12350 RESEARCH PARKWAY, ORLANDO, FL 32826-3275.
2. BLOCK 10:  REVISIONS SHALL BE DUE AS REQUIRED THROUGH THE REMAINDER OF THE CONTRACT.

3. BLOCK 12:  DRAFT SUBMISSION SHALL BE DUE 45 DAYS PRIOR TO GOVERNMENT PRELIMINARY INSPECTION.

4. BLOCK 13:  FINAL SUBMISSION SHALL BE DUE 30 DAYS PRIOR TO THE FIRST JOINT FINAL INSPECTION.

5. GOVERNMENT WILL HAVE 15 DAYS FOR REVIEW AND ACCEPTANCE OR REJECTION OF DRAFT SUBMISSION.

6. GOVERNMENT WILL HAVE 15 DAYS FOR REVIEW AND ACCEPTANCE OR REJECTION OF FINAL SUBMISSION.

7. GOVERNMENT WILL HAVE 15 DAYS FOR REVIEW AND ACCEPTANCE OR REJECTION OF EACH REVISION.

8. THE CONTRACTOR SHALL HAVE 10 DAYS TO INCORPORATE GOVERNMENT COMMENTS.

9. BLOCK 14: SUBMISSION SHALL BE IN CONTRACTOR FORMAT (UPON GOVERNMENT APPROVAL.  

10. BLOCK 14:  REPRODUCIBLE SHALL BE DELIVERED ON A CD-ROM, IN MICROSOFT 2003 WORD AND ADOBE PDF FORMATS.    
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	     CHAD FARWIG
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          DD Form 1423-1, JUN 90
Previous editions are obsolete

	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	     
	   E   ASK  \* MERGEFORMAT 
	       TDP ____
	TM _______
	OTHER_PUB ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	     AAV-TT DRIVER’S/WEAPONS ST UPGRADE
	    M67854-09-R-8167
	          
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	
	
	     
	
	

	     E004
	FULL MAINTENANCE MANUAL (TYPE III)
	  AAV-TT DRIVER’S/WEAPONS ST UPGRADE SYSTEM MAINTENANCE MANUAL (SMM)
	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	            DI-TMSS-81668A
	     SOW 3.2.1.2.11
	    PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	      REQUIRED
	     2 TIME/R
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	     D
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
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	 16.  REMARKS
	PMTRASYS PCO
	LTR
	
	LTR
	
	

	1. BLOCK 9: DISTRIBUTION STATEMENT D: DISTRIBUTION AUTHORIZED TO DoD AND U.S DoD CONTRACTORS ONLY.  OTHER REQUESTS FOR THIS DOCUMENT SHALL BE REFERRED TO PMTRASYS, 12350 RESEARCH PARKWAY, ORLANDO, FL 32826-3275.
2. BLOCK 10: REVISIONS SHALL BE DUE AS REQUIRED THROUGH THE REMAINDER OF THE CONTRACT.

3. BLOCK 12:  DRAFT SUBMISSION SHALL BE DUE 45 DAYS PRIOR TO GOVERNMENT PRELIMINARY INSPECTION.

4. BLOCK 12:  FINAL SUBMISSION SHALL BE DUE 30 DAYS PRIOR TO THE FIRST JOINT FINAL INSPECTION.

5. GOVERNMENT WILL HAVE 15 DAYS FOR REVIEW AND ACCEPTANCE OR REJECTION OF DRAFT SUBMISSION

6. GOVERNMENT WILL HAVE 15 DAYS FOR REVIEW AND ACCEPTANCE OR REJECTION OF FINAL SUBMISSION

7. GOVERNMENT WILL HAVE 15 DAYS FOR REVIEW AND ACCEPTANCE OR REJECTION OF EACH REVISION.

8. THE CONTRACTOR SHALL HAVE 10 DAYS TO INCORPORATE GOVERNMENT COMMENTS.

9. BLOCK 14: SUBMISSION SHALL BE IN CONTRACTOR FORMAT (UPON GOVERNMENT APPROVAL.  

10. BLOCK 14:  REPRODUCIBLE SHALL BE DELIVERED ON A CD-ROM, IN MICROSOFT 2003 WORD AND ADOBE PDF FORMATS.    
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	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
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	 C.  CATEGORY:
	
	

	     
	   E   ASK  \* MERGEFORMAT 
	       TDP ____
	TM _______
	OTHER_PUB ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	     AAV-TT DRIVER’S/WEAPONS ST UPGRADE
	    M67854-09-R-8167
	          
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
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	COMMERCIAL OFF-THE-SHELF (COTS) MANUAL AND
	     
	
	

	     E005
	ASSOCIATED SUPPLEMENTAL DATA
	  AAV-TT DRIVER’S/WEAPONS ST UPGRADE COTS MANUALS
	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	            DI-TMSS-80527B
	     SOW 3.2.1.2.11
	    PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	      REQUIRED
	     ONE/R
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	     
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	     D
	N/A
	       N/A
	
	draft
	reg
	repr
	
	

	 16.  REMARKS
	PMTRASYS PCO
	
	
	LTR
	
	

	1. BLOCK 9: DISTRIBUTION STATEMENT D: DISTRIBUTION AUTHORIZED TO DoD AND U.S DoD CONTRACTORS ONLY.  OTHER REQUESTS FOR THIS DOCUMENT SHALL BE REFERRED TO PMTRASYS, 12350 RESEARCH PARKWAY, ORLANDO, FL 32826-3275.
2. BLOCK 10:  REVISIONS SHALL BE DUE AS REQUIRED THROUGH THE REMAINDER OF THE CONTRACT.

3. BLOCK 12:  SUBMISSION SHALL BE DUE 60 DAYS prior to the FIRST JOINT FINAL INSPECTION.

4. GOVERNMENT WILL HAVE 15 DAYS FOR REVIEW AND ACCEPTANCE OR REJECTION OF DRAFT SUBMISSION

5. GOVERNMENT WILL HAVE 15 DAYS FOR REVIEW AND ACCEPTANCE OR REJECTION OF EACH REVISION.

6. THE CONTRACTOR SHALL HAVE 10 DAYS TO INCORPORATE GOVERNMENT COMMENTS.

7. BLOCK 14: SUBMISSION SHALL BE IN CONTRACTOR FORMAT (UPON GOVERNMENT APPROVAL.  

8. BLOCK 14:  REPRODUCIBLE SHALL BE DELIVERED ON A CD-ROM, IN MICROSOFT 2003 WORD AND ADOBE PDF FORMATS.    
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	  15.  TOTAL - - - - - - - - ->
	
	1
	1
	
	

	 G. PREPARED BY
	 H. DATE
	 I. APPROVED BY
	 J. DATE
	
	

	     CHAD FARWIG
	4/26/2010
	
	
	
	


          DD Form 1423-1, JUN 90
Previous editions are obsolete

	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	     
	   E   ASK  \* MERGEFORMAT 
	       TDP ____
	TM _______
	OTHER_PUBLICATION ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	     AAV-TT DRIVER’S/WEAPONS ST UPGRADE
	    M67854-09-R-8167
	          
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	
	
	     
	
	

	     E006
	     REVISIONS TO EXISTING GOVERNMENT DOCUMENTS
	  SYSTEM INTERFACE MANUAL (SIM)
	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	            DI-ADMN-80925
	     SOW 3.2.1.2.11.1
	    PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	      REQUIRED
	     ONE/R
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	     
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	     D
	N/A
	       N/A
	
	draft
	reg
	repr
	
	

	 16.  REMARKS
	PMTRASYS PCO
	
	
	LTR
	
	

	1. BLOCK 9: DISTRIBUTION STATEMENT D: DISTRIBUTION AUTHORIZED TO DoD AND U.S DoD CONTRACTORS ONLY.  OTHER REQUESTS FOR THIS DOCUMENT SHALL BE REFERRED TO PMTRASYS, 12350 RESEARCH PARKWAY, ORLANDO, FL 32826-3275.
2. BLOCK 10: REVISIONS SHALL BE DUE AS REQUIRED THROUGH THE REMAINDER OF THE CONTRACT.

3. BLOCK 12:  FINAL SUBMISSION SHALL BE DUE 60 DAYS PRIOR TO INTIAL GPI.

4. GOVERNMENT WILL HAVE 15 DAYS FOR REVIEW AND ACCEPTANCE OR REJECTION OF SUBMISSION

5. GOVERNMENT WILL HAVE 15 DAYS FOR REVIEW AND ACCEPTANCE OR REJECTION OF EACH REVISION.

6. THE CONTRACTOR SHALL HAVE 10 DAYS TO INCORPORATE GOVERNMENT COMMENTS.

7. BLOCK 14: SUBMISSION SHALL BE IN CURRENT SIM FORMAT.         
8. BLOCK 14:  REPRODUCIBLE SHALL BE DELIVERED ON A CD-ROM, IN MICROSOFT 2003 WORD AND ADOBE PDF FORMATS.    
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	  15.  TOTAL - - - - - - - - ->
	   
	1
	1
	
	

	 G. PREPARED BY
	 H. DATE
	 I. APPROVED BY
	 J. DATE
	
	

	     CHAD FARWIG
	4/26/2010
	
	
	
	


          DD Form 1423-1, JUN 90
Previous editions are obsolete

	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	     
	   F   ASK  \* MERGEFORMAT 
	       TDP ____
	TM _______
	OTHER_TRAINING ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	     AAV-TT DRIVER’S/WEAPONS ST UPGRADE
	    M67854-09-R-8167
	          
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	
	
	     
	
	

	     E007
	     REVISIONS TO EXISTING GOVERNMENT DOCUMENTS
	  INSTRUCTOR OPERATOR MANUAL
	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	            DI-ADMN-80925
	     SOW 3.2.1.2.11.1
	    PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	      REQUIRED
	     ONE/R
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	     
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	     D
	N/A
	       N/A
	
	draft
	reg
	repr
	
	

	 16.  REMARKS
	PMTRASYS PCO
	
	
	LTR
	
	

	1. BLOCK 9: DISTRIBUTION STATEMENT D: DISTRIBUTION AUTHORIZED TO DoD AND U.S DoD CONTRACTORS ONLY.  OTHER REQUESTS FOR THIS DOCUMENT SHALL BE REFERRED TO PMTRASYS, 12350 RESEARCH PARKWAY, ORLANDO, FL 32826-3275.
2. BLOCK 10: REVISIONS SHALL BE DUE AS REQUIRED THROUGH THE REMAINDER OF THE CONTRACT.

3. BLOCK 12:  SUBMISSION SHALL BE DUE 30 DAYS PRIOR TO INITIAL GPI.

4. GOVERNMENT WILL HAVE 15 DAYS FOR REVIEW AND ACCEPTANCE OR REJECTION OF SUBMISSION

5. GOVERNMENT WILL HAVE 15 DAYS FOR REVIEW AND ACCEPTANCE OR REJECTION OF EACH REVISION.

6. THE CONTRACTOR SHALL HAVE 10 DAYS TO INCORPORATE GOVERNMENT COMMENTS.

7. BLOCK 14: SUBMISSION SHALL BE IN CURRENT INSTRUCTOR OPERATOR MANUAL FORMAT.  1 HARDCOPY SHALL BE DELIVERED TO EACH DEVICE SITE AT THE TIME OF SITE INSTALLATION.

8. BLOCK 14:  REPRODUCIBLE SHALL BE DELIVERED ON A CD-ROM, IN MICROSOFT 2003 WORD AND ADOBE PDF FORMATS.    
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	  15.  TOTAL - - - - - - - - ->
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	 G. PREPARED BY
	 H. DATE
	 I. APPROVED BY
	 J. DATE
	
	

	     CHAD FARWIG
	4/26/2010
	
	
	
	



DD Form 1423-1, JUN 90
Previous editions are obsolete
	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	     
	   F   ASK  \* MERGEFORMAT 
	       TDP ____
	TM _______
	OTHER_TRAINING ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	     LAV DRIVER TRAINER
	    M67854-09-R-8167
	          
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	
	
	     
	
	

	     F001
	     TRAINING CONDUCT SUPPORT DOCUMENT

	  LAV DRIVER TRAINER INSTRUCTOR/TRAINEE GUIDES

	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	            DI-SESS-81523B
	     SOW 3.2.1.1.7.1
	    PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	      REQUIRED
	     2 TIME/R
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	     B
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	          
	N/A
	       SEE BLK 16
	
	draft
	reg
	repr
	
	

	 16.  REMARKS
	PMTRASYS PCO
	LTR
	
	LTR
	
	

	1. BLOCK 4: TAILORING OF DID REQUIREMENTS:

DELETE SUB-PARAGRAGHS: 1; 2.1.1 F, G, J THRU M; 2.1.5 A, C, D; 2.1.6 THRU AND INCLUDING 2.1.10; 2.2.1; 2.2.2; 2.2.3 L, N, P 3 THRU 5, R THRU W; 2.2.4; 2.3.1; 2.3.3 THRU AND INCLUDING 2.3.7; 2.4; 2.5; 2.6 AND 3.

2. BLOCK 4: TAILORING OF DID REQUIREMENTS:

INSTRUCTOR/TRAINEE GUIDES SHALL BE IN COMPLIANCE WITH USMC SAT MANUAL, JUNE 2004 FORMAT, APPENDIX B.

3. BLOCK 12:  DRAFT SUBMISSION SHALL BE DUE 60 DAYS PRIOR TO FIRST TRAINING COURSE.

4. BLOCK 12:  FINAL SUBMISSION SHALL BE DUE 30 DAYS PRIOR TO THE FIRST TRAINING COURSE.

5. GOVERNMENT WILL HAVE 10 DAYS FOR REVIEW AND ACCEPTANCE OR REJECTION OF DRAFT SUBMISSION

6. GOVERNMENT WILL HAVE 10 DAYS FOR REVIEW AND ACCEPTANCE OR REJECTION OF FINAL SUBMISSION

7. BLOCK 13:  REVISIONS SHALL BE DUE AS REQUIRED THROUGH THE REMAINDER OF THE CONTRACT.

8. THE CONTRACTOR SHALL HAVE 15 DAYS TO INCORPORATE GOVERNMENT COMMENTS.

9. BLOCK 14: SUBMISSION SHALL BE IN SAT MANUAL FORMAT.  .

10. BLOCK 14:  REPRODUCIBLE SHALL BE DELIVERED ON A CD-ROM, IN MICROSOFT 2003 WORD AND ADOBE PDF FORMATS.    
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	 G. PREPARED BY
	 H. DATE
	 I. APPROVED BY
	 J. DATE
	
	

	     CHAD FARWIG
	4/26/2010
	
	
	
	


          DD Form 1423-1, JUN 90
Previous editions are obsolete

	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	     
	   F   ASK  \* MERGEFORMAT 
	       TDP ____
	TM _______
	OTHER_TRAINING ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	     LAV DRIVER TRAINER
	    M67854-09-R-8167
	          
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	
	
	     
	
	

	     F002
	     TRAINING CONDUCT SUPPORT DOCUMENT

	  LAV DRIVER TRAINER SENIOR INSTRUCTORT3 DOCUMENTS

	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	            DI-SESS-81523B
	     SOW 3.2.1.1.7.2
	    PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	      REQUIRED
	     2 TIME/R
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	     B
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	          
	N/A
	       SEE BLK 16
	
	draft
	reg
	repr
	
	

	 16.  REMARKS
	PMTRASYS PCO
	LTR
	
	LTR
	
	

	11. BLOCK 4: TAILORING OF DID REQUIREMENTS:

DELETE SUB-PARAGRAGHS: 1; 2.1.1 F, G, J THRU M; 2.1.5 A, C, D; 2.1.6 THRU AND INCLUDING 2.1.10; 2.2.1; 2.2.2; 2.2.3 L, N, P 3 THRU 5, R THRU W; 2.2.4; 2.3.1; 2.3.3 THRU AND INCLUDING 2.3.7; 2.4; 2.5; 2.6 AND 3.

12. BLOCK 4: TAILORING OF DID REQUIREMENTS:

INSTRUCTOR/TRAINEE GUIDES SHALL BE IN COMPLIANCE WITH USMC SAT MANUAL, JUNE 2004 FORMAT, APPENDIX B.

13. BLOCK 12:  DRAFT SUBMISSION SHALL BE DUE 60 DAYS PRIOR TO FIRST TRAINING COURSE.

14. BLOCK 12:  FINAL SUBMISSION SHALL BE DUE 30 DAYS PRIOR TO THE FIRST TRAINING COURSE.

15. GOVERNMENT WILL HAVE 10 DAYS FOR REVIEW AND ACCEPTANCE OR REJECTION OF DRAFT SUBMISSION

16. GOVERNMENT WILL HAVE 10 DAYS FOR REVIEW AND ACCEPTANCE OR REJECTION OF FINAL SUBMISSION

17. BLOCK 13:  REVISIONS SHALL BE DUE AS REQUIRED THROUGH THE REMAINDER OF THE CONTRACT.

18. THE CONTRACTOR SHALL HAVE 15 DAYS TO INCORPORATE GOVERNMENT COMMENTS.

19. BLOCK 14: SUBMISSION SHALL BE IN SAT MANUAL FORMAT.  .

20. BLOCK 14:  REPRODUCIBLE SHALL BE DELIVERED ON A CD-ROM, IN MICROSOFT 2003 WORD AND ADOBE PDF FORMATS.    
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	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	     
	   F   ASK  \* MERGEFORMAT 
	       TDP ____
	TM _______
	OTHER_TRAINING ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	     AAV-TT DRIVER’S/WEAPONS ST UPGRADE
	    M67854-09-R-8167
	          
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	
	
	     
	
	

	     F003
	     TRAINING CONDUCT SUPPORT DOCUMENT

	  AAV-TT DRIVER’S/WEAPONS ST UPGRADE INSTRUCTOR/TRAINEE GUIDES

	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	            DI-SESS-81523B
	     SOW 3.2.1.2.10.1
	    PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
	
	          

	    LT
	      REQUIRED
	     2 TIME/R
	       SEE BLK 16
	
	      b. COPIES
	
	

	 8. APP CODE            
	     B
	 11.  AS OF DATE
	 13. DATE IF SUBSEQUENT SUBM.
	       a. ADDRESSEE
	
	      final
	
	

	         
	          
	N/A
	       SEE BLK 16
	
	draft
	reg
	repr
	
	

	 16.  REMARKS
	PMTRASYS PCO
	LTR
	
	LTR
	
	

	1. BLOCK 4: TAILORING OF DID REQUIREMENTS:

DELETE SUB-PARAGRAGHS: 1; 2.1.1 F, G, J THRU M; 2.1.5 A, C, D; 2.1.6 THRU AND INCLUDING 2.1.10; 2.2.1; 2.2.2; 2.2.3 L, N, P 3 THRU 5, R THRU W; 2.2.4; 2.3.1; 2.3.3 THRU AND INCLUDING 2.3.7; 2.4; 2.5; 2.6 AND 3.

2. BLOCK 4: TAILORING OF DID REQUIREMENTS:

INSTRUCTOR/TRAINEE GUIDES SHALL BE IN COMPLIANCE WITH USMC SAT MANUAL, JUNE 2004 FORMAT, APPENDIX B.

3. BLOCK 12:  DRAFT SUBMISSION SHALL BE DUE 60 DAYS PRIOR TO FIRST TRAINING COURSE.

4. BLOCK 12:  FINAL SUBMISSION SHALL BE DUE 30 DAYS PRIOR TO THE FIRST TRAINING COURSE.

5. GOVERNMENT WILL HAVE 10 DAYS FOR REVIEW AND ACCEPTANCE OR REJECTION OF DRAFT SUBMISSION

6. GOVERNMENT WILL HAVE 10 DAYS FOR REVIEW AND ACCEPTANCE OR REJECTION OF FINAL SUBMISSION

7. BLOCK 13:  REVISIONS SHALL BE DUE AS REQUIRED THROUGH THE REMAINDER OF THE CONTRACT.

8. THE CONTRACTOR SHALL HAVE 15 DAYS TO INCORPORATE GOVERNMENT COMMENTS.

9. BLOCK 14: SUBMISSION SHALL BE IN SAT MANUAL FORMAT.  .

10. BLOCK 14:  REPRODUCIBLE SHALL BE DELIVERED ON A CD-ROM, IN MICROSOFT 2003 WORD AND ADOBE PDF FORMATS.    
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	CONTRACT DATA REQUIREMENTS LIST (CDRL)
	
	

	Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington DC 20503.  Please DO NOT RETURN your form to either of these addresses. Send completed form to the government Issuing Contracting Officer for the Contract/PR No. in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	     
	   F   ASK  \* MERGEFORMAT 
	       TDP ____
	TM _______
	OTHER_TRAINING ___
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	     AAV-TT DRIVER’S/WEAPONS ST UPGRADE
	    M67854-09-R-8167
	          
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	
	
	     
	
	

	     F004
	     TRAINING CONDUCT SUPPORT DOCUMENT

	  AAV-TT DRIVER’S/WEAPONS ST UPGRADE SENIOR INSTRUCTOR T3 DOCUMENTS

	
	         

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18.  ESTIMATED

	            DI-SESS-81523B
	     SOW 3.2.1.2.10.2
	    PMTRASYS PM
	
	         TOTAL PRICE

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                  DISTRIBUTION
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	      REQUIRED
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	      b. COPIES
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	 16.  REMARKS
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	1. BLOCK 4: TAILORING OF DID REQUIREMENTS:

DELETE SUB-PARAGRAGHS: 1; 2.1.1 F, G, J THRU M; 2.1.5 A, C, D; 2.1.6 THRU AND INCLUDING 2.1.10; 2.2.1; 2.2.2; 2.2.3 L, N, P 3 THRU 5, R THRU W; 2.2.4; 2.3.1; 2.3.3 THRU AND INCLUDING 2.3.7; 2.4; 2.5; 2.6 AND 3.

2. BLOCK 4: TAILORING OF DID REQUIREMENTS:

INSTRUCTOR/TRAINEE GUIDES SHALL BE IN COMPLIANCE WITH USMC SAT MANUAL, JUNE 2004 FORMAT, APPENDIX B.

3. BLOCK 12:  DRAFT SUBMISSION SHALL BE DUE 60 DAYS PRIOR TO FIRST TRAINING COURSE.

4. BLOCK 12:  FINAL SUBMISSION SHALL BE DUE 30 DAYS PRIOR TO THE FIRST TRAINING COURSE.

5. GOVERNMENT WILL HAVE 10 DAYS FOR REVIEW AND ACCEPTANCE OR REJECTION OF DRAFT SUBMISSION

6. GOVERNMENT WILL HAVE 10 DAYS FOR REVIEW AND ACCEPTANCE OR REJECTION OF FINAL SUBMISSION

7. BLOCK 13:  REVISIONS SHALL BE DUE AS REQUIRED THROUGH THE REMAINDER OF THE CONTRACT.

8. THE CONTRACTOR SHALL HAVE 15 DAYS TO INCORPORATE GOVERNMENT COMMENTS.

9. BLOCK 14: SUBMISSION SHALL BE IN SAT MANUAL FORMAT.  .

10. BLOCK 14:  REPRODUCIBLE SHALL BE DELIVERED ON A CD-ROM, IN MICROSOFT 2003 WORD AND ADOBE PDF FORMATS.    
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