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1. Contracting Activity
The Naval Sea Systems Command, Shipbuilding Contracts Division (SEA 022},

The award of sole source contracts to Northrop Grumman Shipbuilding - Newport News (NGSB-
NN} for advance planning and long-lead-time material procurement and the accomplishment of the
USS ABRAHAM LINCOLN (CVN 72 Refueling Complex Overhaul (RCOH). The advance
planning and long-lead-time material procurement contracting actions will include fiscal years
2010 through 2012. The accomplishment contracting actions will include the FY |3
accomplishment of the CVN 72 RCOH as well as a Provisioned ltems Ordening clause to ensure
previously unidentified overhaul, alterations, repair, maintenance or refueling requirements
(mﬁiﬁ:s or services) may be procured up to the date of redelivery of the ship scheduled for

Authority (o act under this Class J&A ex;;sims-m the month in which CVN 72
redelivery occury, whichever is later.

3

The proposed class of contracts will provide for the advance planning, documentation,
engineering, procurement, shipchecks, fabrication, personnel training, and shipyard work
necessary to prepare, make ready for and accomplish the Refueling and Complex Overhaul of
CVN 72 and its reactor plants.

The CVN 72 RCOH advance planning efforts will include: material forecasting, long-lead-time
material procurement, purchase order development, technical document and drawing development,
shipchecks, scheduling, resource forecasting and planning, developing and coming to 2 mutual
understanding of Cost Data Sheets, developing the accomplishment contract requirements (as an
Alpha Acquisition effort), data acquisition, pre-overhaul tests and inspections, and other technical
studies as required.
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The CVN 72 RCOH accomplishment contract requircments will be collaboratively developed as
part of the advance planning and Alpha Acquisition efforts. The contract will include all efforts
necessary to accomplish the overhaul, alterations, repair. maintenance and refucling of CVN 72
and its reactor plants. The accomplishment period will be z;;g:oxzmﬁ OIUNENcing
mm{}"sw&i Year 2013). The Govemnment's minimum needs have been verified by
the certifying technical and requirements personnel.

SCN FUNDED

Advance Planning
Accomplishment
Total

10 U.S.C. 2304 (c) (1) - Only one responsible source and no other supplies or services will satisfy
agency requirements.

The preparation for accomplishment of a refueling complex overhaul of a nuclear aircraft carrier is
extremely complicated and of a highly technical and specialized nature.

The work requires accomplishment of alterations to ship systems and inspection, test and repair of

systems and components as well as design and installation of infrastructure improvements to
enable the ship (0 be maintained. upgraded and operarco R
with only normal maintenance under the Incremental Maintenance Program. The work is further

complicated by the simulianeous refueling and overhaul of two nuclear reactor plants.

Northrop Grumman Shipbuilding - Newport News is (a) the original building yard contractor for
all ships of the CVN-68 class, (b} the reactor planning yard, (¢} the lead design refucling yard, and
(d) the oaly private shipyard capable of refueling and overhauling a nuclear powered aircraft
carrier. Therefore, it is the only source with the knowledge, experience, and facilities required to
prepare for and accomplish the refueling and overhaul of CVN 72 without an unacceptable
disruption of Navy-wide overhaul and repair schedules.

Northrop Grumman Shipbuilding - Newport News is considerad to be the only responsible source
able to satisfy the agency’s requirements.
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In accordance with FAR 5.2, these requirements were synopsized on the Federal Business
Opporwnitics (FEDBIZOPS) website on 06 March 2009. To date no responses have been received
and no responses are anticipated. No additional market research was conducted because it is not
practicable, for the reasons discussed in paragraph 5 above, for any company other than NGSB-
NN to provide the required supplies and services.

The Contracting Officer has determined that the anticipated cost to the Government for the
supplies/services covered by this CI&A will be fair and reasonable.

£. Actions to Remove Barriers to Competition

For the reasons set forth in Paragraph 5, NAVSEA has no plans at this time to compete future
contracts for the types of supplies/services covered by this document. If another potential source
emerges, NAVSEA will assess whether competition for future requirements is feasible.



Cl&A Noo 20643E)

TECHNICAL/REQUIREMENTS CERTIFICATION (FAR 6.303-Ztbn
T cenify that the facts and representations under my cognizance, which are included in this
justification and its supporting data, including NAVSEA Acquisition Plan No. 09-009 REV 0,
except as noted herein, are complete and accurate (o the best of my knowledge and belief.

TECHNICAL COGNIZANCE:

[Signaturc W

REQUIREMENTS COGNIZANCE:

LEGAL SUFFICIENCY REVIEW (NMCAG 5206.303(90))

I have determined this justification is legally sufficient.

CONTRACTING OFFICER CERTIFICATION (FAR 6.303-2(a¥ 12))
[ certify that this justification is accurate and complete to the best of my knowledge and belief.

APPROVAL BLOCK

Upon the basis of the above justification, I hereby approve, ss Navy Senior Procurement
Executive the solicitation of the proposed procarements using of other than full and open
competition, pursuant to the authority of 10 U.S.C. 23040y 1)

NAVY SENIOR PROCUREMENT EXECUTIVE

ssAckLey Jipe o]

Name (Print) Date”




