


Performance Work Statement (PWS)
Central Issue Facility (CIF) Support Operations/Services 
for the Navy Expeditionary Combat Command (NECC)

1. SCOPE.  

[bookmark: _GoBack]Navy Expeditionary Combat Command (NECC) requires Analytical and Logistics Product Support management (PSM) as it develops and refines the Marine Corps and Naval expeditionary forces requirements for asset acquisitions, and logistics management improvements through the consolidation of equipment in support of Navy Expeditionary Combat Command (NECC), Naval Beach Groups of OPNAV N953 – the Naval Expeditionary Combat Enterprise (NECE), as well as outfitting other expeditionary personnel from any NECC Central Issue Facility (CIF) locations as required and directed  by NECC N41.

1.1 Background.  NECC serves as the Personal Gear and Organizational Clothing outfitting manager for assigned personnel under the Navy Expeditionary Combat Command survivability, sustainability, and mobility.  NECC provides centralized program management and acquisition program integration for all combat clothing and equipment within the individual Sailor platform.  The following are key responsibilities:
· Serves as Life Cycle Systems Manager for the NECC portfolio of assets.
· Implements Business Support Strategies for the management of its commodities.
· Develops acquisition programs and product support strategies.
· Implements support strategies for Product Support Management; Supply Support; Packaging, Handling, Storage & Transportation; Technical Data, Support Equipment; Manpower and Personnel; Facilities & Infrastructure. 
· Serves as manager for assets in the NECC Consolidated Issue Facilities (CIFs) located in Williamsburg, VA, Port Hueneme, CA, and Gulfport, MS.  NECC support strategies include sustainment strategies to NECC subordinate commands to provide PGI and Organizational Clothing assets. Assets include: Individual ballistic protection systems; Individual load-bearing systems; Flame Resistant Organizational Gear (FROG); and Cold-weather clothing and equipment.
· Coordinates with NECC subordinate commands on initial fielding, sustainment, items authorized repair in accordance with serviceability standards, and product warranty information.
· Coordinates funding for replacement and replenishment of assets to backfill inventory usage.
· Coordinates providing training on Warehouse Management Systems
· Coordinates providing packaging, packing, storage containers, and transportation account codes for portfolio of assets disposition actions.

The nature of the items in the NECC portfolio of assets and the life cycle management responsibilities are such that the acquisition strategies for the managed commodities revolve around business decisions in a fast paced, very fluid, and dynamic environment. Important factors in the decision support process are:  Business strategies and analytical support to assess process and progress; identification of business risks in the process; development of risk mitigation; and implementation of best business practices and product support strategies for the NECC portfolio of assets.  
  
NECC portfolio of assets support to Navy Expeditionary Combat Enterprise (NECE), Naval Beach Groups and similar forces) is delineated in SECNAVINST 5400.15C, CH-1. The integration of portfolio of assets includes:
· Individual Ballistics Protection Systems
· Individual Load Bearing Systems
· Flame Resistant organizational Gear (FROG)
· Cold Weather Clothing
· And when additional opportunities for integrated acquisition of common equipment exist.
	

The PWS tasks will be accomplished primarily at the Government Owned Contractor Operated (GOCO) facilities. At the below locations, the Government provides office spaces, warehouse storage footprint and Warehouse Management System (WMS) software. The Government will provide WMS training during transition. Additionally, the Government will provide base telephone and utilities services, waste removal services and will coordinate facility work request with Public Works. However, the Government only provides a workspace, as described below, at the Navy Expeditionary Command Readiness Center (ECRC) Naval Station (NS) Norfolk, VA. The network of GOCO facilities and infrastructure is described below:

The NECC LANT warehouse network locations are: 

· Naval Construction Group Two (NCG2), Gulfport, MS, Bldg 225. The Gulfport, MS location supports approximately ~500 active duty and reserve warfighters per month (individual and bulk/unit issues) with organizational property (combat uniforms and Personal Protective Equipment (PPE)). The Government will provide the contractor up to six months of technical data to include scheduled reserve drill weekend dates and surge requirements, if any. The below demographic data is provided for Construction Battalion Center (CBC) Gulfport, MS Storage location:

· Warehouse storage location, including office, and work space is approximately 25,000 sq. ft.
· Current hours of operation: 0700-1600 Monday through Friday (except holidays).
· Warfighter throughput is approximately 500 individuals per month. Throughput includes individual over the counter issue, sizing, and exchange of unserviceable for serviceable assets.
· Portfolio of assets line item inventory, approximately 1,058 items.
· Combat and working uniform and accessories (name/service Tapes; combat uniform, rank insignia, and badges) provided by the government.
· Average monthly number of inventory pieces/item (units of each, pair, set, kit)  271,447 pieces.
· Issues of sewn ready for wear combat and working uniforms are completed no more than 5 working days from order placement during the processing cycle as established by location throughput.
· Racking systems and storage containers provided, approximate number of pallet positions:  846.
· Laundry (wash/dry) equipment: Commercial Off-site contract.
· Tailoring:  Commercial Off-site contract.
· Transportation Management Office is located on-base.
· NECC units supported at NCG2 Gulfport, MS issue facility include major subordinate commands: NCG 2; 7 NCR; 22ND NCR; 25TH NCR; NMCB 1; NMCB 11; NMCB 74; NMCB 133; NMCB 14;  NMCB 23; NMCB 24; and NMCB 27.
· Note - Use of government furnished equipment will be authorized for use by the contractor for reconstituting new and returned materials for resupplying the warehouse stock.


· Cheatham Annex, Williamsburg, VA, Bldg 4, and of site warehousing at Naval Weapons Station Yorktown, VA (Bldg 9). This NECC location supports approximately ~ active duty and reserve war fighters with portfolio of assets (combat uniforms and Personal Protective Equipment (PPE)). The Government will provide the contractor up to six months of technical data to include scheduled reserve drill weekend dates and surge requirements, if any. The below demographic data is provided for Cheatham Annex Storage location and supported units:

· Warehouse storage location, including office, and work space is approximately 72,000 sq ft (Bldg 4 47,000 sp ft and Bldg 5 25,000 sq ft). 
· Current hours of operation: 0600-1700 Monday through Friday (except holidays).
· Warfighter throughput is approximately ~1,000 individuals per month. Throughput includes individual over the counter issue, sizing, and exchange of unserviceable for serviceable portfolio of assets. 

Potential additional Naval Beach Group throughput is approximately 170 individuals per month
NGB-2:  4
ACB-2: 42
ACU-2: 25
ACU-4 (NWU III only): 50
BMU-2: 50

*Amended total throughput per month is approximately ~1,200 per month.

· Portfolio of assets line item inventory: approximately 1,042 items.
· Combat and working uniform and accessories (name/service Tapes; combat uniform rank insignia and badges) provided by the government.
· Average monthly number of inventory pieces/item (units of each, pair, set, kit):  958 pieces
· Issues of sewn ready for wear combat and working uniforms are completed no more than 5 working days from order placement during the processing cycle as established by location throughput.
· Racking systems and storage containers provided, approximate number of pallet positions:  2,173. 
· Transportation Management Office is located on-base. 
· Laundry (wash/dry) equipment: 3 Government furnished Commercial Washers and 3 Commercial Dryers at Cheatham Annex location.  Use of government furnished equipment will be authorized for use by the contractor for laundering and reconstituting new and returned materials for resupplying the warehouse stock. 
· Tailoring: Government furnished: Embroidery Machines: 3 [6-Head] Machines 1 [4-Head] Machine, 4 Sewing Machines. Use of government furnished equipment will be authorized for use by the contractor for reconstituting new and returned materials for resupplying the warehouse stock.

· NECC Units supported at CIF, Cheatham Annex storage facility include major subordinate commands: ECRC; NAVELSG; NEIC, Costal Riverine Group 2 and subordinates; UCT1, CMBU2, EODGRU Two and subordinates. 

Note: There is potential for including Naval Beach Group Two Units (NBG-2, ACB-2, ACU-2, ACU-4, and BMU-2)

		*With the exception of 1 forklift, all other forklifts are government furnished.

· The Navy ECRC locations provide equipping services to approximately 5,000 Individual Augmentee (IA) Sailors in support of Overseas Contingency Operations (OCO). The Government will provide the contractor up to six months totals of equipping demand data to include scheduled IA, 5-Day processing cycles and IA combat uniform and accoutrements requirements. IAs will be fully processed for OCO at the designated Navy Mobilization Processing Station (NMPS). 
· Issues of sewn ready for wear combat and working uniforms are completed no more than 5 working days from order placement during the processing cycle as established by location throughput.  Individual issue portfolio of asset requirements are developed on the first day and portfolio of assets issues of serviceable, properly fitting, and ready for wear. For information on ECRC, please visit website at: http://www.ecrc.navy.mil/.  The below demographic data is provided for ECRC, NMPS sites NOB Norfolk, Naval Station San Diego, and CBC Gulfport, MS: 

· Warehouse storage location, including office, and work space is approximately 31,000 sq ft
· ECRC IA warfighter throughput is approximately ~230 per month:
· NMPS Naval Station Norfolk: 275
· Office Space and processing issue/storage location:  
· NMPS NS Norfolk: Processing and issue site only – no storage location.
· Average monthly number of inventory pieces/items (units of each, pair, set, kit)   500 pieces.
· Average monthly number of inventory pieces (units of each, pair, set, kit)   220 pieces 
· Issues of sewn ready for wear combat and working uniforms are completed no more than 5 working days from order placement during the processing cycle as established by location throughput.
· Laundry (wash/dry) equipment: See above.
· Tailoring: 1 government furnished sewing machine at San Diego location.
· Racking System and Storage Containers
· NMPS San Diego: Yes 
· Transportation Management Office is located on-base.
· NMPS San Diego:  Yes

1.2   Objective. The NECC objectives are to examine, through review and analysis of technical data, how complementary and synergistic RDT&E, acquisition and logistics product support, and supply chain capabilities can be developed to streamline the total life cycle systems management of selected portfolio of assets in support of naval expeditionary forces. The outcomes of these efforts shall be used to achieve synergy and unity of effort among the Naval Service, resulting in optimized RDT&E, Acquisition and Supply Chain Management (SCM) processes of common items, Navy unique items, and new item fielding. 

1. GENERAL REQUIREMENTS. 

All deliverables are to be submitted to the Contracting Officer’s Representative (COR), and the COR is responsible for tracking and acceptance. The contractor employees shall identify themselves as contractor personnel by introducing themselves or being introduced as contractor personnel and displaying distinguishing badges or other visible identification for meetings with Government personnel.  In addition, contractor personnel shall appropriately identify themselves as contractor employees in telephone conversations and in formal and informal written correspondence including emails.  The Government anticipates that the work to be performed under this PWS will involve access to Government unclassified private dot.mil websites of a sensitive, but unclassified nature. The contractor shall not release to anyone, outside the contractor’s organization, any classified or unclassified information, regardless of medium, pertaining to this contract or related program information. The Government will inform the contractor of critical program information to be deemed “For Official Use Only.” The contractor shall mark, store, and transmit all documents, and correspondence, written under this contract containing information “For Official Use Only” in accordance with DoD Directive 5230.24.

2.1 Specific Analytical and Logistics Product Support Requirements. The contractor shall provide analytical, acquisition and logistic support to assist NECC in the joint development of support strategy in acquisition and product support management for identification of process improvements and mitigation of gaps and redundancies. The network requiring support include: the NECC, Little Creek, VA; ECRC, Little Creek, VA, MCSC PdM ICE, Quantico, VA and the NECC Central Issue Facilities (CIFs) located at: Cheatham Annex Williamsburg, VA; Naval Construction Battalion Center (NCBC) Gulfport, MS; and Naval Base Ventura County (NBVC) Port Hueneme, CA, as well as Naval Beach Group One, Coronado CA and Naval Beach Group Two, Little Creek VA. 

The contractor shall develop, maintain and submit to NECC a logistics integration process flow plan and master schedule that will result in: Naval Construction Group Two, Gulfport, MS; Naval Construction Group One, Port Hueneme, CA; ECRC NMPS sites – All Hampton Roads / Tidewater Area, VA location, and San Diego, CA being supported in a synergistic supply chain environment.

CDRL B001 Monthly Progress Report

The contractor shall provide administration and logistics support to the NECC IPT in accordance with CDRL B002.  The contractor shall submit a Meeting Minutes Report. 

CDRL B002 Meeting Minutes Report

2.2 Logistics Product Support Management. The contractor shall conduct a wall-to-wall inventory and submit results to the NECC no later than 3 (three) months after contract award. Thereafter, the contractor shall conduct an annual wall-to-wall inventory and submit the report to NECC. The contractor shall conduct packing, packaging, handling (loading, off-loading) and transportation (PPHS&T) activities; manage inventory in a contractor-provided Warehouse Management System, unless a Government-provided Warehouse Management System is provided; forecast demands, report shipment discrepancies, and dispose of inventory as determined by the Government, at Government expense, and to Government designated locations. The contractor shall submit a Monthly Inventory Activity Report summarizing transactions affecting the inventory. 

The contractor shall develop and maintain common operating and SCM processes across the NECC CIF network of PPHS&T; maintain portfolio of assets available, clean, serviceable, and ready for issue at the 95% level of property allowances, to include combat and working uniforms with sewn accoutrements at the 100% level ready for delivery, issue and wear; reconstitute helmets and coordinate scanning of ballistic plates to support demand. The contractor shall issue combat and working uniforms complete, sewn, and ready for wear by close of business on the fifth day of the equipment issue processing cycle. At each ECRC and CIF location and at the enterprise level, the contractor shall maintain the technical data audit trail to track end-to-end inventory activity of issues, recoveries and property disposition actions. 

The Government may require redistribution of equipment (combat uniforms and personal protective equipment) and the contractor shall process and deliver assets to the base Traffic Management Office (TMO) as first priority for transportation of equipment, at government expense, and as directed by the Government. The contractor shall process overnight express shipments for emergent requirements as directed by the Government.  
 
CDRL D001 Monthly Inventory Activity Report 

3.0 FACILITIES, TRAVEL, AND OTHER DIRECT CHARGES (ODCS). 

This task requires the contractor to provide the NECC, Little Creek, VA facilities support for stakeholder Integrated Product Team meetings, teleconferences or VTCs as well as a suitable infrastructure to manage program requirements (document library, databases, and decision support tools) to support the scope of activities. Such facilities are not reimbursed as ODCs. Laptops, cellular equipment/services, and other items of convenience are not reimbursable as ODCs. 

All Government printing requirements MUST be done by or through the local Document Automation and Production Service (DAPS, now called DLA Document Services) http://www.daps.dla.mil/dapsonline.html. The contractor shall first coordinate and obtain Government (NECC) approval of all printing requirements.

The expected level of travel is detailed within Section 5.0.

4.0 SECURITY REQUIREMENTS.

The information provided to the contractor will be unclassified and sensitive unclassified information. All contractor personnel requiring access to U.S. government sensitive information and data shall possess a completed background investigation for this public trust position.  The prime contractor and all sub-contractors (though the prime contractor) shall certify in writing to the Government that personnel supporting this contract are "Qualified U.S. contractors" per DoD Directive 5220.22-M Chapter 2.  Qualified U.S. contractors are restricted to U.S. citizens, persons admitted lawfully into the United States for permanent residence, and are located in the United States.  All personnel identified on the certification and/or supporting this contract shall be in compliance with Department of Defense, Department of the Navy, and Marine Corps Information and Personnel Security Policy to include completed background investigations (as required) prior to start.  The Government shall assist the contractor in gaining access to Government agencies and installations related to the systems in question.

NOTE: Public Trust Position: To ensure reciprocity, contract trustworthiness determinations will be adjudicated by the Department of the Navy, Central Adjudication Facility (DONCAF). Favorable trustworthy determinations will support public trust positions only. This scope of investigation does not meet the standards for clearance eligibility.

5.0 TRAVEL. 

Travel is anticipated throughout the life of the contract.  The Contractor shall provide a detailed proposed travel description and/or alternative methods for completing the requirements identified in the Performance Work Statement (PWS).  All travel costs incurred will be separately priced and executed in accordance with the Federal Travel Regulations (FTR).  This directive can be accessed at http://www.gsa.gov/portal/ext/public/site/FTR/file/FTRTOC.html/category/21865/hostUri/portal. A copy of this travel request shall be routed to the TOM.   Upon validation of the travel requirement, the TOM will forward the travel request to the contractor with Government approval.  Any travel not directly related to this requirement, and that has not been validated by the TOM, is not chargeable to the Government.  Upon return from travel, the contractor shall prepare a Travel/Trip Report providing the accomplishments of the travel.  Transportation of material/equipment shall be done by the Contractor at the Contractor’s expense provided it fall within the scope of work performance outlined in this document and is during the timeframe provided within the scope of this task.  The following trips are anticipated:

	LOCATIONS
Origin – Little Creek, VA
(Program Milestone events, Meetings, Fielding  Conferences, Equipment Audits) 
	NUMBER OF TRIPS (Base Year)
	NUMBER OF TRIPS (Opt. Year I)
	NUMBER OF TRIPS (Opt. Year II)
	DURATION (Days)

	NECC, Little Creek, Suffolk/Norfolk/Cheatham Annex, VA
	4
	4
	0
	3

	Gulfport, MS
	2
	2
	0
	3

	
	
	
	
	

	Local Travel (≤ 50mi RT)
	50
	50
	N/A
	1

	
	
	
	
	




6.0 EXHIBIT.

Exhibit A – Contract Data Requirements List (CDRL)










Exhibit A – Contract Data Requirements List (CDRL):

	CONTRACT DATA REQUIREMENTS LIST (CDRL)
(1 Data Item)
	Form Approved
OMB No. 0704-0188
	
	

	The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188).  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please do not return your form to the above organization.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	0003
	A
	TDP
	TM  _____
	OTHER     X
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	
	
	
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	                 B001
	 Contractor's Progress, Status and Management Report
	Monthly Progress Report
	
	     

	
	
	
	
	

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18. ESTIMATED
TOTAL PRICE
     

	DI-MGMT-80227
	SEE BLK 16
	
	
	

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                     DISTRIBUTION
	
	

	LT
	
	SEE BLK 16
	SEE BLK 16
	       a. ADDRESSEE
	      b. COPIES
	
	

	 8. APP CODE
	D
	 11.  AS OF DATE
	 13. DATE OF SUBSEQUENT SUBM.
	
	Draft
	      Final
	

	N/A
	
	SEE BLK 16
	SEE BLK 16
	
	
	Reg
	Repro
	

	16.  REMARKS:
	COR
	
	1
	     
	

	
BLOCK 4:  CONTRACTOR INDICATES THE PROGRESS OF WORK STATUS OF THE PROGRAM, AND OF THE ASSIGNED TASKS. REPORT SHALL BE IN CONTRACTOR’S FORMAT USING MICROSOFT SUITE/WORD AND INCLUDE THE FOLLOWING INFORMATION:  
· COVER PAGE WITH PERIOD COVERED AND POINT OF CONTACT
· PROGRESS, REPORTS, SCHEDULE AND ANALYSES AGAINST MILESTONES 
· NUMBER OF ANALYSES IN PROGRESS AND COMPLETED
· EVALUATION OF PROGRAMS, RECOMMENDATIONS AND ALTERNATIVE COAs.
· ANALYSES RESULTS RELATED TO PREVIOUS IDENTIFIED PROBLEMS
· PROBLEM AREAS, GAPS, REDUNDANCIES AND RECOMMENDED SOLUTIONS
· PLANS OF ACTIVITIES FOR NEXT REPORTING PERIOD NUTESS REPORTS IN PROGRESS AND COMPLETED
· APPENDIXES FOR TABLES,CHARTS, PHOTOS, ILLUSTRATIONS

BLOCK 5: SOW PARA 2.1and 2.2.

BLOCK 9: DISTRIBUTION STATEMENT D: Distribution authorized to the Department of Defense and U.S. DoD contractors only; Administrative or Operational Use, 20 June 2012.  

BLOCK 10:  THE CONTRACTOR SHALL PROVIDE REPORT, ON A MONTLY BASIS. 

BLOCK 11:  THE CONTRACTOR SHALL PROVIDE REPORT NO LATER THAN 15 WORKING DAYS AFTER END OF MONTH BEING REPORTED.

BLOCK 12:  THE CONTRACTOR SHALL PROVIDE FIRST REPORT 45 DAYS AFTER AWARD. 

BLOCK 13:  THE CONTRACTOR SHALL PROVIDE REPORT EVERY THIRTY DAYS AFTER FIRST REPORT. FINAL REPORT SHALL BE SUBMITTED SIX (6) MONTHS PRIOR TO END OF CONTRACT PERIOD OF PERFORMANCE.

BLOCK 14: THE CONTRACTOR SHALL PROVIDE REPORT ELECTRONICALLY, AND MONTHLY PROGRESS REPORT SHALL BE SUBMITTED TO THE COR AND POSTED TO PdM ICE MCEITS.




	
	PdM ICE MCEITS
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	  15.  TOTAL   ▬▬▬▬►
	     
	1
	     
	

	 G. PREPARED BY
	 H. DATE
	 I. APPROVED BY
	 J. DATE
	

	
	     
	
	     
	






	CONTRACT DATA REQUIREMENTS LIST (CDRL)
(1 Data Item)
	Form Approved
OMB No. 0704-0188
	
	

	The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188).  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please do not return your form to the above organization.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	                       0003
	A
	TDP
	TM  _____
	OTHER     X
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	
	
	TBD
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	                 B002
	Conference Minutes
	MEETING MINUTES  REPORT
	
	     

	
	
	
	
	

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18. ESTIMATED
TOTAL PRICE
     

	DI-ADMN-81250A
	SEE BLK 16
	
	
	

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                     DISTRIBUTION
	
	

	LT
	
	AS REQ
	SEE BLK 16
	       a. ADDRESSEE
	      b. COPIES
	
	

	 8. APP CODE
	      D
	 11.  AS OF DATE
	 13. DATE OF SUBSEQUENT SUBM.
	
	Draft
	      Final
	

	N/A
	
	SEE BLK 16
	SEE BLK 16
	
	
	Reg
	Repro
	

	16.  REMARKS:
	IPT LEAD
	1
	
	     
	

	BLOCK 4:  MEETING MINUTES SHALL BE A MICROSOFT WORD DOCUMENT IN THE
CONTRACTOR’S FORMAT, AND AT A MINIMUM CONTAIN THE FOLLOWING
INFORMATION:

· TITLE PAGE
· PURPOSE AND OBJECTIVE OF THE EVENT
· LOCATION, DATE AND DURATION OF THE EVENT
· SUMMARY OF THE DISCUSSIONS, DECISIONS, AGREEMENTS REACHED, AND DIRECTIONS OF THE CONFERENCE OR INDIVIDUALCOMMITTEES THEREOF
· LIST OF ATTENDEES: NAME RANK, RATE, GRADE,OR POSITION, ACTIVITY REPRESENTED ACTIVITY CODE, PHONE NUMBER AND EMAIL ADDRESS
· ACTION ITEMS RESULTING FROM THE EVENT, INCLUDING THE ACTION TO BE TAKEN BY RESPONSIBLE INDIVIDUAL OR GROUP, AND DATE OF EACH ACTION ITEM COMPLETION.

BLOCK 5: SOW PARA  2.1  AND 2.2

BLOCK 9: DISTRIBUTION STATEMENT D: Distribution authorized to the Department of Defense and U.S. DoD contractors only; Administrative or Operational Use, 20 June 2012

BLOCK 10: GOVERNMENT SHALL HAVE FIVE (5) WORKING DAYS TO REVIEW AND PROVIDE COMMENTS. THE CONTRACTOR SHALL HAVE THREE (3) WORKING DAYS TO MAKE CORRECTIONS AND RESUBMIT FOR APPROVAL.

BLOCK 14: THE CONTRACTOR SHALL PROVIDE MINUTES VIA ELECTRONIC
TRANSMITTAL AND FINAL MINUTES SHALL BE SUBMITTED TO THE COR AND POSTED TO MCEITS.
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	  15.  TOTAL   ▬▬▬▬►
	     
	1
	     
	

	 G. PREPARED BY
	 H. DATE
	 I. APPROVED BY
	 J. DATE
	

	
	     
	
	     
	



	CONTRACT DATA REQUIREMENTS LIST (CDRL)
(1 Data Item)
	Form Approved
OMB No. 0704-0188
	
	

	The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate (0704-0188).  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number.  Please do not return your form to the above organization.  Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
	
	

	 A. CONTRACT LINE ITEM NO.
	 B. EXHIBIT
	 C.  CATEGORY:
	
	

	                            0003
	A
	TDP
	TM  _____
	OTHER     X
	
	

	 D. SYSTEM/ITEM
	 E. CONTRACT/PR NO.
	 F. CONTRACTOR
	
	

	
	
	TBD
	
	

	 1. DATA ITEM NO.
	 2. TITLE OF DATA ITEM
	 3. SUBTITLE
	
	 17. PRICE GROUP

	               D001
	Report of Receipts, Inventory, Adjustments, and Shipments of Government Property
	MONTHLY INVENTORY ACTIVITY REPORT
	
	     

	
	
	
	
	

	 4. AUTHORITY (Data Acquisition Document No.)
	 5. CONTRACT REFERENCE
	 6. REQUIRING OFFICE
	
	 18. ESTIMATED
TOTAL PRICE
     

	DI-MGMT-80442

DI-
	SEE BLK 16
	
	
	

	 7. DD 250 REQ
	 9. DIST STATEMENT
	 10. FREQUENCY
	 12. DATE OF FIRST SUBMISSION
	 14.                     DISTRIBUTION
	
	

	LT
	
	MONTHLY
	SEE BLK 16
	       a. ADDRESSEE
	      b. COPIES
	
	

	 8. APP CODE
	           D
	 11.  AS OF DATE
	 13. DATE OF SUBSEQUENT SUBM.
	
	Draft
	      Final
	

	N/A
	
	SEE BLK 16
	SEE BLK 16
	
	
	Reg
	Repro
	

	16.  REMARKS:
	COR
	
	1
	     
	

	BLOCK 4:  REPORT SHALL BE IN CONTRACTOR’S FORMAT, USING MICROSOFT EXCEL AND SHALL INCLUDE THE FOLLOWING INFORMATION FROM EACH NECE LOCATION:
· TAMCN
· NATIONAL STOCK NUMBER
· ITEM DESCRIPTION/NOMENCLATURE
· ITEM LOCATION
· UNIT OF ISSUE QUANTITY ON HAND, UNIT PRICE AND TOTAL PRICE
· QTY OVERAGE (FROM PREVIOUS REPORT)
· QTY SHORTAGE (FROM PREVIOUS REPORT)
· RUNNING TOTAL OF INVENTORY OVERAGE/SHORTAGE
· SHIPMENT IN/OUT ACTIVITY
· STORAGE FOOTPRINT IN USE  IN SQFT DIMENSION
· SHIPMENT DISCREPANCY REPORT (AS OCCURRING)
· THROUGH-PUT ACTIVITY
· OTHER: REMARKS/NOTES (AT CONTRACTOR DISCRETION)

BLK 5: PWS PARA 2.2.1 AND SUB PARAGRAPHS 2.2.1.1 THROUGH 2.2.1.5

BLOCK 9: DISTRIBUTION STATEMENT D: Distribution authorized to the Department of Defense and U.S. DoD contractors only; Administrative or Operational Use, 20 June 2012.

BLK 10: A COMPLETE WALL TO WALL INVENTORY IS DUE SIX MONTHS FROM CONTRACT AWARD

BLOCK 11:  THE CONTRACTOR SHALL PROVIDE REPORT NO LATER THAN 15 WORKING DAYS AFTER END OF MONTH BEING REPORTED.

BLOCK 12:  THE CONTRACTOR SHALL PROVIDE FIRST REPORT 45 DAYS AFTER AWARD. 

BLOCK 13:  THE CONTRACTOR SHALL PROVIDE REPORT EVERY THIRTY DAYS AFTER FIRST REPORT. FINAL REPORT SHALL BE SUBMITTED SIX (6) MONTHS PRIOR TO END OF CONTRACT PERIOD OF PERFORMANCE.

BLOCK 14: THE CONTRACTOR SHALL PROVIDE MONTHLY INVENTORY ACTIVITY REPORTS, ELECTRONICALLY, AND SHALL SUBMIT TO COR AND POST AT MCEITS.
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	 J. DATE
	

	
	     
	
	     
	







