SECTION C DESCRIPTIONS AND SPECIFICATIONS:

SCOPE:

The effort required hereunder shall be performed in accordance with the statement of work contained in section C herein, attachments, and in accordance with all other terms and conditions set forth herein.  

The work shall be performed on U.S. Naval ships and other government vessels within a 50-mile radius of San Diego, Ca, which may include Oceanside, Ca.

C.1.  REFERENCES: 

NOTE: NAVSEA Standard Items are available on the internet at: http://www.sermc.surfor.navy.mil/SSRAC1/standard.htm
If Contractors do not have copies of the other referenced documents, military standards, procedures, regulations etc., the Contracting Officer’s Representative (COR) must be notified so that copies can be disseminated.

C.1.1 The requirements of the following references and attachments shall be accomplished in the execution of this contract unless otherwise stated herein.   Wherever specifications, NAVSEA Standard Items, standards, drawings, publication or other documents are cited without issue number, revision, date and amendment number identified, the revision, date or amendment in effect as of the date of the delivery order shall apply.
a.  NAVSEA Standard Items

b.  Occupational Safety and Health Administration (OSHA) 5100-23

c.  Surface Preparation Standard, SSPC: The Society For Protective Coatings  
d.  Naval Ships Technical Manual S9086-VG-STM-010 Chapter 634 Deck Covering

e. SWRMC Letter 5090 Serial 140/1160, 6 Dec 2002, Restricted use of Hazardous Air Pollutants (HAP) at Naval Base San Diego.

f. SWRMC Standard Work Item 077-01; Hazardous Waste Produced on Naval Vessels.
g. Naval Ships Technical Manual S9086-VD-STM-010 Chapter 631
Preservation of Ships in Service – General.

h. Visual Landing Aids General Service Bulletin No. 8 (CARRIERS)

j.  Shipboard Aviation Facilities Resume NACE-ENG-7576

k. Attachment A, Non-Skid and Painted Coating’s Steel Decks: Replace (Centrifugal Blast).

l. Attachment B, Non-Skid and Painted Coating’s Steel Decks Replace (Hydroblast).

m. Attachment C, Non-Skid and Painted Coating’s Aluminum Decks Replace (Centrifugal Blast).

n. Attachment D, Non-Skid and Painted Coating’s Aluminum Decks Replace (Hydroblast).
p. Attachment E, High Pressure Wash Cleaning of Non-Skid (Hydroblast).

q. 63421-003LU, General Color Topping of Nonskid  Areas.

r. Attachment F, Peel and Stick Self Adhering Deck Covering.

s. Attachment G, Non-Skid and Painted Coatings on Wooden/Fiberglass hull ships.

t.  MIL-PRF-81733,  Sealing and Coating Compound Corrosion Inhibitive 

u. MIL-PRF-24667, QPD-24667 – Qualified Products Database (QPD).

v. S6360-AE-MMA-010;  Landing Craft, Air Cushion (LCAC) Corrosion Control.

w. S6360-AF-MMA-010; Polyurethane Decking Systems (Proreco)

x. 634-6134687, Rev F; Deck Covering Schedule

C.1.2 Other documents not listed above may be also invoked, as required, for individual delivery orders.  Specific references for individual deliveries shall be indentified on each delivery order and associated referenced technical documentation.  

STATEMENT OF WORK

C.2 GENERAL REQUIREMENTS:
C.2.1  All work being performed on this contract shall be accomplished in accordance with the following invoked Navsea Standard Items C.1.1.a; 009-01, 009-02, 009-03, 009-04, 009-06, 009-07, 009-09, 009-10, 009-23, 009-26, 009-32, 009-37, 009-40, 009-65, 009-93, 009-97 and 009-106.

C.2.2 The Contractor shall furnish all labor, services, including scaffolding, utilities (i.e. air, water and electricity ect.) and material required to accomplish the work specified in this contract.

C.2.2.1 The Contractor shall provide staging or cable stanchions to support shore power cable to allow proper nonskid replacement.
C.2.3 The Contractor may utilize government utilities available at the pier. It is the Contractor’s responsibility; to arrange for, coordinate with, meet the requirements of, and pay the Naval Facilities (NAVFAC) for use of government utilities.

C.2.4 Attention of the Contractor is directed to the Occupational Safety and Health Standard for Ship Repairing (20 CFR-1915) promulgated under Public Law A85-742, Amended Section 41 of the Longshoremen’s and Harbor Workers Compensation Act (33 U.S.C.942) and adopted by the Department of Labor as Occupational Safety and Regulations, performed under this contract on the navigable waters of the United States including any dry-dock or marine railway. Nothing contained in this contract or any job order there under shall be construed as relieving the Contractor from any obligation, which it may have for compliance with the aforesaid regulations in accordance with C.1.1.b.

C.2.5 Within eight hours of the start of the Period of Performance (POP) the Contractor shall commence work on each delivery order.
C.2.6 The Contractor shall notify the Ordering Officer verbally and in writing of any difficulties that may jeopardize the completion of specified work in accordance with the requirements of C.1.1.a., 009-01. 
C.2.6.1 The Government will not be responsible for work delays or stoppages caused by the contractor/subcontractors failure to comply with registration and access requirements. Similarly, the Government shall monitor and take appropriate action against contractor/subcontractors who repeatedly or egregiously violate access control requirements. 

C.2.6.2 Work will be required outside normal working hours and on weekends.

C.2.7 Contractor shall coordinate schedules of work-affected areas with ships force daily.

C.2.8 Contractor shall obtain a copy of the ship’s operation, drills, etc. (prior to the start of work) from the Ships Authorized Representative (SAR), thus avoiding unnecessary delays during performance period.

C.2.9 Remove and reinstall interferences necessary to accomplish work (this includes shore power cables) specified on the delivery order in accordance with C.1.1.a.

C.2.10 This specification covers the requirements for high pressure wash cleaning, centrifugal blasting and ultra high-pressure water jetting (e.g., hydro-blasting) to be used in the removal of non-skid coatings from ship’s exterior and or interior decks. The equipment shall be of the manufacturer’s current field proven design. The equipment shall be representative of equipment whose design, capacity, and performance characteristics, have been proven through actual field applications. The system must preclude leaks or discharge to any body of water while recycling and processing water to the maximum extent possible, containing and recovering the processed water, grit, and removed coatings from the deck surfaces in accordance with C.1.1.c, C.1.1.d, C.1.1.e and C.1.1.f.
C.2.10.1 The Contractor shall have various sizes of centrifugal blast and hydro blast machines available to work in each area requiring cleaning or removal of non-skid and/or painted coatings. 

C.2.10.2 The Contractor shall ensure required blast protection and safety boundaries are in place prior to the start of high pressure wash cleaning, centrifugal blasting or hydro blasting.

C.2.10.3 The Contractor shall attach warning labels to each end of high-pressure water hose(s), which identify the presence of high-pressure water.

C.2.11 The Contractor shall report discrepancies in square footage of surface areas identified on the delivery orders to the Ordering Officer, prior to commencement of the removal or application of non-skid materials.

C.2.12 The Contractor shall provide all cranes necessary to accomplish the work under this contract, including floating cranes when required and cranes with a boom capacity great enough to reach ships berthed second ship out in accordance with C.1.1.a.
C.2.12.1 The crane used shall be a “BOOM-CABLE” type crane.  All material and equipment will be craned onboard.   

C.2.12.2 Cranes on Piers 11 and 12 at 32nd Street Naval Station must be provided by NAVFAC Crane and Rigging due to strict weight limitations. The Contractor may establish an account with NAVFAC by contacting the NAVFAC Comptroller, Code FM2, located at 1220 Pacific Highway, San Diego, Ca, and Phone (619) 532-4085.

C.2.13 The Contractor shall accomplish all application work on exterior deck areas required by this contract during daylight hours, except when utilizing an enclosed re-locatable structure. Daylight hours are defined as hours between sunrise and sunset.

C.2.13.1 The Contractor is required to request the line item for a re-locatable structure when adverse weather conditions are expected.  To ensure the period of performance listed on the delivery order is met.

C.2.14 The Contractor shall accomplish the requirements for surface cleanliness, hydro cleaning and coating applications. One written procedure with the requirements of SSPC QP1 and Quality Management Systems shall be at the work site during the performance of any work under this contract. The Contractor shall submit PCP/CAP sheets to SWRMC Code 200 and the Contracting Officer’s Representative (COR) within two calendar days after the effective date of this contract for each product that will be used in performance of this contract in accordance with C.1.1.a and C.1.1.g.

C.2.15 Each PCP/CAP sheet shall be generic in nature.  Any new PCP/CAP sheets shall be submitted for approval to SWRMC Code 200 a minimum of seven calendar days prior to expected usage. Contractor’s written procedure shall contain at the minimum, the following:
C.2.15.1 Method and equipment utilized to hydro-blast, filter and dispose of solids and liquid waste.

C.2.15.2 Method utilized to ensure absence of contaminates prior to surface preparation and between coating applications.

C.2.15.3 Method utilized to ensure absence of oil/water in the air source utilized.

C.2.15.4 Method and equipment utilized to determine and monitor environmental conditions, including surface temperature.

C.2.15.5 Method utilized to contain and reclaim steel shot abrasive particles.

C.2.15.6 Method utilized to achieve and measure surface profile requirements.

C.2.15.7 Method utilized to ensure through mixing of paint and non-skid component.

C.2.15.8 Method utilized to conduct the conductivity test; including the process used to clean the deck surface, if the measurements exceed the respective values.

C.2.15.9 Method utilized to ensure wet film/dry film thickness requirements of non-skid system.

C.2.15.10 Application method for non-skid materials.

C.2.15.11 Method utilized to ensure correct square foot coverage for non-skid materials.

C.2.15.12 Type of equipment utilized during application.

C.2.16 Contractor shall take a representative sample of non-skid from each area requiring the removal of non-skid within four (4) hours of start of performance period for submission to a qualified laboratory for testing.  A copy of the results will be delivered to the COR as soon as possible.
C.2.17 All waste generated deemed non-hazardous shall be removed from the pier daily and will not be allowed to accumulate.  Waste generated deemed as hazardous shall be removed from the pier no later than the last day of the assigned performance period.

C.2.17.1 The Contractor shall identify in writing the person/s designated as an environmental specialist.

C.2.17.2 The Contractor shall provide covered containers, transportation, and disposal of liquids, hazardous waste, dust and debris generated by performance hereunder, to meet Clean Air Act, Clean Water Act and Hazardous Waste Regulations in accordance with C.1.1.e and C.1.1.f.
C.2.17.3 Identify all hazardous waste and extremely hazardous waste produced during the surface preparation and non-skid application, at the place of performance, for each delivery order.

C.2.17.4 The analysis of any waste requiring the services of a testing laboratory (e.g., liquids, spent abrasive blast material) shall be performed by a laboratory certified by the California State Department of Health Services to be competent and equipped to conduct the specific type of analysis to be performed.

C.2.17.5 Trucks intended for hauling hazardous waste shall be state certified and licensed for transporting hazardous waste. Contractor will manifest all hazardous waste using site specific EPA generated I.D. number.

C.2.17.6 Submit all required permits to SWRMC Code 106-B for all Contractor owned or rental equipment prior to start of work.

C.2.17.7 Comply with permit conditions for all APCD permitted equipment during all non-skid, and paint removal and/or installation evolutions.

C.2.17.8 Submit emission inventory to SWRMC Code 106-B Environmental Dept. upon completion of each delivery order under this contract.

C.2.17.9 Comply with Federal Emergency Planning Community Right to know Act (EPCRA) and permit conditions for all APCD permitted equipment during all non-skid removal and/or installation evolutions. Submit one completed copy of each report to SWRMC Code 106-B, Environmental Department in accordance with C.1.1.a.
C.2.17.10 Comply with California Hazardous Waste Control Law, Health and Safety Code, Chapter 6.5.

C.2.17.11 Comply with California Code of Regulations, Title 22, Division 4.5, Environmental Health Standards for the Management of Hazardous Waste.

C.2.17.12 Complete all blocks required to be filled in by the Generator on California Uniform Hazardous Waste Manifest Form No. DTSC-8022A and, if necessary, the Manifest Continuation Form EPA Form No. 8700-22A.

C.2.17.13 Include contract and each delivery order number on the manifest prior to turning over the hazardous waste to the hauler.

C.2.17.14 Attach a copy of all reports of chemical analysis or other documents evidencing identification of the hazardous waste.

C.2.17.15 Nothing contained in this contract or the task/delivery orders shall relieve the Contractor from complying with applicable federal, state, and local laws, codes, ordinances and regulations, including the obtaining of licenses and permits, in connection with hazardous material in the performance of this contract.

C.2.17.16 Submission of the completed and signed Hazardous Waste Manifest forms, as required by the applicable Hazardous Waste Handling and Disposal Work Item, shall be submitted directly to the Hazardous Waste Management Division, SWRMC Code 106-B.

C.2.18 Contractor shall provide COR/SBS with a production schedule indicating projected dates of priming, non-skidding and completion of each area/zone included in the project.
C.3 DELIVERY REQUIREMENTS:

C.3.1 Prepare a report for each delivery order identifying each designated area of the ship as steel or aluminum as applicable and the appropriate process control procedures to be used.  Include the vessels name, hull number and the delivery order number on the report.

C.3.2 Record the existing periphery lines, exact locations, colors and dimensions of non-skid coatings, painted coatings and markings on each deck surface, prior to removal of deck coverings.

C.3.2.1 Carrier flight deck markings shall be in accordance with C.1.1.h.
C.3.2.2 All other type ship flight decks shall be in accordance with C.1.1.j.
C.3.3 The Contractor shall participate in weekly planning/progress meetings.  Contractor will be compensated for attendance under the additional work line item.  The Contractor shall be prepared to address all facets of the work including but not limited to schedule and/or problems with the ongoing work and the proposed actions to be taken to resolve these problems.  The Contractor shall submit 3 hard copies and one electronic version (the electronic version to be decided upon) of the schedule and the Progress Status Report listing the progress and status of all delivery orders in effect to the pertinent Ordering Officer 24 hours prior to the planning/progress meeting. 

(V)(G)  “INSPECTION”

C.3.4 Inspect all visual landing aid lights for proper operation and for missing or damaged lenses.

C.3.5 Inspect the fire fighting/countermeasure wash down flush deck nozzles and deck drains for clogged and damaged conditions.

C.3.6 Submit a legible copy of the report, listing the markings recorded in C.3.2.1 and inspection results of C.3.4 and C.3.5 to the Contracting Officer’s Representative (COR) and/or Ship Building Specialist (SBS) prior to starting the removal of deck covering.

C.3.7 Prepare the designated areas to facilitate power tool, high pressure wash cleaning, centrifugal blasting and hydro-blasting cleaning operations.

C.3.7.1 Remove unused brackets, foundations, clips and scabs from pervious removals located on each deck receiving new deck coverings. Weld, chip and grind smooth, recesses, protrusions, weld splatter, sharp edges and weld slag. 

C.3.7.2 Remove portable shipboard equipment to facilitate the use of the centrifugal blast/hydro blast machines.

C.3.7.3 Ensure visual landing aid light lenses are removed (contact ship’s representative for assistance) and install protective covers in their place prior to surface preparation. 

C.3.7.3.1 Apply silicone to edges of installed protective covers and over lights/lens to prevent water contamination of light fixture during the fresh water wash down and/or hydro blast operation. 

C.3.7.4 Protect the fire fighting/countermeasure wash down flush deck nozzles during the centrifugal blasting/hydro blasting and preservation operations.

C.3.8 Surround each deck edge to be worked, with canvas, vinyl or equal, to contain environmental pollutants generated by exterior preservation and to provide containment of the blast media, including debris from deck crawling.

(V) (G) “CONTAINMENT”

C.3.9 The Contractor shall prohibit foot traffic over each area being preserved until the coat of non-skid has cured a minimum of 24 hours and vehicle traffic over each area being preserved until the coat of non-skid has cured a minimum of 96 hours.  During periods of inclement or cooler weather the non-skid cure process will be slower. Consult Manufacturer’s recommendations for extended cure times prior to allowing pedestrian/vehicle traffic.
C.3.10 Accomplish the requirements of C.1.1.k, Attachment A, when the delivery order requires centrifugal blasting, replacement of non-skid and painted coatings on steel decks.

C.3.11 Accomplish the requirements of C.1.1.l, Attachment B, when the delivery order requires hydro-blasting, replacement of non-skid and painted coatings on steel decks.

C.3.12 Accomplish the requirements of C.1.1.m, Attachment C, when the delivery order requires centrifugal blasting, replacement of non-skid and painted coatings on aluminum decks.

C.3.13 Accomplish the requirements of C.1.1.n, Attachment D, when the delivery order requires hydro-blasting, replacement of non-skid and painted coatings on aluminum decks.

C.3.14 Accomplish the requirements of C.1.1.p, Attachment E, when the delivery order requires high pressure wash cleaning.
C.3.15 When color topping is required, install in accordance with C.1.1.p, Attachment E, and C.1.1.q.

C.3.16 Accomplish the requirements of C.1.1.r, Attachment F, and C.1.1.a when the delivery order requires Peel and Stick Nonskid Strips.

C.3.17  Accomplish the requirements of C.1.1.s, Attachment G, C.1.1.a, C.1.1.d and C.1.1.w., when the delivery order requires replacement of non-skid and painted coatings on wooden/fiberglass decks.

C.4  SPECIAL CONDITIONS:

C.4.1 The routine period of performance for work to be accomplished on CVN, LHA, LHD, LPH and LPD class ships shall include two (02) calendar days for the Contractor to complete the set‑up at the job‑site plus an additional two (02) calendar days for every 10,000 square feet of deck covering. LHA, LHD, LPH class ships shall include two (02) additional calendar days for power tool clean areas. Which will include Saturdays, Sundays, and/or Holidays on each task/delivery order.  The Contractor must also be capable of performing multiple task/delivery orders at the same time. 

C.4.2 The Contractor shall take note that the deck surfaces to be non-skid coated under this contract are on U.S. Naval Ships and other Government vessels and may be contaminated with, but not limited to: grease, oil, varying thickness of paint (cured and uncured), various paint systems such as polyurethane, enamel and/or other substances that may be found aboard ship.

C.4.3 The Contractor is required to use all applicable components (primer, base coat, non-skid, top coat and color topping for markings) in accordance with C.1.1a, C.1.1.k, C.1.1.l, C.1.1.m, C.1.1.n, C.1.1.p, C.1.1.q, C.1.1.r, and C.1.1.s.
C.4.4 The Contractor shall replace sealing and coating compound corrosion inhibitive (Polysulfide) MIL-PRF-81733, C.1.1.t, around all fittings and/or tie downs on all class ships when required in accordance with the manufacturer recommendations.
C.5  GOVERNMENT FURNISHED MATERIAL (GFM):  None

C.6   INSPECTION PROCEDURES:

C.6.1 Notify the SBS/COR via fax, hard copy, or by electronic method, as directed by the SBS/COR, during normal day shift working hours. Notification shall be at least 4 hours, but not more than one working day, prior to commencing the specific requirements in the paragraph annotated with the symbol (G). Notify the SBS/COR not later than 4 hours before the end of the last preceding day shift when tests or inspections following a (G)-Point are scheduled after normal day shift working hours, on a weekend, or on a federal holiday. Notify the SBS/COR at least 48 hours, but not more than 72 hours, prior to commencing (G)-Points at contractor's/subcontractor's plants located in excess of 50 miles by the most direct roadway nearest to the place of performance of the contract. Document the date, time, and identification of the SBS/COR notified. 

C.6.2 For (G)-Points scheduled after normal day shift working hours, on a weekend, or a federal holiday, notify the SBS/COR to cancel a scheduled test or inspection as soon as known, but no later than 2 hours prior to the scheduled event.
C.7  HAZARDOUS WASTE:

C.7.1  Hazardous waste generated in the performance of this contract shall be disposed of in accordance with Federal, State and Local regulations.

C.7.2  Contractor shall be responsible for cleaning any spills or hazards associated with the work being performed in accordance with all applicable regulations and C.1.1.f. 

C.8  PROGRESS MEETINGS:
Contractor shall participate in weekly progress meeting(s) with the Ordering Officer(s) or onboard ships as required by SWRMC at 32nd Street Naval Station and NAS North Island. The Contractor will provide a progress report of all active jobs in progress to the Ordering Officer, on the first working day each week, no later than 10:00 am.  The Contractor shall provide the name, address, e-mail address, and telephone number of person(s) who will represent the Contractor at these meeting to the COR / SBS within seven (7) days after contract award.  

C.9  DELAYS AND DISRUPTIONS:

C.9.1 The Contractor shall coordinate his work efforts on a daily basis with the Contracting Officer’s Representative (COR) and ship’s force it identifies, in advance of evolutions that impact work performance and schedule his work to avoid delays and disruptions.

C.9.2  Delays and disruptions due to drills, shifting berths, inspections, serving of meals, operation of equipment and scheduled meetings are to be considered normal evolutions when working on board Naval vessels rather than unusual occurrences.

C.9.3 The requirements for ship’s force to conduct QA readings or checks should be considered as routine process which would not qualify as a “Delay and Disruption”.

C.10  CONTRACTOR FURNISHED EQUIPMENT:

C.10.1 As required for performance of individual Work Orders, the Contractor shall furnish all necessary materials and equipment to perform work required by this contract.

C.10.2  It shall be the Contractor’s responsibility to maintain all Contractor furnished equipment, it shall be properly calibrated, tested and in state of repair, that is ready for use, to the extent necessary to avoid impacting the performance requirements of this contract.

C.10.3 All Contractor furnished cleaning equipment such as hoses, valves, and filters shall be neatly routed out of walk ways and poses no trip hazards to ship’s force.  Contractor shall furnish hose tree, to ensure equipment is out of the way.

C.11  NON-SMOKING POLICY:

Contractors are advised that in light of the Navy’s policy regarding smoke-free facilities, the entire vessel, and topside and below decks, is to be considered a “No Smoking Area” unless otherwise indicated by shipboard policy.  

C.12  NON-NAVY OWNED CRANES (AUG 2004):

The following is a list of minimum requirements that contractors shall comply with for all contracts that may result in the use of a crane for the accomplishment of work.  

The contractor shall notify the contracting officer, in advance, of the intent of bringing a non-Navy owned crane onto a Navy shore installation.  All entries shall be through a prearranged entry point.

The contractor shall comply with the applicable American Society of Mechanical Engineers (ASME) standards (e.g., B30.5 for mobile cranes, B30.22 for articulating boom cranes, B30.3 for construction tower cranes, and B30.8 for floating cranes).  For barge mounted mobile cranes, a load indicating device, a wind indicating device, and a marine type list indicator readable in one-half degree increments are required.  In addition, the contractor shall comply with specific naval crane safety and operation regulations/standards specifically required by the Navy shore installation and state or local Government.

The contractor shall certify that the crane and rigging gear meets applicable Occupational Safety and Health Administration (OSHA) regulations by providing a Certificate of Compliance.  The Certificate, figure P-1, appendix P-1 of Naval Facilities Engineering Command (NAVFAC) P-307 “Management of Weight Handling Equipment”, can be downloaded from the NAVFAC Naval Crane Center website, https://portal.navfac.navy.mil/portal/page/portal/navfac/navfac_ww_pp/navfac_ncc_pp/tab66035:tab67623   The contractor must cite which OSHA regulations are applicable, e.g., cranes used in cargo transfer shall comply with 29 CFR 1917; cranes used in construction, demolition, or maintenance shall comply with 29 CFR 1926; cranes used in shipbuilding, ship repair, or ship breaking shall comply with 29 CFR 1915.  For cranes at Naval activities in foreign countries, the contractor shall certify that the crane and rigging gear conform to the appropriate host country safety standards.  The contractor shall also certify that all of its crane operators working in the naval activity have been trained not to bypass safety devices (e.g., anti-two block devices) during lifting operations.  The Certification of Compliance form shall be posted on the crane. 

 For mobile cranes with original equipment manufacturer (OEM) rated capacities of 50,000 pounds or greater, the crane operators shall be designated as qualified by a source that qualifies crane operators (i.e., union, a Government agency, or an organization that tests and qualifies crane operators).  Proof of current qualification shall be provided.

The contractor shall certify that the crane operator is qualified and trained for the operation of the crane to be used.  Certification appendix P-1, figure P-1, of NAVFAC P-307, see paragraph (c) above.

The contractor shall provide a critical lift plan for each of the following lifts: lifts over 75 percent of the capacity of the crane or hoist (lifts over 50 percent of the capacity of a barge mounted mobile crane’s hoists) at any radius of lift; lifts involving more than one crane or hoist; lifts of personnel; and lifts involving non-routine rigging or operation, sensitive equipment, or unusual safety risks.  The plan shall include the following as applicable:

The size and weight of the load to be lifted, including crane and rigging components that add to the weight.  The OEM's maximum load capacities for the entire range of the lift shall also be provided.

The lift geometry, including the crane position, boom length and angle, height of lift, and radius for the entire range of the lift.  This applies to both single and tandem crane lifts.

A rigging plan, showing the lift points, rigging gear, and rigging procedures.

The environmental conditions under which lift operations are to be stopped. 

For lifts of personnel, the plan shall demonstrate compliance with the requirements of 29 CFR 1926.550(g)

For barge mounted mobile cranes, barge stability calculations identifying barge list and trim based on anticipated loading; and load charts based on calculated lists and trim. The amount of list and trim shall be within the crane manufacturer’s requirements.

Contractors shall notify the contracting officer as soon as practicable, but no later than four hours after any weight handling equipment (WHE) accident (see definition in NAVFAC P-307, section 12).  The contractor shall secure the accident site and protect evidence until released by the contracting officer.  The contractor shall conduct an accident investigation to establish the root cause(s) of any WHE accident.  Crane operations shall not proceed until the cause is determined and corrective actions have been implemented to the satisfaction of the contracting officer.

 The contractor shall provide the contracting officer within 30 days of any accident a Weight Handling Equipment Accident Report using the form provided in NAVFAC P-307, section 12, consisting of a summary of circumstances, an explanation of causes(s), photographs (if available), and corrective actions taken.  These notifications and reporting requirements are in addition to those promulgated by OPNAVINST 5100.23 and related claimant instructions.

C.13  EXTENSION OF COMMERCIAL WARRANTY (NAVSEA) (NOV 1996):
The Contractor shall extend to the Government the full coverage of any standard commercial warranty normally offered in a similar commercial sale, provided that such warranty is available at no additional cost to the Government.  The Contractor shall provide a copy of the standard commercial warranty with the item.  The standard commercial warranty period shall begin upon the final acceptance of the applicable material or software.  Acceptance of the standard commercial warranty does not waive the Government’s rights under the “Inspection” clause, nor does it limit the Government’s rights with regard to other terms and conditions of the contract.  In the event of a conflict, the terms and conditions of the contract shall take precedence over the standard commercial warranty.   

C.14  ADDITIONAL PROVISIONS:
C.14.1  The Contractor awarded the contract as a result of this solicitation will be required to have a SWRMC approved quality management system (QA) in accordance with NAVSEA Standard Item 009-04 which also invokes the complete requirements of ANSI/ISO/ASQ Q9001 – 2000. The successful offeror will be required to have their quality control system in place at time of award. 

C.14.2 The test and inspection plan for this solicitation shall be submitted to and accepted by SWRMC San Diego no later than 5 days after contract award.

C.15  EXTENSION OF COMMERCIAL WARRANTY (NAVSEA) (NOV 1996):
The Contractor shall extend to the Government the full coverage of any standard commercial warranty normally offered in a similar commercial sale, provided that such warranty is available at no additional cost to the Government.  The Contractor shall provide a copy of the standard commercial warranty with the item.  The standard commercial warranty period shall begin upon the final acceptance of the applicable material or software.  Acceptance of the standard commercial warranty does not waive the Government’s rights under the “Inspection” clause, nor does it limit the Government’s rights with regard to other terms and conditions of the contract.  In the event of a conflict, the terms and conditions of the contract shall take precedence over the standard commercial warranty.   

C.16  SHIP/VESSEL CREDIT CARD OPTION:
When on occasion Ships and or Vessels wish to use their Government Credit Card to have work accomplished under this Contract, Contractor shall honor prices set forth in this Contract.

C.17  SECURITY REQUIREMENTS:

The Contractor who receives award of the contract shall conform to requirements stated in the Department of Defense Contract Security Classification Specification (DD-Form 254).

(a)  The Contractor who receives award of the contract shall provide clearance information data to the SWRMC Security prior to delivery order start date. The data is to include the list of all Contractor personnel supporting the contract effort, social security numbers, addresses, citizenship, level of clearance and radiological controls indoctrination training documents.

(b)  The contractor shall submit a list of employees who will be boarding the naval vessels in the performance of this contract to the requiring activity for facilitating access to non-restricted areas.

(c)  A revised list shall be submitted upon any change in employees (either addition or deletion).

(d)  The Contractor shall issue each employee an identification card containing the employee's picture, which shall be utilized for positive identification. The card shall be worn in a visible location when employee is on Government property.

(e)  For submarines; only U.S. citizens with a minimum of a confidential security clearance, who have received radiological control indoctrination training within the (12) month period will be granted access to submarine for work under the contract. Contractor personnel who do not meet the requirements must receive authorization from submarine Maintenance and Engineering Team Southwest  (SUBMET SW).

(f)  For CVN's; only U.S. citizens who have received radiological controls indoctrination training prior to each CVN's availability will be granted access to CVN's for work under the contract to be awarded as a result of this solicitation.

