VLS COMBAT SYSTEM CONTRACT		16 July 2012
Proposed MK41 VLS Combat System Statement of Work 


SECTION C:  DESCRIPTIONS AND SPECIFICATIONS


SCOPE:

   The effort required hereunder shall be performed in accordance with the statement of work contained in Section C herein, attachments and in accordance with all other terms and conditions set forth herein. 

   The primary purpose of the Commercial Industrial Services (CIS) Vertical Launching System (VLS) Combat System contract is to provide services, equipment, and materials for the maintenance, repair, overhaul and testing of MK41 VLS Cell and/or Uptake Hatch assemblies onboard U.S. Navy ships and other Government vessels within a 50-mile radius of San Diego, CA, which may include Oceanside, CA.


C.1.  REFERENCES:

   C.1.1 The requirements of the following references and attachments shall be utilized in the execution of this contract unless otherwise stated herein. Whenever specifications, NAVSEA Standard Items, standards, drawings, publications or other documents undergo subsequent revisions, the Contractor is expected to use the latest revised version during contract execution.  If future revisions result in a change to the Contractor’s price, the Contractor shall promptly notify the contract administration office of the revision details and the expected impact.  The Administrative Contracting Officer (ACO) will then negotiate and incorporate the necessary changes via bilateral modification to the contract.  When future revisions result in no change to the Contractor’s price, the Contractor is expected to utilize the latest version as soon as the change becomes known without a need for a contract modification. 
     If the Contractor does not have copies of the referenced documents, military standards, procedures, regulations etc., the Contracting Officer’s Representative (COR) must be notified so that copies can be disseminated.

(a) NAVSEA Standard Items 
      
Category I NAVSEA Standard Items (NSI) may be viewed on the internet at http://www.navsea.navy.mil/CNRMC/SERMC/SSRAC1/default.aspx and will be invoked on all delivery orders.

Category II NAVSEA Standard Items (NSI) may be viewed on the internet at http://www.navsea.navy.mil/CNRMC/SERMC/SSRAC1/default.aspx and the following Category II listed below will be invoked in this contract. 

009-09	       Process Control Procedure (PCP); Provide and			    19-Jul-07
                   accomplish

009-12	       Welding, Fabrication, and Inspection Requirements;                     01-Mar-10
                    accomplish

009-32       Cleaning and Painting Requirements; accomplish                          09-Mar-09

(b) Occupational Safety and Health Act (OSHA) 29 CFR 1910 and 1915
                                                                                                                                                                                       
(c) MK41 Vertical Launch System Standing Instructions, Certification of MK41 Vertical 
      Launching System Personnel, NAVSEA Instruction 86-2B 

(d) Cell Hatch Overhaul, Rev. C, 4810-6692849-0019

(e) Vertical Launching System, Uptake Hatch Removal/Reinstallation, PHD NSWC Design 
      Memorandum, PHD-DM-05 

(f)  Vertical Launching System, Launcher Top Preserve, PHD NSWC Design Memorandum, 
      PHD-DM-001 

(g) NAVFAC P-307, Management of Weight Handling Equipment.

(h) BSV&E SOP #06-2, Naval Base Coronado Contractor Crane Oversight Plan.

(j) BSV&E SOP #06-3, Naval Base San Diego Contractor Crane Oversight Plan.

(k) BSV&E SOP #06-4, Naval Base Point Loma Contractor Crane Oversight Plan.

C.1.2  Other documents not listed above may be also invoked, as required, for individual delivery orders. Specific references for individual deliveries shall be identified on each delivery order and associated referenced technical documentation.                                        

C.2  GENERAL REQUIREMENTS:

C.2.1 All work being performed on this contract shall be accomplished in accordance with all Category I NAVSEA Standard Items and Category II NAVSEA Standard Items as invoked.

C.2.2 The Contractor shall provide all management, administrative services, materials, tools, equipment, labor, rigging/crane services, scaffolding, utilities (i.e. air, water and electricity, etc.) and required services/support to accomplish the work specified in this contract.

C.2.3 The Contractor shall provide all cranes necessary to accomplish the work under this contract, including floating cranes when required and cranes with a boom capacity great enough to reach ships berthed second ship out in accordance with reference C.1.1.(a).

C.2.4 The Contractor may utilize government utilities available at the pier. It is the Contractor’s responsibility to arrange for, coordinate with, meet the requirements of, and pay NAVFAC-SW for use of government utilities.

C.2.5 Attention of the Contractor is directed to the Occupational Safety and Health Standard for Shipyard Employment (CFR, Title 29, Part 1915) promulgated under Public Law A85-742, Amended Section 41 of the Longshoremen’s and Harbor Workers Compensation Act (33 U.S.C.842) and adopted by the Department of Labor as Occupational Safety and Regulations, for all work performed under this contract on the navigable waters of the United States including any dry-dock or marine railway. Nothing contained in this contract or any delivery order there under shall be construed as relieving the Contractor from any obligation, which it may have for compliance with the aforesaid regulations in accordance with reference C.1.1.(b).

C.2.6 The Contractor shall notify the ACO and COR verbally and in writing of difficulties that may jeopardize the completion of specified work. 

C.2.7 The Government will not be responsible for work delays or stoppages caused by the Contractor’s failure to comply with registration and access requirements. Similarly, the Government shall monitor and take appropriate action against Contractor’s who repeatedly or egregiously violate access control requirements. 

C.2.8 Work may be required outside normal working hours and on weekends. Normal working hours are defined as, between 7:30 AM and 4:30 PM, Sunday through Saturday.

C.2.9 The Contractor shall notify the Combat Systems Officer (CSO), Chief Engineer (CHENG) or the Ship’s Authorized Representative (SAR) in writing, at least one day prior to start of work noting equipment and systems that require isolation so that tag outs can be accomplished as required. 

C.2.10 The Contractor shall follow procedures for system tag-out in accordance with references C.1.1.(a).  

C.2.11 The Contractor shall notify the CSO, CHENG or SAR immediately when all work required by the delivery order is completed and the system is ready for activation and removal of tags.

C.2.12 Nothing in this contract shall relieve the contractor from complying with applicable federal, state, local laws, codes, ordinances and regulations in connection with hazardous waste handling and disposal in the performance of this contract.

C.2.13 The Contractor shall coordinate with ships force on the removal and re-installation of portable deck plates and gratings. 

C.2.14 The Contractor awarded a delivery order is required to submit a Test and Inspection Plan (TIP) and Production Schedule specific to the delivery order.  The TIP and Production Schedule shall be submitted to the COR and Quality Assurance Specialist (QAS) before starting work on any delivery order under this contract.  


C.3 STATEMENT OF WORK: 

C.3.1 The Contractor shall submit to the COR, within 24 hours of the start of the Period of Performance (POP), one legible electronic and/or faxed copy of a Condition Found Report (CFR) identifying any and all discrepancies associated with the work requirement of the delivery order. 

C.3.2 All work requirement on the MK41 VLS Cell and/or Uptake Hatch assemblies shall be performed under the direct supervision of a Certified MK41 VLS Test Director and/or MK41 VLS Systems Maintenance Technician (SMT) Representative in accordance with reference C.1.1.(c), C.1.1.(d), C.1.1.(e) and C.1.1.(f).

C.3.3 The Contractor shall install protective cover to weatherproof and protect the MK41 VLS launchers from rain and wind-blown debris. 

C.4 MK41 VLS CELL AND/OR UPTAKE HATCH REMOVAL AND ISTALLATION.

C.4.1 Prior to removal, contact the Certified MK41 VLS Test Director and/or MK41 VLS SMT Representative to obtain from the rotatable pool  a previously repaired/refurbished MK41 VLS Cell and/or Uptake Hatch assemblies, in accordance with references C.1.1.(c).

C.4.2 Remove MK41 VLS Cell and/or Uptake Hatch assemblies in accordance with references C.1.1.(d), C.1.1.(e) and C.1.1.(f). 

C.4.3 Accomplish final touch-up for new disturb surfaces on each MK41 VLS Cell and/or Uptake Hatch assemblies in accordance with references C.1.1.(a), C.1.1.(d), C.1.1.(e) and C.1.1.(f). 

C.4.4 Install previously repaired/refurbished MK41 VLS Cell and/or Uptake Hatch assemblies in accordance with references C.1.1.(d), C.1.1.(e) and C.1.1.(f). 

C.4.5 Protect and transport the removed MK41 VLS Cell and/or Uptake Hatch assemblies to Contractor’s repair facility. 

C.4.6 The Contractor will provide the COR an electronic copy of a record of custody of the removed MK41 VLS Cell and/or Uptake Hatch assemblies.


(V), (G) CHECKPOINT (Operational Test). 

C.4.7 Accomplish operational test of the newly installed MK41 VLS Cell and/or Uptake Hatch assemblies with assistance from Ship’s Force (S/F) and under direct supervision of a Certified MK41 VLS Test Director and/or MK41 VLS SMT Representative in accordance with references C.1.1.(c), C.1.1.(d), C.1.1.(e) and C.1.1.(f). 


C.5 MK41 VLS CELL AND/OR UPTAKE HATCH OVERHAUL AND MAINTENANCE. 

C.5.1 The Contractor shall submit electronic copies of the Coating Application Summary (CAPS) to Southwest Regional Maintenance Center (SWRMC) Engineering Department for approval three business days prior to start of overhaul.  The COR shall also be carbon copied during the submission of the Contractor’s CAPS.  

C.5.2  Perform visual inspection of the MK41 Cell and/or Uptake hatch assemblies in accordance with references C.1.1.(d), C.1.1.(e) and C.1.1.(f).  Submit one legible copy, in hard copy or electronic media, of the visual inspection report to the COR and to the Certified MK41 VLS Test Director and/or MK41 VLS SMT Representative.   

C.5.3  Perform overhaul of the MK41 Cell and/or Uptake Hatch assemblies under the direct supervision of a Certified MK41 VLS Test Director and/or MK41 VLS SMT Representative in accordance with references C.1.1.(d), C.1.1.(e) and C.1.1.(f). 

C.5.4  Accomplish requirements of 009-12 for weld repairs of MK41 Cell and/or Uptake Hatch assemblies as required.

C.5.5  Accomplish requirements of 009-32 for preservation of MK41 Cell and/or Uptake Hatch assemblies.

C.5.6  Upon completion of overhaul and maintenance, inventory, protect, tag, and turn-over MK41 VLS Cell and/or Uptake Hatch assemblies to the Certified MK41 VLS Test Director and/or MK41 VLS SMT Representative in accordance with references C.1.1. (c) for placement into the rotatable pool 

(V), (G) CHECKPOINT (Final). 

C.5.7  Accomplish final inspection of each MK41 VLS launchers and all newly installed, repaired and/or overhauled MK41 VLS Cell and/or Uptake Hatch assemblies in accordance with references C.1.1.(d), C.1.1.(e) and C.1.1.(f). 

C.6 INSPECTION PROCEDURES:

C.6.1 For (G) checkpoints scheduled during normal working hours, the Contractor shall notify the COR/Shipbuilding Specialist (SBS) of checkpoints via electronic method. Notification shall be at least four hours, but not more than one working day, prior to commencing the specific requirements in the paragraph annotated with the symbol (G). Notify the COR/SBS not later than four hours before the end of the last preceding day shift when tests or inspections following a (G) checkpoint is scheduled after normal day shift working hours, on a weekend, or on a federal holiday. Notify the COR/SBS at least 48 hours, but not more than 72 hours, prior to commencing (G) checkpoints at the contractor's/subcontractor’s plants located in excess of 50 miles by the most direct roadway nearest to the place of performance of the contract. Document the date, time, and identification of the COR/SBS notified. 

C.6.2 For (G) checkpoints scheduled during the normal working hours, the Contractor shall notify the COR/SBS for cancellation of the scheduled test or inspection as soon as known, but no later than one hour prior to the scheduled check point.

C.6.3 For (G) checkpoints scheduled after normal day working hours, on a weekend, or a federal holiday, notify the COR/SBS to cancel a scheduled test or inspection as soon as known, but no later than two hours prior to the scheduled check point.


C.7 DELAYS AND DISRUPTIONS:

C.7.1 The Contractor shall coordinate his work efforts on a daily basis with the COR and the SAR to identify evolutions that may impact the contractor’s work performance and schedule.

C.7.2  Delays and disruptions due to drills, shifting of berths, inspections, serving of meals, operation of equipment and scheduled meetings are to be considered normal evolutions to be encountered when working on board naval installations and vessels rather than unusual occurrences.

C.7.3 The Contractor is responsible for relocation of their equipment in the event of berth shifts or the repositioning of the ship. 

C.7.4 The Contractor shall be responsible for coordinating work efforts with other Contractors working in the same or adjacent areas on board naval installations and vessels.  More than one Contractor working in the same area is a normal condition encountered during ship repair periods.
 

C.8 PROGRESS MEETINGS:

C.8.1 The Contractor shall participate in weekly or daily progress meeting(s) with the COR, the SAR, and/or the ACO as required by SWRMC. The Contractor will provide a progress report of all active jobs to the ACO and the COR, on Monday of each week, no later than 8:00 AM.  

C.8.2 The Contractor shall be prepared to address all facets of the work including but not limited to schedule and/or problems with the ongoing work and the proposed actions to be taken to resolve these problems. 

C.8.3 The Contractor shall provide the name, address, e-mail address, and telephone number of person(s) who will represent the Contractor at these meeting to the COR within seven days after contract award.


C.9 DELIVERY OF SERVICE:

C.9.1 The Contractor shall commence work on each delivery order within 24 hours of the start of the POP. The Contractor must also be capable of performing multiple delivery orders at the same time. 

C.9.2 The services to be furnished for the removal and reinstallation of newly refurbished MK41 VLS Cell and Uptake hatch assemblies in the delivery order shall be completed within 4 calendar days for each Cell/Hatch after the date of each order placed, except that when the need of the Government permits, the delivery order may provide a longer time of delivery. 

C.9.3 The services to be furnished for refurbishment of newly removed MK41 VLS Cell and Uptake hatch assemblies in the delivery order shall be completed within 60 calendar days for each or group of Cell/Hatch assemblies after the date of each order placed, except that when the need of the Government permits, the delivery order may provide a longer time of delivery. 


C.10 SECURITY REQUIREMENTS; 

C.10.1 The Contractor shall submit a list providing security information to the SWRMC Security Division no later than five days after the contract award date. The data is to include the list of all Contractor personnel supporting the contract effort, social security numbers, addresses, citizenship, level of clearance and radiological controls indoctrination training documents (for CVN contracted work only).  The Contractor shall submit a new list whenever there is any change in the security information listing.

C.10.2 The Contractor shall issue each employee an identification card containing the employee's picture, which shall be utilized for positive identification. The card shall be worn in a visible location when employee is on Government property.

C.11 HAZARDOUS WASTE:

C.11.1 All waste generated deemed non-hazardous shall be removed from the pier daily and will not be allowed to accumulate.  Waste generated deemed as hazardous shall be removed from the pier no later than the last day of the assigned performance period.

C.11.2 The Contractor shall submit a copy of all reports of chemical analysis or other documents evidencing identification of the hazardous waste to SWRMC Environmental Department Code 106B upon completion of each delivery order.

C.11.3 The analysis of any waste requiring the services of a testing laboratory (e.g., liquids, used cleaning solvent material) shall be performed by a laboratory certified by the California State Department of Health Services to be competent and equipped to conduct the specific type of analysis to be performed.


C.12 STANDARDS OF WORKMANSHIP:

C.12.1 Unless otherwise specifically provided in this contract, the quality of all services rendered hereunder shall conform to the highest standards in the relevant profession, trade or field of endeavor.  All services shall be rendered by or supervised directly by individuals fully qualified in the relevant profession, trade, or field, and holding any licenses required by law.

C.12.2 None of the services required by this contract shall be subcontracted to or performed by persons other than the Contractor or the Contractor’s employees without the prior notification of the Contracting Officer. 


C.13 BILLING/INVOICING:

At the time of billing/invoicing, the Contractor shall provide to the COR, two copies of all information, (i.e, CFR, Inspection/Discrepancy Reports {IDR}, TIP, Work Authorization Form {WAF}, check points, inspection reports, and operational test results) compiled during the performance of the work for each delivery order.


C.14 GOVERNMENT FURNISHED MATERIAL (GFM):

MK41 VLS Cell and/or Uptake Hatch assembly rotatable pool


C.15 CONTRACTOR FURNISHED EQUIPMENT:

C.15.1 The Contractor shall furnish all necessary materials and equipment to perform work required by this contract.

C.15.2 The Contractor is responsible for maintaining all Contractor Furnished Equipment (CFE). CFE shall be properly calibrated, tested and in state of repair that is ready for use, to the extent necessary to avoid impacting the performance requirements of this contract.

C.15.3 All CFE shall be located neatly out of walk ways and not be a trip hazard

C.15.4 The Contractor is responsible for the relocation of own equipment in the event of berth shifts or the repositioning of the ship.


C.16 NON-NAVY OWNED CRANES:

The following is a list of minimum requirements that contractors shall comply with for all contracts that may result in the use of a crane for the accomplishment of work.  
The contractor shall notify the contracting officer, in advance, of the intent of bringing a non-Navy owned crane onto a Navy shore installation.  All entries shall be through a prearranged entry point in accordance with C.1.l.(a), C.1.1.(g), C.1.1.(h), C.1.1.(j), and C.1.1.(k).

The contractor shall comply with the applicable American Society of Mechanical Engineers (ASME) standards (e.g., B30.5 for mobile cranes, B30.22 for articulating boom cranes, B30.3 for construction tower cranes, and B30.8 for floating cranes).  For barge mounted mobile cranes, a 
load indicating device, a wind indicating device, and a marine type list indicator readable in one-half degree increments are required.  In addition, the contractor shall comply with specific naval crane safety and operation regulations/standards specifically required by the Navy shore installation and state or local Government.
 
The contractor shall certify that the crane and rigging gear meets applicable Occupational Safety and Health Administration (OSHA) regulations by providing a Certificate of Compliance.  The Certificate of Compliance can be downloaded from the NAVFAC Naval Crane Center website, http://ncc.navfac.navy.mil/crane/307jun03.pdf The contractor must cite which OSHA regulations are applicable, e.g., cranes used in cargo transfer shall comply with 29 CFR 1917; cranes used in construction, demolition, or maintenance shall comply with 29 CFR 1926; cranes used in shipbuilding, ship repair, or ship breaking shall comply with 29 CFR 1915. The contractor shall also certify that all of its crane operators working in the naval activity have been trained not to bypass safety devices (e.g., anti-two block devices) during lifting operations.  The Certification of Compliance form shall be posted on the crane. 

For mobile cranes with original equipment manufacturer (OEM) rated capacities of 50,000 pounds or greater, the crane operators shall be designated as qualified by a source that qualifies crane operators (i.e., union, a Government agency, or an organization that tests and qualifies crane operators).  Proof of current qualification shall be provided.
The contractor shall certify that the crane operator is qualified and trained for the operation of the crane to be used.  
 
The contractor shall provide a critical lift plan to NAVFAC for concurrence prior to the lift in accordance with C.1.l.(a), C.1.1.(g), C.1.1.(h), C.1.1.(j), and C.1.1.(k) for each of the following lifts: lifts over 75 percent of the capacity of the crane or hoist (lifts over 50 percent of the capacity of a barge mounted mobile crane’s hoists) at any radius of lift; lifts involving more than one crane or hoist; lifts of personnel; and lifts involving non-routine rigging or operation, sensitive equipment, or unusual safety risks.  The plan shall include the following as applicable:
   a. The size and weight of the load to be lifted, including crane and rigging components that add 
        to the weight.  The OEM's maximum load capacities for the entire range of the lift shall also 
       be provided.
   b. The lift geometry, including the crane position, boom length and angle, height of lift, and 
       radius for the entire range of the lift.  This applies to both single and tandem crane lifts.
   c. A rigging plan, showing the lift points, rigging gear, and rigging procedures.
   d. The environmental conditions under which lift operations are to be stopped. 
   For lifts of personnel, the plan shall demonstrate compliance with the requirements of 29 CFR 1926.550(g).

For barge mounted mobile cranes, barge stability calculations identifying barge list and trim based on anticipated loading; and load charts based on calculated lists and trim. The amount of list and trim shall be within the crane manufacturer’s requirements.

The Contractors shall notify the contracting officer as soon as practicable, but no later than four hours after any weight handling equipment (WHE) accident.  The contractor shall investigate and report all accidents in accordance with reference C.1.1.(g)., Section 12  
   

C.17 EXTENSION OF COMMERCIAL WARRANTY 

The Contractor shall extend to the Government the full coverage of any standard commercial warranty normally offered in a similar commercial sale, provided that such warranty is available at no additional cost to the Government.  The Contractor shall provide a copy of the standard commercial warranty with the item.  The standard commercial warranty period shall begin upon the final acceptance of the applicable material or software.  Acceptance of the standard commercial warranty does not waive the Government’s rights under the “Inspection” clause, nor does it limit the Government’s rights with regard to other terms and conditions of the contract.  In the event of a conflict, the terms and conditions of the contract shall take precedence over the standard commercial warranty.   


C.18 ADDITIONAL PROVISIONS:

C.18.1 The Contractor awarded a contract as a result of this solicitation will be required to have in place, no later than the contract award date, a SWRMC approved Quality Management System in accordance with the reference C.1.1.a and the most current ISO.  

C.18.2 The Contractor is required to only use products for preservation authorized on the Qualified Products Database (QPD) in compliance with C.1.1.(a). 


1

