
DEPARTMENT OF THE NAVY 
NAVAL SURFACE WARFARE CENTER 


PANAMA CITY DIVISION 

110 VERNON AVENUE 


PANAMA CITY, FL 32407-7001 

IN REPLY REFER TO: 

J&A Number: 0095-0028.1 
Code:  
PR No: N61331 00958708 

JUSTIFICATION AND APPROVAL 

TO PROCURE USING OTHER THAN FULL AND OPEN COMPETITION 


Justification 


1. Contracting Activity 

The Naval Sea Systems Command, Naval Surface Warfare Center 

Panama City Division (NSWC PCD) 110 Vernon Avenue, Panama
I 

CitYI FL 32407-7001 (Contracts Division Code ) . 

2. Description of the Action Being Approved 

Authorization to solicit Florida Hydraulic Industrial on the 
basis of other than full and open compet ion for urgently 
required parts to support fabrication of Mine Roller Systems 
(MRS) for the U.S. Marine Corps (USMC). This Justification 
and Approval (J&A) 0095-0028.1 supersedes J&A Number: 0095
0028. 

3. Description of Supplies/Services. 

This acquisition is for the purchase of  hydraulic kits 
for use in supporting MRS for the USMC  

  

Item Nomenclature Part Number Quantity 

Hydraulic Kit L3MC2000  each 

The Government's minimum needs have been verified by the 
certifying technical and requirements personnel. The total 
estimated amount of this acquisition is $590,000.00 which 
will consist of Fiscal Year 2010 USMC procurement funds. A 
firm-fixed-price commercial item order is expected to be 
issued under the authority of the Test Program for Commercial 
Items FAR Subpart 13.5. Section 4202 of the Clinger-Cohen Act 
of 1996. Delivery of these items will be incremental 

http:590,000.00


( ) until delivery is completed. 
Delivery will be to the Contractor L-3 Communications (Attn: 

), 9308 Panama City Beach Parkway, Panama City 
Beach, FL 32407, as Government Furnished Equipment under 
contract N61331 08-D-0007. 

4. 	 Statutory Authority PermittiI'l:g Other Than Full and Open 
Competition 

10 U.S.C. 2304 (c) ( 2 ) Unusual and Compelling Urgency in 
accordance with FAR 6.302-2. 

5. 	 Rationale Justifying Use of cited Statutory Authority 

The 	U.S. Marine Corps Combat Development and Integration 
Command have tasked the NSWC PCD ( ) to develop, 
demonstrate, and deploy Mine Countermeasures capabilities. 
The 	objective of the effort is to provide an improved 
countermine capability   

 
  

 ]. The NSWC PCD ( ) is currently in the 
process of building mine rollers for mine clearance 
operations that are urgently required in support of 

. The NSWC PCD ( ) was notified 
on 05 March 2010 by the U.S. Marine Corps Systems Command 
(MARCORSYSCOM) that an additional  MRS plus spare parts of 
the Panama City (PC) GEN III Production Baseline 2010-02 
configuration are required to be delivered 

. J&A Amendment 0095-0028.1 will be to 
provide an additional  hydraulic kits. Since the original 
J&A was approved, there has been increased demand for the 
MRS. This amendment to J&A 0095-0028 will cover the 
additional MRS. This requirement is to provide hydraulic 
system parts required to complete this urgent order  

  

. 

This requirement is urgent and compelling in accordance with 
Deputy Commandant, U.S. Marine Corps Combat Development and 
Integration  reference (a) (copy provided) . 
Upon delivery of these items,  

. Significant harm to life may 
occur with delay procuring the requested parts. Failure to 
expedite this requirement will put lives at risk. 



The 	NSWC PCD ( ) has done a recent market survey for 
manufacturers and has identified the following source as 
being capable of potentially meeting the delivery 
requirements: 

Florida Hydraulic Industrial 
4130 SW 13th Street 
Unit 1 
Ocala, FL 34474 
Attn:  


 


Historically, Florida Hydraulic Industrial has been the only 
tested and approved sole-source provider for the hydraulic 
kits. This includes PR 816 that was approved on 

. NSWC PCD is in the process of approving 
additional vendors, but this will take six months or more to 
complete. That process will not meet the urgent requirement. 

6. 	 Description of Efforts Made to Solicit Offers from as Many 
Offerors as Practicable 

Synopsis will be waived in accordance with FAR 5.202(2) due 
to the urgent and compelling nature of the requirement. 
Based on the urgency of this requirement, as stated in the 
Deputy Commandant's letter referenced above, one offeror is 
the maximum practicable number of offerors for this 
requirement. 

7. 	 Determination of Fair and Reasonable Costs 

The 	Contracting Officer has determined that the anticipated 
cost to the Government for the supplies/services covered by 
the J&A will be ir and reasonable. 

8. 	 Actions to Remove Barriers to Competition 

An informal market survey was briefly conducted for this 
acquisition resulting identification of the source as 
noted in paragraph 5 above. Due to the urgent nature of this 
requirement there was not time to perform a more complete 
market survey therefore only this source has been identified 
as capable of meeting the rigorous delivery requirements. 



I 

TECHNICAL AND REQUIREMENTS CERTIFICATION REQUIRED (FAR 6.303
1 (b) ) : 

certify that the facts and representations under my cognizance, 
which are included in this justification and its supporting data, 
including Acquisition Plan No. N/A, except as noted herein, are 
complete and accurate to the best of my knowledge and belief. 

TECHNICAL COGNIZANCE 

 ,  Division Head  Date 

,\  Department Head  

LEGAL SUFFICIENCY REVIEW (FAR 6.303-2(a) (12» 

I have determined this justification is legally sufficient. 

Phone 'Date 

CONTRACTING OFFICER CERTIFICATION (FAR 6.303-2(a) (12»AND 
APPROVAL (FAR 6.304 for Approving Official) 

I certify that this justification is accurate and complete to 
the best of my knowledge and belief. Upon the basis of the above 
justification I hereby approve, as the Procuring Contracting 
Officer for the Contracting Activity, the solicitation of the 
proposed procurement using other than full and open competition, 
pursuant to the authority of 10 U.S.C. 2304(c) (1). 

APPROVED: 

c...o [A '~1!!" ---_l--,'J.L,--I"'{ ;1.-0/'0 

Signature ~e (Prlnt) and Tltle Code  Phone Date 




