



SYNOPSIS
Solicitation: N69450-15-R-1102

P654 Hangar Upgrades NAS Jacksonville, FL: Naval Air Station Jacksonville, VP30 P8 Hangar Upgrades construction shall include modifications needed to Hangar 30 to support P8-A tail-in angled parking positions, including new taller rolling metal hangar doors and apron pavement marking and lighting. The existing building consists of a steel structural frame. The lower portion of the hangar bay's exterior walls is reinforced masonry, and the upper portion is insulated metal panels.

The contractor shall perform all services necessary for the construction of the P654 VP-30 8-A Hangar Upgrade, Naval Air Station Jacksonville, Florida in accordance with the Request for Proposal (RFP). The total completion time for this project is 518 calendar days from the contract award date. The liquidated damages for this project are \$3,093 per calendar day of delay.

Procurement Method: Contracting by Negotiation - Best Value Lowest price technically acceptable (LPTA)

The NAICS Code for this procurement is 236220 and the annual size standard is \$36.5 Million.

Estimated cost: \$5,000,000 to \$10,000,000

This is a new procurement. It does not replace an existing contract.

The proposed contract will be solicited inviting full and open competition. Offerors can view and/or download the solicitation, and any attachments, at <https://www.neco.navy.mil/> when it becomes available.

The solicitation should be available at this site on or about 18 November 2014. Contract Award is anticipated March/April 2015

The solicitation utilizes source selection procedures which require offerors to submit a technical proposal, past performance, experience information, and a price proposal for evaluation by the Government.

Offerors shall submit with their offer a bid bond of at least 20 percent of the bid price but not exceeding \$3 million of the amount, for Davis Bacon Act (DBA) work.
