SAUFLEY FIELD CONSOLIDATION – Building 603 – Relocate AT&T Telecom Equipment


NAS Pensacola, Pensacola Florida

BUILDING 603 3RD FLOOR
RELOCATE AT&T TELECOM EQUIPMENT STATEMENT OF WORK
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A. GENERAL DESCRIPTION:
The following planning document is a Statement of Work (SOW) to relocate AT&T Equipment in response to the differing site condition created when the NIPRNet Node was not relocated as articulated in RFP No 1 for N69450-14-D-0755/0002.  The bulk of the Node equipment will remain in place and enclaved under the provisions of RFP No 5 (NIPRNet Node Enclaving).  The AT&T Equipment falls outside of the boundary of the enclaved area, and must be relocated

Provide design, labor, materials, equipment and supervision necessary to relocate the AT&T commercial telecommunications currently located in Room 303 of Building 603 to Room 334C.  

The verification of construction of the Node shall be provided by others. The Contractor shall coordinate with the Construction Manager (CM) for the requirements of verification.  The CM for this effort is Lieutenant Daniel Payne who can be reached at 850-452-3131 X 3198 or by email at daniel.y.payne@navy.mil.  
B. EXISTING CONDITIONS:
The western 2/3s of Building 603 was constructed in 1937. It is used as an Administrative Facility. The area designated for the DISA NIPR Node is in a room with raised flooring that includes empty space that will be renovated into for office use at the slab level, so the Node will be enclaved in-place on existing raised flooring, approximately 1,250 SF. The AT&T Telecommunications equipment associated with an OC-3 (optical carrier, level-3) SONET (synchronous optical network), 18 DS-3 (digital signal, level-3) carriers, 72 each DS-1 (digital signal, level-1) carriers is currently located outside of the Node Enclave footprint.

C. SCOPE OF WORK:
1. Prepare detailed engineering drawings, as needed to generate work requests for equipment provisioning and circuit relocates which shall be approved by the Construction Manager before performance commences. 
2. Notify Government within 5 days of award of power and HVAC requirements in new location.
3. Place and splice 72 strand fiber termination panel on backboard of new equipment room.

4. Relocate an existing FLM150 ADM (add/drop multiplexer) equipment bay.  (Currently supporting DS-1 services of a SONET smart-ring, it provides the means of interconnecting local customer’s DS1 and DS3 data links with the wide area network via OC3 digital transport services.)

5. Install a new E/W DMXTend equipment bay with DSX1 and DSX3 patch panels. (Provides a commercial demarcation point for handing off data services to government customers.)

6. Install uninterruptable power supply (UPS) for conditioning the electricity powering the equipment, and for sustaining the system in the event of a power outage.

7. Install 20 feet of cable racking, fiber termination patch panel, and mounting backboard in room 334C.
8. Turn up and test the new equipment.

9. Move 1 OC3, 3 DS3 and 72 DS1 circuits to new equipment.  

10. Update circuit records to reflect the redesign.



D. SCHEDULING/ACCESS:
1. AT&T and its subcontractors shall coordinate scheduling with the Construction Manager at Public Works Department Pensacola.  Work is intended to be coordinated to minimize impacts to Government users, adjacent contractors, and AT&T.  The contractor shall contact the Construction Manager within 5 days of award 
E. GENERAL NOTES:
1. All work shall be performed in accordance with EM 385 1-1 which can be found at the following website: http://www.publications.usace.army.mil/Portals/76/Publications/EngineerManuals/EM_385-1-1.pdf
2. All true utility outages that affect the distribution systems are covered under the current BOS Contract as "No Fee" items, when necessary for a project. These include electrical, gas, chill water, steam, water and wastewater. Securing any of the above commodities to a single facility is normally not covered under the BOS Contract. Fees do apply to items such as securing fire protection systems (alarms, detectors and sprinklers), chillers, boilers, pumps, cooling towers. DDC, gas service, electrical service, steam service, water service and similar facility issues.
3. Contractor shall protect surrounding areas during this project. Any damages caused by the contractor shall be repaired back to original condition by the contractor at no additional cost to the government.
4. It remains the responsibility of the contractor to verify existing conditions.

5. The worksite shall be kept clean of debris and waste from the removal operations daily. 
6. Environmentally hazardous waste shall be handled, collected, removed and disposed of by the contractor in accordance with all Federal, State and Local laws, including FDEP and EPA. Contractor shall supply a copy of the waste profile and manifest a minimum of 5 days in advance of removal from any of the NASP installations to Base Environmental for review, approval and signature.
7. CAUTION: Based upon available information at this time, it has been determined that (ACM) asbestos containing materials (   ); lead paint (   ); mold (   ) are (   ) are not (XX) present in this area. However, in the event that asbestos-containing material, lead paint or mold is found or disturbed, the contractor shall stop work immediately and notify the Contracting Officer. Do not proceed with work until directed to do so by the Contracting Officer.
8. Contractor shall schedule work with Contracting Officer representative, the CM.  

9. Final acceptance of the new work will not be given until the contractor has successfully completed all tests and after all defects in installation material or operation have been made according to contract documents.

10. Contractor must follow manufactures recommended installation instructions.  

11. Contractor shall furnish all materials, equipment and all required accessories for a complete installation, even if the items are not specifically called for herein. 
12. The contractor’s Superintendent/Project Manager must speak English and be authorized to perform under this contract by AT&T.  AT&T as the prime contractor will solely be held responsible for all work performed under this contract.    
13. Room 334C is in a controlled-access area and will require Government escorts.  Contractor shall provide 72-hour notice for all access requests which require escorts.

F. REQUIRED DELIVERABLES:
1. Abbreviated Accident Prevention Plan IAW EM 385-1-1 shall be submitted to the Construction Manager 5 days prior to performance commencing.

2. As-built drawings in AutoCAD format shall be submitted for review to the Construction Manager 15 days prior to performance completion.  
3. MSDS/SDS for all materials, oils, lubes, mastic, etc. shall be submitted to the Construction Manager 2 days prior to performance commencing.   If additional MSDS/SDS are required during contract performance, submissions of those documents shall be coordinated with the Construction Manager.  
G. ATTACHMENTS:

1. AT&T Commercial Telecom Equipment Relocation Diagram 

2. B603 Renovation Plans with Node Enclave
H. Period of Performance:

The contractor shall complete all work within 14 days from the start of on-site work performance.  Performance shall be completed no later than 50 days after award and be coordinated with the Construction Manager.  
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