
STATEMENT OF WORK 

Replacement of Clam Shell Cover 

1.   SCOPE 

  

This statement of work outlines the Government’s minimum requirements for supplies and services to facilitate the 

repair of a Government owned Clamshell Structure (CS). The CS is located at the Fleet Readiness Center Southwest 

(FRCSW), Asset Number T0025, and Located on the corner of Utgoff Ave and 3
rd

 Street, Naval Air Station 

Coronado, San Diego, CA 92135-7058.  The existing CS was manufactured by the (OEM) All Points International 

Distributors, Inc. The Clam Shell structure was manufactured and installed approximately eighteen years ago. The 

P/N is #80X200C. Note: There is no model number for the actual shelter structure; since it was custom 

built.   
 

The Contractor must have a complete working knowledge of the referenced CS, working parts/components and the 

Clamshell Covering Fabric (CCF). The contractor must be able to perform all work in-compliance with the Original 

Equipment Manufacturers (OEM) technical specifications, as it pertains to applying a new CCF and in accordance 

with this Statement-of-Work (SOW).  

The Government requirement is for the removal and disposal of all old CCF and total replacement of new tension 

fabric material, equipment rental and labor. The CS is utilized for the protection and preservation of aviation 

components and systems. Services shall be performed in such a manner that minimizes the potential for 

displacement and/or discomfort of area personnel, and the disruption of production activities.  

 

Upon request of the Government, the Contractor shall furnish the documentation of corporate personnel for the 

purpose of ascertaining their qualifications, relative to the terms and conditions stipulated herein. All services shall 

include: all travel, accommodations, labor, materials and equipment needed to complete the work. 

 

2.   APPLICABLE DOCUMENTS 
 
 2.1  2014 NFPA 101 Life Safety Code  

      

 2.2 2015 NFPA 701 Flame Certified Tents and Canopies     

 

2.3  2016 NFPA 102 Standard for Grandstands, Folding and Telescopic Seating, Tents and Membrane 

Structures 

 

 2.4  2014 NFPA 70 National Electric Code   

 

 2.5  2012 International Building Code (IBC)        

 

 2.6  UFC 1-200-01 General Building Requirements     

 

 2.7 UFC 1-200-02 Performance and Sustainable Building Requirements 

   

 2.8 UFC Heating, Ventilating, Air-Conditioning and Dehumidifying Systems 

  

2.9 Acronyms: 

  CS –– Clamshell Structure 

  CCF––Clamshell Covering Fabric 

  CO –– Contracting Officer 

  CS –– Contracting Specialist   

DGR––  Designated Government Representative 

  FRCSW–– Fleet Readiness Center-Southwest 

  WAWF––Wide Area Workflow 



  

3.   REQUIREMENTS 

 

3.1  An inspection has been performed by Government Engineering personnel and the CS and related 

components have been found to be in good condition to facilitate the application of a new clamshell skin.  

 

Services: The contractor shall perform the complete removal of the existing CC. The Contractor shall 

dispose of the existing CC in accordance with all applicable Federal, State and local laws and regulations.  

 

NOTE: During the removal of the existing skin the contractor shall ensure that they conduct a section by 

section inspection of the structure noting any areas of concern. In the event that the Contractor identifies 

any major areas of concern that potentially would prevent the new skin from being applied the Contractor 

shall stop work and notify the Designated Government Representative (DGR). The contractor shall not 

perform repairs of any type unless directed by the FLCSD Contracting Officer.  

 

If structural repairs are required the Government may request that the contractor provide a detailed report 

providing material, labor hours and cost to accomplish such repairs. All repairs will be approved by the 

FLCSD Contracting Officer via issuance of a SF30 contract modification. 

 

The contractor shall replace the CCF on the existing framework structure. The structure measures 75 feet x 

191 feet.   

 

The primary structure has Two (2 EA) 75 feet full end main doors located on both ends with Four (EA 4) 

panels per door with Five (5 EA) 8 inch fabric pipe sleeves designed with pipe lacing designed specifically 

for each pipe sleeve. There are Ten (10 EA) primary arch panel covers measuring 111 feet x 6 inch with 5/8 

inch heavy duty pull / tension rope inserts and Eleven (11 EA) cable pockets with cable sleeves and 5/16 

inch cable rope tie-down.  

 

The new CCF should be a Tan color PVC and the material should be a fabric weight of a minimum of 22 

oz./sq. yd. (nominal). The fabric is required to have a PVC, fire rated, translucent or opaque, high UV and 

be mildew resistant.  The structure fabric material (membrane) shall be designed to the specific contour of 

the overall structure.  

 

The shelter will be properly anchored, designed and secured to resist 110 mph wind loading.   

 

The contractor shall perform all aspects of delivery, installation, inspection and any related testing of the 

new CCF that may be required. This task shall submit to a standard commercial workmanship with quality 

levels. 

 

The Contractor shall provide all service related equipment and materials, including: tools, ladders, 

scaffolding, high-reach equipment, fasteners, Material Data Safety Sheets (MSDS), etc., needed to 

complete the work. 

 

3.1.1 The structure membrane CCF shall be tensioned over the existing framework.  The tension CCF 

contractor must possess and demonstrate experience in design, manufacture and installation and provided 

references upon request.  

 

3.1.2 The Contractor will schedule all services requiring "on-site" visitation by corporate personnel, a 

minimum of FORTY-EIGHT (48 EA) Hours in advance of their anticipated arrival with the DGR, cited in 

the order. Oversight or failure to meet this requirement has the potential to delay the receipt of required 

“Contractor Authorization” and contribute to further equipment downtime. Additionally, and for purposes 

of clarification, this is the only Government representative, in addition to the COCS or PA, who is 

authorized to place service calls to your company.   

 

1. 3.1.3 Services are to be performed Monday through Friday (excluding federal holidays or shutdown 

period), during the hours of 7:00 AM and 4:00 PM, local time.  



 

3.1.4 Work schedules that are influenced by either a federal holiday or shutdown period will be initiated or 

resumed on the next regularly scheduled workday, of the Government. The Contractor shall provide all test 

equipment, including: tools, diagnostic and alignment devices, meters, hardware, software, etc., needed to 

complete the work. 

 

4. Delivery and Completion Requirements: 

 

4.1  The Government requirement is to have the project completed within ninety (90) days after the award 

of a contract. 

 

5.   FIELDS SERVICE REPORTS (FSR): 

 

4.1 The Government requires that the contractor provide a summary report upon completion of the project. 

The report will be due on the final day of project and will be submitted to the DGR. The contractor shall 

provide all applicable Certificates of Conformance for the material and the services provided. 

 

6.   TERMINATION AND UNUSED PORTION 

 

6.1 This negotiated agreement may be terminated, but only through formal modification of the award. In 

the event that such actions are required, all related correspondence and/or documentation will be submitted 

to the attention of the    

Contracting Officer, at the Fleet Logistics Center, San Diego (FLCSD) Additionally, by accepting this 

purchase order, the Contractor agrees to release the Government from any claims on the unused portion of 

this agreement. 

 

7.   SECURITY 

 

 7.1 Upon award, the Contractor shall submit to Fleet Readiness Center Southwest (FRC-SW), 

Security Department, Bldg. 94-1, Code 7.4, PO Box 357058, NAS North Island, San Diego, CA 

92135-7058, a letter requesting site clearance for all contractor personnel. The letter shall 

include: the name(s), date of birth, place of birth, citizenship (if other than U.S. – a copy of the 

resident visa), full SSN, contract number, and contract commencement and end date. The letter 

shall be required within five (05 EA) days following receipt of the order for supplies and 

services, by the Contractor. Additionally, the Contractor shall send a copy of the clearance 

request to the Designated Government Representative (DGR), at FRC-SW. (SEE BELOW) 

 

7.2 VETTING 

 

Vetting will necessitate advance planning and the timely exchange of the cited and/or required 

information, with the Government. For clarification, the procedure requires a minimum of ten 

(10) business days following receipt of the Personally Identifiable Information (PII) and may be 

subject to heightened requirements, without advance notice. 

 

7.3 CHECK-IN 

 

All personnel will be required to “check-in” at the Visitor Control Center (Bldg. 680), which is 

located at the Main Gate point-of-entry to Naval Base Coronado (NBC), NAS North Island, San 

Diego, CA, between the hours of 0630-1600. Following receipt of a clearance, personnel will 

then be required to coordinate with their sponsor (e.g. DGR) and obtain badges through the FRC-

SW Quarterdeck, located in Building 94-1. 

 

 

 

 



8.   DESIGNATED GOVERNMENT REPRESENTATIVE (DGR) 

 

8.1  Michael Howell, Fleet Readiness Center Southwest, Bldg. 90-2, Code 6.3.1, PO Box  357058, NAS 

North Island, San Diego, CA 92135-7058, PH: (619) 545-5162, e-mail: michael.t.howell@navy.mil 

 

9. MONETARY AMOUNTS AND AUTHORIZATIONS 

 

9.1  The Contractor is cautioned not to exceed the amount specified herein, without receipt of 

prior written authorization from the Contracting Officer. Failure to comply with this 

requirement will result in rejection of the invoice. 

 

9.2  Additional Costs 

 

9.3 FRC-SW shall not be responsible for any additional costs    associated with an addition 

that is not formally identified through the issuance of an amendment or modification, by the 

applicable Government contracting activity. 

 

9.4 Monetary Limitations 

 

9.5 The Contractor will insure that all personnel involved in the scope of work order are aware of 

the monetary limitations. 

 

 

10.  INSTRUCTION/GUIDANCE FOR ADDITIONAL SUPPLIES/SERVICES  

 

11.1 Should the Contractor be confronted with uncertainty related to performance, or have knowledge of a 

necessity that has not been previously identified within the limitations of this negotiated agreement, the 

Contractor is instructed to immediately notify the cited DGR of a potential disparity in requirements, which 

may adversely impact the ability of the Contractor to provide requested and/or identified supplies or 

services. In the event of the unavailability of the DGR, wherein modification of this order may either be 

indicated or implied, the Contractor shall not undertake any additional actions without the receipt of written 

approval from the Contracting Officer, at the Fleet Logistics Center, San Diego (FLCSD). 

 

 

11.1  In the event of the unavailability of the DGR, wherein modification of this order may 

either be indicated or implied, the Contractor shall not undertake any additional actions without 

the receipt of written approval from the Contracting Officer, at Naval Supply Systems 

Command, Fleet Logistics Center San Diego (NAVSUP FLCSD).  

 

 

      

 


