Response from PSNS on Questions Asked by RIX Industries on December 28, 2015:

1. Statement of Work Section (SOW), please provide a copy of Ref f. SUBMEPP Standardized Test Procedure 55151-3-201 Rev - chg. 4. and Ref. k. (S/A) 4826D Compressor Monitoring System Replacement. 

#1 Ans.	   Both Items are FOUO and can be e-mailed to a factory representative with a digital signature, or RIX industries can request a copy from SUBMEPP.   (Copy of SUBMEPP attached)
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2. SOW ref. C is listed as chg. 7 but chg. 8 is issued. Clarify which change is to be used.

#2 Ans.	  Latest Change 8.

3. SOW para. 2.2.3, 2.2.4 and  2.2.5 states to replace the associated material in the para. however this material is not listed as Mandatory Replacement Material in SOW Ref. C. Should RIX quote this material along with the Mandatory Replacement Material?

#3  Ans.:
Ans. 	Para. 2.2.3 Ref. C, Attachment 2, Note 8 applies for mandatory replacement material found in rebuild kits.
Ans. 	Para. 2.2.4 Ref. C, Attachment 2, parts listed as contingent should be replaced based on inspection criteria listed in Table 6 of Ref. C.
Ans. 	Para. 2.2.5 Ref. C, Attachment 2, parts listed as contingent should be replaced based on inspection criteria listed in TM.

All components which fail Ref. B or C inspection criteria are expected to be replaced.  

4. SOW Item 2.3.8 High Voltage Enclosure (HVE) will be replaced with new. Para. 2.3.8.1 and 2.3.8.2 are not applicable.

#4  Ans.     Upgrade cabinet components or replace with new HVE cabinet is acceptable.  New HVE should be tested with PLC CMS unit, and report submitted. 

5. SOW para. 2.1.2 and CLIN 1 states for contractor to crate components. RIX Industries does not have the capability to provide this service locally. In addition the manner and type of crating cannot be decided until the units are removed from the ship. If there is an authorized packager, that has access to the Shipyard RIX could contact them. Please provide contact information.

#5 Ans.	   Crates will be provided by Puget Sound Naval Shipyard, Work Integration Manager (WIM) and Zone Mangers will act as POC for RIX agents.

6. CLINs 0010 and 0012 may not be applicable as both items are being replaced with new and will be tested as part of the operational testing.

#6  Ans.    CLIN 0010 – requires the submittal of a report documenting the alteration accomplished regardless if it is replaced in its entirety to the COR.
CLIN 0012 – requires the submittal of a report documenting fully function CMS and PLC to the COR after  installation.

7. CLIN 0016 and SOW para. 2.4 and 2.5 can only be performed if the unit bedplates are removed from the ship. Can the bed plate for each unit be removed?
CLIN do not understand this acronym.

#7    Ans.    Bedplates will be removed, RIXs agents will rebuild HPAC unit on respective bedplates for shipping.

8. SOW para. 2.8.1 contractor needs minimum 4 weeks notification vise 1 week to ensure rep available. A long range schedule with tentative schedule would help create our timeline.

#8  Ans.    Long range time lines can be provided by WIM.

