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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  

SUMMARY OF CHANGES   

SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  

The following have been added by full text: 

        AMENDMENT 0005 

AMENDMENT 0005 is being issued for the following: 

1. Provide the following Official Government Responses to the Pre-Proposal Inquiries:

PPI  Offeror/Contractor Inquiry  Official Government Response 

1  We have not found form the past 
performance and experience forms in the 
attachments.  Please provide forms.   

The following attachments are being 
provided as part of Amendment 0001:    
Attachment A ‐ Construction Design 
Experience Data Sheet; Attachment 1 PPI 
Government Response Listing: 
Attachment 2 PPQ; Attachment 3 PPI 
Form; and Country Clearance 
Requirements. 

2  The following attachments have not been 
included:  Construction Experience Project 
Data Sheet (Attachment A) and Past 
Performance Questionnaire (PPQ).  If 
possible a word version would be 
appreciated. 

see above 

3  Is this solicitation open to foreign vendors  Yes, this solicitation is open to foreign 
vendors. 

4  Does the Navy intend to hold a pre‐bid 
job site visit? 

Originally the Navy did not intend on 
providing a site visit, however, as a result 
of the RFI, the determination has been 
made to hold one.  The site visit was 
optional.  Site visit details will be provided 
in Amendment 0001. 
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5  SAM is not yet approved. What are our 
options to still be able to subscribe to this 
work? 
The documents also refer to a certificate 
of clasification, is this for Spanish 
authority? 
Group Sub‐Group Category 
F           1          F 

Proof of SAM registration should be 
submitted with your proposal.  This can 
just be a screenshot of your pending 
registration.          
Certificate of classification is required by 
the Spanish Government for work 
performed in Spain.  Please contact the 
Ministerio de Economia y Hacienda 
(Spanish Government) for information on 
how to qualify your firm for this category 
of work. 

6  Drawing Sheet C‐101 is missing the 
perimeter outlines for Dredge Areas No. 
1, 2, and 4. Is it possible to get a revised 
drawing that better depicts the 
perimeters of these areas? 

Revised drawing is being provided as part 
of Amendment 0001.  Drawing title:  
HCMDROTA‐1366775‐C‐101. 

7  Drawing Sheet C‐101 ‐ it appears there is 
shallow water (‐3m) and limited space 
located on the north end of Pier 3 
between Dredge Area 5 and Dredge Area 
1. Will the contractor be allowed to
dredge an access path around the north 
end of Pier 3 to gain access to the area 
behind it (Area 3)? 

Yes, however, the dredge depth of this 
"access path" may not exceed the 
proposed dredge depth of the adjacent 
Area 5 (‐9.00m). 

8  Can the Navy provide contact information 
for local marine fuel suppliers and tow 
boat companies? 

The Navy cannot provide the information.  
The Contractor is responsible to secure all 
material suppliers and subcontractors 
that are required to complete the project. 

9  Rota_Dredging_Final_Dwg_(signed) 
p.3/20 – According to the general notes
all volume to be dredged is considered 
maintenance dredging. However, in 
section 3 the target level is ‐13,2 m LAT, 
2,1 m deeper than section 10, while the 
current situation shows equal depth at 
both zones. Can you please confirm 
that all proposed target levels have been 
reached with previous capital dredging 
campaigns? 

Yes, this has been confirmed.  This is 
considered the historical depth. 
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10  1366775‐C‐101 compared p.1/1 to 
N3319116R10262016‐02‐ 
19_Rota_Dredging_Final_Dwg_(signed) 
p.16/20 We note a shift between area’s
13 and 14, leading to a reduced 
target level for a part of area 13 which 
was previously located in area 14. Can we 
receive a revised volume division 
according to this new split‐up of area’s? 

See G‐003 for estimated dredge volume 
for each area. 

11  Dredging_Final_Dwg_(signed) p.3/20 Are 
we obliged to offer the 
complete list of optional dredging are 

Yes, contractor to provide proposal costs 
for each option. 

12  Dredging_Final_Dwg_(signed) p.3/20 Can 
we assume that the full project 
scope (including any optional items) will 
be confirmed prior to contract signature, 
to enable continuous operations 
and avoid any additional mobilization for 
personnel and equipment? 

Yes, full project scope will be confirmed 
prior to contract signature.  All bid 
options that are to be included will be 
confirmed prior to contract award.  

13  Can we assume partial delivery for each 
area? 

Not‐ sure what the question is.   Dredging 
is required to meet specified design 
depths.  Failure of contractor to meet 
design depths will result in witholding of 
payment. 

14  What will be the opening/closing time 
and frequency of the Port Security Barrier 
(PSB) System? Will it stay open 
during our operations? How long should 
we take into account for opening and 
closing of the fence? 

See Specs section 01 14 00 Work 
Restrictions 

15  Rota_Dredging_Final_Dwg_(signed) 
p.19/20 Contractor shall maintain an
offset of 5m of the berths. Can we assume 
all berths are free of vessels during our 
operations? 

See Specs section 01 14 00 Work 
Restrictions 
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16  Our company is certified as a dredging 
company in another country.  We have 
done work before in Spain based on these 
credentials.  Can you confirm whether we 
can tender for this RFP, based on our 
certification received in another country? 

Dredging shall be done in accordance 
with Spanish Law and the legal 
requirements for performing dredging 
work in Spain.  The requirement of the 
classification must meet the requirements 
in accordance with Spanish Law. 

17  For tender purposes the Spanish law 
establish different options which allow a 
company to submit proposals.   One of 
the options is the Certificate of 
Classification (F 1 F for this tender), but it 
is not mandatory to have it.   Is it possible 
to submit a proposal without having the 
Certificate of Classification but using one 
of the other alternatives included in the 
Spanish law? 

The requirement of the solicitation is to 
submit classifications in accordance with 
Spanish Law. 

18  Section 00100 ‐ Bidding 
Schedule/Instructions to Bidders, page 7 
of 72.  And, in connection with the above 
mentioned, Final Specifications, section 
35 20 23. 
Based on previous work, is there any 
preference regarding the dredging 
methods? 

Offeror shall comply with all Spanish laws 
and requirements of solicitation 

19  For tender purposes the Spanish law 
establish different options which allow a 
company to submit proposals. 

One of the options is the Certificate of 
Classification (F 1 F for this tender), but it 
is not mandatory to have it.  

Is it possible to submit a proposal without 
having the Certificate of Classification but 
using one of the other alternatives 
included in the Spanish law? 

The requirement of the solicitation is to 
submit classifications in accordance with 
Spanish Law. 
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20  Amendment No. 0001 of Solicitation 
N33191‐16R‐1026 page 3/5 – the ‘base 
access requirements’ for the 
site visit on April 19 mention for 
European/American citizens the submittal 
of a ‘work pass request’. It is 
not clear where this document can be 
found in the tender documents. Could 
you please provide us with a 
template of this document? 

The Work Pass Request is being attached 
as part of this Amendment to the 
solicitation.        
For the site visit only the Work Pass is 
required of EU and non‐Spanish nationals, 
however once the bid is awarded.  The 
Awardee (contractor who wins the 
award) will need to fully comply with the 
clearance requirements for base access 
for non ‐Spanish nationals.  

21  Can you please specify which law is 
applicable in the naval base? US or 
Spanish law? 

Both laws are applicable.   

22  In document N3319116R10262016‐02‐
19_Rota_Dredging_Final_Spec_(signed) ‐ 
section 01 14 00 Work 
restrictions – page 2, it is stipulated that 
‘contractor shall have limited access to 
berthing at the piers’. Can 
the berth at the Rota Naval Base also be 
used for used for bunkering purposes 
during the execution of the 
works?   Is it allowed for our vessels to 
work on IFO 380 in the Rota harbor during 
dredging operations? 

There is no restriction on refueling with 
IFO 380 in the harbor. The preferred 
method of refueling is at a pier side berth 
with a fuel truck.  Boat to boat fuel 
transfers have an increased likelihood for 
a fuel spill.  If a truck to boat fuel transfer 
is the method selected, any available 
berth in the harbor can be used for the 
refueling operation and the dredge just 
needs to coordinate the available berth 
with port operations. If a boat to boat 
fuel transfer method is elected, then the 
Pier 3 berths must be used. 
The contractor is responsible for 
providing and installing a fuel spill 
containment boom when conducting 
refueling operations.   

23  Should the documents (proposals) only be 
delivered by email, or email + courier (one 
original and one copy). This because 
Fedex and DHL do not deliver to PO 
Boxes.  If Yes for the courier: Is there a 
different business address where the 
documents can be sent or delivered? 

All proposals/bids should be delivered by 
email to cherie.mitchell@eu.navy.mil .   
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24  Ref. sections 00100 – Bidding Schedule / 
h. bid options (page 9 of 72).
Will the BASE ITEM (CLIN 0001) be 
awarded at the same time as the 
OPTIONS 1‐5 (CLIN 0002‐0006) ? 
If  NO: what are your intentions with 
reference to the timing for awarding the 
BASE ITEMS and OPTIONS ? 

Please see page 9 of the solicitation.  The 
Government may award any or all bid 
items at the time of award, contingent 
upon the availability of funds.  The 
Government will still evaluate all options 
however the government may or may not 
award any or all of the options.  The 
government reserves the right to award 
the options at any time during the 
performance of the contract.  See clauses 
on page 34 of the solicitation for more 
details.  

25  Ref. sections 0600 – 0700/  f) (page 17 of 
72). 
What do you expect the contractor to 
provide under f) ? 

The clauses are located in the solicitation  
FAR 52.223‐3 (page 34‐35), DFAR 
252.229‐7001 (page 54), FAR 52.204‐8 
(page 18) and FAR 52.209‐7 (page 21‐22).  
These clauses must be completed and 
submitted with your proposal.   

26  Ref. Specs section 01 14 00 Work 
Restrictions (page 1 ). 
We are operating with a Trailing Suction 
Hopper Dredger (sea going vessel) during 
24 hours per day/7 days per week (168 
hours per week). Will the PSB also be 
operational during the same hours ? 

Paragraph 1.2.c. states standard hours of 
operations for PSB.  If contractor requires 
additional PSB movements outside of the 
normal operating period, this paragraph 
provides instruction on how contractor 
shall coordinate PSB movements with 
Harbor Patrol. 

27  General question 
When did the Capital Dredging took place 
? 

The last capital dredging projects at Rota 
Harbor were localized efforts associated 
with the construction or reconstruction of 
various pier structures. 

The area between Pier 2 and the small 
boat docks was dredged as part of the 
Pier 4 construction project circa 2006. 

Localized capital dredging was performed 
as part of the Pier 2 project circa 2003. 

Localized capital dredging was performed 
along the outboard 430m of Pier 1 circa 
2008. 
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28  General question 
When was the last time that Maintenance 
Dredging took place? 

The last major maintenance dredging 
project occurred circa 2000. 

29  General question 
Are there possibilities to take stores (food 
provisions, potable water, diesel (MGO) 
and spares in the Naval Base Port of Rota 
for our vessels? 

Contracted trucks may deliver food, 
water, fuel, and drive them out on 
the pier to supply the dredging crew. 
However vender trucks cannot be 
used for the purpose of selling food 
or supplies on the base. 

30  General question 
Do you have local historical weather and 
sea conditions (waves and swell)  
information available ? 

No.   

31  Solicitation form: The contractor shall 
begin performance within 15calendar 
days and complete it within 365 days 
after receiving “award”. 
Can we start the actual dredging 
operation later than the stipulated period 
of 15 calendar days and still complete the 
project according planning within the 
period of 365 days after award. ?  

Contractor shall begin 
mobilization/coordination within 15 
calendar days of award and must 
complete all work within designated 
performance period.  Dredging operations 
will likely begin later than 15 calendar 
days as base access requests, and other 
safety, and procedural submittals must be 
provided and approved prior to start of 
actual dredging work. 

32  Solicitation form: The contractor shall 
begin performance 15calendar days and 
complete it within 365 days after 
receiving “award”. 
What do you consider to be “begin 
performance” ? 

See response to inquiry 31. 

33  Drawing G‐003: The Contractor is 
responsible for removing the buoy, 
anchors and chains  in the anchor zone” 
Must the amount for this work be 
included in the Base item in the bidding 
schedule? 

Yes, these costs should be included in the 
base bid item for dredging Areas 3, 10, 
11, and 12. 

34  Drawing G‐003: The Contractor shall 
perform environmental monitoring at the 
dredging and ocean disposal as specified. 
Where can we find the specification for 
the environmental monitoring at the 
dredging and ocean disposal ? 

Monitoring guidelines are contained in 
Appendix 'A' of the specifications. 
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35  Drawing G‐003: The Contractor shall 
perform environmental monitoring at the 
dredging and ocean disposal as specified. 
Must the amount for this work be 
included in the Base and Options 1‐5 item 
in the bidding schedule? 

Monitoring guidelines are contained in 
Appendix 'A' of the specifications. 

Fixed upfront monitoring costs should be 
associated with the bid item for 
mobilization/demobilization.  Incremental 
monitoring costs should be proportionally 
distributed across the bid items for 
dredging. 

36   About the clause containing the 
obligation to have an american bank 
account or  an affiliate bank, we would 
like to have additional information about 
what it is considered “ an affiliate bank “. 
Our company as an Spanish company can 
provide a IBAN ( International Bank 
account number ) either in euros or in US 
Dollar, and we would like to confirm 
whether this bank account would be 
enough or we are compeled to open a 
bank account in the U.S. 

An Affiliate bank is a bank which has the 
ability to provide the ABA conforming 
routing number.  The ABA routing 
number is required for U.S. electronic 
payments which includes WAWF.  
Currently, WAWf does not have the 
ability to process IBAN or SWIFT account 
numbers. 

37  We would like to confirm if Port security 
barrier ( PSB ) will be possible to open 
without restrictions each time that the 
dredger will need to  go or return from  
the dumping area. 

See response to inquiry 26. 

38  The lack of space and draft inside the 
port, and the port operation restrictions 
to the works, presents difficulties to 
operate a range of dredger sizes. Is it 
possible to allow some interference with 
the base operation, and increase the 
areas to dredge, in order to make feasible 
the use of relatively big vessels? 

See specs section 01 14 00 Work 
Restrictions paragraph 1.2.a.  Contractor 
must conduct his operations so as to 
cause the least possible interference with 
normal operations of the activity.  If 
larger vessel/dredger size  interfere with 
base operations, contractor may be 
required by the Contracting Officer to use 
a smaller vessel to minimize operational 
impacts. 



N33191-16-R-1026 
0005 

Page 10 of 13 

39  In addition to the Project Manager and to 
the standard full time On‐site required 
English speaking Project Team (Project 
Superintendent, QC Manager, SSHO and 
Alternate QC Manager and Alternate 
SSHO) the RFP calls for a specific and 
experienced additional management and 
supervision staff: a Collateral Duty Safety 
Officer, a Competent Person for Confined 
Space Entry, Competent Person for 
scaffolding, Competent person for Fall 
Protection, Crane Operators/Riggers. 
Question: 
Could you please confirm the following? 
‐ Required/desirable Knowledge of 
NAVFAC Safety Regulation. 
‐ Required/desirable Knowledge of 
NAVFAC Q.C. Procedures. 
‐ Experience Required. 
‐ Clary the Phases of the Project, they will 
be full time required On‐site. 
‐ Is it required for all the Safety Reps. the 
OSHA Construction Safety Course, in 
accordance with EM 385‐1‐1? 
‐ It is required an Oracle Primavera 
Certificate for the Project Scheduler? 

Yes, all items listed are required.

40  Should be acceptable or required to 
operate with a Plough? 

The question is somewhat unclear, but 
there are no permit restrictions on the 
type of dredging equipment operated 
within the harbor. 

41  May the Contractor bid only those BID 
OPTIONS where its vessel may work, not 
submitting Price Proposals for shallow 
ones? 

No.  Contractor must submit price 
proposal to include all bid options. 
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42  If the Company submitting the Technical 
and Price Proposal, has no small vessels 
for specific Zones, Will the Government 
accept a Teaming Agreement Letter, 
including as a minimum: 
a. The execution of the Teaming
Agreement in response to the U. S. 
Government solicitation and governed by 
the Federal Acquisition Regulation. 
b: Both parties will agree that the validity 
and enforceability of this agreement as 
required in the RFP.c. Certificate with the 
name of the subcontractor with the 
required experience and with the 
availability of the range of vessels 
required by the SOW and during the 
established period of performance. 
d. The subcontract will include terms and
conditions that are required to be flowed 
down by the RFP and by the FAR. 

Yes, It is acceptable for contractor to 
submit a teaming agreement letter, 
provided they meet the requirements of 
the RFP and FAR and the legal 
requirements for performing dredging 
work in Spain. 

43  Will the Contracting Officer allow some 
interference to the Harbor and Channel 
Operation to make feasible the operation 
of medium & large dredger sizes in those 
areas where the deep is appropriate for 
their performance? If acceptable, the 
Price Proposal should be lower due the 
capacity of a large vessel, even though 
may interfere with their operation to the 
port operations. 

See response to inquiry 38 

44  The pre‐construction submission process 
and the close‐out submission process 
typically are phases of large timing 
consuming, in addition for this contract 
the Contractor shall assume 10 hours of 
interruption of work per 30 working days, 
which will be accumulated in case of not 
be consumed, so the time scheduling will 
be a strong restriction for this contract; 
are there any consideration or mechanism 
for compensate possible lost work days 
due to adverse weather conditions or 
unforeseen? 

The question is somewhat unclear, but no 
additional compensation shall be made 
for weather related delays. 
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45  Point 52236‐1 specifies that the 
contractor shall perform on the site work 
which it is certified/licensed to perform in 
accordance with the Spanish 
Government. This point will affect the 
performance. Could you tell us the 
situation of the permissions for extracting 
and deposition of dredged material? 

The Environmental and Cultural 
Authorizations for the dredging have 
been requested. The selected contractor 
will be required to comply with all 
authorization requirements.  

A preliminary disposal authorization 
request has been submitted to the 
Capitiana Maritima for review. The 
selected contractor will be required to 
provide additional information (dredge 
name, vessel registry, dredge captain's 
name, etc.) for the US Navy to submit 
with the final dredge disposal 
authorization request. 

See Appendix A of the specifications for 
the environmental monitoring plan for 
the dredging and disposal of the dredged 
material. 

46  How many days will be between award 
notice and order to commencement to 
proceed? 

This is contingent on approval of your 
Pre‐construction  submittals and APP as 
defined in specs sections 01 33 00 
Submittal Procedures and 01 35 26.00 22 
Governmental Safety Requirements 

47  At the site visit we were informed that the 
port security barrier is closed through the 
night. Who will open the PSB out of the 
normal working hours? 

Contractor shall be responsible for any 
PSB movements outside of normal 
working hours.  See Specs section 01 14 
00  Work Restrictions (page 1 ) for 
requirements. 

48  Could you confirm that the Offers shall be 
delivered via email to Ms. Cherie Mitchell 
at cherie.mitchell@eu.navy.mil and the 
Offers are due by 14:00 (2pm CEST) MAY 
03 2016? 

Yes, emails should be delivered by email 
to cherie.mitchell@eu.navy.mil.  The 
proposal due date is being extended in 
this amendment.  The new proposal due 
date is Wednesday, May 11th.  All 
proposals are due by 14:00 (2pm CEST) on 
Wednesday, May 11th 2016. 
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49  According to Point 13a of the Solicitation, 
sealed offers should be sent in original 
with 1 copy by post.  However, according 
to the Instructions to Offerers point d:   
“Offers shall be delivered by e‐mail to Ms. 
Cherie Mitchell” 
 Which is correct? 

This is not a sealed bid.  Therefore, a 
sealed bid is not required.  All 
proposals/bids are due by email to 
cherie.mitchell@eu.navy.mil on the 
proposal due date. 

50  Proposal Submittal: Offers shall be 
delivered via email to Ms. Cherie Mitchell 
at cherie.mitchell@eu.navy.mil. Offers are 
due by 14:00 (2pm CEST) on etc. Should 
the documents only be delivered by 
email, or email + courier (one original and 
one copy).  This because Fedex and DHL 
do not deliver to PO Boxes.  If Yes for the 
courier: Is there a different business 
address where the documents can be sent 
or delivered? 

All proposals/bids should be delivered by 
email to cherie.mitchell@eu.navy.mil .  
Delivery by mail/courier is NOT required.  
Delivery by email is required. 

(End of Summary of Changes)  

  51 Amendment 0003 is not a .pdf file 
editable, ¿could you provide an editable 
version of this file in order to an easy 
filling of the fields for the amendment 
acknowledgement?

All amendments are provided as PDF.  It 
is recommended you print and sign/
complete the form with a wet signature 
and scan it back into the computer so 
that you may attach the file to your 
proposal.  


