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5. PART 6 – ATTACHMENTS

Add “V. Example of Proposed Panel” after U. P190 RFP Drawings in Part 6 – Attachments. (See Attached)
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2.5 Workflow Process

2.6 Special Design Challenges

Delete last sentence in the last paragraph in its entirety in section 2.6 Special Design Challenges. 

After the last paragraph in section 2.6 Special Design Challenges, add the following paragraphs: 
	
This project will have an adverse effect on historic properties through the demolition of Building 600.  Therefore, mitigation is required.  A 2010 Memorandum of Agreement regarding the Disposition of Excess Structures was amended to include Building 600.  The stipulated mitigation is an interpretive wayside panel documenting the historic significance of the Naval Powder Factory Historic District.

The contractor will design, have manufactured, and install one wayside panel documenting the historic significance of the National Register-eligible Naval Powder Factory Historic District.  This panel will be approximately 36” x 48” in dimension. Assume the contractor will spend 200 hours on this effort and the manufacturing will cost $10,000.00. An example of a similar deliverable is included in Attachment V in Part 6.

The contractor will work with the Cultural Resources Manager at Naval Support Facility Indian Head to obtain the appropriate information.  The design may include text, photographs, maps and other forms of information as appropriate.  The contractor will submit the draft design in .pdf format to NAVFAC Washington for review and comment.  NAVFAC Washington will submit the draft design to the Maryland SHPO for review and comment.  After requested revisions, the contractor will submit the pre-final design in .pdf format to NAVFAC Washington for review and approval.  NAVFAC Washington will submit the pre-final design to the Maryland SHPO for review and approval.  The contractor should assume 60 days for each review period.  

After the design is approved, the contractor will coordinate with the Harper’s Ferry Center of the National Park Service to have the wayside panel manufactured in porcelain enamel with a low-profile base.

The contractor will coordinate with the Cultural Resources Manager at Naval Support Facility Indian Head to select a location for the wayside panel and complete the Comprehensive Work Approval Process (CWAP) for its installation.  The contractor will deliver the wayside panel to NSF Indian Head and install it to the installations specifications. 
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