

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE J	PAGE OF PAGES 1 3
2. AMENDMENT/MODIFICATION NO. 0010	3. EFFECTIVE DATE 29-Jun-2015	4. REQUISITION/PURCHASE REQ. NO. ACQR3905869		5. PROJECT NO.(If applicable)
6. ISSUED BY NAVAL FACILITIES ENG COMMAND 1314 HARWOOD ST WASHINGTON DC 20374	CODE N40080	7. ADMINISTERED BY (If other than item 6) See Item 6		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. N40080-15-R-0502	
		X	9B. DATED (SEE ITEM 11) 12-May-2015	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) REPAIR RUNWAY 14-32 AND 6-24 PHASE 1 AT THE NAVAL AIRSTATION PATUXENT RIVER, PATUXENT RIVER, MD The purpose of this amendment is to accomplish the following: 1. Provide responses to RFIs. Proposal due date remains 8 July 2015. All other terms and conditions remain unchanged. Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)	16C. DATE SIGNED 29-Jun-2015	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

AMENDMENT 0009

The purpose of this amendment is to accomplish the following:

- 1. Provide responses to RFI #64-68.**

Proposal due date remains 8 July 2015.

64. Drawing C-512 calls for backfilling of conduit trench using High Early Strength Concrete. However, section 32 13 11 does not specify what strength and minimum cure time required for this type of concrete. Please clarify.

Response: Concrete for High Early strength shall reach 3,000 psi compressive strength in 72 hours. Concrete shall comply with 650 psi flexural strength as specified in Section 32 13 11.

65. The new work notes on Drawings E-100 through E-110 specify how deep the conduit should be installed. However, the installation depth is inconsistent and can vary from drawing to drawing for direct buried (18" to 24" Deep) as well as for concrete encased (18" to 24" Deep). In some cases the backfill method is not specified. The details on E-501 and E-502 show the installation depth of 24" deep when in direct buried and 18" deep when concrete encased. Please clarify the depth of installation for direct buried and for concrete encased.

Response: Conduit shall be installed at 24 inch depth for concrete encasement and direct buried conduit shall be installed no less than 18 inches below grade.

66. Drawing E-503 shows the installation of semi flush fixtures on a L-868 Base can. The diameter shown is 15". Please confirm that the diameter of the base can needs to be 15" as most semi flush fixtures can be installed in a 12" diameter base can without the need of adapter rings.

Response: 12 inch diameter base cans are acceptable.

67. Drawing E-503, step 3 specify the use of P-606 Epoxy sealant around the base can extension. However, view A calls for P-605 sealant. Please clarify which one will be required.

Response: Sealant around base cans shall be P-606.

68. Drawing E-504 shows the installation of elevated fixtures on a L-867. However, the diameter of the base can is not specified. Please clarify.

Response: Use 12 inch diameter base cans for elevated fixtures.

End of Amendment 0009

(End of Summary of Changes)