Renovate FMO Spaces, Bldgs 36 & 196
Washington Navy Yard, Washington, DC

Modification Percentage Rates:

In addition to the prices submitted, the Offeror shall provide proposed modification/change order
percentage rates for field overhead, prime’s overhead on subcontractors and prime’s home office
overhead as follows:

Field Overhead rate * %
Prime’s Overhead rate on Subcontractors %
Prime’s Home Office Overhead %

The Government will evaluate reasonableness of the proposed rates by a comparison with the
Government estimate and rates proposed by other offerors.

The above rates will become part of the successful contractor’s resultant contract and will be
applied to the direct costs of all contract modifications (additive or deductive) with a cumulative
total value of up to 10% of the original contract award amount. Any modifications exceeding
10% of the original contract amount will be negotiated in accordance with FAR Part 15, DFARS
Part 215, and any other applicable Federal regulation.

*Field Overhead will be evaluated as a percent mark-up and not a direct cost to the change
proposal. Field include costs incurred at the jobsite incident to the performance of the work, such
as cost of superintendence, Overhead costs cover indirect costs incurred on this project that are
chargeable only to this contract and timekeeping, clerical work, engineering, jobsite supervision,
project manager, superintendent, general foreman, CQC Staff, field engineer, secretaries, change
order estimators/negotiators, tool-shed keeper, supplies, office supplies, temporary protection,
and/or maintenance, dust control, noise control, winter protection, barricades, (rented), haul road,
clean-up, progress reports, equipment, superintendent’s truck, truck for clean-up, and fringe
benefits for supervisory and administrative personnel.



