

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE J	PAGE OF PAGES 1 2
2. AMENDMENT/ MODIFICATION NO. 0001	3. EFFECTIVE DATE 04-Aug-2015	4. REQUISITION/PURCHASE REQ. NO. ACQR3903200		5. PROJECT NO.(If applicable)
6. ISSUED BY NAVFAC FAR EAST FEAD YOKOSUKA PSC 473 BOX 13 FPO AP 96349-0013	CODE N40084	7. ADMINISTERED BY (If other than item 6) See Item 6		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. N40084-15-B-0107	
		X	9B. DATED (SEE ITEM 11) 24-Jul-2015	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/ MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) IDIQ EXTERIOR PAINTING CONTRACT FOR VARIOUS AREAS DESCRIPTION OF THIS AMENDMENT BEGINS ON PAGE 2.				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL:	EMAIL:	
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 04-Aug-2015

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

AMENDMENT 0001

- a. The reason for this amendment is to remove “replace damaged fascia” for Bldg. 3802 under Seed Project #2 (eProject No. 1357747).
- b. Since “replace damaged fascia” work for Bldg. 3802 is no longer required, remove the requirements from the Seed Project #2. The revised specification, drawings, and price schedule are provided identified with the number of this amendment on the right top margin, is incorporated into the solicitation.
- c. The closing date and time remain unchanged; 24 August 2015 (10:30 A.M.).

SECTION 00010 - SOLICITATION CONTRACT FORM

TABLE OF CONTENTS

The Table of Contents has changed from:

Exhibit/Attachment Table of Contents

DOCUMENT TYPE	DESCRIPTION	PAGES	DATE
Attachment 1	Specification (eP# 1358486)	333	31-MAR-2015
Attachment 2	Seed Project #1 (eProject# 1350261)	6	07-JUL-2015
Attachment 3	Seed Project #2 (eProject# 1357747)	70	15-JUL-2015
Attachment 4	Notices	11	23-JUL-2015

to:

Exhibit/Attachment Table of Contents

DOCUMENT TYPE	DESCRIPTION	PAGES	DATE
Attachment 1	Revised spec, DWGs, price schedule for Seed Project #2 (eProject# 1357747)	5	04-AUG-2015

(End of Summary of Changes)

m. Replace missing light cover of high-rise, Bldg. 1516, with new one. See sketch Div. No. A09.

~~n. Replace damaged fascia including sealant of high rise, Bldg. 3802, with new ones. See sketch Div. No. A09.~~

3. TERM OF CONTRACT: The work shall be completed within 240 calendar days after the date of order.

4. WORK SCHEDULE: The work shall be performed from 0800 to 1645, Monday through Friday except U.S. Government holydays. The Contractor shall arrange his work so as not to cause interference with normal occurrence of the Government business.

END OF THE STATEMENT OF WORK



REPAINT LETTERS, PAINTING DATE, "XXX 201X" (ITEM NO. A022)



REPLACE MISSING ACRYLIC LIGHTING FIXTURE COVER, WITH NEW ONE (ITEM NO. A039)



REPLACE LETTERS (STICKER TYPE), "T-HR-XXXXXX", WITH NEW ONE (ITEM NO. A056)



REPLACE STICKER SIGN, "DANGER HIGH VOLTAGE", WITH NEW ONE (ITEM NO. A056)



REPLACE DAMAGED OR MISSING VENTS OF FOUNDATIONS OF HIGH-RISE, WITH NEW ONE (ITEM NO. A056)



REPLACE DAMAGED FASCIA INCLUDING SEALANT WITH NEW ONES, APPROX. 10 LM, (ITEM NO. A056)

AMEND1



PUBLIC WORKS DEPARTMENT
YOKOSUKA
DES: J. WATANABE
CHK:
PM/DM:

APPROVED
DATE
PDE/EIC
DATE

IDIQ CONTRACT EXTERIOR PAINTING
IDIQ TASK ORDER, YSK & IKG
MISCELLANEOUS WORKS OF HIGH-RISE
NAVFAC DWG. NO.:
DIV. NO.: A09
CONSTR. CONTR. NO.:
EPROJECT NO.: 1357747

WORK ITEMS AND QUANTITIES		UNIT	BLDG. 1976 (SOQ) with Carport & Storage Shed	BLDG. 1978 (SOQ) with Carport & Storage Shed	BLDG. 1980 (SOQ) with Carport & Storage Shed	BLDG. 1982 (SOQ) with Carport & Storage Shed	BLDG. 4438 (SOQ)	BLDG. 4441 (SOQ)	BLDG. 1516 (9 BAN)	BLDG. 3802 (SAKURA)	BLDG. 3823 (AJISAI)	BLDG. 4319 (ASAGO)	BLDG. 4401 (BARA)	BLDG. 4402 (UME)	BLDG. 646 (4 UNITS)	BLDG. 647 (6 UNITS)	BLDG. 653 (6 UNITS)	BLDG. 654 (4 UNITS)	BLDG. 655 (2 UNITS)	BLDG. 658 (6 UNITS)	BLDG. 659 (6 UNITS)
A001	Prepare Lead-free surfaces with water cleaning.	SM	470	470	470	470	326	311	8239	12166	12480	12166	12007	12007	904	1252	1252	904	501	1252	1252
A002	Prepare Lead-free surfaces with type 3.	SM	165	165	165	165	236	212	1022	781	781	781	1595	1595	42	78	78	42	38	78	78
A003	Repaint existing steel and galvanized steel siding/ roof/ wall surfaces.	SM	98	98	98	98															
A005	Repaint existing steel and galvanized steel framing/ box/ casing/ door/ window surfaces.	SM	49	49	49	49	82	67	587	339	339	339	298	298	20	50	50	20	20	50	50
A008	Repaint existing aluminum panel surfaces.	SM							179	80	80	80	110	110							
A009	Repaint existing steel and galvanized steel pipe surfaces, up to 50 mm outside diameter.	LM	20	20	20	20	20	20	40	40	40	40	40	40	20	30	30	20	20	30	30
A011	Repaint existing steel and galvanized steel pipe surfaces, up to 150 mm outside diameter.	LM							20	20	20	20	20	20	10	10	10	10	10	10	10
A013	Repaint existing steel and galvanized steel pipe surfaces, up to 300 mm outside diameter.	LM							20	20	20	20	20	20							
A017	Repaint existing PVC gutter/ downspout surfaces after surface preparation.	LM	45	45	45	45	137	131	469	695	695	695	574	574	42	56	56	42	30	56	56
A018	Repaint existing concrete, concrete block, and cement mortar surfaces.	SM																			
A019	Repaint existing multi-layer coating surfaces with rubber type top coating.	SM							8239	12166	12480	12166	12007	12007							
A020	Repaint existing multi-layer coating surfaces with top coating.	SM	470	470	470	470	326	311							904	1252	1252	904	501	1252	1252
A021	Repaint existing building numbers and unit number text.	EA	1	1	1	1	1	1	1	2	1	2	1	1	1	1	1	1	1	1	1
A022	Repaint letters, unit: continuous letters(one word)/ EA.	EA								2	4	2	4	2	2						
A023	Repaint existing cement board surfaces.	SM					107	100					882	882							
A028	Repair spalling.	SM	1	1	1	1	1	1	20	20	20	20	20	20	2	2	2	2	2	2	2
A029	Repair crack with U-cut.	LM	20	20	20	20	20	20	108	144	144	144	144	144	20	30	30	20	10	30	30
A034	Replace existing sealants for windows/ doors with new ones.	LM	90	90	90	90	90	90	162	216	216	216	216	216	60	90	90	60	30	90	90
A035	Replace existing joint sealants with new ones.	LM	60	60	60	60	60	60	162	216	216	216	216	216	20	30	30	20	10	30	30
A039	Replace existing acrylic lighting fixture covers with new ones.	EA							1												
A051	Provide gondola lift.	EA							2	2	2	2	2	2							
A052	Provide scaffolding.	SM	400	400	400	400	520	495	300	646	646	646	695	695	638	855	855	638	422	855	855
A053	Remove and reinstall pigeon net, Unit: Up to 16 SM of guard size/EA.	EA										22									
A054	Remove and reinstall window guard, Unit: Up to 2 SM of guard size/EA. (For removal and re-installation of pigeon mesh fence at 1st floor)	EA																			
A056	Other related miscellaneous work.	LS																			
	Replace leader strap of downspout with stainless steel ones.	EA																			
	Replace vent of storage shed at backyard, with aluminum vent	EA																			
	Replace damaged/missing vent of storage shed at parking side	EA																			
	Repair bottom portions of steel door and door frame of storage shed at parking side	EA																			
	Repair bottom portion of TV/TEL pipe	EA																			
	Replace letters (sticker type) on door to be repainted	EA								1	1	1	1	1							
	Replace sticker on door to be repainted	EA							1		1	1									
	Sticker: DANGER HIGH VOLTAGE																				
	Replace damaged/missing vent of foundation	EA								1			3	5							
	Replace damaged fascia including sealant	EA																			
	Repair bottom portion of panel board	EA																			

—1— AMEND1



PUBLIC WORKS DEPARTMENT
YOKOSUKA
DES: J. WATANABE
CHK:
PM/DM:

APPROVED
DATE

PDE/EIC
DATE

IDIQ CONTRACT EXTERIOR PAINTING
IDIQ TASK ORDER, YSK & IKG
LIST OF WORK ITEMS AND QUANTITIES (2/3)
CONSTR. CONTR. NO.:
EPROJECT NO.: 1357747

IDIQ CONTRACT EXTERIOR PAINTING IDIQ TASK ORDER, YSK IKG

SCHEDULE OF INDEFINITE QUANTITY WORK - "A"

EXHIBIT A Price for the Base Period

<u>ITEM NO</u>	<u>DESCRIPTION</u>	<u>EST QTY</u>	<u>UT</u>	<u>UNIT PRICE</u>	<u>EST AMT TOTAL</u>
A039	Replace existing acrylic lighting fixture covers with new ones.	1	EA	¥	¥
A051	Provide gondola lift.	14	EA	¥	¥
A052	Provide scaffolding.	31,057	SM	¥	¥
A053	Remove and reinstall pigeon net, Unit: Up to 16 SM of guard size/EA.	149	EA	¥	¥
A054	Remove and reinstall window guard, Unit: Up to 2 SM of guard size/EA. (For removal and re-installation of pigeon mesh fence at 1st floor)	18	EA	¥	¥
A056	Other related miscellaneous work.	1	LS		¥
	Replace leader strap of downspout with stainless steel ones.	266	EA	¥	(¥)
	Replace vent of storage shed at backyard, with aluminum vent	132	EA	¥	(¥)
	Replace damaged/missing vent of storage shed at parking side	15	EA	¥	(¥)
	Repair bottom portions of steel door and door frame of storage shed at parking side	48	EA	¥	(¥)
	Repair bottom portion of TV/TEL pipe	6	EA	¥	(¥)
	Replace letters (sticker type) on door to be repainted	5	EA	¥	(¥)
	Replace sticker on door to be repainted	3	EA	¥	(¥)
	Sticker: DANGER				
	HIGH				
	VOLTAGE				
	Replace damaged/missing vent of foundation	9	EA	¥	(¥)
	Replace damaged fascia including sealant	0	EA	¥	(¥)
	Repair bottom portion of panel board	8	EA	¥	(¥)
TOTAL (A001 through A056)					¥ _____
			\$1= ¥	120.1200	\$ _____

BLDG. 3802 (SAKURA)

SCHEDULE OF INDEFINITE QUANTITY WORK - "A"

EXHIBIT A Price for the Base Period

<u>ITEM NO</u>	<u>DESCRIPTION</u>	<u>EST QTY</u>	<u>UT</u>	<u>UNIT PRICE</u>	<u>EST AMT TOTAL</u>
A056	Other related miscellaneous work.	1	LS		¥
	Replace letters (sticker type) on door to be repainted	1	EA	¥	(¥)
	Replace damaged/missing vent of foundation	1	EA	¥	(¥)
	Replace damaged fascia including sealant	0	EA	¥	(¥)
TOTAL (A001 through A056)				\$1= ¥ 120.1200	¥ _____ \$ _____