P-183, Design Build, Indoor Dynamic Range Facility
               Solicitation N40085-15-R-0001

JEB Fort Story, Virginia Beach, VA

Dated: September 28, 2015

PRICE PROPOSAL FORM

Price includes the following:
CLIN 0001 - BASE PRICE:
CLIN 0001A - P-183 PROJECT PRICE: 
Price for the entire work for Design, Material, Equipment, Labor and Supervision to complete in accordance with the requirements with the Request for Proposal and attached drawings and specifications for MILCON Project P-183, Indoor Dynamic Range Facility at Fort Story located in Virginia Beach, VA, but excluding work described in CLINs 0002, 0003 and 0004.  The contract completion date will be 555 calendar days after the award. 
TOTAL BASE PRICE FOR CLIN 0001




$_________________
CLIN 0002 - OPTION 1:  
Provide and furnish all necessary Design, Material, Equipment, Labor, and Supervision to design and build a two story Hogan’s Alley on the east side of the 12pt Steel Range side of the building, adding 3300 square feet onto the base bid floor plan.  Work to include modifying the site work, utilities and supporting infrastructure to meet Bid Option changes.  See RFP sheet AE102 Bid Option Plan and narrative for further details.
TOTAL PRICE FOR CLIN 0002 - OPTION 1   
$________________
CLIN 0003 - OPTION 2:  
Provide and furnish all necessary Design, Material, Equipment, Labor, and Supervision to design and build another simulator, simulator control room and expanded vestibule and staging/ break/ VIP room to match the base bid simulator-1 and same associated rooms, substituting 1186 square feet within the base bid floor plan.  Relocate the Range Workshop to the northeast side of the building, adding 875 square feet onto the base bid floor plan.  Work to include modifying the site work, utilities and supporting infrastructure to meet Bid Option changes.  See RFP sheet AE102 Bid Option Plan and narrative for further details.
TOTAL PRICE FOR CLIN 0003 - OPTION 2   




$_________________
CLIN 0004 - OPTION 3:  
Provide and furnish all necessary Design, Material, Equipment, Labor and Supervision to design and build an additional storage room, adding 1500 square feet onto the base bid floor plan.  Work to include modifying the site work, utilities and supporting infrastructure to meet Bid Option changes.  See RFP narrative for further details.  The added storage room is not shown on the Bid Option sheet and the contractor will need to locate the storage within their design proposal.

TOTAL PRICE FOR CLIN 0004 - OPTION 3   
 $_________________       
TOTAL PRICE FOR CLINs 0001, 0002, 0003, and 0004

$_________________       

CLIN 0005 - PLANNED MODIFICATION - 1:  Price includes the following:

Price for providing work in connection with all labor, material, equipment, transportation, and supervision required for the Furniture, Fixtures and Equipment (FF&E), including all work indicated in the contract documents as “FF&E” as Planned Modification, in accordance with the following schedule including Forklift referenced in ESR E1030 Vehicular Equipment:

	CLIN
	GOVERNMENT

FF&E BUDGET
	HAR

(NTE 5%)
	TOTAL HAR

FF&E BUDGET
	TOTAL BUDGETED 

FF&E AMT.

	Procurement, Installation, Labor, Material, Equipment, Transportation, and Supervision Required for the Furniture, Fixtures and Equipment (FF&E)

	$ 170,000

	__________%
	$______________

	$_________________


TOTAL PRICE FOR CLIN 0005 - PLANNED MODIFICATION - 1   
$_________________

CLIN 0006 - PLANNED MODIFICATION - 2:  Price includes the following:

Price for providing work in connection with all labor, material, equipment, transportation, and supervision required for the Audio/Visual (A/V), including all work indicated in the contract documents as “A/V” as Planned Modification, in accordance with the following schedule:

	
	
	
	
	


	CLIN
	GOVERNMENT

A/V BUDGET
	HAR

(NTE 5%)
	TOTAL HAR

A/V BUDGET
	TOTAL BUDGETED 

A/V AMT.

	Procurement, Installation, Labor, Material, Equipment, Transportation, and Supervision Required for the Audio/Visual  (A/V) Equipment 


	$ 68,000

	__________%
	$______________

	$_________________


TOTAL PRICE FOR CLIN 0006 - PLANNED MODIFICATION - 2   
$_________________

CLIN 0007 - PLANNED MODIFICATION - 3:  Price includes the following:

Price for providing work in connection with design, procurement, installation, all labor, material, equipment, transportation and supervision required for Specialized Targeting Equipment (Running Man Target System and Box Trap Target System) including all work indicated in the contract documents in accordance with the following schedule and CLIN 0001 - BASE PRICE:
	
	
	
	
	

	CLIN
	GOVERNMENT SPECIALIZED TARGETING EQUIUPMENT BUDGET
	HAR

(NTE 5%)
	TOTAL HAR

BUDGET
	TOTAL TARGETING EQUIPMENT AMT.

	Procurement, Installation, Labor, Material, Equipment, Transportation, and Supervision Required for the Specialized Targeting Equipment 


	$ 114,000

	__________%
	$______________

	$_________________



TOTAL PRICE FOR CLIN 0007 - PLANNED MODIFICATION - 3   
$_________________

CLIN 0008 - PLANNED MODIFICATION - 4:  Price includes the following:

Price for providing work in connection with design, procurement, installation, all labor, material, equipment, transportation and supervision required for Specialized Targeting Equipment (Box Trap Target System) including all work indicated in the contract documents in accordance with the following schedule and  CLIN 0002 – OPTION 1:

	
	
	
	
	

	CLIN
	GOVERNMENT SPECIALIZED TARGETING EQUIUPMENT BUDGET
	HAR

(NTE 5%)
	TOTAL HAR

BUDGET
	TOTAL TARGETING EQUIPMENT AMT.

	Procurement, Installation, Labor, Material, Equipment, Transportation, and Supervision Required for the Specialized Targeting Equipment 


	$ 56,000

	__________%
	$______________

	$_________________



TOTAL PRICE FOR CLIN 0008 - PLANNED MODIFICATION - 4   
$_________________

CLIN 0009 - PLANNED MODIFICATION - 5:  Price includes the following:

Price for providing work in connection with design, procurement, installation, all labor, material, equipment, transportation and supervision required for the Specialized Range Equipment (Laser Shot Equipment and Reactive Steel Targets) including all work indicated in the contract documents in accordance with the following schedule and CLIN 0001 - BASE PRICE:
	
	
	
	
	

	

       CLIN
	GOVERNMENT

SPECIALIZED

RANGE EQUIPMENT BUDGET
	HAR

(NTE 5%)
	TOTAL HAR

BUDGET
	TOTAL SPECIALIZED

RANGE EQUIPMENT
AMT.

	Procurement, Installation, Labor, Material, Equipment, Transportation, and Supervision Required for the Specialized Range Equipment 


	$ 2,100,000

	__________%
	$______________

	 $_________________



TOTAL PRICE FOR CLIN 0009 - PLANNED MODIFICATION - 5   
$_________________

CLIN 0010 - PLANNED MODIFICATION - 6:  Price includes the following:

Price for providing work in connection with design, procurement, installation, all labor, material, equipment, transportation and supervision required for the Specialized Range Equipment (Laser Shot Equipment) including all work indicated in the contract documents in accordance with the following schedule and CLIN 0003 – OPTION 2::
	
	
	
	
	

	

       CLIN
	GOVERNMENT

SPECIALIZED

RANGE EQUIPMENT BUDGET
	HAR

(NTE 5%)
	TOTAL HAR

BUDGET
	TOTAL SPECIALIZED

RANGE EQUIPMENT
AMT.

	Procurement, Installation, Labor, Material, Equipment, Transportation, and Supervision Required for the Specialized Range Equipment 


	$ 720,000

	__________%
	$______________

	 $_________________



TOTAL PRICE FOR CLIN 0010 - PLANNED MODIFICATION - 6   
$_________________

CLIN 0011 - PLANNED MODIFICATION - 7:  Price includes the following:
Price for providing work in connection with the procurement and installation, all labor, material, equipment, transportation, testing and supervision required for the Physical Security Equipment (PSE) Systems that supports this contract including all work indicated in the Contract Documents as "PSE".  PSE required for this project will include door hardware (X10 locks, FF-L-2890 compliant hardware and electronic latches), interior boundary switches (balanced magnetic switches and glass break sensors), interior volumetric sensors (PIR and/or Dual Technology motion detectors), electronic entry control (card readers, keypads or biometrics), imaging sensors (CCTV cameras), and security monitoring and control workstations (data processing and CCTV monitors).
TOTAL PRICE FOR CLIN 0011 - PLANNED MODIFICATION - 7:            $_________________   
PRICE PROPOSAL FORM GENERAL NOTES:  
1. The cost of the design work effort executed by Design Professionals for the work of CLIN0001 shall be included in CLIN 0001 – Base Price. Bid Items CLIN 0002 through CLIN 0004 may be exercised and awarded with Base Bid.  If any of these items are exercised the Design must also be included.  If Bid Items CLIN 0002 through CLIN 0004 are exercised, additional bonding and consent of surety will be required.  Consequently, the Performance Bond shall reflect 100 percent of the aggregate amount of all items.  Bonding is not required for the design and procurement and installation of FF&E, Specialized Range, AV and PSE Equipment (CLINs 0005, 0006, 0007, 0008, 0009, 0010, and 0011).
2. The Government reserves the unilateral right to award the Options to the contractor at the proposed price within 365 calendar days after the contract award.  A firm fixed proposed price is required for Items CLIN 0001, CLIN 0002, CLIN 0003 and CLIN 0004.  No provision is made for economic price adjustment.  If Options are exercised, the contract completion date remains 555 calendar days after award of the contract.
3. FAR 52.217-5, Evaluation of Options (JUL 1990) - Except when it is determined in accordance with FAR 17.206 (b) not to be in the Government's best interest, the Government will evaluate offers for award purposes by adding the price for the Options to the total price for the Bid Item 0001.  Evaluation of options will not obligate the Government to exercise the option (s).

4. The Government may reject an offer as nonresponsive if it is materially unbalanced as to prices for the basic requirement and the option quantities.  An offer is unbalanced when it is based on prices significantly less than cost for some work and prices which are significantly overstated for other work.

5. Contractor shall be authorized by the Contracting Officer to procure and install all physical security equipment as specified in the approved final design of Physical Security Equipment Systems Package (PSE) which includes Electronic Security Systems (ESS).  The amount of this item will be the actual cost of the Physical Security Equipment (PSE) items, Electronic Security System (ESS) items and the respective cabling for each Electronic Security System plus all labor, material, equipment, transportation and supervision required to install and test a complete operating turnkey system for all required security systems within the contract completion date.  The Government is not obligated to award the PSE - Planned Modification - 7.  Should the Government choose to award the PSE the line item will be awarded as a negotiated modification to the contract/task order.  The PSE Modification shall be awarded at least six months prior to the contract completion date.  A minimum of six months is required for the contractor to purchase, deliver and install the PSE without impacting the overall completion date of the project.  The contractor’s schedule should assume the award of the PSE as a modification.  No schedule extensions shall be granted if the modification is awarded at least six months prior to the contract completion date.  If the Government decides to negotiate and award the Physical Security Equipment Modification with less than six months prior to the contract completion date, the contractor may be entitled to a contract extension and extended field overhead.  A contract extension and extended field overhead will only be granted in those cases where the prime contractor demonstrates that an accepted Final PSE Package was submitted within the approved schedule deadlines and sufficient lead time for the PSE is not available and the Government’s award of the modification is in the last six months of the contract.
Note:  All conduits, wire ways, junction boxes, pull stations, conduit support and wire way support systems listed with a pull wire for the above equipment are included in Items CLIN 0001, CLIN 0002, CLIN 0003 and CLIN 0004.
6. The Final FF&E, AV, Specialized Targeting, and Specialized Range packages shall be submitted no later than 9 months prior to building completion.  The Government is not obligated to award the FF&E, AV, Specialized Targeting, and Specialized Range items.  Should the Government choose to award the FF&E, AV, Specialized Targeting, and Specialized Range items, the line items will be awarded as negotiated planned modifications to the contract/task order.  The contractor's proposed HAR will be applied to all vendor/supplier costs for the FF&E, AV, Specialized Targeting, and Specialized Range items. The planned modifications shall be awarded at least six months prior to the contract completion date.  A minimum of six months is required for the contractor to purchase, deliver and install the planned modifications without impacting the overall completion date of the project.  The contractor’s schedule should assume the award of all modifications.  No schedule extensions shall be granted if the modifications are awarded at least six months prior to the contract completion date.  If the Government decides to negotiate and award the modifications with less than six months prior to the contract completion date, the contractor may be entitled to a contract extension and extended field overhead.  A contract extension and extended field overhead will only be granted in those cases where the Prime Contractor demonstrates that accepted Final modification packages were submitted within the approved schedule deadlines and sufficient lead time for the modifications is not available and the Government’s award of the modifications is in the last six months of the contract.

7. Upon Government approval of the preliminary design and best value analysis, a Best Value Determination (BVD) will be made and will be the rationale for selecting the FF&E and A/V vendors for the project.  Accordingly, the prices provided by the selected vendors, using predominantly negotiated price scheduled from BPA, GSA or other Federal contracts will be the basis for the actual cost of the Final FF&E and A/V packages.  The actual total cost of the awarded planned modifications will be the total of the accepted Final FF&E and A/V packages
and the HAR rate applied to the accepted packages.  Please reference PART 3, Section 6, ESR
E20.

8. The Government Budget Amount for FF&E and AV, as shown above, includes the FF&E and

AV cost, freight and installation charges.  The Government Budget Amount for FF&E and AV

has been identified to provide offerors with the projected magnitude of effort for FF&E and

AV.  The Total Budgeted Amount for FF&E and AV includes the actual cost of the FF&E and

AV including freight and installation charges and Prime Contractor’s proposed Handling and

Administrative Rate (HAR).  The Government FF&E and AV Budget Amount shall be entered  

by the Government.

9.  Prime Contractor FF&E and AV Handling and Administration Rate (HAR).  Offerors may
 propose a fee, up to but not to exceed 5%, for the handling and administration of the FF&E and

 AV. This fee will account for all administrative costs, overhead, bonding fees, administration of
 subcontractors, profit and any other costs associated with and related to the coordination and
 processing of the procurement and installation of FF&E and AV.  No other charges, expenses,
 fees, mark-ups, etc., will be authorized.  The prime contractor’s proposed HAR mark-up shall be    

 applied to the Government Budget Amount of FF&E and AV to derive a Total Budgeted
 Amount proposed price for CLINs 0005, 0006, 0007, 0008, 0009, and 0010.

10.  The prime contractor’s FF&E and AV HAR will be incorporated into the contract as proposed

 and will not be adjusted regardless of fluctuations from the Government Budget Amount of 

 FF&E and AV.  The HAR is a fixed rate.  When the final FF&E and AV Package is priced, the

 contractor’s HAR, as incorporated into the contract, shall be applied to the FF&E and AV

 supplier and vendor quotes to derive a total proposed price for final negotiation of the FF&E and

 AV Planned Modifications.

11.  The FF&E, AV and PSE Procurement and Installation Planned Modification line items will be
 funded separately after completion of the design and approval of FF&E, AV and PSE design
 review and acceptance of the FF&E, AV and PSE packages, and receipt of appropriate
 funding.  The design for the FF&E, AV and PSE are performed under the Base Amount or other 
 applicable option item.  

AMENDMENTS ACKNOWLEDGED:
	Amendment No.
	Date
	Amendment No.
	Date
	Amendment No.
	Date

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	


Offeror:








Address:







Phone:








Fax:








Signature:
_______________________ Date:________
2

