

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. CONTRACT ID CODE <b>J</b>	PAGE OF PAGES <b>1   2</b>
2. AMENDMENT/MODIFICATION NO. <b>0003</b>	3. EFFECTIVE DATE <b>04-Mar-2015</b>	4. REQUISITION/PURCHASE REQ. NO. ACQR3838055		5. PROJECT NO.(If applicable)
6. ISSUED BY NAVFAC MID ATLANTIC PWD PHILADELPHIA 4921 S. BROAD STREET BLDG 1, 2ND FLOOR PHILADELPHIA PA 19112		CODE <b>N40085</b>	7. ADMINISTERED BY (If other than item 6)  <b>See Item 6</b>	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			X	9A. AMENDMENT OF SOLICITATION NO. <b>N40085-15-R-7502</b>
			X	9B. DATED (SEE ITEM 11) <b>29-Jan-2015</b>
				10A. MOD. OF CONTRACT/ORDER NO.
				10B. DATED (SEE ITEM 13)
CODE		FACILITY CODE		
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>  1  </u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.</b>				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  <b>N40085-15-R-7502, Multiple Award Construction Contract (MACC) for New Construction, Renovation, Alteration and Repair Projects primarily in the state of Pennsylvania. Seed Project: Design-Build, Building 305 Exterior Insulated Metal Panels and Dual Fuel Furnaces, Naval Support Activity, Mechanicsburg, PA</b>  <b>NOTE: THIS AMENDMENT MUST BE ACKNOWLEDGED WITH YOUR PROPOSAL.</b>				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
			TEL: _____ EMAIL: _____	
15B. CONTRACTOR/OFFEROR  _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED  <b>04-Mar-2015</b>

## SECTION SF 30 BLOCK 14 CONTINUATION PAGE

**SUMMARY OF CHANGES**

## SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

AMENDMENT 0003

1. The date for receipt of proposal is hereby EXTENDED to 25 March 2015 at 3:00 PM.
2. **NOTE:** THIS AMENDMENT MUST BE ACKNOWLEDGED WITH YOUR PROPOSAL.
3. In response to contractor questions, the solicitation is hereby amended as follows:

**CONTRACTOR QUESTION 1:** Can a second site visit be scheduled for the seed project? This is requested due to the technical information now required in the Phase 1 proposals for the Maryland and New York firms who have been invited to participate in the solicitation. As a result, can the proposals due date be extended an additional two weeks?

**GOVERNMENT RESPONSE 1:** An additional site visit is scheduled for 18 March 2015 at 10:00 AM. NOTE: In order to attend the site visit, the contractor is required to email the following information to the Government's representative, Brian Trostle at email [brian.trostle@navy.mil](mailto:brian.trostle@navy.mil) on NO LATER THAN close of business on 10 March 2015.

The following required information shall be submitted on company letterhead and shall include the following:

Date of visit  
Individual's name  
Date of birth  
US Citizenship – Y/N  
Driver's License Number/State

The site visit scheduled for March 18, 2015 at 10:00AM will be held at the Naval Support Activity, 5450 Carlisle Pike, Mechanicsburg, PA 17055. All parties shall meet at the south end of Building 305, Fourth Avenue and E Street (Building numbers and avenue/street names are located on the corners of the buildings). Parking will be permitted at the south end of Building 305 and the north end of Building 405.

Attached is a map of the Naval Support Activity, Mechanicsburg, PA. Access to the base will be through the North Gate off of US Route 11 (Carlisle Pike). All individuals will be required to stop at North Gate to obtain a visitor/ID pass. After receiving the pass, continue south on the main entrance road (G Street) to the second stop sign at Fourth Avenue, turn right on Fourth Avenue; Building 305 will be the second building on the right.

The date for receipt of proposals is extended by issue of this amendment.

4. A forthcoming amendment will provide additional contractor questions and responses.

--End--

(End of Summary of Changes)