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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT


Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.


15A. NAME AND TITLE OF SIGNER (Type or print)


30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84


STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243


N40085-16-B-7711, WO#800400 INSTALL PACKAGE PLANTS, INDUSTRIAL WASTE TREATEMENT PLANT (IWTP), MARINE CORPS
 LOGISTICS BASE, ALBANY, GA


INCORPORATE PRE-BID MEETING MINUTES, AGENDA, AND SIGN-IN SHEET.  PRE-PROPOSAL INQUIRY LOG DATED 25 JULY 2016 IS ALSO INCORPORATED.


CONTINUED ON PAGE TWO
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16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)


16C. DATE SIGNED


BY 25-Jul-2016


16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR


(Signature of Contracting Officer)(Signature of person authorized to sign)


8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X N40085-16-B-7711


X 9B. DATED (SEE ITEM 11)
11-Jul-2016


10B. DATED  (SEE ITEM 13)


9A. AMENDMENT OF SOLICITATION NO.


11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS


X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, X is not extended.


Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 


(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;


or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  


REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.


12. ACCOUNTING AND APPROPRIATION DATA (If required)


13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.


A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.


B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).


C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:


D. OTHER (Specify type of modification and authority)


E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.


14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  
 
 
 
The following have been added by full text:  
        AMENDMENT 0001 
1.  Amendment is issued to incorporate the following: 
 


a. Pre-Bid Conference Minutes 
b. Pre-Bid Conference Agenda 
c. Pre-Bid Conference Sign-in Sheet 
d. Pre-Proposal Inquiry (PPI) Log dated 25 July 2016 


 
2.  The bid date of 16 August 2016 at 2:00 PM ET remains unchanged by reason of this amendment. 
 
 
  
 
(End of Summary of Changes)  
 








N40085-16-B-7711 Install Package Plants, IWTP 
MCLB Albany, GA Pre Proposal Inquiry (PPI) LOG


The PPI log is for informational purposes only.  It does not amend the IFB.  If a revision to the IFB is required, a formal amendment will be issued.


ATTACHMENT I - 25 JULY 2016 Page 1 of 1


PPI #
Question Date IFB Section/ 


Page/Paragraph
Question Government Response Change IFB


(Y/N)
Amend #


1


22-Jul-16 Solicitation/pg. 9/FAR 
52.214-19 and 
Section 01 35 26/pg. 
8/paragraph 1.6.1.1


Paragraph 1.6.1.1 of section 01 35 26 calls out the Experience Modification Rate 
(EMR) for subcontractors to be less than or equal to 1.10.  It does not list a required 
rate for the Prime Contractor.  Item 4.d in the pre-bid meeting agenda references FAR 
52.214-19, incorporated on page 9 of the solicitation, and in pre-bid discussions it was 
noted that all  Prime and subcontractors needed to meet the established EMR and 
DART rates.  What are the required EMR and DART rates for Prime Contractors?


EMR and DART rates for the Prime Contractor are 
the same rates as those listed for subcontractors. 


N


2 25-Jul-16 Sec 01 11 00 para 
1.2.1 a


Will all General Contractors who bid on this project be required to licenced in the State 
of Georgia


The contractor is required to hold a current Georgia 
Utility Contractor's License.


N


3 25-Jul-16 Sec 01 11 00 para 
1.2.1 a


Will all Utility Contractors (i.e. underground piping, civil, etc..) who bid on this project be 
required to licenced in the State of Georgia


The contractor is required to hold a current Georgia 
Utility Contractor's License.


N


4 25-Jul-16 Will any permits be required to be obtained from the City of Albany? And if so what are 
those requirements


No permits are required through the City of Albany. N


5


6


7


8


9


10





		PPI Log















 
  
  


PRE-BID CONFERENCE MINUTES 
IFB N40085-16-B-7711 


PROJECT TITLE:  WO#800400 INSTALL PACKAGE PLANTS, 
INDUSTRIAL WASTE TREATMENT PLANT (IWTP) 


LOCATION:  MARINE CORPS LOGISTICS BASE, 
ALBANY, GA 


 
DATE:  21 JULY 2016 


 
1. The subject conference was held this date in accordance with the Pre-Bid Conference   
Agenda, which is attached as a part of these meeting minutes.  Also attached is the 
attendance roster. 
 
Welcoming remarks and introductions of the NAVFAC MIDLANT FEAD Albany and  
MCLB Albany teams were made.  Attendees were asked to sign the attendance roster.  
Attendees were advised that the minutes of the Pre-Bid Conference would be available later 
to each attendee, as well as a copy of the attendance roster.  Attendees were asked to confirm 
that everyone was able to download the subject solicitation and all attachments from the 
NECO website.  Prospective contractors were informed that nothing said at the conference 
would change the solicitation or scope of work and that only an official amendment would 
make changes to the solicitation or scope of work.  To date, there have been no amendments 
issued.  The contractors were also informed that a Pre-Proposal Inquiry (PPI) Log was 
included in the solicitation package and should be used for submitting all questions in 
writing.  It was noted that general questions could be asked during the pre-bid conference, 
but specific questions shall be addressed in writing to Patricia Morgans via email at 
patricia.a.morgans@navy.mil utilizing the PPI Log.  Questions are due by 01 August 2016.  
 
2. Ms. Jeanne Geisel, Project Manager for Public Works MCLB Albany, presented a project 
overview as outlined in the IFB and gave a brief synopsis of the scope. It was noted that the 
work would have to be performed by a licensed utility contractor.  Ms. Geisel also noted that 
a portion of the work included under this solicitation was in support of future changes at the 
IWTP.  A background of the IWTP was given as well.  The base was built in the 1950’s and 
there had been various renovations on different industrial processes at the IWTP throughout 
the years.  It was also noted that the IWTP was a pre-treatment facility for industrial waste 
that would ultimately be transferred to the City of Albany for disposal.  It was asked during 
the presentation if the project had been designed around a specific manufacturer.  The 
prospective bidder also noted that they were having a difficult time locating a manufacturer 
that could meet the specifications.  The prospective bidder was asked to submit questions in 
writing, but was advised that the Government could not specify a particular manufacturer.   
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The proposed contract is a firm fixed-price design-bid-build construction contract with two 
(2) Contract Line Items (CLINs).  The award will be made on the total price of CLIN 0001.  
CLIN 0002 is a bid option for a canopy over the package plants.  The Government reserves 
the right to order this bid option either at time of award or within 60 days of contract award.  
For purposes of evaluating bids for award, the Government will evaluate the total price of 
CLINS 0001 and 0002 to determine the low bidder.  Failure to bid on any CLIN will result in 
rejection of bid. 
 
The contract will include 540 calendar days from date of award to complete work.  If bid 
option CLIN 0002 is ordered, the completion date will not change.  As stated in the 
solicitation, liquidated damages are $1,850.00/day for each day of delay until the work is 
completed or accepted. 
 
It was noted that there are no exemptions listed in the solicitation under FAR 52.225-9 Buy 
American Act---Construction Materials so full compliance is required.  All material must 
comply with the applicable Buy American Act (BAA) clause as cited in the solicitation.  
There was some discussion on the various BAA contract clauses so prospective bidders were 
urged to review the applicable clause and to provide to all subcontractors and suppliers.  
 
The contractor was advised to read the specifications and drawings carefully and was advised 
that the solicitation included specific qualifications, certifications, and previous experience 
requirements.  Special issues such as a project sign, project fencing, special scheduling 
requirements, and special inspections were discussed/ 
 
3.  Ms. Morgans noted that the Federal Acquisition Regulations (FAR) and Defense Federal 
Acquisition Regulations (DFAR) provisions and clauses included in the solicitation could be 
located in full text at http://farsite.hill.af.mil/.  This website is included in the solicitation.     
 
4.  Ms. Morgans discussed the Invitation for Bid (IFB) procedures.  This solicitation is 
advertised as full and open competition for all business concerns.  Included in the solicitation 
is FAR 52.219-4 Notice of Price Evaluation Preference for HUBZone Small Business 
Concerns.  There is also a requirement for large businesses, upon request by the Government, 
to submit a Small Business Subcontracting Plan in accordance with FAR 52.219-9 ALT I and 
the solicitation.  A template for this plan was included in the solicitation package.   
 
The contract will be awarded to the lowest responsible bidder.  As discussed, in accordance 
with FAR Part 14.408-2 – Responsible Bidder – Reasonableness of Price, the contracting 
officer shall determine that prospective contractor is responsible (see FAR Subpart 9.1) and 
that the prices offered are reasonable before awarding the contract.  The contract will include 
the advertised solicitation and posted amendments. 
 
All prospective contractors were reminded that a current registration in the System for Award 
Management (SAM) was mandatory and to ensure that all Representations and Certifications 
were completed, whether on SAM or in the solicitation package.  A bid bond is required and 
shall be submitted with bid and shall be 20 percent of the total bid price or $3,000,000, 
whichever is less.  Procedures for preparation and submission of bids were discussed as 
outlined in the solicitation package.  It was noted that specific details were included in the 
solicitation. 
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Various contract clauses were discussed, including the Construction Wage Rate 
Requirements (Davis-Bacon Act and Related Acts) requiring prime contractors and 
subcontractors to pay their laborers and mechanics employed under the contract no less than 
the locally prevailing wages and fringe benefits as outlined in the applicable wage 
determination that was included in the solicitation.  The contractor was urged to make sure 
that all subcontractors were given the wage determination before submitting their bids and 
were reminded that the prime contractor is ultimately responsible for all Construction Wage 
Rate Requirements compliance.  The payment clauses were discussed and the contractor 
informed that Wide Area Workflow (WAWF) would be used for processing payments. It was 
also noted that RapidGate/NCACS would be required for base access after award of contract. 
 
5.  John Hilliard, NAVFAC FEAD Albany Construction Manager, discussed safety 
requirements.  As noted, safety compliance would be in accordance with EM-385-1-1 Army 
COE Safety Manual as listed in the specifications.  The submission of EMR and DART rates 
by the awardee and subcontractors would be required.  A safety and quality control plan was 
required and detailed in the specifications.  


   
6.  Closing remarks by Ms. Morgans included a reminder that bids were due by 2:00 PM ET 
on 16 August 2015.  They were told to be sure to sign and acknowledge all amendments and 
submit with bid.  Also discussed were the proper procedures for labeling and submitting both 
mailed and hand-carried bids.  This information is detailed in the solicitation.  Contractors 
were reminded that it was their responsibility to ensure timely bid submission to the specified 
location and that failure to gain access to the base to deliver a hand-carried bid is not an 
excuse for the Government to consider a late bid. 
 
Contractors were advised that this was the only site visit to be held for this project.   


 
All correspondence and questions for this project should be forwarded to Patricia Morgans 
by email at patricia.a.morgans@navy.mil, which is listed on the agenda and in the IFB.  The 
contractors were also advised to have all questions submitted by 01 August 2016 in order to 
permit adequate time to reply to the inquiry. 
 
7.  The meeting was adjourned and all attendees proceeded to the work site.  Prospective 
contractors were allowed to take pictures of IWTP equipment only. 
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PRE-BID CONFERENCE 
AGENDA 


 
SOLICITATION NUMBER:  N40085-16-B-7711 


PROJECT TITLE:  WO#800400 INSTALL PACKAGE PLANTS, 
INDUSTRIAL WASTE TREATMENT PLANT (IWTP) 


LOCATION:  MARINE CORPS LOGISTICS BASE, ALBANY, GA 
 


DATE:  21 JULY 2016 
 


 
 


Welcome/Introductions     Contracting Officer 
 


Project Overview             Project Manager 
 


                     Contractual Background             Contracting Officer 
 
Contract Procedures   Contracting Officer 


 
Safety and Quality Control  FEAD ALBANY 


 
Tour Site     Project Manager 


 
Wrap-Up     Contracting Officer 


 
NOTICE TO CONTRACTORS: 
YOUR QUESTIONS ARE ENCOURAGED.  QUESTIONS WILL BE ANSWERED, IF 
POSSIBLE, DURING THE ALLOTTED QUESTION AND ANSWER PERIOD.   
 
MINUTES OF THE CONFERENCE WILL BE SENT TO ALL ATTENDEES AND 
CONTRACTORS ON THE NECO PLANHOLDER’S LIST.   
 
THE SOLICITATION REMAINS UNCHANGED UNLESS AN AMENDMENT IS ISSUED. 
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Agenda 


 
1.  Welcome/Introductions – Contracting Officer 
 
     a.   Attendance Roster. 
           Please take a moment to sign the attendance roster.  Minutes of the Pre-Bid  
           Conference minutes will be sent to each attendee.      
 
     b.   NECO Registration. 
           Be sure to register on the NECO Plan Holders list to receive email notice of all changes.   
           Register at https://www.neco.navy.mil/  
           


c. Amendments. 
Be advised that unless the solicitation is amended in writing, it remains unchanged. 


           If an amendment is issued, normal procedures relating to the acknowledgement and  
           receipt of solicitation amendments shall apply.  To date, there have been no amendments. 
 
 
2.  Project Overview – Project Manager 
 


     a. Project Description.  This solicitation will result in a single award of a firm-fixed price 
     construction contract with two contract line items (CLINs) 0001-0002. CLIN 0002 is an    
     Option that may or may not be exercised at time of award.  The Government reserves the  


right to order this Option within 60 days of contract award. The work includes, but is not 
limited to, providing all management, supervision, labor, materials, equipment, tools, 
transportation, safety, layout work, and quality control necessary to repair by replace 
existing treatment process at the MCLB Albany Industrial Wastewater Treatment Plant 
(IWTP) with a package plant treatment process which is in line with current standards and 
codes. The work includes the construction of a new package treatment process that replaces 
the primary and secondary clarifiers, replacement of a deteriorated sludge storage tank and 
mixing system, relocation of existing sludge pump, modifications to electrical power 
distribution system to change to 480V for greater efficiency, process piping, water lines, 
gas lines and chemical lines as necessary. Also included in the construction is Control 
Building that houses electrical and mechanical rooms, chemical storage, pumps, piping, 
and an office with toilet, heating and air-conditioning for intermittent use by one 
maintenance person. Total plant capacity is approximately 360,000 gpd. Contractor is 
responsible for verifying all quantities based on the drawings and specifications provided 
and the mandatory pre-bid site meeting. 


 
b. Funding Availability.  The estimated cost range is between $1,000,000 and $5,000,000.  
The Government’s estimate for this solicitation includes all the work identified in the 
solicitation and represents the budgeted amount for this project.  While budget amounts are 
occasionally increased, the prospective bidders should not assume if bids exceed the 
budgeted amount, the funding will increase.   
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c. Contract Line Item Numbers (CLINS).  Award will be made on the total price of 
CLIN 0001.  CLIN 0002 is a bid option.  The Government reserves the right to order this 
Option within 60 days of contract award.    For purposes of evaluating bids for award, the 
Government will evaluate the total price of CLINS 0001 and 0002 to determine the low 
bidder.  Failure to bid on any CLIN will result in rejection of bid. 
 
d. Completion Time/Liquidated Damages.   The contract resulting from this solicitation 
will allow 540 calendar days for completion for all work included under both CLINs.  The 
completion time for this contract is based on a mission requirement and cannot be changed 
unless required by a change in contract requirements during construction.  Liquidated 
damages in the amount of $1,850.00/day will be assessed for each day of delay until is the 
work is completed or accepted. 
 
e. Buy American Act.  The contract will require full compliance since no exemptions are 
in the solicitation/contract. 
 
e. Special Issues. 
 
 (1) Qualifications/Certifications required. 
 (2) Project Sign/Project Fencing 
 (3) Special Scheduling Requirements 
 (4) Special Inspections 


 
3.  Contractual Background – Contracting Officer 
       


a.    The Federal Acquisition Regulations (FAR), The Defense Federal  Acquisition 
Regulations (DFAR) http://farsite.hill.af.mil/ 


 
b.  The Contract. 


i) Advertised solicitation – https://www.neco.navy.mil 
ii) Posted amendments. 
iii) CAUTION – Today’s Q&As are not contractually binding. 


 
4.  Contract Procedures – Contracting Officer 
 
      a.   The solicitation is unrestricted allowing full and open competition for all business 


concerns.  FAR 52.219-4 Notice of Price Evaluation Preference for HUBZone Small 
 Business Concerns is included. 
  
 b.  Bid Bond Requirement.   A bid bond shall be submitted with bid and shall be  
 20 percent of the total bid price or $3,000,000.00, whichever is less. 
. 


c.  Small Business Subcontracting Plan Requirement.   FAR 52.219-9 ALT 1.  A sample 
subcontracting plan is an attachment to this solicitation.  If the bidder selected for award   
is a large business, the selected bidder shall submit a subcontracting pan within five (5) 
calendar days after notification by the Government.  If the selected bidder fails to submit 
a plan within this time limit, the bidder will be ineligible for award. 
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 d.  Responsibility Determination including review of Past Performance.    
 FAR 52.214-19. In accordance with this clause and FAR Part 14.408-2 -- Responsible  
 Bidder -- Reasonableness of Price, the contracting officer shall determine that a  
 prospective contractor is responsible (see FAR Subpart 9.1) and that the prices offered  
 are reasonable before awarding the contract. A pre-award survey will be conducted in 


accordance with FAR Subpart 9.1. 
 
 e. PPI Log.  All inquiries must be submitted in writing, utilizing the PPI log, and received by  
 the Contract Specialist by Monday, 01 August 2016.  Email to patricia.a.morgans@navy.mil. 
 
 f. Bidding Schedule/Instructions to Bidders.  Facsimile transmissions of bids, 
 acknowledgements of amendments, or modifications to bids are not authorized.  See Section  
      00100 for specific instructions on preparation and submission.   
 


g.  SYSTEM FOR AWARD MANAGEMENT (SAM). The System for Award 
Management (SAM) is the official U.S. government system that consolidates the capabilities 
of CCR/FedReg, ORCA and EPLS. There is NO fee to register for SAM. If you used any of 
the previous systems, you should now go to www.sam.gov to update your information. SAM 
training tools and quickstart guides are available on both the SAM and Federal Service Desk 
websites, located at www.sam.gov and www.fsd.gov. DOD requires SAM registration prior 
to a firm receiving a contract award.  See FAR 52.204-7.  Contractors should register at the 
website, if not already registered, to allow enough processing time prior to solicitation 
closing date.   


 
The registration must be current and updated annually.  Failure to do so could result in 
delayed payment of invoices and disqualification for future awards.  If your company is a 
division under a larger company, be sure that you include your division name and number in 
the spaces provided.  The website will accept multiple addresses. 


 
Please ensure that all representations and certifications are complete, whether in SAM or  
specifically addressed in the solicitation. 


 
h. Wide Area Work Flow.  Invoicing and progress payments will be as outlined in   
Specification Section 01 20 00.00 20 Price and Payment Procedures.  The solicitation and 


  subsequent contract includes DFARS clause 252.232-7006 Wide Area Workflow   
  Payment Instructions and DFARS clause 252.204-7006 Billing Instructions. 
 
 i. RapidGate/NCACS.  Contract will utilize RapidGate/NCACS for base access.   
 Section 01 14 00 in specification package. 
 
 j. Construction Wage Rate Requirements.  Applicable wage determination is included and  
 full compliance is required. 
 


i.  Points of Contact:  Your point of contact for this solicitation is Patricia A. Morgans,  
(229) 639-5603 or patricia.a.morgans@navy.mil 
 
j.  Current Bid Date.  The Bid Opening Date is 16 August 2016 at 2:00 PM ET unless 
extended by a solicitation amendment. 



http://www.sam.gov/

http://www.sam.gov/

http://www.fsd.gov/
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5.  Safety and Quality Control – FEAD ALBANY 
 
 
6.  Tour Site – Project Manager 
 
 
7.  Wrap-up – Contracting Officer 
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