
PROJECT TITLE: General Paving Repairs, Various Locations                                      N40085-16-R-1617 
LOCATION: Naval Submarine Base New London, Groton CT                                    REQUEST FOR PROPOSAL 
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NAVAL FACILITIES ENGINEERING COMMAND 

MID-ATLANTIC REGION 

 PUBLIC WORKS DEPT – FACILITIES ENGINEERING & ACQUISITION DIVISION 

NAVAL SUBMARINE BASE NEW LONDON 

PO BOX 26, BUILDING 135 

 GROTON, CT -6349-5026 

POC:  Rosalyn Caple (860) 694-3742, rosalyn.caple@navy.mil  

 

SMALL BUSINESS DESIGN BUILD/DESIGN-BID-BUILD, MULTIPLE AWARD CONSTRUCTION 

CONTRACT (MACC), FOR GENERAL CONSTRUCTION OF FACILITIES, NAVAL SUBMARINE 

BASE NEW LONDON, GROTON CT 

 

     PROPOSED TASK ORDER: 

       N40085-16-R-1617, PAVING REPAIRS AT VARIOUS LOCATIONS,  

   NAVAL SUBMARINE BASE NEW LONDON GROTON, CT   

 

DATE OF SOLICITATION: 15 JULY 2016 

 

S/B MACC CONTRACTS HOLDERS:   

AMENDMENT 02 – 09 August 2016 

 N40085-14-D-5245 

 

Wu & Associates, Inc. 

597 Deer Road 

Cherry Hill, NJ 08034 

POC:  Katherine Ng   

Email:  Katherine.ng@wuassociates.com 

Phone:  856-857-1639 

DUNS# 608994810 

N40085-14-D-5246 

 

A&D General Contracting Inc. 

11465 Woodside Avenue, 1st Floor 

Santee, CA 92071-4724 

POC: Andrew Otero   

Secondary POC: Al Pourian 

Email: Andrew@adcompaniesinc.com 

 al@adcompaniesinc.com      

Debbie Allard;   debbie@adcompaniesinc.com 

Phone: (619) 843-5587; 619-258-7697 

DUNS# 157656252 

N40085-14-D-5247 

 

Benaka, Inc. 

7 Lawrence Street 

New Brunswick, NJ 08901 

POC: C.N. Manjunath  

Secondary POC: Divya Venkatesh  

Email: Benaka@benakainc.com 

dvenkatesh@benakainc.com 

Phone: 732-246-7060; 732-246-7060 x 305 

DUNS# 015182868 

N40085-14-D-5248 

 

Kisan-Pike 

One Circle Street 

Rochester, NY 14607 

POC: Vern Singh 

Secondary POC: Christine DeVito 

Email: Vern_Singh@kisancompany.com;  

devic@pikeco.com 

Phone: 716-250-2737 

DUNS# 078741033 

N40085-14-D-5249 

 

Nutmeg Companies Inc. 

131 New London Turnpike 

Norwich, CT 06360 

POC: Jadon Bugbee 

Secondary POC: Shayne McAvoy 

Email: Jason@nutmegcompanies.com 

shayne@nutmegcompanies.com 

Lisa Gawendo: lisa@nutmegcompanies.com 

Phone: 860-823-1780   

DUNS# 191440361 

N40085-14-D-5250 

 

Upstate Construction Services, Inc. 

6057 Corporate Drive 

East Syracuse, NY 13057 

POC: Michael Tarsel  

Secondary POC: Matt Lando 

Email: Mtarsel@upstateconstruct.com 

Mlando@upstateconstruct.com 

Phone: 315-437-9144 

DUNS# 130017312 
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GENERAL REQUIREMENTS 

 

NAVFAC Solicitation No.:  N40085-16-R-1617 

 

NAVFAC Specification Work Order No.: 1389753 

 

Title:  GENERAL PAVING REPAIRS AT VARIOUS LOCATIONS 

 

Location of the work:  Naval Submarine Base New London, Groton CT 

 

Description of the work:   The work includes the repair or replacement of 

asphalt paving in three different phases and incidental related work.  Work of 

each phase as indicated on drawings. 

 

Estimated Budget Amount or Estimated Cost Range:  The Budget to Estimate 

amount is between $1,000,000.00 and $5,000,000.00 

 

NAICS Code: 238110 

 

Time for completion:  All work shall be completed within 380 calendar days 

after contract award. 

          

Wage Determination:  General Decision Number:  CT160017 07/01/2016 CT17 

 

Liquidated damages:  $1,600.00 Per Calendar Day 

 

Utilities:  The Contractor is responsible for providing all of their own 

utilities. 

 

Basis for Award:  Best Value Source Selection (BVSS), Lowest Price Technically 

Acceptable. 

 

Bid Guarantee:  Shall be in a penal sum equal to at least 20 percent of the 

largest amount for which award can be made under the bid submitted, but in no 

case to exceed $3,000,000. 

 

Proposal Acceptance Period:  60 days from receipt of offers. 

 

Site Visit:  “IMPORTANT” 

1. Date and Time: Thursday, 21 July 2016; 10:00 AM EST. Visitor requests must 

be received no later than 10:00 AM EST, 19 July 2016, via e-mail to: 

 

To: robert.sosnoski1@navy.mil 

Cc: rosalyn.caple@navy.mil 

  

This will be the ONLY Government scheduled site visit. 

mailto:robert.sosnoski1@navy.mil
mailto:rosalyn.caple@navy.mil
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Contractors are urged to pick up their passes by 7:00AM on 21 July 2016. 

 

2. Location: Meet in Bldg. 135, East Conference Room 1st Floor. 

 

3. Pre-Site visit Requirements: 

 

      a. All visitors must show valid photo identification to enter.  Vehicles 

      must have current registration and proof of insurance. 

 

      b. All visitors must be U.S. citizens. 

 

4. Site Visit Restrictions: Cameras are allowed with a permit. Laptops and 

PDAs are permitted. 

 

5. Badging: You must go to the pass and ID office before entering the base. 

 

6. Request for Information (RFIs): RFIs must be submitted in writing via email 

utilizing the attached RFI form (Attachment F) to rosalyn.caple@navy.mil. An 

amendment will be issued with the consolidated RFIs answered.  No more 

questions will be taken after 22 July 2016 by close of business 2:00 PM. 

 

Contractors that do not currently have a Rapid Gate pass for SUBASE, must 

submit a one day pass request to Bob Sosnoski at robert.sosnoski1@navy.mil   

no later than COB 19 July 2016 the Site Visit One Day Pass Request Spreadsheet 

(Attachment D). All attachments are provided in NECO under Additional 

Documents.   

 

Proposal Due Date: Thursday, 11 August 2016 at 2:00 PM (EST) 

 

Proposal Delivery Information: Proposals may be sent via Federal Express 

(FedEx), United Postal Service (UPS) or hand-carried to the following address: 

 

ATTN: Rosalyn Caple 

NAVFAC MIDLANT – PWD/FEAD 

Naval Submarine Base New London 

Building 135; PO Box 26, 1st Floor 

Groton, CT. 06349-5026  
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This amendment 02 is to answer Request for Information (RFI) requested for the 

project listed:  

 

CONTRACT NUMBER: N40085-16-R-1617 REQUEST FOR INFORMATION 

RFI NUMBER: 1 

CONTRACT TITLE: Paving Repairs at Various Locations, Naval Submarine Base New 

London, Groton, CT 

PRIME CONTRACTOR: The Nutmeg Companies, Inc. 

SUBCONTRACTOR/SUPPLIER: 

SUBJECT/TITLE OF RFI: Signaling and Paving Questions 

DRAWING(S): 

DETAIL(S): 

SPECIFICATION: 

CPM ACTIVITY NUMBER: 

COST EFFECT: INCREASE: DECREASE: NONE: 

INFORMATION REQUESTED & RECOMMENDED SOLUTION: 

 

1. Can base police services be hired for traffic control for the project? If 

so, what is the hourly rate? 

 

Base police services are not for hire. 

 

2. Will detours be allowed to be setup? 

 

See Specification Section 01 50 00, paragraph 3.4 (Traffic Provisions). Submit 

a Traffic Control Plan for approval. 

 

3. How many areas can we mill at one time? 

 

The contractor is not constrained to any set number of areas, however, advance 

coordination is key. 

 

4. How many days can we leave a surface milled? 

 

No time limit; however, if left unpaved for five days or greater, sweep 

cleaning and a tack coat must be applied prior to paving. 

 

5. Is the crack filling specified for after the pavement is milled? (This is 

in reference to cracks found in the base asphalt after milling. Per design 

expectations, are these cracks to be filled prior to laydown of asphalt?) 

 

Cracks are to be filled after milling and prior to pavement overlay. 

 

 

Date Response Required By:             Date: 8/2/16 Signature: J. Gawendo 

 

 

All other terms and conditions remain unchanged. 


