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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  
 
 
 
The following have been added by full text:  
        AMENDMENT 0005 
1 August 2016 

Is issued for the following reasons:  

1. The proposal due date is hereby extended to 19 August 2016 at 2:30 EDT 
2. Provide changes to Drawings and Specifications 
3. Provide responses to Pre-Proposal Inquiries (PPIs) 
4. Provide Geophysical Report and Test Results 
5. Provide updated Davis Bacon Wage Determination ME160021 07/29/2016 ME21 

 

 
NAVFAC SPECIFICATIONS 
 
1.1   CONTRACT SPECIFICATIONS 
 
 
DIVISION 03 CONCRETE 
 
SECTION 03 45 33   PRECAST STRUCTURAL CONCRETE 
 
DELETE subparagraph “2.2.6” and REPLACE it with following:  

 
“2.2.6     Compressible Rubber Seal 

 
Compressible Rubber Seal and Compressible Neoprene Seal shall be closed cell, made from synthetic rubber 
or rubber-like materials alone or in combination, in accordance with ASTM D1056 Type 2, Class C.” 
 

SECTION 26 42 13.00   CATHODIC PROTECTION BY GALVANIC ANODES 
 
CHANGE subparagraph “2.1.2.3 Land Side Anode Standard Assembly” as follows:  
 

REPLACE “Anodes shall be connected at the elevation with a 2” by 1/4” steel strap plate via a 1/4” fillet 
weld around the perimeter of the connection.” with “Anodes shall be connected to a single 3 inch wide steel 
strap plate attached to the king pile as indicated on the drawings.”.    
 

 
APPENDICES TO THE SPECIFICATIONS 
 
ADD APPENDIX H   ADDITIONAL GEOTECHNICAL DATA 
 
APPENDIX H shall include the following documents:  

APPENDIX H-1 Geophysical Report – Passive Shear Wave Velocity Survey dated December 2014  
APPENDIX H-2 Geotechnical Laboratory Test Results 
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NAVFAC DRAWINGS 
 
1.2   CONTRACT DRAWINGS 
 
The following drawings are revised as of 29 JULY 2016: 
 

 
NAVFAC Drawing No. 12716097 

CHANGE S-503 Rock Anchor Details as follows: In Detail A3 replace “Corrugated Sheathing” with “Corrugated 
Sheathing Full Height of Anchor”.  
 

NAVFAC Drawing No. 12716136 
REPLACE E-302 Cathodic Protection Sections with revised sheet accompanying this amendment. 
 

NAVFAC Drawing No. 12716137 
REPLACE E-501 Cathodic Protection Details with revised sheet accompanying this amendment. 
 

---END--- 
 
 

 
PRE-PROPOSAL INQUIRY 
 

REFERENCE 

Page  Section  Para. 

QUESTION  GOVERNMENT RESPONSE 
Posted on 
Amend 
No. 

Response 
Number 

44 of 

52 

    Page 44 of 52 states a payment 

bond should be equal to 100% of 

the contract price, document 00 41 

00 page 1 states payment bonds 

shall reflect 50% of the aggregate 

amount of items 001 through 010, 

please clarify payment bond 

percentage. 

The payment bond shall be in a 

penal sum equal to 100% of the 

contract price 

5  86 

90  S‐303  A5  In the Plan drawings there are 

1"x1" Compressible Neoprene 

seals displayed to be installed 

between the king pile and shutter 

panel.  Please provide a 

specification for this material. 

Specification section 03 45 33 

paragraph 2.2.6 will be revised 

via addenda. 

5  87 
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E‐302      The landside anode schedule calls 

for anodes on king piles 1 & 2.  

Please confirm that there are no 

king piles in those locations. 

Confirmed. There are no King 

Piles 1 and 2.  The Landside 

Anode Schedule on drawing E‐

302 should be "3 and 4", not "1‐

4".  This will be changed via 

addenda. 

5  88 

E‐301      For the continuity strap attached 

to the sheet pile wall, please 

provide the elevation for the strap. 

The coated bond strap detail is 

being revised. Drawings E‐302 

and E‐501 are being reissued via 

addenda. 

5  89 

E‐301      For the coated bondstrap attached 

to the landside of the king piles, 

please review the weld symbol 

calling for 3" of weld on three 

sides. 

The coated bond strap detail is 

being revised. Drawings E‐302 

and E‐501 are being reissued via 

addenda. 

5  90 

      Please provide an elevation view(s) 

of the anodes on the head end 

sheet pile wall ‐ it is not clear from 

the notations how many anodes 

are required. 

There are a total of 4 anodes 

per sheet (2 on each face) 

required. 

5  91 

      Please provide design drawings for 

cathodic protection wiring (IE test 

boxes, test anodes, anode & 

ground wiring, thermite ground 

locations, text box locations, etc. 

Details are being provided on 

Drawing E‐501 and will be 

issued via addenda. 

5  92 
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132  E‐102  New 

Work 

Keyn

otes 

Note 7 indicates that loose 

communication wiring underneath 

the platform should be relocated 

to the top of the platform.  

 

Offeror respectfully requests 

details on location and means for 

reinstalling wiring atop the 

platform. 

The location will be as directed 

by the Contracting Officer. 

5  93 

pg. 14  Factor 2  Solicit

ation 

Subm

ittal 

Requi

reme

nts 

The requirements for Factor 2 ‐ 

Management Approach and 

Schedule include a "narrative work 

shall address major element of 

work and demonstrate 

understanding of the scope, major 

milestones, technical complexities, 

and the phased construction 

schedule needed to maintain 

operational use of the wharf as 

identified in the solicitation. 

Identify activities that may affect 

project timeline, including 

other/offsite work activities." 

There are additional items noted in 

Basis of Evaluation that also must 

be addressed in order to achieve a 

high score on this best value 

procurement.  

 

The 10‐page allotment limits the 

offerors ability to demonstrate a 

thorough level of understanding of 

the requirements (as stated in the 

evaluation criteria). The 10‐page 

allotment will limit bidders from 

demonstrating a thorough level of 

understanding of the project, as 

required. 

 

Offeror respectfully requests a 

minimum of 20 pages to address 

the evaluated items requested by 

NAVFAC. If our request for 20 

pages is not accepted, please 

Submit in accordance with the 

submittal requirements for each 

factor as outlined in the 

solicitation. 

5  94 
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alternatively consider the use of 

11x17 pages in this section to 

count as 1 page. 

    Exten

sion 

reque

st 

A large number of critical 

questions remain unanswered as 

of 7/27, which is less than 2 weeks 

from the bid date of 8/9. The risk 

posed by these uncertainties will 

result in pricing likely to exceed 

the Client's allocated budget. 

Offeror respectfully requests a 

four (4) week extension to a bid 

date of 9/6/2016. 

No proposal extensions are 

currently planned for this 

solicitation. 

5  95 

 

pg 7 

of 13 

 

Appendi

x A ‐ 

Permit 

Sectio

n 9 

Section 1.3 of the spec states that 

contaminated material from Berth 

11A "shall be disposed of off site at 

a state licensed landfill." Section 9 

of the Permit states that "All 

unsuitable material determined to 

be hazardous waste will be 

transported to the Shipyard's 

permitted solid waste handling 

facility, Building 357, for 

processing before its ultimate 

dipsoasl at a licensed solid waste 

handling facility.  

 

The supply chain and logistics 

required for this method requires 

excessive rehandling of the 

material, which may be 

unnecessary.  

 

Please confirm that NAVFAC 

requires processing at Building 357 

before taking material off site. 

Hazardous material shall be 

processed as defined in the 

project specifications. 

5  96 
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Pg. 4 

Pg. 6 

35 20 

23 

1.13 

1.19 

The dewatering plan section states 

that no land‐based dewatering site 

will be provided as part of this 

contract. The material 

transportation section requires 

coordination with Building 357 for 

sediment processing.  

 

It is unclear what the operations at 

Building 357 include. Does Building 

357 require dewatered sediment 

upon arrival? If so, what percent 

solids should the dewatered 

sediment meet? i.e. filter press vs 

ex situ mixing. 

Requirements applicable to the 

management, testing, 

processing, reuse, and disposal 

of dredged material are 

contained in the project 

specifications, including but not 

limited to 35 20 23 Dredging, 01 

57 19.00 22 Temporary 

Environmental Controls ‐ 

Portsmouth Naval Shipyard 

(PWD ME), and 31 23 00.00 22 

Excavation and Fill (PWD ME). 

5  97 

Pg. 21 

pg 15 

01 57 

19.00 

22 

31 23 

00.00 

22 

3.13.

2 

3.3.4 

Section 3.13.2 (01 57 19) states 

that only GF, labeled containers for 

packaging of hazardous soils and 

wastes can be used. Further, it is 

stated that containerized 

hazardous wastes should be 

turned over to the Government.  

 

Section 3.3.4 (31 23 00) states that 

"excess soils shall be transported 

directly to Building 357 from the 

project site to be inspected and 

weighed by the Government prior 

to leaving the Shipyard." 

 

It is unclear by these two 

statements what B‐357's role is in 

the waste handling process. Once 

hazardous waste is containerized 

and delivered to B‐357, when is 

material returned to the 

contractor? Will all contaminated 

waste (PCBs, lead, PAHs, creosote, 

CCA, VOCs, SVOCs, metals, etc.) 

that may be encountered go 

through B‐357? Is there a cost for 

using B‐357? If there is a cost, 

what is the unit rate cost for each 

waste stream? If the contractor is 

Requirements are contained in 

the project specifications, 

including but not limited to 01  

57 19.00 22 Temporary 

Environmental Controls ‐ 

Portsmouth Naval Shipyard 

(PWD ME), and 31 23 00.00 22 

Excavation and Fill (PWD ME). 

5  98 
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to receive the waste after being 

handled at B‐357, will it have any 

impact on where waste can be 

disposed of? 

Pg. 15  31 23 

00.00 

22 

3.3.4  3.3.4 provides a list of approved 

disposal facilities. Please confirm 

the offerors should price waste 

streams to these facilities. 

A partial list of approved 

disposal facilities for excess 

non‐hazardous soil materials 

unsuitable for backfill is 

provided in specification 31 23 

00.00 22 paragraph 3.3.4. 

5  99 

Pg 14  31 23 

00.00 

22 

3.3.4  Is it acceptable to contact B‐357 to 

determine lab testing 

requirements? In order to 

maintain fair competition, will 

NAVFAC make these testing 

requirements available to all 

bidders? 

Perform sampling and testing as 

defined in the project 

specifications. 

5  100 

      Please provide prevailing wage 

rates for divers, tenders and other 

water trades that will be used for 

this project. 

No prevailing wage rates for 

divers, tenders, and other water 

trades are available for this 

project.  To request additional 

classifications, please submit 

Standard Form SF1444. 

5  101 

      Please provide prevailing wage 

rates for pipefitters and 

millwrights. 

No prevailing wage rates for 

pipefitters and millwrights are 

available for this project.  To 

request additional 

classifications, please submit 

Standard Form SF1444. 

5  102 

 
 
  
 
(End of Summary of Changes)  
 


