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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  
 
 
 
The following have been added by full text:  
        AMENDMENT 0006 
              5 August 2016 

Is issued for the following reasons:  

1. Provide changes to Drawings and Specifications 
2. Provide responses to Pre-Proposal Inquiries (PPIs) 

 

 
NAVFAC SPECIFICATIONS 
 
1.1   CONTRACT SPECIFICATIONS 
 
DIVISION 33 UTILITIES  
 
SECTION 33 40 00   STORM DRAINAGE UTILITIES 
 
CHANGE the heading of paragraph 2.3 Duckbill Elastomeric Check Valves to read “2.3 Inline Elastomeric Check 
Valves” and DELETE subparagraph “A.” of paragraph 2.3 and REPLACE it with following:  

 
“2.3   INLINE ELASTOMERIC CHECK VALVES 

 
A.  Check Valves are to be all elastomeric unibody construction with an integral flanged end connection.  

The flap valve shall be sized to fit tightly inside the drain pipe to minimize leaking.  The flap shall 
operate passively on differential pressure and shall allow passage of flow in one direction while 
preventing reverse flow. The valves shall be self-draining, requiring 1-inch or less of cracking 
pressure.” 

 
 
NAVFAC DRAWINGS 
 
1.2   CONTRACT DRAWINGS 
 
The following drawings are revised as of 04 AUG 2016: 

 
 

NAVFAC Drawing No. 12716045 
 CHANGE C-105 Storm Drainage Plan – Sheet 2 of 2 as follows: Revise the Drainage System Note reference for 
the extended storm drain at Outfall #23 from “10” to “9”. 
 

NAVFAC Drawing No. 12716127 
REPLACE E-101 Electrical Plan – Sheet 1 of 2 with revised sheet accompanying this amendment. 
 

NAVFAC Drawing No. 12716128 
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REPLACE E-102 Electrical Plan – Sheet 2 of 2 with revised sheet accompanying this amendment. 
 
 
 

---END--- 
 
 

 
 
 
 
PRE-PROPOSAL INQUIRY 
 

REFERENCE 

Page  Section  Para. 

QUESTION  GOVERNMENT RESPONSE 
Posted on 
Amend 
No. 

Response 
Number 

131 of 

144 

132 of 

144 

DWGs 

E‐101 

and E‐

102 

Gener

al 

Note 

2 on 

both 

pages 

General note two suggests that 

elements of the demolition related 

to the electrical plan be performed 

in Phase 1 and others in Phase 2. 

The nomenclature used is 

confusing, and appears to conflict 

with DWGs G‐101 through 103. 

Please confirm that the general 

notes requiring elements of 

demolition to be done on Berths 

11A, 11B, and 11C are meant to 

say that the Demo Keynotes to be 

performed in Phase 1 actually 

mean Phase A (i.e. Phase 2A) and 

the Demo Keynote to be 

performed in Phase 2 means Phase 

B (i.e. Phase 2B). 

Phase notations will be clarified 

on revisions to Drawings E‐101 

& E‐102 that will be issued via 

addenda. 

6  109 

      Reference sheet E‐101, New Work 

Keynotes 1 and 2 reference 

electrical connections to Building 

155. It is our understanding that 

Building 155 will not be available 

at the time of the work of 

this contract. Please clarify. 

Correct, Building 155 will not be 

available. Layout & notes will be 

updated on Drawings E‐101 & E‐

102. These drawings will be 

reissued via addenda. 

6  110 
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      The conduit routing for the 

temporary air compressor on 

Berth 11C looks to be run along 

the top of the deck on drawing E‐

102.  Please confirm the intention 

of the conduit routing. 

Conduit routing not required. 

Layout & notes will be updated 

on the revised Drawings E‐101 

& E‐102. These drawings will be 

reissued via addenda. 

6  111 

Plan 

Sheet 

132 

    Is the electrical installation from 

Building #155 out to the 

Receptacles to remain after Phase 

1 construction is complete, or can 

the receptacles be moved to the 

location shown on E‐102/Berth 

11C Plan? 

Installation not required. Layout 

& notes will be updated in the 

reissuing of Drawings E‐101 & E‐

102 

6  112 

 
  
 
(End of Summary of Changes)  
 


