
 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

DESIGN-BID-BUILD (DBB) RENOVATION OF NAVY GATEWAY INNS AND SUITES (NGIS), BUILDINGS 172 & 678, NAVAL STATION
 NEWPORT, NEWPORT, RHODE ISLAND

SEE SF30 BLOCK 14 CONTINUATION PAGE.

POC: ALANNA WHYBREW, alanna.w hybrew @navy.mil, (757) 341-0081
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16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 16-Jun-2016

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X N40085-16-R-3014

X 9B. DATED (SEE ITEM 11)
08-Jun-2016

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, X is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0001

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

16-Jun-2016

CODE

NAVFAC MID ATLANTIC
IPT NORTH
9324 VIRGINIA AVENUE
BLDG Z-144
NORFOLK VA 23511

N40085 7. ADMINISTERED BY  (If other than item 6)
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See Item 6
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION 00700 - CONTRACT CLAUSES  
         
 
 
 
The following have been added by reference:  
         
52.236-9  Protection of Existing Vegetation, Structures, Equipment, 

Utilities, and Improvements  
APR 1984    

52.236-13  Accident Prevention  NOV 1991    
  
 
 
 
The following have been added by full text:  
         
5252.201-9300   CONTRACTING OFFICER AUTHORITY (JUN 1994) 
 

In no event shall any understanding or agreement between the Contractor and any Government employee 
other than the Contracting Officer on any contract, modification, change order, letter or verbal direction to the 
Contractor be effective or binding upon the Government.  All such actions must be formalized by a proper 
contractual document executed by an appointed Contracting Officer.  The Contractor is hereby put on notice that in 
the event a Government employee other than the Contracting Officer directs a change in the work to be performed, it 
is the Contractor’s responsibility to make inquiry of the Contracting Officer before making the deviation.  Payments 
will not be made without being authorized by an appointed Contracting Officer with the legal authority to bind the 
Government.   
 
 
  
         
5252.209-9300  ORGANIZATIONAL CONFLICTS OF INTEREST (JUN 1994) 
 
The restrictions described herein shall apply to the Contractor and its affiliates, consultants and subcontracts under this 
contract.  If the Contractor under this contract prepares or assists in preparing a statement of work, specifications and 
plans, the Contractor and its affiliates shall be ineligible to bid or participate, in any capacity, in any contractual effort 
which is based on such statement of work or specifications and plans as a prime contractor, subcontractor, consultant or 
in any similar capacity.  The Contractor shall not incorporate its products or services in such statement of work or 
specification unless so directed in writing by the Contracting Officer, in which case the restriction shall not apply.  This 
contract shall include this clause in its subcontractor's or consultants' agreements concerning the performance of this 
contract. 
 
  
         
5252.236-9301 SPECIAL WORKING CONDITIONS AND ENTRY TO WORK AREA (OCT 2004) 
 
The Government under certain circumstances may require denial of entry to the work areas under this contract where 
the Contractor’s work or presence would constitute a safety or security hazard to ordance storage or handling 
operations.  Restrictions covering entry to and availability of the work areas are as follows: 
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(a) Entry.  Entry to work areas located within the special Security Limited areas, defined as those work areas 
located within the existing security fence, can be granted subject to special personnel requirements as 
specified herein and to other normal security and safety requirements. Complete denial of entry to the Limited 
Area may be required during brief periods of one to two hours (normally) and on rare occasions of two to four 
hours.  For bidding  purposes, the Contractor shall assume denial of entry to the work areas in the Limited 
Area of six 2-hour denials and one 4-hour denial per month. 

 
 (b) Vehicle Delay.  The Contractor shall also assume for bidding purposes that, in addition to site denial, each 
vehicle and/or unit of construction equipment will be delayed during each movement through the security gate, both 
entering and leaving the limited area.  Delays will average 15-30 minutes and potentially last up to 2 hours. 
 

(b) Operational Considerations.  To reduce delay time while preserving required security, the following points 
should be considered in operational planning: 

 
(1) Vehicle Search.  Security regulations required that all vehicles, when authorized to enter the Limited 

Area be thoroughly searched by guard force personnel.  Such a search will be required for all 
vehicle/ construction equipment.  Accordingly, once a vehicle or unit of construction equipment has 
been cleared, it may be left in the Limited Area after initial entry has been made.  For the period of 
time authorized the vehicle/equipment left in the Limited Area will be assigned parking areas by the 
Contracting Officer.  The vehicle/equipment must be secured as specified in paragraph entitled 
"SECURITY REQUIREMENTS."  The intent is to reduce the Contractor loss of time at the security 
gate.  No private vehicles will be allowed to enter the Limited Area. 

 
    (2) Delivery Vehicles.  Guard force personnel will inspect vehicles delivering construction materials 
while the driver is being processed for entry into the Limited Area..  A Security Escort will then escort the driver and 
vehicle in the Limited Area.  To provide this service, delivery schedules  should be promulgated in advance and 
vendors made aware that a reasonable delay can be expected if delivery is other than the time specified.    Deliveries 
after 1600 hours will not be allowed entry into the Limited Area without prior approval of the Physical Security 
Officer.     
  
         
5252.236-9310 RECORD DRAWINGS (Oct 2004) 
 
 The Contractor shall maintain at the job site two sets of full-size prints of the contract drawings, accurately 
marked in red with adequate dimensions, to show all variations between the construction actually provided and that 
indicated or specified in the contract documents, including buried or concealed construction.  Special attention shall 
be given to recording the horizontal and vertical location of all buried utilities that differ from the final government-
accepted drawings.  Existing utility lines and features revealed during the course of construction, shall also be 
accurately located and dimensioned.  Variations in the interior utility systems shall be clearly defined and 
dimensioned; and coordinated with exterior utility connections at the building five-foot line, where applicable.  
Existing topographic features which differ from those shown on the contract drawings shall also be accurately 
located and recorded.  Where a choice of materials or methods is permitted herein, or where variations in scope or 
character of methods is permitted herein, or where variations in scope or character of work from that of the original 
contract are authorized, the drawings shall be marked to define the construction actually provided.  The 
representations of such changes shall conform to standard drafting practice and shall include such supplementary 
notes, legends and details as necessary to clearly portray the as-built construction.  These drawings shall be available 
for review by the Contracting Officer at all times.  Upon completion of the work, both sets of the marked up prints 
shall be certified as correct, signed by the Contractor, and delivered to the Contracting Officer for his approval 
before acceptance.  Requests for partial payments will not be approved if the marked prints are not kept current, and 
request for final payment will not be approved until the market prints are delivered to the Contracting Officer. 
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5252.242-9300 GOVERNMENT REPRESENTATIVES (OCT 1996) 
 
a.   The contract will be administered by an authorized representative of the Contracting Officer. In no event, 
however, will any understanding or agreement, modification, change order, or other matter deviating from the terms 
of the contract between the contractor and any person other than the Contracting Officer be effective or binding 
upon the Government, unless formalized by proper contractual documents executed by the Contracting Officer prior 
to completion of this contract. The authorized representative as indicated hereinafter: 
 
  X 1.  The Contracting Officer’s Representative (COR) will be designated by the Contracting Officer as the 
authorized representative of the Contracting Officer. The COR is responsible for monitoring performance and the 
technical management of the effort required hereunder, and should be contacted regarding questions or problems of 
a technical nature. 
 
  X 2.  The designated Contract Specialist will be the Administrative Contracting Officer's representative on 
all other contract administrative matters. The Contract Specialist should be contacted regarding all matters 
pertaining to the contract or delivery orders. 
 
        3.  The designated Property Administrator is the Administrative contracting Officer's representative 
on property matters. The Property Administrator should be contacted regarding all matters pertaining to property 
administration. 
 
  
 
 
 
The following have been modified:  
         
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 15 calendar days after the date the 
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready 
for use not later than 490 calendar days after the contractor receives the notice to proceed. The time stated for 
completion shall include final cleanup of the premises. 
 
 
 
(End of clause) 
  
 
 
 
The following have been deleted:  
         
5252.236-9304  Utilities for Construction and Testing  JUN 1994    
  
 
(End of Summary of Changes)  
 


