

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE OF PAGES	
			J	1	4
2. AMENDMENT/MODIFICATION NO. 0002	3. EFFECTIVE DATE 02-Sep-2016	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)	
6. ISSUED BY NAVFAC MID ATLANTIC IPT NORTH 9324 VIRGINIA AVENUE BLDG Z-144 NORFOLK VA 23511	CODE N40085	7. ADMINISTERED BY (If other than item 6) See Item 6		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			X	9A. AMENDMENT OF SOLICITATION NO. N40085-16-R-3020	
			X	9B. DATED (SEE ITEM 11) 09-Aug-2016	
				10A. MOD. OF CONTRACT/ORDER NO.	
				10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE				
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended.					
Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)					
The purpose of this amendment is to: 1. Extend Pre-Proposal Inquiry (PPI) cut-off date and time to Thursday, 15 September 2016, at 5:00 PM EDT 2. Extend proposal due date to Friday, 23 September 2016, at 2:00 PM EDT 3. Provide changes to Specifications 4. Provide Updated Army Corps of Engineers Permit and requirements (see attachment) 5. Provide responses to PPIs See Section SF30 Block 14 Continuation Page. POC: Alanna Whybrew, alanna.whybrew@navy.mil, (757) 341-0081.					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
			TEL:	EMAIL:	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED	
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)		02-Sep-2016	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

AMENDMENT 0002

This Amendment:

1. Provides changes to Specifications
 2. Provides Updated Army Corps of Engineers Permit and requirements
 3. Provides responses to PPIs
-

NAVFAC SPECIFICATIONS**DIVISION 01 GENERAL REQUIREMENTS****SECTION 01 14 00.00 22****WORK RESTRICTIONS (PWD ME)**

ADD subparagraph "1.14.1"

"1.14.1 Dry Dock Specific Training Requirements

Personnel working inside of or within 10 feet of the coping of the dry dock and its associated structures shall have Shipyard 6010 training. Associated structures include pumpwells, service tunnels, altar pits, etc. This training will be provided, at the Shipyard, to the contractor at no cost and is approximately 1 hour in duration. Coordinate training schedule with the Contracting Officer.

Personnel that complete 6010 training can serve as an escort for up to 10 additional contractor personnel or subcontractors. The escort must be within visual or audio range, whichever is closer, and is responsible for the safety of the personnel they are escorting in an emergency situation. ."

ARMY CORPS OF ENGINEERS PERMIT

REPLACE ACOE DD3Caisson 03AUG2016 NAE-2016-01086 permit with DD3 Caisson ACOE Permit 10AUG2016 (see attachment).

The previous document had an error in the expiration date. Please note that dredging work is subject to a time of year restriction. Dredging can only be performed between November 8th and April 9th of any year.

---END---

PRE-PROPOSAL INQUIRY

REFERENCE			QUESTION	GOVERNMENT RESPONSE	Posted on Amend No.	Response number
Page	Section	Para.				
9-10 of 48	00100		In Section 00100 Instruction to Offerors it states that the proposal is to be delivered to Alanna Whybrew, North IPT, 9324 Virginia Ave, Bldg Z144, 1st floor, Norfolk VA 23511. Is it possible to deliver the bid to the Portsmouth Naval Shipyard in Kittery ME instead?	No, proposals must be submitted as required in the solicitation.	0002	1
E-501			Reference drawing E-501, the Caisson Shore Tie Receptable Notes 1-3, will the contractor be required to provide new Enclosure and Receptacles or re-use the existing?	Contractor shall provide new enclosure and receptacles. Existing caisson shore tie system being upgraded from 200A to 400A as indicated on EC-501 (keyed note 5).	0002	2
BO-101			Dwg. BO-101 calls out for Conduit Grate repairs on Sheet BO-010. However BO-010 does not exist. Please clarify where the Conduit Grate repair details are located.	Replace BO-010 with BO-504	0002	3
			Will the government be responsible for moving the existing caisson between phases of work?	Yes, Contractor is not responsible for moving the existing caisson during any phase. Contractor is responsible for moving new caisson during testing phases.	0002	4

		<p>The original solicitation called for a pre-proposal conference/site visit on August 30, 2016, with a pre-proposal inquiry deadline of September 6, 2016 (one week after the conference/site visit). Amendment #1 has moved the conference/site visit date to September 8, 2016. We request that the pre-proposal inquiry deadline be extended to September 15, 2016 (one week after the conference/site visit) to allow adequate time for the submission of inquiries following the conference/site visit.</p>	<p>The Pre-Proposal Inquiry (PPI) cut-off date and time is being extended to Thursday, 15 September 2016, at 5:00 PM EDT.</p>	0002	5
		<p>The number of qualified caisson fabricators is limited. Due to the size and complexity of the caisson, production and launch engineering will need to be performed, before a proposal can be provided by the fabricators. This requires a significant level of effort. With this, we request that the proposal due date be extended from September 16, 2016 to October 7, 2016, to allow adequate time for the caisson fabricators to properly engineer their production and launch procedures and then provide comprehensive and competitively priced proposals.</p>	<p>The proposal due date is being extended to Friday, 23 September 2016, at 2:00 PM EDT.</p>	0002	6

SECTION 00010 - SOLICITATION CONTRACT FORM

The Issued By organization below has been added:

NAVFAC MID ATLANTIC
 IPT NORTH
 9324 VIRGINIA AVENUE
 BLDG Z-144
 NORFOLK VA 23511

(End of Summary of Changes)