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Amendment 002 
 
Date:      2016-07-26  
 
Contract Number:    N40085-13-D-3025 0005 

NHCNE B23 HVAC REPAIRS 
Design Project  

 
From:    Bethany Collard 
    Design  Manager 
    Naval Station Newport 
 
This document serves as amendment #02 to the initial Solicitation N40085-16-R-4637 
RFP.  You are requested to amend your proposal to reflect the following changes: 
 
 

 
1. Refer to response RFI 002 dated 2016-07-26 

 
 
 
 
Response to RFI 001 forthcoming. Hazardous Materials requirements being confirmed for 
type, location and quantity, if any, and Bid Schedule will be revised accordingly. 

 
 

 
 



1 of  2  

 

DEPARTMENT OF THE NAVY 
NAVAL FACILITIES ENGINEERING COMMAND, MID ATLANTIC 
PUBLIC WORKS DEPARTMENT, NAVAL STATION NEWPORT 

ONE SIMONPIETRI DRIVE 
NEWPORT, RHODE ISLAND   02841-1711 

 
 
 
 
 
 
 

 
 

 
 

Contractor Prebid RFI 002 
 
Date:      2016-07-26  
 
Contract Number:    N40085-13-D-3025 0005 

NHCNE B23 HVAC REPAIRS 
Construction Project  

 
From:    Bethany Collard 
    Project Manager 
    Naval Station Newport 
 
 
 
 
1.       Asbuilts or quantities to identify the amount of Bid Option #1 for replacing all 
existing valves (we have no idea what quantity and could not be verified at walkthrough; 
this is a large building) 
 
Response: Refer to sheets MP111, P-111, P-112, P-121, and P-122 to replace the 
valves.  Also refer to the attached pdf file entitled “B23 B23a – Existing Drawings.pdf” 
 
2.       Work hours are depicted as normal hours however it was discussed at the 
walkthrough that much work would need to be off-hours at nights. 
 
Response: Please refer to the following: 

a) Revisions to the Central Sterilization Room (CSR) and Decontamination Room 
(DR) HVAC:  All construction must be performed overnight and Sundays only. 
Regular working hours must consist of an 8 1/2 hour period established by the 
Contractor Officer, between 6 p.m. and 5 a.m., Monday through Friday, and after 6 
p.m. on Saturday, excluding Government holidays. 

b) Replace existing AHU-4 and AHU-5, demolish CU-1 and provide new OU-1 and 
interior door access to AHU-4: All construction must be performed overnight and 
Sundays only. Regular working hours must consist of an 8 1/2 hour period 
established by the Contractor Officer, between 6 p.m. and 5 a.m., Monday through 
Friday, and after 6 p.m. on Saturday, excluding Government holidays. 

c) Replace existing baseboard radiators: All construction must be performed 
overnight and Sundays only. Regular working hours must consist of an 8 1/2 hour 
period established by the Contractor Officer, between 6 p.m. and 5 a.m., Monday 
through Friday, and after 6 p.m. on Saturday, excluding Government holidays. 
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d) Bid Option #1 Replace isolation valves: All construction must be performed 
overnight and Sundays only. Regular working hours must consist of an 8 1/2 hour 
period established by the Contractor Officer, between 6 p.m. and 5 a.m., Monday 
through Friday, and after 6 p.m. on Saturday, excluding Government holidays. 

e) Bid Option #2 Replace AHU-1, AHU-2 and AHU-3 fan motors: Limited construction 
work could be performed during day-time hours, weekdays from 7:00 AM to 5:00 
PM. The fans could be shut down for one hour, but they must function during the 
day to provide the required air exchange rates.   

f) Bid Option #3 Realign three (3) tilted/shifted precast concrete cooling tower fascia 
panels: Construction may occur during regular day time hours, weekdays from 
7:00 AM to 5:00 PM, but must avoid the period when the cooling tower is in 
operation, approximately mid-May through mid-October. 

 
3.       Please provide asbuilt and footprint dimensions for design information for the 
upgrade to the HVAC in the Sterilization and Decontamination room. 
 
Response: Refer to the attached pdf file entitled “B23 B23a – Existing Drawings.pdf”, 
Drawing A2.21. 
 
 
4. Clarify work duties of Site Super, SSHO, and QC Manager 
 
Response:  
 
Site Superintendent may be either the SSHO or the QC Manager, but not both.  
 
Refer to Specifications for all required duties. 
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