
        ATTACHMENT D 

PRE‐PROPOSAL INQUIRY   

Solicitation Number:  N40085‐16‐R‐5511   

Contractor Name:     
Contractor POC (Name and email):      

Instructions:  DO NOT submit in PDF format.     DO submit as a word document   

Contractor 
PPI# 

Section of RFP 
or Page 
Number 

Paragraph 
Reference 

Drawing 
Number 

QUESTIONS:   RESPONSES: 

1  SF 1442, Page 
1 

Item 10. “A PRE‐
PROPOSAL 
CONFERENCE AND 
SITE VISIT HAS 
BEEN SCHEDULED 
FOR 12 July 2016. 
PLEASE SEE 
SECTION 00100 
INSTRUCTION TO 
 OFFERORS. 
REGISTRATION 
AND FORMS MUST 
BE SUBMITTED NO 
LATER THAN 20 
JULY 2016. 
GEORGIA A. SCOTT 
757‐322‐8277 

  QUESTION: Don’t 
the registration 
forms have to be 
submitted prior to 
the July 12 
preproposal 
conference in 
order to attend? 
The solicitation 
indicates they are 
due on 20 July. 
Please 
clarify/confirm the 
correct dates for 
each.    
 

ANSWERED ON 
AMENDMENT 
0001. On the SF 
1442 Page 1, 
Item 10. 
Registration and 
Forms must be 
submitted no 
later than 20 
July 2016 is NOT 
for the Site Visit 
held on 12 July 
2016.  The 20 
July 2016 
deadline date 
ONLY pertains 
to the One Day 
Pass 
(Attachment C) 
to submit your 
fee proposals on 
20 July 2016. 

2  BOD Table of 
Contents 

    The table of 
contents for the 
DB states there 
should be 
Architectural, 
Mechanical, 
Structural, & 
Electrical 
information 
included. (Please 
see attached.) We 
don't see the 
documents 
mentioned. 

The documents 
are located 
under the 
additional 
documents 
section for   
Architectural, 
Mechanical, 
Structural, & 
Electrical.  
Please click 
additional 
documents to 
find those 
documents. 
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3  Division 26    E‐401 & 
E‐601 

Please provide 
complete building 
floor‐plan drawing, 
showing the 
location of the 
Mechanical Room 
in which new 
Electrical Panel 
‘MDP‐2SA‐5’  will 
be installed 

The room 
location is 
indicated on the 
keyplan shown 
on drawing E‐
401. 

 
4 
 
 

Division 26    E‐401 & 
E‐601 

Please provide 
complete building 
floor‐plan drawing, 
showing the 
location of the 
‘Existing Siemens 
Type “SB‐3” 
Switchgear “2SA”. 

Location of the 
switch gear is 
not necessary.  
The existing 
disconnect for 
the existing 
chiller is located 
on the roof 
adjacent to the 
chiller. 

 
5 
 
 

Division 26    E‐401 & 
E‐601 

Please provide 
complete building 
floor‐plan drawing, 
showing the 
required route for 
feeder wiring from 
Switchgear “2SA” 
to new Panel  
‘MDP‐2SA‐5’ 

The feeder 
wiring should be 
field routed 
between these 
locations based 
on current field 
conditions.  For 
bidding 
purposes, 
assume 200LF 
for the feeder 
distance.  
Contractor shall 
confirm prior to 
ordering any 
material. 

6  Division 26    E‐401 & 
E‐601 

Please provide 
complete building 
floor‐plan drawing, 
showing the 
required route for 
feeder wiring from 
new Panel ‘MDP‐
2SA‐5’ to new 
Panel  ‘2SA‐5LA’ 

The feeder 
wiring should be 
field routed 
between these 
locations based 
on current field 
conditions. For 
bidding 
purposes, 
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assume 150LF 
for the feeder 
distance.  
Contractor shall 
confirm prior to 
ordering any 
material. 

7  Mechanical 
DBD – page 3 

Existing HVAC 
System/Demolition

  Please provide 
complete building 
floor‐plan drawing, 
showing location 
of Mechanical 
Room #3 (location 
of chilled‐water 
pump and shut‐off 
valves). 

The enlarged 
plan is located 
on MD‐401.  
The location of 
the shut‐off 
valves and the 
pumps for 
chilled and 
heating hot 
water are called 
out on this plan.  
The column 
lines are called 
out on this plan.  
Looking at the 
2nd floor plan 
column lines 
and the key 
plan, the 
location of the 
mechanical 
room can be 
pin‐pointed; it is 
directly below 
the 2nd floor 
area of work 
between 
columns 31 ‐33 
and N‐O.  The 
entry door is off 
the high bay 
area to the 
South (plan 
North). 
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8 
 
 

Section 02 41 
00 and 02 82 
16.00 20 

Engineering 
Control of 
Asbestos 
Containing 
Material 

  Please provide an 
Asbestos Survey of 
this area of the 
building, including 
the roofing, so the 
contractor can 
accurately 
quantify ACM for 
abatement. 

No survey 
available.  
Perform 
asbestos 
abatement at 
new roof 
penetrations 
and ductwork 
support 
structure.  Per 
Basis of Design 

 
9 
 
 

Bid Option #1   Replace 2nd Deck 
roof with MREC 
Roofing 

  Please provide the 
full extent of the 
roof area, 
including vertical 
flashings and 
wall/parapet 
copings, to be 
replaced. 

 Roof as shown 
on A‐102 with 
all associated 
flashing and 
accessories. 

 
10 
 
 

01 35 26 
1.6.1.1 

SSHO    Can the SSHO also 
be the 
Superintendent on 
this project? 

See 
specifications‐
contract allows 
Superintendent 
to be SSHO 

11  Electrical  Demolition Keyed 
Note 3 

AD‐101  Please provide a 
number of light 
fixture ballasts to 
be replaced so all 
bidders will be 
bidding on the 
same quantity. 
 

For bidding 
purposes, 
assume 3 bulb 
T8 32W per 
fixture.  For 
bidding 
purposes, 
assume 50% 
ballast 
replacement.  
Contractor shall 
verify prior to 
ordering any 
material. 
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12 
 

Architectural    A‐102 & 
A‐501 

Please provide the 
name of the 
current Roofing 
Company who is 
providing the 
warranty on the 
roof, so the 
contractor can 
make roof 
penetration 
repairs properly 
wo the roof 
warranty will 
remain in effect. 
 

No active 
warranty 

13 
 

Architectural    C3/A‐
501 

Please provide 
more detail for the 
‘Equipment 
Supports’ for the 
rooftop ductwork 
(material, basis‐of‐
design, 
manufacturer, etc. 

The description 
is intended to 
be generic in 
nature and 
includes the 
notice that it 
may vary so that 
the detail will 
serve for any 
rooftop 
equipment that 
contractor is 
required to 
install.  The 
purpose of the 
detail is to 
establish a 
standard for 
waterproofing 
the point of 
intersection 
between all 
equipment 
supports and 
the roof 
membrane. 
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14 
 

Contracting 
01 14 00 
1.2d.(1) 

  G‐002  Please provide the 
location for a 
contractor lay‐
down yard, and for 
temporary storage 
container. 

Location will be 
provided at pre‐
construction 
meeting.  Will 
be located 
within ¼ mile 
from work site 

15 
 

01 14 00 1.2a  “Contractor may 
choose to move 
the 55 personnel 
on the 2nd deck to 
temporary trailers 
for a period not to 
exceed two 
months.” 

G‐002  Is this an option or 
a requirement? 
With the removal 
of all ceilings and 
lighting in the 2nd 
deck, along with 
the HVAC 
construction, 
occupancy of this 
area would be very 
difficult. Please 
provide clear 
guidance of 
whether the 
trailers are 
required or 
optional, so all 
bidders will be 
bidding the same 
scope. (Also, will 
these trailers 
require under‐
skirting; covered 
entrances?) 

Contractor has 
the option to 
perform the 
work after 
hours instead of 
using trailers 
but there shall 
be no impact on 
normal 
operations.   
 
Contractor has 
the option to 
perform the 
work after 
hours instead of 
using trailers 
but there shall 
be no impact on 
normal 
operations. 
 
Underskirting 
and covered 
entrances are 
not required.   
 

16 
 

  Sheet Keyed Note 
12  

G‐002  Please provide 
location Room 
102, Main Lobby. 
Please provide the 
acceptable route 
and method of 
routing for the FO 
Cable from Room 
102 to each trailer 
(overhead or 
underground; in 

Cabling can be 
run overhead.  
Follow 
specification 
UFGS 33 82 00 
Rm 102 is 
located 
immediately 
inside lobby 
main entrance 
on right hand 
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conduit?; type?)  side 
 
 

17 
 

  Sheet Keyed Note 
13 

G‐002  Please provide the 
Point of 
Connection for the 
CAT 6 Cabling in 
the temporary 
personnel trailers.  
Are the trailers 
required to be 
interconnected? 
Please provide the 
acceptable route 
and method of 
routing for the CAT 
6 Cable from 
trailer to trailer 
(overhead or 
underground; in 
conduit?; type?) 

The intent was 
not to route 
CAT 6 cabling 
from trailer to 
trailer.  The 
direction from 
CSID was for the 
contractor to 
run fiber optic 
cabling to the 
trailers 
(referenced in 
keyed note #2 
on drawing G‐
002 and item 
#14 above) and 
then the 
contractor was 
to take CAT 6 
cabling from the 
patch panel in 
the trailer the 
desktops and 
printers.  The 
number of data 
drops will need 
to mirror the 
number of 
drops in 2200.  

18 
 

  Sheet Keyed Note 
8  

G‐002  Please provide the 
required/preferred 
route for electrical 
service from the 
25KvA 
Transformer to the 
temporary 
personnel trailer 
(buried conduit on 
above‐ground?). 

The answer to 
this question is 
on the 
drawings.  
Notes #8 and #9 
on drawing G‐
002 The 
contractor to 
run exposed 
PVC conduit.  
The transformer 
and trailer 
locations are 
spotted on this 
drawing and 
they can scale 
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the distances.  
 
 

19 
 

  Sheet Keyed Note 
9 

G‐002  Please provide the 
required/preferred 
route for electrical 
service from the 
50KvA 
Transformer to the 
2 temporary 
personnel trailers 
(buried conduit on 
above‐ground?). 

The answer to 
this question is 
on the 
drawings.  
Notes #8 and #9 
on drawing G‐
002 The 
contractor to 
run exposed 
PVC conduit.  
The transformer 
and trailer 
locations are 
spotted on this 
drawing and 
they can scale 
the distances. 

20 
 

  Sheet Keyed Note 
9 

G‐002  Please provide the 
route of the 
Existing Ductbank 
System between 
Transformer “T‐
MCPL” to the 
Existing Manhole 
MH‐037, so 
accurate distances 
and quantities of 
cable can be 
estimated. 

See attached 
GIS photo for 
duct locations. 

21  01 14 00 1.2a.  “Contractor may 
choose to move 
the 55 personnel 
on the 2nd deck to 
temporary trailers 
for a period not to 
exceed two 
months.” 

RFP #11  The RFP #11 
specifies that the 
duration of this 
project is 430 
calendar days.  
Spec section 01 14 
00 1.2a. states 
that the 2nd Deck 
personnel may be 
moved to the 
temporary 
personnel trailers 
for a period “not 
to exceed two 
months”.  
Please explain this 

The total 
contract 
duration is 
different from 
the amount of 
time the 
contractor is 
allotted to move 
persons from 
the 2nd floor 
area. 
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difference in time 
frames. 
 

22 
 

Electrical    E‐601 / 
E‐610 
Note 1 

Please provide AIC 
Rating of 
Switchgear S2A 

For bidding 
purposes, 
assume 35kA.  
Contractor shall 
verify prior to 
ordering any 
material. 

23  Division 26    Sheet 
Keyed 
Notes 
#8 and 
#9 

G‐002  Since the 
transformers 
are temporary 
and will be 
removed upon 
project 
completion, the 
specifications 
are up to the 
contractor. 
 

24        Just to verify, the 
Attachment C, one 
day pass 
application, is for 
delivering the 
proposal to 
Norfolk if it is hand 
delivered, and not 
for obtaining the 
one day pass for 
the site visit on the 
12th, correct?  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Yes, that is 
correct.  The 
One Day Pass is 
for delivering 
the proposal. 



        ATTACHMENT D 

 
 
 

25  RFP  
Page 7 of 76, 
and Page 8 of 
87 

Section 2.0 – 
General Overview 
of the Seed 
Project, and 
Section 4 – 
Evaluation of 
Factors for Award 
 

  While the 
Government’s 
approach and 
factors for award 
are provided, it is 
not specifically 
stated whether 
the SEED project 
will be awarded.  
Can the 
Government 
please clarify 
whether the SEED 
project will be 
awarded to the 
highest ranking 
Offeror using the 
Government’s 
stated acquisition 
approach – best 
value trade off 
process? 

As Stated in 3.0 
Basis for Award 
section 3.0.3, 
The tradeoff 
process is 
selected as 
appropriate for 
this acquisition.  
This will be used 
for the seed 
project as well. 

26 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Section 4. 0,  
page 9 
 
 
 
 
 
Section 5.0 
Page 17 

Para. 3a 
 
 
 
 
 
 
Para. 5.2.2 

  Para 3a states that 
the electronic copy 
of the proposal 
does not have to 
include the price 
for the seed 
project; however, 
the price for the 
seed project must 
be included in the 
original and paper 
copies. 
 
Para 5.2.2 states 
that the electronic 
copy of the price 
proposal should 
include the price 
for Item 0001 and 
the Item 0001 
option. 
 
Please confirm 

Please include 
copies of the 
price proposal 
for the seed 
project Item 
0001 and the 
Item 0001 
option in the 
original and 
paper copies. 
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whether or not the 
electronic copy of 
the Price Proposal 
shall include the 
price for the seed 
project. 

27  Pre‐Proposal 
Conference 
and Site Visit 

Para 5.1    The location of the 
site visit has been 
changed from 
Building 5500 to 
Building 2200, 
Program 
Management 
Conference Room.  
 

Enter Building 
2200 from Gate 
#4 as noted on 
the attached 
map.  Parking is 
available in the 
parking lot 
north of 
Building 2200 as 
noted on the 
attached Map.  
Check is 
required at Gate 
#4 with security.  
Security will 
direct everyone 
to the Program 
Management 
Conference 
Room.  
 
 Base access 
pass will still be 
made at Main 
Gate on Fleming 
Road, Building 
3010. 
 
PASS AND ID 
opens at 0700 
hrs. 
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28   SF 1442  
Page 9  

 

3 (a) Price 
 

 

NA  Please 
confirm that a 
CPM “Critical 
Path Method” 
network 
analysis 
schedule is 
not required 
for the seed 
project 
proposal.  

Not Required 

29      NA  The solicitation 
includes 
prescriptive 
specifications 
for the “Seed 
Project”. Will 
the IDIQ have a 
general set of 
specifications 
for sections not 
included within 
the seed project 
or individual 
task orders?  

UFGS will be 
required 
specifications 
for all 
projects  

 

30  Spec Section 
01 32 16.00 
20‐Small 
Project 
Construction 
Schedules  

 

Para. 1.3.1.1  NA  Will Microsoft 
Project 2010 be 
the required 
CPM Software 
for all task 
orders under 
the IDIQ or will 
it be subject or 
will there be a 
required CPM 
software change 
with individual 
task orders?  

No Change for 
the Individual 
Task Orders 

31  SD 1442  
Factor 1‐ 
Experience  
Page 11  

 

    Can you 
provide a 
Microsoft  Word 
PDF in an 
expandable 
format for 
Attachment A?  

Enclosed 
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32  Section 00100,  
Page 10 of 76 

Factor 1, 
Experience 

  Please confirm 
that Design‐Bid‐
Build projects will 
also be considered 
Relevant. 
 
 
 
 
 

At Minimum of 
one project. 

33  Section 00100, 
Page 12 of 76 

Design Experience    More favorable 
relevancy criteria 
for the 
construction and 
design experience 
includes, 
“Experience with 
execution of 
project 
simultaneously. 
Offeror must 
provide sufficient 
detail to show 
projects with 
overlapping design 
start and 
completion dates.” 
Please confirm if 
each Construction 
& Design 
Experience Project 
Data Sheet is to 
include 
information on 
how many other 
projects were 
underway with 
overlapping design 
start and 
completion dates 
as the project 
being submitted or 
can this 
information be 
provided in a 

This Information 
can be provided 
in a Narrative 
Summary. 
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supplemental 
narrative to 
present the 
Offeror’s capability 
to handle multiple 
projects 
simultaneously?

34  SF 1442  Section 13.A    As an awardee of 
at least 3 (three) 
NAVFAC Design‐
Build/Design‐Bid‐
Build Small 
Business contracts, 
it appears this 
Design‐
Build/Design‐Bid‐
Build RFP contains 
several major 
inconsistencies 
from other  
NAVFAC Design‐
Build/Design‐Bid‐
Build RFPs which 
we will identify via 
the official RFI 
process.  It is our 
experience, 
NAVFAC Mid‐
Atlantic responses 
to our proposed 
RFI’s greatly 
affects the overall 
strategy and 
approach for most 
small business 
contractors.  
Would NAVFAC 
Mid‐Atlantic grant 
an extension equal 
to the amount of 
days from the 
release of this RFP 
to the date of 
official RFI 
responses dealing 
with the RFP 
inconsistencies? 
 

There will be no 
extension 
granted for this 
project. 
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35  RFP,  
Page 10 of 76 

Factor 1 ‐ 
Experience 

  This N40085‐16‐R‐
5511 NAVFAC Mid‐
Atlantic Marine 
Corps IPT Design‐
Build/Design‐Bid‐
Build Indefinite 
Delivery Indefinite 
Quantity Firm 
Fixed Price 
Multiple Award 
Construction 
Contract for 
Marine Corps 
Logistics Base 
Albany, GA allows 
for the 
procurement of 
Design‐Build and 
Design‐Bid‐Build 
projects by virtue 
of the program 
title.  Yet, the 
evaluation criteria 
only gives 
credence to 
Design‐Build 
contracts as 
opposed to 
Design‐Bid‐Build 
contracts.  As a 
small business 
contractor with 
over 20 years of 
NAVFAC 
experience, such a 
practice is highly 
irregular given not 
all projects to be 
competed by the 
awardees on this 
IDIQ will be 
Design‐Build 
projects.  Would 
NAVFAC correct 
this error by 

Please see 
Summary of 
Changes  
“Factor 1 
Experience” 
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allowing Design‐
Bid‐Build projects 
to be considered 
“relevant” along 
with Design‐Build 
projects to be 
considered as 
“more favorable”?

36  RFP,  
Page 11 of 76 

Factor 1 ‐ 
Experience 

  Based on several 

NAVFAC Small 

Business MACC 

and Stand Alone 

RFP past 

precedents, 

Contracting 

Officers have 

allowed key 

subcontractor’s 

construction 

experience to be 

scored equal to 

that of the prime, 

as long as the 

offeror provides a 

signed teaming 

agreement 

creating a legal 

and binding 

responsibility 

between the 

subcontractor and 

prime.    Examples 

include; NAVFAC 

Marianas Small 

Business MACC, 

NAVFAC Marianas 

8(a) MACC, 

NAVFAC Hawaii 

Small Business 

MACC, NAVFAC 

Hawaii 8(a) MACC, 

NAVFAC Pacific 

Solicitation 
remains the 
same as stated 
under “Factor 1, 
Experience” 
Experience of 
proposed 
subcontractor 
will not be 
considered.  
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Small Business 

Stand Alone 

Contracts 

consisting of, P‐

230, P‐778, P‐852, 

P‐864, P‐884, all of 

which were 

Design‐

Build/Design‐Bid‐

Build and other 

NAVFAC 

solicitations issued 

by NAVFAC 

Atlantic 

Commands and 

FECs.  The specific 

language states, 

“The Offeror may 

utilize experience 

of a subcontractor 

that will perform 

major or critical 

aspects of the 

requirement to 

demonstrate 

construction 

experience under 

this evaluation 

factor.  The 

Offeror must 

provide a teaming 

agreement and 

letter of 

commitment to 

include an 

explanation of the 

meaningful 

involvement that 

the subcontractor 

will have in 

performance of 



        ATTACHMENT D 

this contract.”  

The utilization of 

this methodology 

allows for 

increased 

competition which 

ultimately benefits 

the Government, 

taxpayer, and 

business 

community.  Other 

DoD execution 

agencies, such as 

USACE and USPFO, 

are also using this 

common small 

business 

competition 

precedent.  We 

are requesting 

that NAVFAC Mid‐

Atlantic align with 

other NAVFAC 

Commands and 

FECs on this RFP 

requirement and 

allow for 

subcontractor 

experience to be 

counted as per 

previous 

precedent. 

 

 

 

 

 

 



        ATTACHMENT D 

 
 
 

37  RFP,  
Page 11 of 76 

Factor 1 ‐ 
Experience 
 

  NAVFAC Atlantic 
Commands and 
FECs have used 
issued previous 
Small Business 
MACC RFPs 
whereby an 
offeror’s 
construction or 
design project 
does not have to 
be 100% complete 
to be counted as a 
“relevant 
project”.  NAVFAC 
has allowed for 
projects in the 
90% complete 
range with an 
interim CPARS or 
PPQ to count as a 
relevant project.  
Would NAVFAC 
consider such a 
request during this 
competition?  
Granting this 
request allows for 
higher quality 
projects to be 
tendered by the 
overall contracting 
community. 
 
 
 
 
 
 
 
 
 
 
 

No, this will not 
be considered. 



        ATTACHMENT D 

 
 
 

 
38  RFP,  

Page 15 of 76 
Factor 4 – Past 
Performance 

  NAVFAC Small 
Business MACC 
and other Federal 
Government 
solicitations have 
allowed for the 
inclusion of PPQs 
tendered on 
previous 
solicitations to be 
re‐submitted so as 
not to burden the 
end customer, 
which may be 
another NAVFAC 
or Government 
agency given the 
PPQ was recently 
completed.  Would 
NAVFAC 
reconsider its 
position and allow 
the inclusion of a 
previously 
tendered PPQ on 
this solicitation? 
 

As stated in the 
solicitation 
under “Factor 4, 
Past 
Performance” 
Offeror shall not 
incorporate by 
reference their 
Proposal PPQs 
previously 
submitted for 
other RFPs. 

39  N/A  N/A  AC101  What are the 
finish ceiling 
heights for the 
new acoustical 
system?  
 
 
 
 
 
 
 
 
 
 
 
 

To be 
determined 
by contractor 
per 
specifications.  

 



        ATTACHMENT D 

 
 
 
 

40  N/A  N/A  AC101, 
Note 4 

Note 4 as 
shown on 
sheet A101 
states 
“Repaint door 
frames. Do 
not paint over 
existing wood 
door finishes. 
Repaint 
hollow metal 
doors.” Do all 
interior doors 
have wood 
finish?  
If not, please 
clarify the 
locations of 
which doors 
are wood and 
which are 
hollow metal.  

Contractors 
must verify 
via site visit.  

 

41  N/A  N/A  A101  Are the exiting 
window frames 
prefinished?  
If not, will 
window frames 
also need to be 
painted?  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Contractors 
must verify via 
site visit. 



        ATTACHMENT D 

 
 
 
 

42  N/A  N/A  N/A  Has there been 
an asbestos 
survey 
performed on 
the site? If so, 
please provide 
report.  
If no asbestos 
survey has been 
done, who will 
be responsible 
for having an 
asbestos survey 
performed?  

No survey 
available. 
Perform 
asbestos 
abatement at 
new roof 
penetrations 
and ductwork 
support 
structure. Per 
Basis of 
Design  

 

 


