


P-166, Design Build, QDR Mobile Communications
Detachment Support Facility                                                                      Solicitation N????????????
JEB Little Creek, Virginia Beach, VA                                                       Dated: 10 April 2015


P-603, Maritime Surveillance System Facility	Solicitation N40085-15-R-0032
NAS Oceana – Dam Neck Annex 		Dated: 08 February 2016
Virginia Beach, VA
PRICE PROPOSAL FORM  

Price includes the following:

CLIN 0001 - P-603 PROJECT PRICE (BASE BID): 
 
Price for the entire work for Material, Equipment, Labor and Supervision to complete in accordance with the requirements with the Request for Proposal and attached drawings and specifications for MILCON Project P-603, Maritime Surveillance System Facility at NAS Oceana – Dam Neck Annex located in Virginia Beach, VA, but excluding work described in CLINs 0002, 0003, 0004, 0005, 0006, 0007 and 0008.

TOTAL BASE PRICE FOR CLIN 0001						$_________________


CLIN 0002 - OPTION 1:  

Provide and furnish all necessary Design, Material, Equipment, Labor, and Supervision to design and construct the Work indicated on Sheet MS101 and MS102, located in Part 6 Attachments, Design Build Option: Direct Buried HDPE Condenser Water Pipes and in coordination with all Base Bid Work. This option deletes the requirement for a new third cooling tower and condenser pump assembly as required in the base bid.

TOTAL PRICE FOR CLIN 0002 - OPTION 1	$________________

CLIN 0003 – OPTION 2 – UNSUITABLE SUBGRADE SOIL REMOVAL, DISPOSAL AND REPLACEMENT:

Furnish all labor, material, equipment and supervision in connection with the removal, disposal and replacement of Unsuitable Subgrade Soil from site.

UNIT			PRICE	     X     UNITS    =	EXTENTION

Cubic Yards	     $_______       X        150      =	$_______________


TOTAL PRICE FOR CLIN 0003 – OPTION 2					$________________

				          
CLIN 0004 - OPTION 3:  Price includes the following: 

Interior Design Services:  Price to design and provide the final, best valued Furniture, Fixtures and Equipment (FF&E) package and to prepare supporting plans and procurement data, in accordance with the design schedule.  

TOTAL PRICE FOR CLIN 0004 – OPTION 3:   				$			




CLIN 0005 - OPTION 4:  Price includes the following:  

Audio/Visual (A/V) Design Services:  Price to design and provide the final, best valued Audio/Visual (A/V) package and to prepare supporting plans and procurement data, in accordance with the design schedule.  

TOTAL PRICE FOR CLIN 0005 – OPTION 4:   				$			


TOTAL PRICE FOR CLINs 0002-0005 -OPTIONS:				$			


CLIN 0006 - PLANNED MODIFICATION - 1:  Price includes the following:

Price for providing work in connection with procurement and installation, all labor, material, equipment, transportation and supervision required for the Furniture, Fixtures, and Equipment (FF&E) including all work indicated in the contract documents as Planned Modification Item 1 in accordance with the following schedule:

		ITEM
	GOVERNMENT
FF&E BUDGET
	HAR
(NTE 5%)
	
	TOTAL BUDGETED 
FF&E AMT.

	[bookmark: _GoBack]
Procurement, Installation, Labor, Material, Equipment, Transportation, and Supervision Required for the Furniture, Fixtures, & Equipment (F,F&E)
	
$450,232

	
__________%
	
	
$__________




	
	
	
	

	
	
	
	
	

	
	
	
	
	


TOTAL PRICE FOR CLIN 0006 - PLANNED MODIFICATION - 1   	$_________________


CLIN 0007 –PLANNED MODIFICATION - 2:  Price includes the following:

Price for providing work in connection with the procurement and installation, all labor, material, equipment, transportation, and supervision required for the Audio/Visual (A/V) including all work indicated in the contract documents as Planned Modification Item 2, in accordance with the following schedule:

	ITEM
	GOVERNMENT
A/V BUDGET
	HAR
(NTE 5%)
	
	TOTAL BUDGETED
A/V AMT.

	
Procurement, Installation, Labor, Material, Equipment, Transportation, and Supervision Required for the Audio/Visual (A/V)
	
$724,000

	
__________%
	
	
$__________




TOTAL PRICE FOR CLIN 0007 - PLANNED MODIFICATION - 2   	$_________________



CLIN 0008 - PLANNED MODIFICATION - 3:  Price includes the following:

Price for providing work in connection with the procurement and installation, all labor, material, equipment, transportation, testing and supervision required for the Physical Security Equipment (PSE) Systems that supports this contract including all work indicated in the Contract Documents as "PSE".  PSE required for this project will include door hardware (X10 locks, FF-L-2890 compliant hardware and electronic latches), interior boundary switches (balanced magnetic switches and glass break sensors), interior volumetric sensors (PIR and/or Dual Technology motion detectors), electronic entry control (card readers, keypads or biometrics), imaging sensors (CCTV cameras), and security monitoring and control workstations (data processing and CCTV monitors).

TOTAL PRICE FOR CLIN 0008 - PLANNED MODIFICATION - 3:            $_________________

GOVERNMENT BUDGET NTE $146,000

TOTAL PRICE FOR CLINs 0001-0008 –BASE  + OPTIONS:			$			




PRICE PROPOSAL FORM GENERAL NOTES:  

1. Award will be made on the total sum of CLIN’s 0001, 0002, 0003, 0004 and 0005 and the sum of the extensions under CLIN’s 0006, 0007, and 0008.  Offerors shall enter unit prices and/or extended totals in spaces provided.  If there is a difference between a unit price and the extended total, the unit price will be held to be the intended price and the total recomputed accordingly.  If an offeror provides a total but fails to enter a unit price, the total divided by the specified quantity will be held to be the intended unit price.

2. Bid Item CLIN 0002 may be exercised and awarded with Base Bid.  If this item is exercised, the cost of the Design Work effort must also be included.  If Bid Item CLIN 0002 is exercised, additional bonding and consent of surety shall be required.  Consequently, the Performance Bond shall reflect 100 percent of the aggregate amount of all items.  Bonding is not required for the design and procurement and installation of FF&E, AV and PSE Equipment (CLINs 0004, 0005, 0006, 0007 and 0008).

3. The Government reserves the unilateral right to award the CLIN 0003 and 0004 to the contractor at the proposed price within 30 calendar days after the contract award.  A firm fixed proposed price is required for Items CLIN 0001, CLIN 0002, CLIN 0003, CLIN 0004 and CLIN 0005.  No provision is made for economic price adjustment.  If Options are exercised, the contract completion date remains unchanged.

4. FAR 52.217-5, Evaluation of Options (JUL 1990) - Except when it is determined in accordance with FAR 17.206 (b) not to be in the Government's best interest, the Government will evaluate offers for award purposes by adding the total price for all Options to CLIN 0001.  Evaluation of options will not obligate the Government to exercise the option (s).

5. The Government may reject an offer as nonresponsive if it is materially unbalanced as to prices for the basic requirement and the option quantities.  An offer is unbalanced when it is based on prices significantly less than cost for some work and prices which are significantly overstated for other work.

6. The Final FF&E and AV packages shall be submitted no later than 9 months prior to building completion. The Government is not obligated to award the FF&E and AV line items.  Should the Government choose to award the FF&E and AV, the line items will be awarded as negotiated planned modifications to the contract/task order.  The contractor's proposed HAR will be applied to all vendor/supplier costs for the FF&E and AV. The FF&E and AV planned modifications shall be awarded at least six months prior to the contract completion date.  A minimum of six months is required for the contractor to purchase, deliver and install the FF&E and AV without impacting the overall completion date of the project.  The contractor’s schedule should assume the award of the FF&E and AV as modifications.  No schedule extensions shall be granted if the modifications are awarded at least six months prior to the contract completion date.  If the Government decides to negotiate and award the modifications with less than six months prior to the contract completion date, the contractor may be entitled to a contract extension and extended field overhead.  A contract extension and extended field overhead will only be granted in those cases where the Prime Contractor demonstrates that accepted Final FF&E and AV packages were submitted within the approved schedule deadlines and sufficient lead time for the FF&E and AV is not available and the Government’s award of the modifications is in the last six months of the contract.

Unsuitable Soil – Procurement and Installation (CLIN 0003)
1. The Government is not obligated to award the Unsuitable Soil line item.  Should the Government choose to award the Unsuitable Soil line item; the line item will be awarded as a pre-negotiated modification to the contract/task order based on the contractor’s proposal unit costs.   This modification shall be awarded anytime during the contract performance period as required for removal of unsuitable soil. A contract extension and extended field overhead will be negotiated at the time this option is exercised.

2. Unit price for all work in connection with the removal, disposal and replacement of geotechnically unsuitable subgrade soil (i.e. soft subgrade, organic, debris) with clean imported select granular backfill. Unsuitable subgrade soil determinations shall be made by the Contracting Officer. The price shall include the removal of geotechnically unsuitable soils encountered within planned excavations (i.e. utilities) or identified during proof rolling of planned subgrades, disposal at a permitted licensed disposal facility within a 50 mile radius of the project site and backfilling the excavation with compacted clean imported select granular backfill. Clean imported select granular backfill shall conform to project specification requirements for Select Material (Section 31 23 00.00 20, Part 2.1.4). Soil disturbed by the Contractor’s construction activities, or that are excessively wet and soft due to lack of proper site drainage or excavation dewatering will not be considered unsuitable. Unit price shall include handling and transportation. The volume of material removed and imported backfill required shall be determined based on field measurements (length x width x depth) of the completed excavation to remove the unsuitable soil as approved by the Contracting Officer.

Interior Design Services (CLIN 0004) 

1. Price for obtaining the services for an Interior Designer, certified by the National Council for Interior Design Qualification (NCIDQ).  Price for Interior Designer tasks shall include but are not limited to: gather the Activity’s project FF&E, execution of the FF&E and A/V Best Value Determination process, assurance that all necessary coordination of the building systems and as-built conditions are identified and noted on the floor plans and construction drawings, development of Final FF&E Package  to include furniture/equipment plans, procurement data sheets, cost summary, 8.5”x11” FF&E finish boards and any necessary supplementary documentation, attend meetings as required with the Activity and NAVFAC MIDLANT and perform final FF&E  walk-through and punch list(s).    Please reference specification section 01 30 01.00 22 DESIGN, PROCUREMENT AND INSTALLATION OF FURNITURE, FIXTURES AND EQUIPMENT in Administrative Requirements.

A/V Design Services (CLIN 0005)

1. Price for obtaining the services for an A/V Certified Technology Specialist-Design (CTS-D).  Price for CTS-D tasks shall include but are not limited to: gather the Activity’s project A/V requirements, execution of the A/V Best Value Determination process, assurance that all necessary coordination of the building systems and as-built conditions are identified and noted on the floor plans and construction drawings, development of Final A/V Package to include equipment plans, procurement data sheets, cost summary, and any necessary supplementary documentation, attend meetings as required with the Activity and NAVFAC MIDLANT and perform final A/V walk-through and punch list(s). Additionally, provide A/V floor plans indicating equipment locations and A/V riser diagrams for all A/V systems and coordinate equipment locations and power requirements with power plans. The Final A/V package shall be fully integrated into the design, construction, and construction schedule for the building.  The A/V package shall be designed as a separate but coordinating package from the FF&E package by the Contractor’s CTS-D, as required. The design, procurement, and installation of the A/V package shall comply with all of the same requirements as those defined for the FF&E package in specification section 01 30 01.00 22 DESIGN, PROCUREMENT AND INSTALLATION OF FURNITURE, FIXTURES AND EQUIPMENT. 

FF&E – Procurement and Installation (CLIN 0006)

1. 
1. If the Government chooses to negotiate and award the FF&E Procurement and Installation Planned Modification, the Government will first exercise the Interior Design Services Option (Item 0003) which includes a Best Value Analysis.  Upon Government approval of the concept design and best value analysis, a Best Value Determination (BVD) will be made and will be the rationale for selecting the FF&E vendor(s) for the project.  Accordingly, the price(s) provided by the selected vendor(s), using predominately negotiated price schedules from BPA, GSA or other Federal contracts, will be the basis for the actual cost of the Final FF&E Packages.  The actual total cost of the awarded planned modifications will be the total of the accepted Final FF&E Package and the HAR rate applied to the accepted Final FF&E Package.  

2. Government Budget and Total Budgeted Amount for Furniture Fixtures and Equipment (FF&E).  The Government Budget Amount for FF&E, as shown above, includes the FF&E cost, freight and installation charges.  The Government Budget Amount for FF&E has been identified to provide offerors with the projected magnitude of effort for FF&E.  The Total Budgeted Amount for FF&E includes the actual cost of the FF&E including freight and installation charges and Prime Contractor’s proposed Handling and Administrative Rate (HAR).  The Government FF&E Budget Amount shall be entered by the Government.

3. Prime Contractor FF&E Handling and Administration Rate (HAR).  Offerors may propose a fee, up to but not to exceed 5%, for the handling and administration of the FF&E.  This fee will account for all administrative costs, overhead, bonding fees, administration of subcontractors, profit and any other costs associated with and related to the coordination and processing of the procurement and installation of FF&E.  No other charges, expenses, fee, mark-ups, etc., will be authorized.  The Prime Contractor’s proposed HAR mark-up shall be applied to the Government Budget Amount of FF&E to derive a Total Budgeted Amount proposed price for CLIN 0006.

4. The Prime Contractor’s FF&E HAR will be incorporated into the contract as proposed and will not be adjusted regardless of fluctuations from the Government Budget Amount of FF&E.  The HAR is a fixed rate.  When the final FF&E package is priced, the Contractor’s HAR, as incorporated into the contract, shall be applied to the FF&E supplier and vendor quotes to derive a total proposed price for final negotiation of the FF&E Planned Modification.

5. The FF&E Procurement and Installation Planned Modification line item will be funded separately after completion of FF&E design review, acceptance of FF&E package, and receipt of appropriate funding.  The design for the FF&E itself is performed under the Base Amount or other applicable option item.



A/V – Procurement and Installation (CLIN 0007)
The same process and requirements shall apply for the procurement and installation of the Final A/V Package (CLIN 0007) as identified above in the Contract Line Item Notes for FF&E – Procurement and Installation (CLIN 0006). 

PSE – Procurement and Installation (CLIN 0008)

Contractor shall be authorized by the Contracting Officer to procure and install all physical security equipment as specified in the approved final design of Physical Security Equipment Systems Package (PSE) which includes Electronic Security Systems (ESS).  The amount of this item will be the actual cost of the Physical Security Equipment (PSE) items, Electronic Security System (ESS) items and the respective cabling for each Electronic Security System plus all labor, material, equipment, transportation and supervision required to install and test a complete operating turnkey system for all required security systems within the contract completion date.  The Government is not obligated to award the PSE - Planned Modification - 3.  Should the Government choose to award the PSE the line item will be awarded as a negotiated modification to the contract/task order.  The PSE Modification shall be awarded at least six months prior to the contract completion date.  A minimum of six months is required for the contractor to purchase, deliver and install the PSE without impacting the overall completion date of the project.  The contractor’s schedule should assume the award of the PSE as a modification.  No schedule extensions shall be granted if the modification is awarded at least six months prior to the contract completion date.  If the Government decides to negotiate and award the Physical Security Equipment Modification with less than six months prior to the contract completion date, the contractor may be entitled to a contract extension and extended field overhead.  A contract extension and extended field overhead will only be granted in those cases where the prime contractor demonstrates that an accepted Final PSE Package was submitted within the approved schedule deadlines and sufficient lead time for the PSE is not available and the Government’s award of the modification is in the last six months of the contract. Note:  All conduits, wire ways, junction boxes, pull stations, conduit support and wire way support systems listed with a pull wire for the above equipment are included in the CLIN 0001 (Base BID).




AMENDMENTS ACKNOWLEDGED:

	Amendment No.
	Date
	Amendment No.
	Date
	Amendment No.
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Offeror:							

Address:							

								

								

Phone:							

Fax:								

Signature:	_______________________ Date:________
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