
RM16-0785 DB CEP-161 Building Renovation                Solicitation No.:  N40085-16-R-6169 
Naval Station Norfolk, Virginia   

 

Page 1 of 15 

 

NAVAL FACILITIES ENGINEERING COMMAND, MID - ATLANTIC 

9324 VIRGINIA AVENUE NORFOLK, VIRGINIA 23511-3095 
POC: Vivienne Moore vivienne.moore@navy.mil (757) 341-1967 

 

GENERAL REQUIREMENTS 
 

TOTAL SMALL BUSINESS DESIGN-BUILD (DB)/DESIGN-BID-BUILD (DBB) MULTIPLE AWARD 

CONSTRUCTION CONTRACT (MACC) FOR NEW CONSTRUCTION, RENOVATION, ALTERATION AND 

REPAIRS IN THE HAMPTON ROADS AREA OF VIRGINIA 

 

FOR PROPOSED TASK ORDER: 

 

RM16-0785 DESIGN-BUILD CEP-161 BUILDING RENOVATION 

NAVAL STATION NORFOLK, VIRGINIA 
 

FOR CONTRACTS: 

 
N40085-15-D-0092  N40085-15-D-0093 

Doyon Project Services, LLC    EMR, Inc. 

33810 Weyerhaeuser Way S., Suite 100   2110 Delaware Street, Suite B 
Federal Way, Washington 98001   Lawrence, Kansas 66046 

POC:  Tony Wood     POC:  C. Michael Gross 

Phone:  (571) 306-7312     Phone:  785-842-9013 

email:  Anthony.wood@doyongovgrp.com  email:  mgross@emr-inc.com 
email:  MIDLANT@emr-inc.com 

 

N40085-15-D-0094     N40085-15-D-0095 
GP Absher Once, LLC     Ocean Construction Services 

2700 Holloway Road, Suite 107    104 Aragona Blvd 

Louisville, Kentucky 40299    Virginia Beach, Virginia 23462 
POC:  Gerald Palmer     POC:  Thornton Elmore III 

Phone:  502-500-5342     Phone:  757-200-9590 

email:  gpalmer@gpne.biz     email:  thor.elmore@ocsinc.us 

 
N40085-15-D-0096     N40085-15-D-0097 

Southeast Cherokee Construction, Inc.   SYNCON, LLC. 

1491 Furnace Street     201 Research Dr., Suite 101 
Montgomery, AL  36104    Chesapeake, VA  23320 

POC:  Don Skipper     POC:  Mark Lilly 

Phone:  334-264-1770     Phone: 757-351-0770 

email: dskipper@secherokeeconstruction.com  email:  mark.lilly@synconllc.com 
  

mailto:Anthony.wood@doyongovgrp.com
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mailto:gpalmer@gpne.biz
mailto:thor.elmore@ocsinc.us
mailto:dskipper@secherokeeconstruction.com
mailto:mark.lilly@synconllc.com
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Solicitation Number:  N40085-16-R-6169 (Clauses incorporated in Base Contract apply to this solicitation) 

 
Specification Work Order No.:  1477426 

 

Title:   RM16-0785, CEP-161 Building Renovation                                             

 
Location of the work:  Naval Station Norfolk, Virginia 

 

Description of work:   This project is a renovation of the Police and Security Operations Facility and modifications to the 
existing Military Working Dog Kennel, Building CEP-161, Naval Station Norfolk, Norfolk, VA. 

 

Estimated Contract Budget Amount: $ 6,190,000.00 
 

NAICS Code: 236220 

 

Time for completion:  The Government requires completion of construction within 885 calendar days after contract 
award. 

                                       

Wage Determination:  General Decision Number:  VA160108 07/22/2016  VA108 

 

Liquidated damages:   $3,045.00 Per Calendar Day 

 
Utilities:  Contractor will provide all of its own utilities per Plans & Specs. 

 

Record Shop Drawings:  Required in digital format. 

 

Drawings and specifications will be posted to NECO. 

 

Government Furnished Property:  None 

 

Basis for Award:  Lowest Price 

  

Bid Guarantee:  Shall be in a penal sum equal to at least 20 percent of the largest amount for which award can be made 
under the bid submitted, but in no case to exceed $3,000,000. 

 

Site Visit:       Friday, 26 August 2016 

    9 AM EST 

 Naval Station Norfolk, Virginia 

  

This will be the only scheduled site visit.  

 

READ AND FOLLOW ALL THESE SITE VISIT INSTRUCTIONS CAREFULLY. 

 
Meet at 9:00 sharp at the entrance to Building CEP-161.  Cell phones and cameras are permitted with photography limited 

to the project site only. 

 
Participants who do not have routine active access to Naval Station Norfolk shall complete columns C through I of the 

One Day Pass spreadsheet (Attachment A) and submit via email to vivienne.moore@navy.mil no later than COB on 19 

August 2016.  Participants who require pass office visitor access are strongly encouraged to allow at least 90 minutes to 
clear visitor processing at the Naval Station Norfolk Pass & ID Office which is located in Bldg. CD9 at 9040 Hampton 

Boulevard across from Gate 5.  To verify identity, visitors MUST be prepared to present a second form of identification at 

the pass office from the list of A or B Documents found at http://www.uscis.gov/i-9-central/acceptable-documents. 

mailto:vivienne.moore@navy.mil
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Pre-Proposal Inquiries (PPIs):  Offerors who determine that the technical and/or contractual requirements of this 
solicitation require clarification(s) in order to permit submittal of a responsive proposal shall submit all inquiries in 

writing using the PPI form (Attachment B). All inquiries shall be submitted via email to Vivienne Moore at 

vivienne.moore@navy.mil no later than 14 calendar days prior to the proposal due date.  Do not submit the same 

inquiry more than once.  Please verify that inquiries submitted by you on behalf of your consultants are not duplicates.  A 
response will be published via an amendment.  

 

Proposal Due Date/Time: Monday, 12 September 2016 / 2:00 PM EST 

 

Proposal Acceptance Period:  120 Days from receipt of offers 

 

Proposal Delivery Information 

 

Proposals may be sent via express mail carriers or hand-delivered to the following address: 

 

Naval Facilities Engineering Command, Mid-Atlantic 

Attn: Vivienne Moore, Code OPHA-VM 

Hampton Roads IPT, Acquisition 
9324 Virginia Avenue 

Building Z-140, Room 225 

Norfolk, Va. 23511-3095 
 

Important note: Contractors are not permitted to work in Room 225 prior to delivery while finalizing the proposal.  Once 

the proposal is formally delivered, the contractor’s business is considered complete and the contractor is expected to 

promptly depart Room 225. 
   

Security Information 

Offerors who would like to hand deliver their proposal and who do not currently have a valid badge issued by the 
Department of Defense (DoD) to enter Naval Station Norfolk must do the following: 

 

1. Submit a one day pass request spreadsheet NO LESS THAN 7 DAYS prior to the proposal due date. Submit your 

request for a one day pass spreadsheet (Attachment A) to Vivienne Moore at vivienne.moore@navy.mil. 
 

2. Present the following information at the pass office: Valid Driver’s License, Current Vehicle Registration and/or Rental 

Car Contract, Current State Safety Inspection, Current Proof of Insurance 
 

To verify identity, visitors MUST present a second form of identification at the pass office from the list of A or B 

Documents found at http://www.uscis.gov/i-9-central/acceptable-documents.  The Naval Station Norfolk Pass & ID 
Office is located in Bldg. CD9 at 9040 Hampton Boulevard across from Gate 5.  All potential offerors must adhere to this 

notice in order to avoid delay in submitting your proposal. The level of security at Naval Station Norfolk may change at 

any time.  As the level of security heightens, the amount of time required to gain access to the Naval Station increases. 

  

mailto:vivienne.moore@navy.mil
http://www.uscis.gov/i-9-central/acceptable-documents
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EVALUATION FACTORS FOR AWARD 

 
The project will be awarded to the responsible offeror offering the LOWEST PRICE to the Government.  The 

Government shall evaluate each offeror on price only:   

 

A. Price Submission:  
 

1. Offeror shall submit one (1) original in a three ring binder (maximum 1/2”) with the following: 

 

 Price Proposal Form (Attachment C) 

 8 ½ X 11 format, Times New Roman, 11 point font 

 Copy of Representation and Certifications (FAR & DFARS Report) from System for Award 

Management (SAM) 

 Bid Bond   

 Include a cover page with Solicitation Number, Solicitation Title, Prime Contractor Name, 

Address, Phone Number, Fax Number, DUNS, Cage Code, Point of Contact, phone number, and 

email address. 
 

B. Basis of Evaluation:  

 

1. The Government will evaluate price based on the total price. Total price consists of the basic requirements 
and all option items. In accordance with FAR 52.217-5, evaluation of options will not obligate the 

Government to exercise the option(s). Analysis will be performed by one or more of the following techniques 

to ensure a fair and reasonable price: 
  

a. Comparison of proposed prices received in response to the RFP. 

b. Comparison of proposed prices with the Independent Government Cost Estimate. 
c. Comparison of proposed prices with available historical information 

d. Comparison of market survey results 

 

 
EVALUATION 

1. The Government reserves the right to eliminate from consideration for award any or all offers at any time prior 

to award of the contract task order and to award the contract task order to the offeror submitting the lowest price 
acceptable proposal. 

2. The Government intends to evaluate proposals and award a contract task order without discussions with the 

offerors (except clarifications as described in FAR 15.306(a)). The Government reserves the right to conduct 
discussions if the Contracting Officer later determines them to be necessary. In addition, if the Contracting 

Officer determines the number of proposals that would otherwise be in the competitive range exceeds the number 

at which an efficient round of discussions can be conducted, the Contracting Officer may limit the number of 

proposals in the competitive range. 
3. From all proposals deemed eligible for award, the lowest price will be chosen. 

 

ATTACHMENTS 
 

ATTACHMENT A – One Day Pass 

ATTACHMENT B – Pre-Proposal Inquiry form 

ATTACHMENT C – Price Proposal Form (below) 
ATTACHMENT D – Wage Determination (below) 

          ATTACHMENT  E  – RFP dated 24 June 2016 Photos and attachments 
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ATTACHMENT C 
 

RM16-0785 PRICE PROPOSAL FORM – 08/03/2016 

 

 

Price includes the following: 

 

 

ITEM 0001 BASE PRICE - CEP-161 Building Renovation 

 

Price for the entire work, complete and in accordance with the Request For Proposal (RFP) for CEP-161 Building 

Renovation, but excluding work described in Items 0002. 
 
TOTAL PRICE FOR ITEM 0001       $                             ________________ 
 

 

ITEM 0002, Option 1 

 

For CEP-161 Building Renovation, provide MWD Kennel Renovation in accordance with Bid Option 1 for the renovation 
of the Military Working Dog Kennel. In accordance with the RFP. See PART 3 – CHAPTER 1 – page 8. 

 

TOTAL PRICE FOR ITEM 0002:       $ _______________  

 

 

ITEM 0003, Option 2   

   
For CEP-161 Building Renovation, demolition of building CEP-205 in accordance with Bid Option 2 for the demolition 

of building CEP-205. In accordance with the RFP. See PART 3 – CHAPTER 1 – page 9. 

 
TOTAL PRICE FOR ITEM 0003       $________________ 

 

 

ITEM 0004, PLANNED MODIFICATION 1 

 
CEP-161, Building Renovation: Price for providing work in connection with all labor, material, equipment, transportation, 

and supervision required for the Furniture, Fixtures and Equipment (FF&E) including all work indicated in the contract 

documents as Planned Modification Item 1, in accordance with the following schedule:  

 
     

ITEM 

DESCRIPTION: 
Labor, Material, 

Equipment, 

Transportation, 

and Supervision 
Required for the 

Furniture, Fixtures 

and Equipment 
(FF&E)  

COLUMN A: 

ESTIMATED 
GOVERNMENT 

FF&E BUDGET 

AMOUNT 

 

COLUMN B: 

OFFEROR’S 
PROPOSED 

HAR 

(NTE 5%) 

COLUMN C: 

ESTIMATED 
HANDLING AND 

ADMINISTRATION 

FEE 

(COLUMN A x 
COLUMN B) 

COLUMN D: 

ESTIMATED 
TOTAL FF&E 

BUDGET 

AMOUNT 

(COLUMN A 
+ 

COLUMN C) 

 $ 466,294.37       % $ $ 

 

TOTAL PRICE FOR ITEM 0004:      $_______________ 



RM16-0785 DB CEP-161 Building Renovation                Solicitation No.:  N40085-16-R-6169 
Naval Station Norfolk, Virginia   

 

Page 6 of 15 

 

 

ITEM 0005, PLANNED MODIFICATION 2 

 

CEP-161: Price for providing work in connection with all labor, material, equipment, transportation, and supervision 

required for the Audio Visual (A/V) including all work indicated in the contract documents as Planned Modification Item 

2, in accordance with the following schedule: 
 

ITEM 

DESCRIPTION: 
Labor, Material, 

Equipment, 

Transportation, 

and Supervision 
Required for the 

Audio Visual 

Equipment 
(A/V) 

COLUMN A: 

ESTIMATED 
GOVERNMENT 

FF&E BUDGET 

AMOUNT 

 

COLUMN B: 

OFFEROR’S 
PROPOSED 

HAR 

(NTE 5%) 

COLUMN C: 

ESTIMATED 
HANDLING AND 

ADMINISTRATION 

FEE 

(COLUMN A x 
COLUMN B) 

COLUMN D: 

ESTIMATED 
TOTAL FF&E 

BUDGET 

AMOUNT 

(COLUMN A 
+ 

COLUMN C) 

 $ 100,612.05       % $ $ 

 

 

TOTAL PRICE FOR ITEM 0005:      $_______________ 

 

 

ITEM 0006 – PLANNED MODIFICATION 3 
 

CEP-161, Building Renovation: Price for all work in connection with the Physical Security Equipment (PSE) including 

inside plant wiring and equipment, complete in accordance with the RFP. PSE required for this project will include but is 
not limited to sensors, cameras and monitoring stations, electronic access controls (keypads, balance magnetic switches, 

glass break sensors, biometrics), interior volumetric sensors (PIR and/or Dual Technology motion detectors), imaging 

sensors (CCTV cameras), security monitoring and control workstations (data processing and CCTV monitors), and 
computer and back-up systems providing connectivity (hardware and software). PSE design, design submittals, pathways 

and electrical power are excluded from this Item and shall be priced with the base bid (Item 0001). PSE budget is 

$100,000. 
 

TOTAL PRICE FOR ITEM 0006:      $_______________ 

 

 

TOTAL PRICE FOR ITEMS 0001 - 0006:     $_______________ 

 

 
 

CONTRACT LINE ITEM NOTES 

 

General 

 

1. FAR 52.217-5, Evaluation of Options (Jul 1990) – Except when it is determined in accordance with FAR 17.206 

(b) not to be in the Government's best interest, the Government will evaluate offers for award purposes by adding 
the total price for all options to the total price for the basic requirement.  Evaluation of options will not obligate 

the Government to exercise the option(s).   

 
For purposes of award, the Government will evaluate offers based on the Grand Total Price (the sum of Items 

0001-0006). 
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2. For Items 0004 & 0005 offerors shall enter their proposed HAR in Column B, and the amounts indicated for 
Columns C and D. If there is a mathematical discrepancy between the amounts entered in Columns B, C, and D, 

the HAR (Column B) will be held to be the intended price and the Column C and D amounts recomputed 

accordingly. 

 
3. The Government has the unilateral right to award any of the Options at the proposed price within 120 calendar 

days after contract award, The Government has the unilateral right to award Planned Modifications at the 

proposed price within 730 calendar days after contract award. No provision is made for economic price 
adjustment. If any of the Options are exercised, the contract completion date remains unchanged. 

 

4. The Government may reject an offer as nonresponsive if it is materially unbalanced as to prices for the basic 
requirement and the option quantities. An offer is unbalanced when it is based on prices significantly less than 

cost for some work and prices which are significantly overstated for other work. 

 

5. Failure to enter a price for any of the Items will result in the proposal being rejected as unacceptable. 
 

6. If option item is exercised after award, additional bonding and consent of surety will be required.  Consequently, 

the Performance Bond shall reflect 100 percent of the aggregate amount of all items.  Bonding is not required for 
the design and procurement and installation of FF&E and A/V equipment. 

 

 

FF&E and A/V – Procurement and Installation (Item 0003 and 0004) 

 

1. If the Government chooses to negotiate and award the FF&E Procurement and Installation Planned Modification, 

the Government will first conduct a Best Value Analysis. Upon Government approval of the preliminary design 
and best value analysis, a Best Value Determination (BVD) will be made and will be the rationale for selecting 

the FF&E and A/V vendor(s) for the project. Accordingly, the price(s) provided by the selected vendor(s), using 

predominately negotiated price schedules from BPA, GSA or other Federal contracts, will be the basis for the 
actual cost of the Final FF&E and A/V Packages. The actual total cost of the awarded planned modifications will 

be the total of the accepted Final FF&E and A/V Package and the HAR rate applied to the accepted Final FF&E 

and A/V Package. 

 
2. Government Budget and Total Estimated Amount for Furniture Fixtures and Equipment (FF&E). The 

Government budget amount for FF&E and A/V, as shown above, includes the FF&E and A/V cost, freight and 

installation charges. The Government budget amount for FF&E and A/V has been identified to provide offerors 
with the projected magnitude of effort for FF&E and A/V. The total estimated amount for the FF&E and A/V 

includes the actual cost of the FF&E and A/V including freight and installation charges and Prime Contractor’s 

proposed Handling and Administrative Rate (HAR). The Government FF&E and A/V Budget Amount shall be 
entered by the Government. 

 

3. Prime Contractor FF&E Handling and Administration Rate (HAR). Offerors may propose a fee, up to but not to 

exceed 5%, for the handling and administration of the FF&E and A/V. This fee will account for all administrative 
costs, overhead, bonding fees, administration of subcontractors, profit and any other costs associated with and 

related to the coordination and processing of the procurement and installation of FF&E and A/V. No other 

charges, expenses, fee, mark-ups, etc., will be authorized.  The prime contractor’s proposed HAR mark-up shall 
be applied to the Government budget amount of FF&E and A/V to derive a total estimated proposed price for 

Item 0004 and Item 0005. 

 
4. The prime contractor’s FF&E HAR will be incorporated into the contract as proposed and will not be adjusted 

regardless of fluctuations from the Government budget amount of FF&E and A/V. The HAR is a fixed rate. When 

the final FF&E and A/V packages are priced, the contractor’s HAR, as incorporated into the contract, shall be 
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applied to the FF&E and A/V supplier and vendor quotes to derive a total proposed price for final negotiation of 

the FF&E Modification. 
 

5. The FF&E Procurement and Installation Planned Modification line item will be funded separately after 

completion of FF&E and A/V design review, acceptance of FF&E and A/V package, and receipt of appropriate 

funding. The design for the FF&E and A/V itself is performed under the Base Amount or other applicable option 
item. 

 

6. The Government is not obligated to award the FF&E line item. Should the Government choose to award the 
FF&E; the line item will be awarded as a negotiated modification to the contract/task order.  The contractor's 

proposed HAR will be applied to all vendor/supplier costs for the FF&E and A/V. The FF&E modification shall 

be awarded at least six months prior to the contract completion date. A minimum of six months is required for the 
contractor to purchase, deliver and install the FF&E and A/V without impacting the overall completion date of the 

project. The contractor’s schedule should assume the award of the FF&E as a modification. No schedule 

extensions shall be granted if the modification is awarded at least six months prior to the contract completion date. 

If the Government decides to negotiate and award the FF&E modification with less than six months prior to the 
contract completion date, the contractor may be entitled to a contract extension and extended field overhead.  A 

contract extension and extended field overhead will only be granted in those cases where the prime contractor 

demonstrates that an accepted Final FF&E package was submitted within the approved schedule deadlines and 
sufficient lead time for the FF&E and A/V is not available and the Government’s award of the modification is in 

the last six months of the contract. 

 

 

PSE – Procurement and Installation (Item 0006) 

 

1. The Government is not obligated to award the PSE line item. Should the Government choose to award the PSE; 
the line item will be awarded as a negotiated modification to the contract/task order.  The PSE modification shall 

be awarded at least six months prior to the contract completion date. A minimum of six months is required for the 

contractor to purchase, deliver and install the PSE without impacting the overall completion date of the project. 
The contractor’s schedule should assume the award of the PSE as a modification. No schedule extensions shall be 

granted if the modification is awarded at least six months prior to the contract completion date. If the Government 

decides to negotiate and award the modification with less than six months prior to the contract completion date, 

the contractor may be entitled to a contract extension and extended field overhead. A contract extension and 
extended field overhead will only be granted in those cases where the prime contractor demonstrates that an 

accepted Final PSE package was submitted within the approved schedule deadlines and sufficient lead time for 

the PSE is not available and the Government’s award of the modification is in the last six months of the contract.   
 

2. The Contractor shall be authorized by the Contracting Officer to procure and install all physical security 

equipment 
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AMENDMENTS ACKNOWLEDGED: 

 

 

 

 

 

 

 

Offeror: __________________________________________ 

 

Name: __________________________________________ 

 

Signed: __________________________________________ 

 

Date: __________________________________________ 

  

Amendment 

No. 

Date Amendment 

No. 

Date Amendment 

No. 

Date 
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ATTACHMENT D 

 

WAGE DETERMINATION 

  

General Decision Number: VA160108 07/22/2016  VA108 

 

Superseded General Decision Number: VA20150108 

 

State: Virginia 

 

Construction Type: Building 

 

County: Norfolk* County in Virginia. 

 

*INDEPENDENT CITY 

 

BUILDING CONSTRUCTION PROJECTS (does not include single family 

homes or apartments up to and including 4 stories). 

 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 

of $10.15 for calendar year 2016 applies to all contracts 

subject to the Davis-Bacon Act for which the solicitation was 

issued on or after January 1, 2015. If this contract is covered 

by the EO, the contractor must pay all workers in any 

classification listed on this wage determination at least 

$10.15 (or the applicable wage rate listed on this wage 

determination, if it is higher) for all hours spent performing 

on the contract in calendar year 2016. The EO minimum wage rate 

will be adjusted annually. Additional information on contractor 

requirements and worker protections under the EO is available 

at www.dol.gov/whd/govcontracts. 

 

 

Modification Number     Publication Date 

          0              01/08/2016 

          1              01/15/2016 

          2              01/22/2016 

          3              04/15/2016 

          4              04/22/2016 

          5              07/15/2016 

          6              07/22/2016 

 

 ASBE0085-005 05/01/2014 

 

                                  Rates          Fringes 

 

ASBESTOS WORKER/HEAT & FROST    

INSULATOR........................$ 21.71            11.21 

 

  Includes the application of all insulating materials, 

  protective coverings, coatings and finishes to all types of 

  mechanical systems 

 

---------------------------------------------------------------- 

 BOIL0045-004 01/01/2016 
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                                  Rates          Fringes 

 

BOILERMAKER......................$ 31.92            25.21 

---------------------------------------------------------------- 

 BRVA0001-004 07/01/2013 

 

                                  Rates          Fringes 

 

BRICKLAYER.......................$ 19.00             8.13 

---------------------------------------------------------------- 

* ELEC0080-009 06/01/2016 

 

                                  Rates          Fringes 

 

ELECTRICIAN......................$ 27.49    14.67%+5.55+a 

 

  a. Workmen shall take off 2 hours with pay, at the discretion 

  of the employer, on State and National Election days; 

  Tuesday following the first Monday in November, provided 

  they are qualified and vote. 

 

---------------------------------------------------------------- 

 ENGI0147-024 11/01/2013 

 

                                  Rates          Fringes 

 

Power equipment operators:   

     Cranes 90 tons & over  

     capacity; Tower & Climbing  

     Cranes with Controls 100  

     ft. above ground............$ 28.30       8.69%+8.15 

     Cranes under 90 tons........$ 27.38       8.69%+8.15 

     Forklift....................$ 23.58       8.69%+6.55 

---------------------------------------------------------------- 

 IRON0079-009 01/01/2016 

 

                                  Rates          Fringes 

 

IRONWORKER, STRUCTURAL AND    

ORNAMENTAL.......................$ 25.00            14.28 

---------------------------------------------------------------- 

 LABO0351-003 06/01/2010 

 

                                  Rates          Fringes 

 

LABORER (Mason Tender Brick).....$ 13.85             5.55 

---------------------------------------------------------------- 

 PAIN0051-032 06/01/2014 

 

                                  Rates          Fringes 

 

PAINTER (Spray)..................$ 18.00             9.05 

---------------------------------------------------------------- 

 PLAS0891-009 05/01/2014 
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                                  Rates          Fringes 

 

CEMENT MASON/CONCRETE FINISHER...$ 20.50             5.69 

---------------------------------------------------------------- 

 PLUM0110-005 11/01/2015 

 

                                  Rates          Fringes 

 

PIPEFITTER (Including HVAC    

Pipe & System Installation)......$ 26.56            15.93 

PLUMBER..........................$ 26.56            15.93 

---------------------------------------------------------------- 

 ROOF0185-008 06/01/2011 

 

                                  Rates          Fringes 

 

ROOFER...........................$ 27.00            11.46 

---------------------------------------------------------------- 

 SHEE0100-038 07/01/2016 

 

                                  Rates          Fringes 

 

SHEET METAL WORKER (Including    

HVAC Duct Installation)..........$ 22.24            15.99 

---------------------------------------------------------------- 

  SUVA2010-113 09/20/2010 

 

                                  Rates          Fringes 

 

CARPENTER (Drywall Hanging    

Only)............................$ 16.00             1.21 

   

CARPENTER (Form Work Only).......$ 18.00             7.35 

   

CARPENTER, Excludes Drywall    

Hanging, and Form Work...........$ 15.94             2.87 

   

FENCE ERECTOR....................$ 13.72             4.16 

   

LABORER:  Common or General......$  9.75             1.62 

   

LABORER:  Landscape..............$ 10.64             0.00 

   

LABORER:  Mason Tender -    

Cement/Concrete..................$ 12.96             3.12 

   

LABORER:  Pipelayer..............$ 12.40             2.33 

   

OPERATOR:  Backhoe...............$ 17.00             3.42 

   

OPERATOR:  Bobcat/Skid    

Steer/Skid Loader................$ 15.62             2.40 

   

OPERATOR:  Bulldozer.............$ 21.50             4.80 



RM16-0785 DB CEP-161 Building Renovation                Solicitation No.:  N40085-16-R-6169 
Naval Station Norfolk, Virginia   

 

Page 13 of 15 

 

   

OPERATOR:  Excavator.............$ 18.38             4.17 

   

OPERATOR:  Loader................$ 20.63             4.80 

   

OPERATOR:  Mechanic..............$ 18.23             1.59 

   

OPERATOR:  Roller................$ 21.50             4.80 

   

PAINTER (All Other Work).........$ 13.40             0.00 

   

PAINTER:  Brush Only.............$ 13.56             0.37 

   

TILE FINISHER....................$ 17.32             6.72 

   

TILE SETTER......................$ 21.12             7.68 

   

TRUCK DRIVER:  Dump Truck........$ 13.00             2.35 

---------------------------------------------------------------- 

 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 

 

================================================================ 

  

Unlisted classifications needed for work not included within 

the scope of the classifications listed may be added after 

award only as provided in the labor standards contract clauses 

(29CFR 5.5 (a) (1) (ii)). 

 

---------------------------------------------------------------- 

  

The body of each wage determination lists the classification 

and wage rates that have been found to be prevailing for the 

cited type(s) of construction in the area covered by the wage 

determination. The classifications are listed in alphabetical 

order of "identifiers" that indicate whether the particular 

rate is a union rate (current union negotiated rate for local), 

a survey rate (weighted average rate) or a union average rate 

(weighted union average rate). 

 

Union Rate Identifiers 

 

A four letter classification abbreviation identifier enclosed 

in dotted lines beginning with characters other than "SU" or 

"UAVG" denotes that the union classification and rate were 

prevailing for that classification in the survey. Example: 

PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 

the union which prevailed in the survey for this 

classification, which in this example would be Plumbers. 0198 

indicates the local union number or district council number 

where applicable, i.e., Plumbers Local 0198. The next number, 

005 in the example, is an internal number used in processing 

the wage determination. 07/01/2014 is the effective date of the 

most current negotiated rate, which in this example is July 1, 
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2014. 

 

Union prevailing wage rates are updated to reflect all rate 

changes in the collective bargaining agreement (CBA) governing 

this classification and rate. 

 

Survey Rate Identifiers 

 

Classifications listed under the "SU" identifier indicate that 

no one rate prevailed for this classification in the survey and 

the published rate is derived by computing a weighted average 

rate based on all the rates reported in the survey for that 

classification.  As this weighted average rate includes all 

rates reported in the survey, it may include both union and 

non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 

the rates are survey rates based on a weighted average 

calculation of rates and are not majority rates. LA indicates 

the State of Louisiana. 2012 is the year of survey on which 

these classifications and rates are based. The next number, 007 

in the example, is an internal number used in producing the 

wage determination. 5/13/2014 indicates the survey completion 

date for the classifications and rates under that identifier. 

 

Survey wage rates are not updated and remain in effect until a 

new survey is conducted. 

 

Union Average Rate Identifiers 

 

Classification(s) listed under the UAVG identifier indicate 

that no single majority rate prevailed for those 

classifications; however, 100% of the data reported for the 

classifications was union data. EXAMPLE: UAVG-OH-0010 

08/29/2014. UAVG indicates that the rate is a weighted union 

average rate. OH indicates the state. The next number, 0010 in 

the example, is an internal number used in producing the wage 

determination. 08/29/2014 indicates the survey completion date 

for the classifications and rates under that identifier. 

 

A UAVG rate will be updated once a year, usually in January of 

each year, to reflect a weighted average of the current 

negotiated/CBA rate of the union locals from which the rate is 

based. 

 

 ---------------------------------------------------------------- 

 

                   WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter? This can 

be: 

 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

   a wage determination matter 

*  a conformance (additional classification and rate) ruling 
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On survey related matters, initial contact, including requests 

for summaries of surveys, should be with the Wage and Hour 

Regional Office for the area in which the survey was conducted 

because those Regional Offices have responsibility for the 

Davis-Bacon survey program. If the response from this initial 

contact is not satisfactory, then the process described in 2.) 

and 3.) should be followed. 

 

With regard to any other matter not yet ripe for the formal 

process described here, initial contact should be with the 

Branch of Construction Wage Determinations.  Write to: 

 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an 

interested party (those affected by the action) can request 

review and reconsideration from the Wage and Hour Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

 

            Wage and Hour Administrator 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

The request should be accompanied by a full statement of the 

interested party's position and by any information (wage 

payment data, project description, area practice material, 

etc.) that the requestor considers relevant to the issue. 

 

3.) If the decision of the Administrator is not favorable, an 

interested party may appeal directly to the Administrative 

Review Board (formerly the Wage Appeals Board).  Write to: 

 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 

 

================================================================ 

 

          END OF GENERAL DECISION 

 

 


