

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>				1. CONTRACT ID CODE <b>J</b>	PAGE OF PAGES <b>1   3</b>
2. AMENDMENT/MODIFICATION NO. <b>0003</b>	3. EFFECTIVE DATE <b>06-May-2016</b>	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)	
6. ISSUED BY NAVFAC NORTHWEST 1101 TAUTOG CIRCLE SILVERDALE WA 98315-1101		CODE <b>N44255</b>	7. ADMINISTERED BY (If other than item 6)  <b>See Item 6</b>		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				<input checked="" type="checkbox"/>	9A. AMENDMENT OF SOLICITATION NO. <b>N44255-16-R-9004</b>
				<input checked="" type="checkbox"/>	9B. DATED (SEE ITEM 11) <b>31-Mar-2016</b>
					10A. MOD. OF CONTRACT/ORDER NO.
					10B. DATED (SEE ITEM 13)
CODE		FACILITY CODE			
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.</b>					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  This amendment is hereby issued to provide clarifications and answers to the Request for Proposal (RFP) N44255-16-R-9004 FEAD Paving IDIQ and amend the Statement of Work (SOW).					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
			TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR  _____ (Signature of person authorized to sign)		15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED  <b>10-May-2016</b>

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

**SUMMARY OF CHANGES**

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

AMENDMENT 0003

1. This amendment is hereby issued to provide clarifications and answers to Pre-Proposal Inquiries (PPI) received in response to the RFP.

QUESTION #1. Seed Project Statement of Work (SOW), 1.3 states "Reuse existing asphalt as base material for compaction before resurfacing with hot mix asphalt." Three inches of grinding and then placement of the grindings as a sub base will raise the current roadway elevation by more than 3". Is this the government's intent and if so, how will the transition to existing asphalt be accomplished? Will we need to excavate 3" more below the grinding level to install the grinding sub base or reduce/taper the grindings sub base down to zero to "flush out" the transitions.

ANSWER #1. The government's intent is for the contractor to use the ground asphalt to bring the bed to an appropriate height so there is a smooth surface that matches existing elevation.

QUESTION #2. Seed Project – There are several structures within the roadway. Are we to raise the structure rims to new paving elevations or pave to the existing structure elevations?

ANSWER #2. Yes, pave to the existing structure elevations so manholes, water valve boxes will be accessible.

QUESTION #3. Seed Project – Will the contractor be allowed to demo the full width of the roadway?

ANSWER #3. Yes, it is the intent of this project to ground the entire width and length of the repair and to have 2' shoulders throughout the site. See revised Statement of Work provided as an attachment to this amendment.

2. This amendment is hereby amends the Statement of Work (SOW), Section 1.3, Page 1, Objectives.

The Statement of Work, Revision #1 is hereby incorporated into RFP N44255-16-R-9004.

SECTION 00010 - SOLICITATION CONTRACT FORM

The Issued By organization has changed from

NAVFAC NORTHWEST  
1101 TAUTOG CIRCLE  
SILVERDALE WA 98315-1101

to

NAVFAC NORTHWEST  
NAVAC NORTHWEST  
PUBLIC WORKS DEPT. BANGOR

T-075 SKATE STREET  
SILVERDALE WA 98315-1101

(End of Summary of Changes)