

Questions Regarding Solicitation N6134016T0028
 Northeast Counterdrug Training Center PA
 High Risk Entry Facility After Action Review Facility

No.	Question	Response
1	The SOW identifies, onsite installation starting on or before 11 July 2016. Is access available earlier to start removal of existing systems and routing of cables?	The 11-22 July 2016 time period is blocked off to allow for installation. Earlier access to start work is available as long as on-going training is not impacted. Please indicate access requirements.
2	What are access days/times to facility for installation? 7 days/week – 24 hours day?	Access Days and times can be as much as 24-7 and will need to be coordinated with NCTC. A key and gate access code can be provided.
3	Is the AAR system on a closed network or does it have outside network connectivity?	The AAR system has internet access, but is not part of a larger network.
4	Since the effort is a Milestone Software upgrade and not a new software purchase, will the Government provide the existing SLC information in order to obtain accurate upgrade pricing from Milestone versus standard pricing for purchase of new licenses?	NCTC PA Milestone SLC: 7A0-EBB9-07BC XProtect Enterprise 7.0, 95 licenses, no SUP (expired 2012-07-26). Refer to SOW revision para. 1.1.
5	To reduce costs, is it feasible for the (2) 48 Port POE+ switches to be a Layer 2 vs. Layer 3 and allow the core 24 Port Layer 3 switch to handle the routing requirements?	Yes. Refer to SOW revision, para. 1.5.
6	Is it sufficient to buy the Server and Device licenses and SUP from a Platinum level reseller?	In order to meet the requirement from the SOW "(2) subcontract this task to a Professional Certified Milestone Platinum level reseller", it is sufficient to buy the Server and Device licenses and SUP from a Platinum level reseller.