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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001   Each   
 Environmental Services Base Year 

FFP 
The Contractor shall furnish all labor, supervision, management, tools, materials, 
equipment, facilities, transportation, incidental engineering, and other items 
necessary to provide the services for Industrial Waste/Oily (IW/OW) Waste 
treatment Services; Hazardous Material/Hazardous Waste (HM/HW) Management; 
Oil and Hazardous Substance Spill Response and Cleanup, ashore in accordance 
with the Performance Based Statement of Work in Section C and Attachment J-
0200000-07 Work ELINS (A001through A026). 
FOB: Destination 
PURCHASE REQUEST NUMBER: ACQR3875908 
  

 

   
  
 
 NET AMT  
 
    

               
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002   Each   
OPTION Environmental Services Option Year 1 

FFP 
The Contractor shall furnish all labor, supervision, management, tools, materials, 
equipment, facilities, transportation, incidental engineering, and other items 
necessary to provide the services for Industrial Waste/Oily (IW/OW) Waste 
treatment Services; Hazardous Material/Hazardous Waste (HM/HW) Management; 
Oil and Hazardous Substance Spill Response and Cleanup, ashore in accordance 
with the Performance Based Statement of Work in Section C and Attachment J-
0200000-07 Work ELINS (B001 through B013). 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
  
 
 
 



N62473-16-R-0814 
 

Page 3 of 146 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003   Each   
OPTION Environmental Services Option Year 2 

FFP 
The Contractor shall furnish all labor, supervision, management, tools, materials, 
equipment, facilities, transportation, incidental engineering, and other items 
necessary to provide the services for Industrial Waste/Oily (IW/OW) Waste 
treatment Services; Hazardous Material/Hazardous Waste (HM/HW) Management; 
Oil and Hazardous Substance Spill Response and Cleanup, ashore in accordance 
with the Performance Based Statement of Work in Section C and Attachment J-
0200000-07 Work ELINS (C001 through C013). 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004   Each   
OPTION Environmental Services Option Year 3 

FFP 
The Contractor shall furnish all labor, supervision, management, tools, materials, 
equipment, facilities, transportation, incidental engineering, and other items 
necessary to provide the services for Industrial Waste/Oily (IW/OW) Waste 
treatment Services; Hazardous Material/Hazardous Waste (HM/HW) Management; 
Oil and Hazardous Substance Spill Response and Cleanup, ashore in accordance 
with the Performance Based Statement of Work in Section C and Attachment J-
0200000-07 Work ELINS (D001 through D013). 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005   Each   
OPTION Environmental Services Option Year 4 

FFP 
The Contractor shall furnish all labor, supervision, management, tools, materials, 
equipment, facilities, transportation, incidental engineering, and other items 
necessary to provide the services for Industrial Waste/Oily (IW/OW) Waste 
treatment Services; Hazardous Material/Hazardous Waste (HM/HW) Management; 
Oil and Hazardous Substance Spill Response and Cleanup, ashore in accordance 
with the Performance Based Statement of Work in Section C and Attachment J-
0200000-07 Work ELINS (E001 through E013). 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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Section C - Descriptions and Specifications 
 
ANNEX 1 
 
0100000 – General Information  
Spec Item Title Description 
1 General Information  
1.1 Outline of Services Except where otherwise stated, the Contractor shall furnish all labor, 

supervision, management, tools, materials, equipment, facilities, 
transportation, incidental engineering, and other items necessary to 
provide the services outlined below and described in this Performance 
Based Statement of Work (SOW).  The contract type will be a 
performance-based Firm-Fixed Price (FFP) type contract. 
 
The Performance Based SOW is organized into annexes.  Annex 1 is 
"General Information".  Annex 2 contains the on-site project management 
and administration requirements.  Annexes 3 through 18 contain the 
technical requirements.  The annex numbers are identified as 1 through 18 
in the description column, but the full expanded annex numbers include 
seven digits (e.g., Annex 1 expanded number is 0100000 as shown in the 
header row at the top of this page).  
 
Annex 1  General Information 
                Specification 0100000 General Information 
Annex 2  Management and Administration 
                 Specification 0200000 Management and Administration 
Annex 3  Not Applicable (N/A) 
Annex 4  N/A 
Annex 5  N/A 
Annex 6  N/A 
Annex 7  N/A 
Annex 8  N/A 
Annex 9  N/A 
Annex 10 N/A 
Annex 11 N/A 
Annex 12 N/A  
Annex 13 N/A 
Annex 14 N/A 
Annex 15 N/A 
Annex 16 Utilities 
                 Specification 1604000 Wastewater 
Annex 17 N/A 
Annex 18 Environmental 
                 Specification 1800000 Environmental 
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0100000 – General Information  
Spec Item Title Description 
1.2 Project Location The work shall be performed at various locations throughout the 

NAVFAC SW region and could vary from location to location as detailed 
in Annexes 1604000 and 1800000.  Primary locations for hazardous 
material and hazardous waste (HM/HW) management; spill response and 
cleanup, and industrial waste oily waste (IW/OW) treatment include Naval 
Base Coronado (NBC), including Naval Air Station North Island (NASNI) 
and Naval Amphibious Base (NAB); Naval Base San Diego (NBSD); and 
Naval Base Point Loma (NBPL).  Services may also be provided at other 
NAVFAC SW AOR installations, such as, Naval Medical Center San 
Diego (NMCSD), Marine Corps Air Station Miramar, Marine Corps 
Recruiting Depot (MCRD), Space and Naval Warfare Systems Command 
(SPAWAR), and San Clemente Island.  This is not an all-inclusive list of 
locations. 
 

 
1.3 Background Information The scope of this Performance Based Statement of Work includes 

Industrial Waste/Oily (IW/OW) Waste treatment Services; Hazardous 
Material/Hazardous Waste (HM/HW) Management; Oil and Hazardous 
Substance Spill Response and Cleanup, ashore. 
 
IW/OW treatment services includes and are not limited to the following: 
 

Operation and maintenance of facilities; collection; screening; 
storage and treatment; disposal of treated IW/OW; management 
of recovered oil; IW/OW metric data collection; and records and 
documentation preparation and maintenance. 

 
HM/HW management includes and is not limited to the following:  
 

HM/HW accumulation sites and storage facilities operations; 
collection of HM/HW; transportation of HM/HW; HW disposal; 
HW metric data collection; recycling; non-hazardous collection 
and accumulation; textile cleaning; and records and 
documentation preparation and maintenance.   
 

Oil and hazardous substance spill response and cleanup ashore include and 
are not limited to the following:  
 

Oil and hazardous substance spill containment: cleanup; disposal; 
reporting; and documentation. 
 

Environmental Services provided are highly regulated under Federal, 
State, and local regulations.  Contractors are required to comply with all 
Federal, State and local laws and regulations.   
 

1.4 Verification of 
Workload and 
Conditions 

Throughout this Performance Based SOW, the workload data is generally 
referred to as being located in Section J.  Section J provides a List of 
Attachments which contains the data.  The attachments contain data such 
as inventories, maps, floor plans, and tables to represent the type, quantity 
and location of services to be provided, etc.  However, offerors are 
encouraged to visit the project site during the site visit as part of its due 
diligence to assess the nature of work and conditions under which work is 
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to be performed. 
 

1.5 Climate Patterns Most NAVFAC SW AOR facilities are located in the Southern California 
area which experiences a Mediterranean climate characterized by winter 
rains, summer droughts and a pattern of large fluctuations from year to 
year.  The region commonly experiences El Niño weather events and 
Santa Ana winds.   
 

1.6 Related Information There are four types of Related Information that can be found in the 
Description and Related Information columns of the specification as 
follows: 
 
Informational Notes as used throughout this SOW provide additional 
information to offerors to be used in developing a thorough 
understanding of the work to be performed in this contract.  Any block 
of text marked “Informational Notes” throughout Annexes 1 through 18 
is subject to this disclaimer.  Offerors may not rely upon the 
"Informational Notes" as material representations of the Government.  
Information provided in "Informational Notes" does not create a 
contractual requirement on either party to this contract.  Please note that 
these “Informational Notes” may be designated throughout this 
Performance Based SOW with the language “For Information 
Purposes”, or other similar language. 
 
Clarifying Information describes client expectations in a more detailed 
manner than the Performance Objective and Performance standard 
alone. 
 
Constraining Information describes limitations to the work performed 
to meet the Performance Objective and Performance Standard. 
 
Requirement Information further describes client requirements 
associated with each Performance Objective.  
 

1.7 Navy Approach to 
Service Contracting 

The Department of Navy (DoN) spends over $1 billion in annual 
obligations to meet global requirements for facility operations and 
maintenance provided through Facility Support Contracts (FSC) and 
additional billions to provide other base operations support services 
(OBOS).  The Head of the Contracting Activity (HCA) of the Naval 
Facilities Engineering Command (NAVFAC) has focused increased 
attention on re-engineering FSC contracts in response to customer and 
industry feedback, budget constraints, and the impact of a variety of 
contracting, program management and financial management regulations.  
The Navy also supports the following principles: 
 

1.7.1 Partnering Philosophy The first principle is that the Navy views its contractors as partners and 
not just abstract service providers.  The Navy wants its contractors to 
succeed because partners' success drives the Navy's successful mission 
completion.  Within the bounds of acquisition policy the Navy intends to 
work to find solutions that will be beneficial to both the Government and 
its partners. 
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1.7.2 Contractor's Knowledge The second principle is that the Navy will receive insightful management 

from its contractors.  This management will include the knowledge, skills, 
authority and willingness to use contractor resources to find better ways of 
serving Navy clients’ strategic and operational goals and objectives.  The 
Navy's use of performance-based objectives evidences this principle.  
Although performance based statements of work will typically contain 
several levels of performance assessment, the Navy wants its contractors 
to exercise maximum discretion within bounds of prudent risk 
management to adjust processes and resources needed to reach specified 
objectives at the highest performance level. 
 

1.7.3 Industry Best Practices The third principle is that the Navy will adopt industry best commercial 
practices and maintain state-of-the-art service delivery.  It is the Navy's 
and contractor's responsibility as partners to reach this goal.  To that end, 
the Navy's emphasis will be in evaluating performance objectives (end 
results). 
 

1.8 Standard Template Key to implementing a programmatic approach is using a standard 
template that ensures Navy-wide consistency yet affords appropriate 
tailoring to meet local needs.  This contract conforms to the standard 
template and has been tailored for this solicitation.  NAVFAC intends to 
use this template-based approach for future service contracts.  Offerors 
should develop an understanding of the template as part of performing due 
diligence in reaching an understanding of the Navy’s requirements and 
expectations. 
 
The standard template contains 18 standard annexes.  Annex 1 will always 
contain information that is relevant to the entire scope of the contract.  
Annex 2 contains on-site project management and administration 
requirements that are relevant to the entire scope of the contract.  Annexes 
3 through 18 contain the technical information and requirements peculiar 
to that technical annex.  Within each technical annex, the organization of 
information and requirements are also standardized.  Specification Item 1 
will always contain General Information.  Specification Item 2 will always 
contain the management and administrative requirements.  Specification 
Item 3 will always contain the Recurring Work requirements.  
Specification Item 4 will always contain the Non-recurring Work 
requirements.  Requirements and standards for higher level specification 
items apply to all subordinate specification items, e.g., Specification Item 
3 standards apply to all recurring work specification items.  Specification 
Item 3.1 is applicable to all 3.1 subordinate specification items.  
Specification Items 3.2 and 3.3 are not considered subordinate to 3.1.  All 
costs associated with Annexes 1 and 2 and Specification items 1 and 2 
must be priced and distributed within Specification Item 3 of Annexes 3 
through 18.   
 

1.9 Navy PBSA Approach The Navy’s approach to performance-based service acquisition includes 
four component parts which are 1) performance outcomes, 2) measurable 
standards, 3) consideration of incentives, and 4) performance assessment 
plan. 
 

1.10 Technical Proposal 
Certification 

The Contractor warrants that its proposal incorporated herein by reference 
will meet or exceed the performance objectives set forth in this contract.  
The contractor is not excused from meeting such performance objectives 
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in the event such proposal proves inadequate as conceived or executed to 
meet such performance objectives.  The contractor understands that it 
bears all of the cost and performance risk associated with adopting 
acceptable additional (and/or alternative) means or methods of meeting 
these performance objectives. 
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ANNEX 2 
 
0200000 – Management and Administration 

Table of Contents 
Spec Item Title 

2 Management and Administration 
2.1 Definitions and Acronyms 
2.2 General Information 
2.2.1 Government Regular Working Hours 
2.2.1.1 Contractor Working Hours 
2.2.1.2 Observed Federal Holidays 
2.2.2 Wage Determinations 
2.2.3 Requirements Hierarchy 
2.3 General Administrative Requirements 
2.3.1 Required Conferences and Meetings 
2.3.2 Training for Maintenance and Operation of New and Replacement Systems and Equipment 
2.3.3 Partnering 
2.3.3.1 Formal Partnering 
2.3.3.2 Contract Partnering Administration 
2.3.3.3 Contract Partnering Session Attendees 
2.3.4 Permits and Licenses 
2.3.4.1 Environmental Permits 
2.3.5 Insurance 
2.3.5.1 Certificate of Insurance 
2.3.5.2 Minimum Insurance Amounts 
2.3.6 Protection of Government Property 
2.3.7 Key Control 
2.3.8 Directives, Instructions, and References 
2.3.9 Invoicing Procedures 
2.3.10 Forms 
2.4 Government-Furnished Property, Materials and Services 
2.4.1 Government-Furnished Facilities (GFF) 
2.4.2 Government-Furnished Utilities 
2.4.3 Government-Furnished Materials (GFM) 
2.4.3.1 Containers 
2.4.3.2 Treatment Chemicals 
2.4.4 Government-Furnished Equipment (GFE) 
2.4.4.1 NMCI Computer and Peripherals 
2.4.5 Government-Furnished Services (GFS) 
2.4.5.1 Security 
2.4.5.2 Common Access Card (CAC) 
2.4.5.3 Communication Systems 
2.4.5.4 Contractor Orientation 
2.4.5.5 Disposal – Non Hazardous Waste (Trash or Municipal Solid Waste) 
2.4.5.6 Disposal – Hazardous Waste 
2.4.5.7 Elevator Services 
2.5 Contractor-Furnished Items 
2.6 Management 
2.6.1 Work Reception 
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0200000 – Management and Administration 

Table of Contents 
Spec Item Title 

2.6.2 Emergency Service Work Reception 
2.6.3 Work Control 
2.6.4 Work Schedule 
2.6.5 Deliverables 
2.6.6 Service Interruptions 
2.6.7 Customer Expertise 
2.6.8 Government’s Computerized Maintenance Management Systems (CMMS) 
2.6.9 Computerized Environmental Management Systems 
2.6.10 Quality Management System (QMS) 
2.6.10.1 Quality Management (QM) Plan 
2.6.10.2 Quality Inspection and Surveillance 
2.6.10.3 QC Monthly Reports 
2.6.11 Workload Reports 
2.6.12 Property Management Plan 
2.7 Personnel Requirements 
2.7.1 Key Personnel 
2.7.1.1 Project Manager (PM) 
2.7.1.2 Quality Manager 
2.7.1.3 Site Safety and Health Officer (SSHO) 
2.7.1.4  Industrial Waste/Oily Waste (IW/OW) Manager 
2.7.1.5 Containerized Solid Waste Manager 
2.7.2 Employee Requirements 
2.7.2.1 Employee Certification and Training 
2.7.2.2 Employee Appearance 
2.7.2.3 Employee Conduct 
2.7.2.4 Identification as Contractor Employee 
2.7.2.5 Removal of Employees 
2.7.2.6 Proof of Legal Residency 
2.7.3 Enterprise-wide Contractor Manpower Reporting Application (eCMRA) 
2.8 Security Requirements 
2.8.1 Trustworthiness Security 
2.8.2 Employee Listing 
2.8.3 Vehicles 
2.8.4 Passes and Badges 
2.8.5 Access to Installation 
2.8.5.1 NCACS Program 
2.8.5.2 One-Day Passes 
2.8.6 Access to Buildings 
2.8.7 Access Arrangements 
2.8.7.1 Escort Arrangement for Secured Areas 
2.8.8 Notice of Security Lead Time for Installation Common Access Cards 
2.8.9 Access to Sensitive Unclassified Information 
2.8.10 Employee Status 
2.9 Contractor Safety Program 
2.9.1 Accident Prevention Plan (APP) 
2.9.2 Activity Hazard Analysis (AHA) 
2.9.3 Occupational Risk and Compliance Plans 
2.9.3.1 Abrasive Blasting Plan 
2.9.3.2 Access/Haul Road Plan 
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0200000 – Management and Administration 
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0200000 - Management and Administration 
Spec Item Title Description 
2 Management and 

Administration 
 

2.1 Definitions and 
Acronyms 

Definitions and Acronyms are listed in Attachment J-0200000-01. 

2.2 General Information  
2.2.1 Government Regular 

Working Hours 
The Government's regular working hours are from 0730-1600 five days 
per week, Monday through Friday, except observed Federal holidays.  
Exceptions to the regular hours of operation are detailed in subsequent 
sections of this PWS.  Work in certain annexes or sub-annexes require 
Contractor continuous operations, 24 hours a day, every day of the year 
including holidays.  The performance of other work requirements shall be 
accomplished within the Government’s regular working hours unless the 
specific work requirement specified herein necessitates otherwise.   
 

2.2.1.1 Contractor Working 
Hours 

Contractors working hours are listed in Attachments J-16040000-04 and 
J-1800000-04. 
 
Informational Note:  Environmental permit requirements may dictate 
work outside Government Regular Working Hours. 
 

2.2.1.2 Observed Federal 
Holidays 

The Government observes the following holidays:  New Year’s Day, 
Martin Luther King Jr.’s Birthday, President’s Day, Memorial Day, 
Independence Day, Labor Day, Columbus Day, Veterans’ Day, 
Thanksgiving Day, and Christmas Day.   
 

2.2.2 Service Contract Labor 
Standards Wage 
Determinations 

The Contractor is responsible for ensuring compliance with any and all 
labor laws, including applicable Federal, State, or local statutes, 
regulations, policies and procedures.  FAR Clause 52.222-41 Service 
Contract Labor Standards in Section I of the solicitation and resultant 
contract applies. Contractors may obtain information regarding the 
application of Department of Labor (DOL) wage determinations at the 
DOL Website at http://www.dol.gov/. 
 

2.2.3 Requirements 
Hierarchy 

Requirements or definitions specified in each Specification (Spec) Item of 
this contract apply to subordinate paragraphs.  For example, requirements 
shown in Spec Item 3.1 would apply to Spec Items 3.1.1, 3.1.2, 3.1.2.1, 
and so on. 
 
Likewise, Performance Standards specified at a lower digit level (i.e. Spec 
Item 3.1.1, 3.1.2, 3.1.2.1) apply when performance is assessed at a higher 
tier (i.e., Spec Item 3.1) based on the composite work requirements. 
 

2.3 General Administrative 
Requirements 

 

2.3.1 Required Conferences 
and Meetings 

The Contractor will be required to attend administrative and coordination 
meetings. The Contractor shall attend these meetings on a regular basis 
but no more frequently than weekly as determined by the COR.  
 
The Contractor is responsible for recording and maintaining minutes, for 
submitting the meeting minutes to the COR for approval and signature 
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0200000 - Management and Administration 
Spec Item Title Description 

within two (2) workdays following meeting adjournment and for 
distributing COR approved copies of the minutes to all attendees within 
two (2) workdays following the COR's written approval of the minutes 
per the Deliverable Schedule in Section F of the solicitation and resultant 
contract. 
 

2.3.2 Training for 
Maintenance and 
Operation of New and 
Replacement Systems 
and Equipment 

When construction, renovation, or repair work is performed by means 
other than this contract, the Contractor shall attend Government provided 
training, as applicable, for maintenance and operation of new and 
replacement systems and equipment at no additional cost to the 
Government. 
 

2.3.3 Partnering To increase the likelihood of successful performance of this contract, the 
Government requires cohesive partnerships with its Contractors and 
subcontractors.  Key stakeholders, including the supported commands 
who will receive services, principal individuals from NAVFAC, the 
performance assessment team, and representative(s) of the installation(s) 
will be invited to participate in the partnering process.  Key members of 
the prime and subcontractors teams, including senior management 
personnel must participate.  The partnership will draw on the strength of 
each organization in an effort to achieve quality contract services done 
right the first time, within the contract price, as scheduled, and without 
any safety mishaps.  Partnering sessions may be held at NAVFAC SW 
(San Diego, CA) or an individual installation. 
 
Partnering should accomplish the following three goals: 
 
• The first goal is to develop a cohesive team with common purpose, 

commitment and established communication processes. 
• The second goal of partnering is contract specific, identifying risks 

and opportunities for the team to address. 
• The third goal is to sustain the Partnership throughout the contract by 

identifying and addressing issues that affect the Partnership. 
 

2.3.3.1 Formal Partnering   The initial session should be scheduled concurrent with the Pre-
Performance Conference and held no later than 30 days after award. The 
initial Partnering Meeting will be at least a half day to one full day in 
duration and held at a Government provided facility as designated by the 
KO.  The senior Government and Contractor stakeholders present will 
jointly host the partnering session.  Follow-on sessions should be 
scheduled every three to six months and typically last a half day or less.  
The frequency, duration, and locations of follow-on sessions should be 
agreed to by both parties during the initial Partnering Meeting.  The 
Contractor shall pay all costs associated with the partnering effort 
including facilitator, meeting room, and other incidental items.  Before the 
partnering session, the Contractor shall coordinate with the facilitator the 
requirements for incidental items (audio-visual equipment, computer(s), 
two easels, flipchart paper, colored markers, note paper, pens/pencils, 
colored flash cards, etc.) and have these items available at the partnering 
session.  The Contractor will provide copies of any documents used for 
the Partnering Meeting for distribution to all attendees.  The facilitator 
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must be acceptable to both the Contractor and the Government.  The 
participants shall pay their own costs for meals, lodging, and 
transportation associated with partnering. 
 
The Contractor is responsible for recording and maintaining minutes for 
the partnering session, as well as for any follow-on sessions, for 
submitting the minutes to the COR for approval and signature within two 
(2) workday sessions, and for distributing COR approved copies of the 
minutes to all attendees within one (1) workday of COR approval of the 
minutes per Section F of the solicitation and resultant contract. 
 

2.3.3.2 Contract Partnering 
Administration 

Upon award, the COR will contact the Contractor, supported command(s), 
Region, and Installation(s) stakeholders, and the performance assessment 
team to discuss implementation of partnering.  Commence discussions 
with the Contractor to select a facilitator and location that are acceptable 
to both partners.  A partnership agreement, The Charter, should be in 
place as early as possible so issues arising, even before work begins, can 
be resolved using the issues resolution process.  Replacement of Core 
Management Team members (stakeholders who attended the initial 
session and manage the contract work day-to-day) is discouraged since it 
will disrupt the synergy that has been developed.  If replacement of a team 
member proves to be unavoidable, a follow-on partnering session must be 
held to officially turn the responsibilities of the position over to the new 
member. 
 
The Core Management Team consisting of the attendees below must be 
present during the initial and all follow-on partnering sessions.  These are 
the core mandatory attendees.  Other stakeholders may attend if they 
desire or as recommended by the partners. 
 

2.3.3.3 Contract Partnering 
Session Attendees 
 

The Contractor shall bring the necessary personnel to successfully partner 
on this contract.  Attendance by the following  personnel are mandatory: 
 
* Project Manager 
* Quality Manager  
* Site Safety Health Officer 
* IWOW Manager 
* CSW Manager 
* Sub-contractor Reps 
 

2.3.4 Permits and Licenses The Contractor shall bear all costs and expenses to prepare and obtain all 
required permits, licenses, and authorizations to perform work under this 
contract and comply with all the applicable federal, state and local laws, 
regulations and DoD and DoN requirements.  The Contractor shall submit 
evidence of such permits and licenses to the KO or COR before work 
commences and at other times as requested by the KO per Section F of the 
solicitation and resultant contract. 
 
The Contractor as the “Operator of Record” for Government provided 
permitted equipment and facilities shall comply with all permit conditions.  
The Contractor shall submit to the COR all requests for changes to 
Government provided permitted equipment and facilities.  The COR shall 
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approve or reject the permit change request.  Permits that require prior 
approval and submittal to the COR include, but are not limited to the 
following: 
 

• CUPA permits 
• RCRA permits 
• IUDP permits 
• APCD permits 
• NPDES permits 

 
2.3.4.1 Environmental Permits All environmental permits are held by the Government. The Contractor 

shall be responsible for compliance with all terms and conditions of 
environmental permits. The Government reserves the right to add, delete, 
or modify its permits, as needed. See Attachments J-1604000-05 and J-
1800000-03 Regulatory Permits, for a complete listing of current 
environmental permits. 
 

2.3.5 Insurance Within 15 days after the award of this contract, the Contractor shall 
furnish the KO with a Certificate of Insurance per Section F of the 
solicitation and resultant contract as evidence of the existence of the 
following insurance coverage in amounts not less than the amounts 
specified below in accordance with FAR 52.228-5 INSURANCE - 
WORK ON A GOVERNMENT INSTALLATION clause in Section I of 
the solicitation and resultant contract. 
 
In the performance of various activities in this contract, the Contractor 
will be listed as the Operator on various regulatory permits. (For example 
Hazardous Waste Facility permit, Air Pollution Control District 
Equipment permits, and Hazardous Waste and Hazardous Waste 
Transporter).  The Service Provider shall comply with the insurance 
requirements specified in 40 CFR 260 et seq., Title 22, CCR, Chapter 13, 
Article 1 and Chapters 14/15, Article 8, and CA Motor Vehicle Code as 
applicable in the performance of the activities defined in the contract.   
 

2.3.5.1 Certificate of Insurance The Certificate of Insurance shall provide for at least 30 calendar days 
written notice to the KO by the insurance company prior to cancellation or 
material change in policy coverage.  Other requirements and information 
are contained in the aforementioned insurance clause. 
 

2.3.5.2 Minimum Insurance 
Amounts 

The Contractor shall procure and maintain the following minimum 
insurance coverage during the entire period of performance of this 
contract: 
 
• Comprehensive General Liability:  $500,000 per occurrence. 

 
• Automobile Liability:  $200,000 per person, $500,000 per occurrence, 

$20,000 per occurrence for property damage. 

• Workmen's Compensation:  As required by Federal and state worker's 
compensation and occupational disease statutes. 
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• Employer's Liability coverage:  $100,000, except in states where 
worker's compensation may not be written by private carriers.  
 

2.3.6 Protection of 
Government Property 

During execution of the work, the Contractor shall protect Government 
property.  The Contractor shall return areas damaged as a result of 
negligence under this contract to their original condition at no cost to the 
Government. FAR Clause 52.237-2 Protection of Government Buildings, 
Equipment, and Vegetation provided in Section I of the solicitation and 
resultant contract applies.  
 

2.3.7 Key Control The Contractor shall establish and implement methods of ensuring keys 
including credentials/access tokens issued by the Government for 
Contractor employee use are not lost or misplaced and are not used by 
unauthorized persons. Immediately report to the COR any occurrences of 
loss, unauthorized use, or unauthorized duplication of keys. In the event 
keys, other than master keys, are lost or duplicated, the Contractor may be 
required, upon written direction of the KO, to re-key or replace the 
affected lock or locks without cost to the Government. In the event a 
master key is lost or duplicated, all locks and keys for that system shall be 
replaced at Contractor expense. The Contractor shall control access to all 
Government provided lock combinations to preclude unauthorized entry. 
Contractor employees shall surrender keys including credentials/access 
tokens when leaving employment. 
 
The Contractor shall establish and implement methods for controlling 
Contractor employee credential/access tokens, e.g., keycards, combos, 
bio-metric scanners, retinal scanners, etc. which are management 
information systems controlled. The Contractor shall interface with 
system administrators to preclude unauthorized entry, and remove 
Contractor employees when leaving employment. For systems under 
Contractor control, the Contractor shall preclude unauthorized entry, and 
remove Contractor employees’ access when leaving employment. 
 
The Contractor shall provide a Key Control Plan, in accordance with 
Section F of the solicitation and resultant contract, to the COR for 
approval within 30 calendar days of award. The Key Control Plan shall 
address distribution and tracking of keys including credentials/access 
tokens, and Contractor’s actions regarding lost keys including 
credential/access token security.  
 

2.3.8 Directives, Instructions, 
and References 

Department of Defense (DoD), Secretary of the Navy (SECNAV), Chief 
of Naval Operations (OPNAV), and other applicable Directives, 
Instructions, and References are listed in Attachment J-0200000-02.  The 
Contractor shall comply with the most current version of directives, 
instructions, and references including versions published during the term 
of the contract as they apply to the services covered under this contract.  
This is not intended as a complete list of directives, instructions and 
references and at a minimum, also includes those directives, instructions 
and references cited in the text of any directive, instruction and reference 
identified in Attachment J-0200000-02. 
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2.3.9 Invoicing Procedures Refer to DFARs Clause 252.232-7006 Wide Area Workflow Payment 

Instructions of the solicitation and resultant contract for invoicing 
instructions.   
 

2.3.10 Forms Any required forms will be provided on an as needed basis. 
 

2.4 Government-Furnished 
Property, Materials and 
Services 

In accordance with FAR 52.245, GOVERNMENT PROPERTY and 
NAVFAC Clause 5252.245-9300, GOVERNMENT-FURNISHED 
PROPERTY, MATERIALS AND SERVICES, and the following 
paragraphs, the Government will furnish or make available to the 
Contractor certain Government-owned facilities, utilities, materials, 
equipment and services for use in connection with this contract as stated 
below.  
 
The Government will furnish or make available to the Contractor, in “as 
is” condition, certain government-owned facilities, utilities, and 
equipment in connection with this contract. A list of Government 
Furnished Property, Materials, and Services is provided in Attachment J-
0200000-03. Attachment J-0200000-03 may or may not be representative 
of all assets but will be used as a basis for a joint initial inventory. 
Contractor shall prepare and submit Inventory in accordance with Section 
F of the solicitation and resultant contract. 
 
Initial Inventory Inspection: The Contractor shall conduct a joint 
inventory with the COR no later than 30 calendar days after full 
performance start date and shall at a minimum record and maintain the 
name, part number and description, manufacturer, model number, serial 
number, quantity received, any unique-item identifier information, unit of 
measure, location down to the building and room number for each place 
of performance, and condition of the item(s) at time of inventory. The 
Contractor shall contact the COR to coordinate an inspection date and 
time and shall submit a copy of the completed inventory, signed by both 
the Contractor and COR, to the KO no later than 45 calendar days after 
the full performance start date. 
 
The Contractor shall maintain the inventory and conduct reviews on an 
annual basis. After full performance start date, the contractor shall utilize 
the “Add Date” and “Removal Date & Disposition” columns so that any 
property added to/removed from the inventory can be tracked. Any other 
revisions to the inventory format require the consent of the COR and the 
KO. 
 
Annual Inventory Inspection: The Contractor shall conduct a joint 
inventory with the COR no later than 30 calendar days after the start of 
each new contract Option Year.  The Contractor shall contact the COR to 
coordinate an inspection date and time. The Contractor shall submit a 
copy of the option year inventory, signed by both the Contractor and 
COR, to the KO no later than 45 calendar days after option year start date. 
 
Final Inventory Inspection:  The Contractor shall conduct a joint 
inventory, using the updated inventory record developed during the initial 
inventory and maintained throughout the contract period, no later than 30 
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calendar days prior to the completion of the contract and shall contact the 
COR, who may be accompanied by successor Contractor personnel to 
coordinate an inspection date and time.  The Contractor shall submit a 
copy of the completed final inventory, signed by both the Contractor and 
COR and annotating any damage other than reasonable wear and tear, to 
the KO no later than 15 calendar days prior to expiration of the contract 
per Section F of the solicitation and resultant contract. 
 

2.4.1 Government-Furnished 
Facilities (GFF) 

The Government will furnish existing facilities for mandatory use and 
operation in support of the IW/OW and Containerized Solid Waste 
services.  Existing facilities will include existing furnishing (tables, chairs, 
desks, cabinets, book cases, etc.).  Existing facilities will also include 
government-furnished maintenance and repairs for utilities (sewer, 
electric, gas, landline, telephone, and water) and HVAC (Heating, 
Ventilation, and Air Conditioning) systems at no cost to the Contractor. 
Facilities may be shared with the Government as identified in Section J-
0200000-03. 
 

2.4.2 Government-Furnished 
Utilities 

The Government will furnish water and electricity at existing outlets 
required for the work to be performed under the contract at no cost to the 
Contractor.  Information concerning the location of existing outlets may 
be secured from the KO.  The Contractor shall provide and maintain, at its 
expense, the necessary service lines from the existing Government outlets 
to the work site.  Provide and maintain backflow prevention devices on 
connections to domestic water lines and electrical transformer provisions 
on connections to electric lines.  Meet all Federal, State, local, and 
installation codes and regulations for backflow prevention devices and 
electrical transformer provisions.  Services required by the Contractor, for 
which there are no available Government outlets, shall be provided by the 
Contractor at no cost to the Government. 
 

2.4.3 Government-Furnished 
Materials (GFM) 

The Contractor will be responsible to furnish all material to perform the 
work requirements of the contract except as otherwise specified.  The 
Government will furnish or make available at no cost to the Contractor the 
following materials under the following terms and conditions:  
 

2.4.3.1 Containers The Government will provide, at no cost to the Contractor, waste 
containers, bins and roll-offs as necessary to perform HW and IW/OW 
work under this contract. 
 

2.4.3.2 Treatment Chemicals The Government will provide, at no cost to the Contractor, chemicals such 
as, acids, sodium hydroxide, ferrous sulfate, hydrogen peroxide, activated 
carbon, cleaning detergents, de-foaming agents, etc., necessary for 
treating IW/OW. 
 

2.4.4 Government-Furnished 
Equipment (GFE) 

The Government will furnish the GFE only to the extent such GFE is 
specifically identified in Attachment JC-0200000-04 and identified in the 
Initial Inventory Inspection set forth in Spec Item 2.4.   
 
The Contractor shall notify the COR within 3 business days of damage to   
GFE.  If the Contractor is at fault for the damage, the Contractor shall be 
responsible for repair or replacement of the damaged equipment. 
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Replacement equipment shall be added to the GFP within 10 days. 
Damaged equipment shall be disposed through an appropriate outlet and 
removed from the inventory within 30 days. 
 

2.4.4.1 NMCI Computer and 
Peripherals 

The Government will furnish, for mandatory use, existing NMCI (and/or 
successor networks) computers and peripherals, including maintenance, 
repair, replacement, and access to various Navy management information 
systems or successor systems (e.g., Navy Knowledge Online [NKO], etc.). 
The Government will continue to pay for seats under a successor 
system/network. 

Contractor-provided computers and peripherals shall not be connected to 
NMCI.  No unauthorized software may be loaded onto a Government-
provided NMCI computer or peripheral.  The Government will provide 
approved software for use on NMCI computers. 

Computers are located where utilization is currently required, and any 
relocation of any installed computer equipment shall be approved by the 
COR and NAVFAC Command Information Office (CIO) – Information 
Technology Division. 
 

2.4.5 Government-Furnished 
Services (GFS) 

The Government will furnish the following GFS under the following 
terms and conditions: 
 

2.4.5.1 Security The Government will furnish the Contractor workforce with National 
Agency Check (NAC).  However, the Contractor shall be responsible for 
the timely and accurate submission of all investigative documents. 
 

2.4.5.2 Common Access Card 
(CAC) 

The Government will furnish common access cards to eligible Contractor 
employees.  The CAC is the property of the U.S. Government.  The 
Contractor shall ensure all employee CACs are returned to the Contractor 
Verification System (CVS) Trusted Agent upon end of contract or 
termination of an employee. 
 
RAPIDGate is an optional alternative for contractor employees that are 
ineligible for a CAC. The RAPIDGate Program was established to allow 
contractors to obtain more ready and convenient entry onto our 
installations and facilities. Information about the fees for enrolling can be 
found on the following website:  http://www.rapidgate.com/index.php. 

2.4.5.3 Communication 
Systems 

The Government will furnish communications systems located in GFF. 
Communications systems may be used by the Contractor for work related 
purposes and emergency personal calls only, at no cost.  Use of 
Government communication systems constitutes consent to monitoring at 
all times.  

The Contractor shall not move, remove, add, alter, or reconfigure 
Government communication systems or networks, without COR and CIO 
Information Technology Division approval, which may be obtained by 
written request.  The Contractor shall notify the COR, and CIO 
Information Technology Division when maintenance or repair of 
telephones or telephone lines is required.  The COR will provide the CIO 
Information Technology Division point of contact information upon 
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award of the contract.  

The Government will not provide pagers, radios, or cell phones. 
 

2.4.5.4 Contractor Orientation During Phase-in, the Government will provide associated 
training/orientation to Contractor personnel on the current environmental 
data management applications and any follow-on training due to upgrade 
or replacement of the system listed.  The Government may provide the 
Contractor with documents/materials or on-line training sites for 
completing mandatory training requirements set forth in Attachment  
J-0200000-04. The Contractor shall ensure mandated requirements are 
met, maintained and retain proof of course completion for each employee. 
 

2.4.5.5 Disposal – Non 
Hazardous Waste 
(Trash or Municipal 
Solid Waste) 

The Government will provide outside waste trash bins or recycle bins for 
disposal of refuse, trash, debris, rubbish, and recyclable items.  The 
Government will provide for the removal and ultimate disposal of the 
waste and recyclable items in those bins.  It is the Contractor’s 
responsibility to place the waste and recyclable items in the bins and 
notify the Command Navy Region Southwest (CNRSW) Recycling 
Facility when bins are full and need to be swapped out.   
 

2.4.5.6 Disposal – Hazardous 
Waste 

The Government will pay the cost of final disposal (off-site transportation 
and disposal by DLA Disposition Services or other private contractor) for 
all government-generated and co-generated hazardous waste.  The on-site 
management of hazardous waste for ultimate off-site disposal is the 
responsibility of the Contractor. 
 

2.4.5.7 Elevator Services Repair and maintenance of elevators located in government furnished 
facilities will be provided by the Government at no cost to the Contractor. 
 

2.5 Contractor-Furnished 
Items 

Except for items identified as Government Furnished, the Contractor shall 
provide all equipment, materials, parts, supplies, components, and 
facilities to perform the requirements of this contract.  The KO may 
inspect Contractor-furnished items for adequacy and compliance with 
contract requirements.  Inadequate or unsafe items shall be removed and 
replaced by the Contractor at no cost to the Government.  Materials 
containing asbestos, lead, and polychlorinated biphenyls (PCBs) shall not 
be brought onsite.  Energy efficient tools and equipment shall be used 
when available.  The KO may at any time require Samples, Safety Data 
Sheets (SDS) or Manufacturer’s Data Cut Sheets of Materials used in this 
contract.  
 

2.6 Management The Contractor shall manage the total work effort associated with the 
services required herein to meet the performance objectives and standards.  
Such management includes but is not limited to planning, scheduling, cost 
accounting, report preparation, establishing and maintaining records, and 
quality assurance.  The Contractor shall provide a staff with the necessary 
management expertise to ensure performance objectives and standards are 
met. 
 

2.6.1 Work Reception The Contractor shall provide service call reception services.  See Annex 
16 and Annex 18 for specific working hours.  The Contractor service call 
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and work reception function shall have the capability to receive, screen 
for validity, classify, issue, dispatch, and respond to service.  The 
Contractor shall implement an electronic Service Call Log for tracking 
and documenting all service calls.  The Contractor shall establish 
processes and procedures to ensure work is routed to the appropriate shop 
for service.  The Contractor shall work with the customer to schedule 
requested services and coordinate site access.  The Contractor shall submit 
the Service Call Log to the COR the 1st business day of each month per 
Section F of the solicitation and resultant contract.  Customers are to 
provide their Job Order Numbers (JON).  If the customer does not know 
their JON, the Contractor shall refer them to the COR in the functional 
area for assistance. 
 

2.6.2 Emergency Service 
Work Reception 

The Contractor shall provide at least two (2) phone contacts that can 
supply the appropriately trained manpower (24 hours a day seven (7) days 
a week, 365 days a year) to address emergency events within one (1) hour 
of notification.  Answering machines shall be prohibited for use on these 
phones. 
 
The Contractor shall accept verbal requests for emergency service from 
the after-hours utility duty desk, Incident Commander, Fire Station 
personnel, Command Duty Officer, Installation Environmental 
Management Office, or On-Scene Commander.  Written work requests 
based on the verbal requests will be issued during the next normal work 
day.  Generally, emergency services are authorized only in situations in 
which either human life or health is endangered, Government property is 
at risk, or the environment is at risk.  Emergency work shall take priority 
over all other work orders and requires immediate action, including 
diverting of craftsman/technicians from other jobs, if necessary, to address 
the emergency. 
 

2.6.3 Work Control The Contractor shall implement all necessary work control procedures to 
ensure timely accomplishment of work requirements, as well as to permit 
tracking and reporting of work in progress.  The Contractor shall plan and 
schedule work to assure material, labor, and equipment are available to 
complete work requirements within the specified time limits and in 
conformance with the quality standards established herein.  Verbal 
scheduling and work status updates shall be provided when requested by 
the KO.   
 

2.6.4 Work Schedule The Contractor's work shall not interfere with normal Government 
business.  In those cases where some interference is unavoidable, the 
Contractor shall minimize the impact and effects of the interference.  The 
Contractor shall provide advance access of all of its work schedules to the 
Government.  The Contractor shall notify the KO of any difficulty in 
scheduling work due to Government controls. 
 

2.6.5 Deliverables Records and reports are specified in Section C of the solicitation and 
resultant contract and are listed as deliverables in the Deliverable 
Schedule in Section F of the solicitation and resultant contract.  The 
Contractor shall submit accurate and complete documents within the 
required timeframes as specified in the Deliverable Schedule in Section F 
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of the solicitation and resultant contract. 
 
Government acceptance of deliverables will not relieve the Contractor of 
the responsibility for any error or omission which may exist in the 
deliverable, as the Contractor is responsible for all requirements of this 
contract. 
 
The Contractor shall submit deliverables to an approved/authorized 
Government system. 
 

2.6.6 Service Interruptions The Contractor will experience work delays due to Government 
requirements, emergencies, and functions such as activity exercises, drug 
enforcement inspections, fire drills, nuclear alerts, security checks, 
terrorism threats and visiting dignitaries.  The following list, which is not 
all inclusive, sets forth examples of other delays the Contractor may 
encounter: badging ceremonies; clarifying work information; classes in 
session; colors; conferences; identity checks; lack of parking; location of 
work (difficult to reach); location of work (distance); obtaining keys; 
other work being performed by other forces in the same area; parades; 
personnel searches; radiological testing; signing in and out of secured 
areas; unavailability of customer point of contact; unavailability of work 
area due to higher priority base operations; waiting for areas to be 
secured; waiting for escorts; work in nuclear clean rooms.  When work is 
temporarily delayed, rescheduled and performed at a later time, such 
delays shall be considered part of the work.  No adjustments will be made 
by the Government.  The Contractor shall perform work within the time 
and quality standards specified regardless of these circumstances, unless 
otherwise approved by the COR. 
 

2.6.7 Customer Expertise Customers receiving Containerized Solid Waste (CSW) and Industrial 
Waste/Oily Waste (IW/OW) services generally do not have employees 
specialized in hazardous waste management.  Customers may fail to 
properly identify wastes; may have incomplete or erroneous information 
on labels or shipping documents; may not have waste ready for transport 
at scheduled times; may have improperly packaged wastes; etc.  The 
Contractor is responsible for adjusting his work effort, schedule, and 
procedures to accommodate customers’ levels of expertise.  The 
Contractor is presumed to be the expert and is responsible for proper 
management of wastes regardless of customer expertise. 
 

2.6.8 Government’s 
Computerized 
Maintenance 
Management Systems 
(CMMS) 

The Contractor shall maintain records stored in the Government's CMMS 
as current and accurate.  The Government will make these systems 
available for the Contractor's use in managing the effort required under 
this contract.  The Government will provide all associated training to 
Contractor personnel and any follow-on training due to upgrade or 
replacement of the systems listed as they are phased-in.   
 
MAXIMO® is an automated, on-line, maintenance management system 
used for planning, scheduling, managing, purchasing, controlling, tracking 
work, billing and managing resources associated with contract 
performance, where applicable. 
 



N62473-16-R-0814 
 

Page 24 of 146 
 
0200000 - Management and Administration 
Spec Item Title Description 

The Government uses NAVFAC MAXIMO for work order and asset 
management.  The Contractor shall provide all required data for 
NAVFAC MAXIMO as identified below:  
 
Required data fields for Service Provider and Asset Information indicated 
in Attachment J-1604000-02 shall be provided for all work performed in 
1604000 Wastewater.  Further instructional information detailing the 
process for submitting the specified information for NAVFAC MAXIMO 
Data Reporting is provided in Attachment J-0200000-05.   
 
The Service Provider and Asset Interfaces are used for multiple processes 
by the Government and the format may be updated annually.  As part of 
the update the Contractor may be asked to modify the file to add/move 
columns in their submission.  The Contractor also shall provide up to 10 
extra data elements or columns with as many as 150 characters per 
element for the Government to define during contract performance at no 
additional cost to the Government.  The Government will provide the 
Contractor 60 calendar days’ notice of modifications to the Service 
Provider or Asset Interface file format. 
 
The Contractor shall provide data using the method detailed below:   
 
DIRECT ENTRY:  The Contractor shall manually enter required work 
order and asset data directly into NAVFAC MAXIMO.  NAVFAC 
MAXIMO System Access Procedures are provided in Attachment  
J-0200000-05.  The Contractor shall ensure all information is updated by 
the end of each workday for all work performed. 
 

2.6.9 Government 
Approved/Authorized 
Waste Management 
Systems 

Government approved/authorized Waste Management System will be 
used for managing IW/OW Treatment Services and Containerized Solid 
Waste. 
The Government will provide all associated training to Contractor 
personnel and any follow-on training due to upgrade or replacement of the 
waste management systems as they are phased-in.  
 

2.6.10 Quality Management 
System (QMS) 

The Contractor shall establish and maintain a complete QMS program in 
accordance with the provisions specified herein.  The Contractor’s QMS 
program shall provide an effective and efficient means of identifying and 
correcting problems throughout the entire scope of operations.  The 
Contractor's QMS program shall address: 
 

• Accurate documentation of work processes, procedures, and 
output measures. 

• A systematic procedure for assessing compliance with 
performance objectives and standards. 

• Accurate documentation of quality inspections and surveillance 
conducted throughout the execution of work. 

• Assessment-driven corrective actions and process adjustments 
as appropriate in a timely manner. 
 

2.6.10.1 Quality Management The Contractor shall develop and submit a QM Plan per Section F of the 



N62473-16-R-0814 
 

Page 25 of 146 
 
0200000 - Management and Administration 
Spec Item Title Description 

(QM) Plan solicitation and resultant contract.  The QM Plan shall describe the QMS 
methodology and approaches used under this contract.  If any changes are 
made during the period of performance, submit to the KO a revised QM 
Plan for acceptance. 
 
The Contractor shall formalize their QMS/QC Program into a contract-
specific Quality Management Plan addressing these QMS/QC Program 
requirements as well as the QC Inspection and QC Monthly Report 
requirements set forth in this Annex 0200000 Management and 
Administration.   The Quality Management Plan shall reflect a proactive 
approach to quality control and shall clearly answer the questions of who, 
what, when, where, and how.  The Quality Management Plan shall be 
submitted to the KO and COR for review no later than 30 calendar days 
after contract award. 
 
The Contractor’s QM Plan shall include, at a minimum, the following: 
 
• Policy and objectives of Quality Management System (QMS). 
• Quality organization: 

o List of personnel 
o Responsibilities & lines of authority. 
o Training and qualifications. 

• Approach to assuring quality of services provided and conformance 
with performance objectives and standards. 

• Methods and procedures for effective planning, operation and control 
of processes and performance of work. 

• Procedures for inspection and surveillance of services: 
o Scheduling and performance of inspection and surveillance 
o Measurement, data collection and analysis 
o Corrective action, preventive action, and continuous 

improvement 
o Oversight of subcontracted work 

• Documentation and records management. 
• Communication with Government (customers). 

 
2.6.10.2 Quality Inspection and 

Surveillance 
The Contractor shall establish and maintain an inspection and surveillance 
system in accordance with the FAR Clause 52.246-4, INSPECTION OF 
SERVICES – FIXED PRICE, to ensure that the work performed conforms 
to the contract requirements.  The Contractor shall document and maintain 
a file of all scheduled and performed inspections and surveillances, 
inspection and surveillance results, and dates and details of corrective and 
preventive actions.  The quality inspection and surveillance file shall be 
the property of the Government and made available during the 
Government’s regular working hours.  The file shall be turned over to the 
KO within 5 calendar days of termination of the contract, per Section F of 
the solicitation and resultant contract. 
 

2.6.10.3 QC Monthly Reports The Contractor shall submit a monthly, written QC Report to the COR, in 
accordance with Section F of the solicitation and resultant contract. At a 
minimum, the monthly QC report shall summarize the overall 
performance metrics based on actual performance of the workload and the 
performance standards in this Contract for Annexes 1604000 and 
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1800000, including any other work performed as a modification to the 
basic contract.  In addition, a summary of work related to the following 
categories shall be provided: Spill Response and Clean Up (oil and 
hazardous substance); Hazardous and Regulated Waste Processing, 
Disposal, and Recycling; Bulk Waste Transporting (Industrial); IW/OW 
Treatment Operations; Facility Inspections; and Customer Service 
Requests.  
 

2.6.11 Workload Reports The Contractor shall continually monitor and track the workload 
requirements of this contract and shall submit to the COR a monthly 
workload report detailing the services performed, the frequency of those 
services, the count/total of those services (to include labor hours expended 
for each labor category), and the source of count/total for each service 
reported. This report shall be submitted, in the Government 
approved/authorized format, to the COR no later than the 10th workday 
following the end of each month, per Section F of the solicitation and 
resultant contract, and shall reflect both current workload for the month 
and cumulative workload, by exhibit line item number (ELIN).  The 
Workload Report format shall be developed in coordination with the 
COR. 
 
The IWOW Workload Report shall, at a minimum, include the following: 
 

• Number of Bulk Pumping Notices and EWBATS records 
produced 

• Gallons of waste received into the facilities via, pipeline, truck, 
and containers. IW and OW waste volumes shall be tracked 
separately. 

• Number of certifications done for (Anodes, Tanks, Instrument 
Panels and Pipelines) IW/OW assets. 

• Number of Waste Profiles Completed 
• Gallons of Recovered Oil sent off for recycling from each facility  
• Gallons of Effluent sent through NPDES connections 
• Pounds of Filter Cake sent off site for disposal from each facility 
• Pounds of Carbon sent off site for disposal from each facility  
• Volume of containerized waste turned into the CST facility for 

all locations 
• Number of Leak Detection Alarms responded to 
• Number of repairs addressed 
• Number of Personnel Trained for OW transfer operations 

 
The CSW Workload Report shall, at a minimum, include the following: 
 

• Number of pounds of HW processed 
• Number of pounds of Non-HW processed 
• Number of pounds of Universal Waste processed 
• Number of pounds of material recycled 
• Number of waste collection (waste pickup) events 
• Number of San Clemente Island collections 
• Number of manifests/shipping papers prepared 
• Number of pounds of each of the following recyclable materials 
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processed: textiles (rags), lead-acid batteries, oil/fuel, empty 
containers, light bulbs 

• Number of spill cleanup events that occurred 
 

2.6.12 Property Management 
Plan 

The Contractor shall establish and maintain a plan that meets the contract 
clause requirements of Specification Item 2.4, Government-Furnished 
Property, Materials and Services, of this Annex.  This plan shall identify 
the Contractor’s policies, procedures, and practices in receiving and 
performing physical inventories, repairing and maintaining, preserving 
and protecting, and reporting the disposition of accepted government 
property in its possession.  The Property Management Plan shall be 
submitted per Section F of the solicitation and resultant contract. 
 

2.7 Personnel 
Requirements 

The Contractor shall comply with the personnel requirements stated 
below:  
 

2.7.1 Key Personnel Personnel designated as key includes the Project Manager (PM), Quality 
Manager (QM), Site Safety Health Officer (SSHO), Industrial Waste/Oily 
Waste (IW/OW) Manager, and Containerized Solid Waste (CSW) 
Manager.   
 
Key personnel are skilled management and supervisory personnel 
essential for successful performance of services required under this 
contract.  The Contractor shall not remove or replace key personnel 
without approval of the KO. See NFAS 5252.237-9301 Substitution Of 
Key Personnel for further direction as defined in Section I of the 
solicitation and resultant contract.  The contractor is required to have the 
key personnel positions filled at all times. The Contractor shall submit a 
List of Key Personnel and Qualifications per Section F of the solicitation 
and resultant contract.  The Contractor shall provide any additional 
information requested by the KO necessary to certify their qualifications. 
 
The Contractor shall submit an Organizational Chart per Section F of the 
solicitation and resultant contract, which shows the lines of authority of 
for the key personnel and on-site supervisor(s) for this contract.  The chart 
shall include names of personnel and their position title in this contract.  
As a minimum, include the PM, Quality Manager, SSHO, IW/OW and 
CSW managers, and on-site supervisor(s) and who they will report 
directly to for this contract.   
 

2.7.1.1 Program Manager (PM) The Contractor shall identify a PM and alternate, and provide contact 
information for each to include office and cellular phone numbers and 
email addresses to the COR prior to the contract start date and within 
three (3) calendar days in the event of a change.   
 
Required Qualifications include the following: 
 

a. B.S. in Science or Engineering from an accredited institution. 
b. Minimum of fifteen (15) years of experience managing a 

workforce on projects of similar size, scope, and complexity. 
 
The PM or alternate shall have full authority to act for the Contractor on 
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all contract matters relating to this contract.  The PM or alternate shall be 
on-site during the Government's regular working hours.  The PM or 
alternate shall be available to respond to the Government's phone calls or 
email within 30 minutes during regular work hours, and respond within 
one (1) hour during after-hour periods. 
 

2.7.1.2 Quality Manager The Contractor shall provide a QM independent of the PM.  The QM must 
have relevant experience at a comparable level of responsibility in 
projects of similar size, scope and complexity.   
 
Required Qualifications include the following: 
 

a. Bachelor’s degree in a technical discipline or business from an 
accredited institution. 

b. Minimum of five (5) years of experience in preparing and 
enforcing QMS programs on contracts of similar size, scope and 
complexity. 

c. Must be able to demonstrate experience in QMS such as ASQ 
certification, ISO, Six Sigma, etc. 
 

The QM shall have full authority and responsibility for assuring 
performance objectives and standards identified in this contract are met. 
 
The Contractor shall provide a Quality Manager or designated alternate 
shall be on-site within during the Government's regular working hours and 
shall be available on-site within two hours after the Government’s regular 
working hours. The Quality Manager must report directly to a senior 
corporate official and shall not report directly to the Project Manager. 
 
The Quality Manager shall have fulfilled the following pre-requisite 
training and experiences before being hired as the Quality Manager under 
this contract:   
 
The Quality Manager shall not be the same person as the SSHO.  
 

2.7.1.3 Site Safety and Health 
Officer (SSHO) 

The SSHO must meet the requirements of EM 385-1-1 Section 1 and 
ensure that the requirements of 29 CFR 1926.16 are met for the project. 
 
Required Qualifications Include the following: 
 

a. Certified Safety Professional (CSP) or safety and health degree. 
b. Minimum of five (5) years of satisfactory experience in preparing 

and enforcing safety programs on contracts of similar size and 
complexity in the past or three years. 

c. Shall have completed the OSHA 30-hour construction safety 
class or equivalent and maintain competency through 24 hours of 
formal safety and health related coursework every four years. 

 
For the CSW and IW/OW operations, there shall be one SSHO 
responsible for all project sites. At each project site, the Contractor shall 
have one employee designated as a part-time SSHO representative, as 
identified in the APP.  
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The SSHO and designated representative must have completed the 30-
hour OSHA Construction safety class or as an equivalent, 30-hours of 
formal construction safety and health training covering the subjects of the 
OSHA 30-hour course applicable to the work being performed. 
 
The SSHO or an equally-qualified Designated Representative/alternate 
shall be on-site at all times when work is being performed to implement 
and administer the Contractor's safety program and government-accepted 
Accident Prevention Plan.  The SSHO's training, experience, and 
qualifications shall be as required by EM 385-1-1 paragraph 01.A.17, 
entitled SITE SAFETY AND HEALTH OFFICER (SSHO), and all 
associated sub-paragraphs. 
 
A Competent Person shall be provided for all of the hazards identified in 
the Contractor's Safety and Health Program in accordance with the 
accepted Accident Prevention Plan, and shall be on-site at all times when 
the work that presents the hazards associated with their professional 
expertise is being performed.  Provide the credentials of the Competent 
Persons(s) to the Contracting Officer for acceptance in consultation with 
the Safety Office. 
 
The Contractor shall provide a SSHO whose primary duty and 
responsibility is to prepare and enforce the Contractor’s safety program on 
this contract.  The SSHO shall have fulfilled the following pre-requisite 
training and experiences before being hired as the SSHO under this 
contract: 
 
The SSHO shall not be the same person as the Project Manager.  
 

2.7.1.4 Industrial Waste/Oily 
Waste (IW/OW) 
Manager 

Required Qualifications include the following: 
 

a. B.S. in Science or Engineering from an accredited institution. 
b. A minimum of five (5) years wastewater treatment operations 

experience. 
c. A minimum of three (3) years operational experience at a 

Resource Conservation and Recovery Act (RCRA) permitted 
hazardous waste facility (preferable in California). 

d. A minimum of two (2) years supervisory experience. 
e. Must have current Hazardous Waste Operations and Emergency 

Response Training (HAZWOPER in accordance with 29 CFR 
1910.120) and provide the training certificates. 

f. Must have current DOT Training in accordance with Title 49 
CFR 172.700 and provide the training certificates. 
 

2.7.1.5 Containerized Solid 
Waste (CSW) Manager 

Required Qualifications include the following: 
 

a. B.S. in Science or Engineering; or any B.S. degree from an 
accredited institution with a professional environmental 
registration/certification (such as Certified Hazardous Materials 
Manager (CHMM), Qualified Environmental Professional 
(QEP), Registered Hazardous Substance Professional). 
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b. A minimum of three (3) years operational experience at a 
Resource Conservation and Recovery Act (RCRA) permitted 
hazardous waste facility (preferably in California). 

c. A minimum of two (2) years supervisory experience. 
d. Must have current Hazardous Waste Operations and Emergency 

Response Training (HAZWOPER in accordance with 29 CFR 
1910.120) and provide the training certificates. 

e. Must have current DOT Training in accordance with Title 49 
CFR 172.700 and provide the training certificates. 
 

2.7.2 Employee 
Requirements 

The Contractor shall provide experienced, qualified, and capable 
personnel to perform the work in this contract.  Personnel shall be fully 
knowledgeable of all safety and environmental requirements associated 
with the work they perform.  Personnel shall speak, read, and comprehend 
English to the extent that they can read and understand printed 
regulations, detailed written orders, operating procedures, and training 
instructions and materials.  
 
The Contractor shall ensure that all Contractor personnel have received, 
and continue to receive throughout the period of performance of the 
contract, proper safety training, appropriate to their respective jobs.   
 
The Contractor, to include all subcontractors, shall verify employment 
eligibility and identity of all employees or representatives who will 
perform these contract services.  Contractor and subcontractors shall 
submit the completed Department of Homeland Security (DHS) Form I-9, 
Employment Eligibility Verification, to the Installation Security Officer or 
designee prior to any Contractor or subcontractor employee or 
representative beginning work.  All Contractor and subcontractor 
employees or representatives performing in IT-II positions as set forth in 
SECNAV M-5510.30, DoN Personnel Security Program, shall be United 
States Citizens with the exception of those with approved waivers. Waiver 
requests may be submitted in compliance with SECNAV M-5510.30, 
Exhibit 5-B, paragraph 5B-2.2.c. 
 

2.7.2.1 Employee Certification 
and Training 

The Contractor shall provide a written training plan and documentation of 
training for all personnel to demonstrate technical proficiency per Section 
F of the solicitation and resultant contract.  The Contractor shall maintain 
personnel certification, training, and licensing records for employee 
requirements specified herein and within all technical annexes/sub-
annexes.  Certification, training, and licensing records shall be kept 
current and on file for the duration of the contract including all option 
periods.  Records shall be made available for Government review upon 
request. 
 

2.7.2.2 Employee Appearance The Contractor shall ensure that all employees present a professional 
appearance that is appropriate for their position.  The KO reserves the 
right to determine the acceptability of any clothing worn.   
 

2.7.2.3 Employee Conduct Contractor employees shall conduct themselves in a proper, efficient, 
courteous and businesslike manner. 
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Contractor Employee 
Contractor employees shall identify themselves as Contractor personnel 
by introducing themselves or being introduced as Contractor personnel 
and displaying distinguishing badges or other visible identification for 
meetings with Government personnel.  All Contractor employees shall 
appropriately identify themselves as contractor employees in telephone 
conversations and in formal and informal written correspondence. 
 

2.7.2.5 Removal of Employees The Contractor shall remove from the site any individual whose continued 
employment is deemed by the KO to be contrary to the public interest or 
inconsistent with the best interests of National Security. 
 

2.7.2.6 Proof of Legal 
Residency 

No employee or representative of the Contractor will be admitted to the 
site of work unless satisfactory Proof of Legal Residency is furnished per 
Section F of the solicitation and resultant contract. 
 

2.7.3 Enterprise-wide 
Contractor Manpower 
Reporting Application 
(eCMRA) 
 

The Contractor shall report all contractor labor hours (including 
subcontractor labor hours) required for performance of services provided 
under this contract via a secure data collection site.  The contractor is 
required to completely fill in all required data fields using the following 
web address:  https://doncmra.nmci.navy.mil. 
 
Per Section F of the solicitation and resultant contract, reporting inputs 
will be for the labor executed during the period of performance during 
each Government fiscal year (FY), which runs October 1 through 
September 30.  While inputs may be reported any time during the FY, all 
data shall be reported no later than October 31 of each calendar year.  
Contractors may direct questions to the help desk, linked at 
https://doncmra.nmci.navy.mil. 
 

2.8 Security Requirements The Contractor shall comply with all Federal, State, and local security 
statutes, regulations, and requirements.  The Contractor shall become 
acquainted with and comply with all Government regulations as posted, or 
as requested by the KO when required to enter a Government site.  The 
Contractor shall ensure that all security/entrance clearances are obtained. 
 

 
2.8.1 

 
Trustworthiness 
Security 

 
Although this solicitation and resultant contract is not classified and 
Contractor employees may or may not be required to obtain a National 
Agency Check (NAC) trustworthiness determination, the DoN has 
determined that all DoD and DoN networks and information systems are 
sensitive regardless of whether the information is classified or 
unclassified.  A Contractor whose work involves access to sensitive 
unclassified information warrants a judgment of an employee's 
trustworthiness.  Therefore, all personnel accessing DoD and DoN 
networks and information systems must pass a NAC to verify their 
trustworthiness and the Contractor shall provide acceptable substitute(s) 
for those personnel that are rejected.  
 
If Contractor personnel currently have a favorable NAC the Contractor 
shall prepare an Access Request Letter on company letterhead. The letter 
shall identify the KO as a point of contact, and be submitted to NAVFAC 
SW Security Department not later than 30 calendar days after the start of 
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phase-in.  The Access Request Letter will be renewed annually or for the 
duration of the contract if less than one (1) year. 
 
If no previous investigation exists the Contractor personnel will complete 
the requirement for a Trustworthiness NAC. 
 
The Trustworthiness NAC is processed through the Command Security 
Manager.  The Contractor shall provide the completed SF-85P and two (2) 
applicant fingerprint cards (FD 258). The Security Manager will review 
the form for completeness, accuracy and suitability issues.  The completed 
SF 85P along with attachments will be forwarded to the Office of 
Personnel Management (OPM) who will conduct the NAC. 
 
The Department of the Navy Central Adjudication Facility will provide 
the completed investigation to the requesting command security manager 
for the trustworthiness determination.  The command will provide written 
notification to the Contractor advising whether or not the Contractor 
employee will be admitted to command areas or be provided access to 
unclassified but sensitive business information. 

 
Trustworthiness determinations are the sole prerogative of the 
Commanding Officer of the sponsor activity. If the Commanding Officer 
determines, upon review of the investigation, that allowing a person to 
perform certain duties or access to certain areas, would pose an 
unacceptable risk, that decision is final.  No due process procedures are 
required. 

 
The Contractor employee shall take all lawful steps available to ensure 
that information provided or generated pursuant to this arrangement is 
protected from further disclosure unless the agency provides written 
consent to such disclosure.  
 

2.8.2 Employee Listing The Contractor shall maintain a current Employee List and submit per 
Section F of the solicitation and resultant contract.  The list shall include, 
at a minimum, employee’s name, supervisor, company, and level of 
security clearance. 
 

2.8.3 Vehicles The company name shall be displayed on each of the Contractor's vehicles 
in a manner and size that is clearly visible.  All vehicles shall display a 
valid state license plate that complies with the State Vehicle Code.  
Vehicles shall meet all other requirement of the State Vehicle Code, such 
as safety standards, and shall carry proof of insurance and state 
registration, if applicable. 
 
Personally owned vehicles shall comply with the installation vehicle 
license and registration requirements. 
 

2.8.4 Passes and Badges All Contractor employees shall obtain the required employee and vehicle 
passes.  The Contractor employees must be able to obtain Common 
Access Cards (CAC) in accordance with security requirements.  When an 
employee leaves the Contractor's service, the employee's Passes and 
Badges shall be returned within 10 calendar days. 
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2.8.5 Access to Installation All Contractor personnel shall obtain access to the installation by 

participating in the Navy Commercial Access Control System (NCACS) 
(See Spec Item 2.8.5.1 for more details of this program), or by obtaining 
passes each day from the Base Pass and Identification Office.  Costs for 
obtaining passes through the NCACS are the responsibility of the 
Contractor.  One-day passes, issued through the Base Pass and 
Identification Office, will be furnished without charge.   

The Contractor shall furnish a completed EMPLOYMENT ELIGIBILITY 
VERIFICATION (DHS FORM I-9) form for all personnel requesting 
badges.  This form is available at http://www.uscis.gov/portal/site/uscis by 
searching or selecting Employment Verification (Form I-9).  Immediately 
report instances of lost or stolen badges to the Contracting Officer and the 
COR. 

2.8.5.1 NCACS Program NCACS is a voluntary program in which Contractor personnel who enroll, 
and are approved, are subsequently granted access to the installation for a 
period up to one year, or the length of the contract, whichever is less, and 
are not required to obtain a new pass from the Base Pass and 
Identification Office for each visit.   

The Government performs background screening and credentialing.  
Throughout the year the Contractor employee must continue to meet 
background screening standards.  Periodic background screenings are 
conducted to verify continued NCACS participation and installation 
access privileges.  Under the NCACS program, no commercial vehicle 
inspection is required, other than for Random Anti-Terrorism Measures 
(RAM) or in the case of an elevation of Force Protection Conditions 
(FPCON).   

Information on costs and requirements to participate and enroll in NCACS 
is available at http://www.rapidgate.com/vendors/how-to-enroll or by 
calling 1-877-727-4342. 

2.8.5.2 One-Day Passes Participation in the NCACS is not mandatory.  Should the Contractor 
choose to not participate in the NCAC program and/or their personnel are 
not eligible to obtain a CAC card, the Contractor's personnel will have to 
obtain daily passes, and may be subject to daily mandatory vehicle 
inspection, and will have limited access to the installation.  The 
Government will not be responsible for any cost or lost time associated 
with obtaining daily passes or added vehicle inspections incurred by non-
participants in the NCACS. 

2.8.6 Access to Buildings  The Contractor shall monitor and control access into restricted areas under 
their responsibility, allowing only those individuals who have been 
properly cleared into restricted areas or other controlled access areas.  The 
Contractor shall comply with security requirements, plus those imposed 
by the installation Commander at all times.  Personnel with access to 
special areas will have the appropriate screening and/or security clearance, 
and personnel requiring routine access to restricted areas will wear special 
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badges authorizing access for those areas.  Contractor personnel shall not 
enter restricted or controlled areas or installation facilities unless 
specifically authorized in performance of their duties.  The Contractor 
shall secure all buildings and facilities entered during non-duty hours and 
will secure all building and facilities under the Contractor’s cognizance at 
the end of each work day or shift period. 
 
The Contractor shall maintain a visitor log for each facility they are 
required to operate and provide to the COR per Section F of the 
solicitation and resultant contract.  The contractor shall not allow other 
contractor’s employees or other visitors to visit or tour the Government 
facilities without express written permission from the KO or the COR, 
unless they have legitimate business onsite at our facilities, (i.e. janitorial 
services, forklift and vehicle preventive maintenance, scale calibration, 
etc.).  
  

2.8.7 Access Arrangements The Contractor shall make all arrangements through the appropriate office 
necessary to obtain access to buildings, facilities and other work areas, 
and when necessary, arrange for them to be opened and closed by the 
controlling authority.  The Government may issue keys to the Contractor.  
The Contractor shall use due diligence and be responsible for 
compromised security systems to include replacement costs that result 
from its action or inaction. 
 

2.8.7.1 Escort Arrangement for 
Secured Areas 

The Contractor shall make arrangements for Government escort into 
secured areas requiring escort.  The KO will provide information on 
applicable buildings, spaces and the appropriate point of contact. 
 
The Contractor may experience delays while waiting for escorts.  The 
Government estimates the wait period can be up to 15 minutes.  The 
Contractor shall notify the COR and appropriate point of contract if an 
escort is not available after 15 minutes and access to accomplish the work 
is denied.  Unscheduled requirements, e.g., trouble calls, may require a 
longer wait for an escort. 
 

2.8.8 Notice of Security Lead 
Time for Installation 
Common Access Cards 

The Contractor shall meet all Government requirements for site, 
installation or base access.  These include, but are not limited to, the CAC, 
Basic Background Investigations, Check-In processes and Installation 
Access requirements.  Due to increased security requirements, and 
investigation time, processing requests for CAC cards may take up to 60 
days, or longer, depending on the existence and adequacy of each 
potential employee's information in the Joint Personnel Adjudicating 
System (JPAS) system.  The JPAS system is the Navy's clearance 
database.  For information purposes and at the lowest level of national 
security threat level, here are the MINIMUM estimated processing 
timeframes for CAC receipt in the specified cases: 
 

• Contractor employee is a US Citizen and has adequate 
information in JPAS (clearance database) - Minimum 10 up to 30 
Days. 

• Contractor employee is a Foreign National and has adequate 
information in JPAS - Minimum 10 up to 30 Days. 
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• Contractor employee is a US Citizen and no information is on 
file in JPAS – 

o Contractor must submit SF-85P (basic background 
investigation) and two sets of fingerprints to 
NAVFACSW Security;  

o NAVFACSW Security will then review and submit 
package to initiate an investigation; and, 

o Contractor will not be able to get a CAC until 
fingerprints clear FBI review (could take approximately 
20 business days from date package is submitted to 
initiate an investigation). 

• Contractor employee is a Foreign National and no information is 
on file in JPAS – 

o Contractor must submit SF-85P (basic background 
investigation) and two sets of fingerprints to 
NAVFACSW Security; 

o NAVFACSW Security will then review and submit 
package to initiate an investigation; and Contractor will 
not be able to get a CAC until basic background 
investigation reflects completed in JPAS (could take 
approximately 60 days from date package is submitted 
to initiate an investigation).  

 
2.8.9 Access to Sensitive 

Unclassified 
Information 

The Contractor personnel whose work involves access to sensitive 
unclassified information shall undergo a National Agency Check 
Investigation (NACI) to verify their suitability.  If the Contractor 
personnel currently have a favorably adjudicated NACI the Contractor 
shall notify the Government Command Security Manager who will 
validate this in the Joint Personnel Adjudication System (JPAS). 
 
The Contractor shall request from the Government for access to the E-QIP 
Direct program for the Contractor employees to complete the SF-85 form 
on line for an NACI.  The Security Manager will determine suitability.  
Upon a favorable NACI, the Contractor personnel shall provide the 
completed Personnel Security Investigation (PSI) to the Security Manager 
along with the original signed release statements, applicant fingerprint 
card (FD87), and an OF-306 Declaration for Federal Employment per 
Section F of the solicitation and resultant contract.  The Contractor shall 
be responsible for providing the fingerprint card. 
 
The request shall be renewed annually or for the duration of the contract if 
less than one year. 
 
The Contractor shall also submit to the COR a DD Form 2875, System 
Authorization Access Request (SAAR), for each employee requiring 
access to DoD systems and information prior to beginning work. 
Government validation of each SAAR and completion of government-
furnished information assurance training is required prior to accessing 
DoD systems and information.  A list of personnel requiring log-ins and 
access to these systems and DD Form 2875 for each person requiring 
access to a DoD system shall be submitted to the COR no later than 30 
calendar days prior to start of the base year as outlined in Section F of the 
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solicitation and resultant contract. 

Informational Note: Information Assurance training may be obtained 
through the Defense Information Systems Agency website: 
http://iase.disa.mil/eta/. 
 

2.8.10 Employee Status The Contractor shall notify the KO of any changes to any employee’s 
status to include, but not limited to, termination, convictions/arrests, 
adverse actions taken on the job for any reason or any other documented 
misbehavior that may affect, or have the potential to affect, security 
standing in terms of access to federal facilities or IT systems. 
 

2.9 Contractor Safety 
Program 

The Contractor shall develop and implement a Safety Program detailing 
how the Contractor plans, staffs, performs, and controls all safety 
practices while delivering best value services to the Government without 
any accidents or mishaps.  The Contractor’s safety program shall comply 
with all safety standards identified in the U.S. Army Corps of Engineers 
Safety and Health Requirements Manual, EM 385-1-1 (or most current 
version) and Public Law 91-596, Occupational Safety and Health Act. 
 

2.9.1 Accident Prevention 
Plan (APP) 

The Contractor shall develop and implement a site Accident Prevention 
Plan (APP).  The APP shall be prepared by the Contractor’s SSHO and 
shall be followed by all Contractor employees, subcontractors, and 
vendors at each service site. 
 
The APP shall follow the format and include all elements addressed in 
Appendix A of EM 385-1-1 (or most current version).  The APP shall 
incorporate Activity Hazard Analyses (AHAs) and Occupational Risk and 
Compliance Plans and Programs that are relevant to the site specific 
hazards and controls for each activity and type of work that may be 
encountered in the performance of this contract. 
 
The Government considers the Contractor to be the "controlling authority" 
for all work site safety and health.  The Contractor is responsible for 
informing its subcontractors of the safety provisions under the terms of 
the contract and the penalties for noncompliance, coordinating the work to 
prevent one trade from interfering with or creating hazardous working 
conditions for other trades, and inspecting subcontractor operations to 
ensure that accident prevention responsibilities are being carried out. 

The Contractor shall submit an APP for acceptance per Section F of the 
solicitation and resultant contract.  The Contractor shall review, update, 
and submit revisions to the APP whenever a change in work conditions, 
hazards, or activities occur.  Submittal of the APP shall include Activity 
Hazard Analyses (AHAs) and Occupational Risk and Compliance Plans 
and Programs as specified below. 
 

2.9.2 Activity Hazard 
Analysis (AHA) 

The Contractor shall prepare Activity Hazard Analyses (AHAs) for all 
applicable common recurring work activities performed under this 
contract.  AHAs for recurring work shall be submitted with the APP and 
shall be updated as work activities or conditions change and additional 
AHAs prepared as new work activities are required.  AHAs for non-
recurring and one-time (e.g., non-recurring work task orders) work 
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occurrences shall be submitted at least two working days prior to start of 
work.  Specifically:  
 

• For contract modifications to recurring work requirements 
where changes are germane to the original contract, the 
Contractor shall revise applicable AHAs within 15 calendar 
days after modification is signed. 

 
AHAs shall follow format of Figure 1-2 of EM 385-1-1 (or most current 
version) and shall explain the following as detailed in the EM 385-1-1 (or 
most current version): 
 

• The steps of the service process; 
• Identify potential hazards that exist as a result of the Contractor’s 

service process within the environment; 
• Measures or plans of actions to safely remove potential hazards 

away from people in and around the service process and 
environment; 

• Specific materials and equipment necessary to safely remove 
potential hazards away from people in and around the service 
process and environment; 

• Inspection requirements to assure service activity is safe; and 
• Training of service personnel to be aware of potential hazards 

and measures or plans of actions to be used to remove hazards 
from service environment. 

 
During performance of services, the SSHO shall periodically review the 
AHA at each service site and for each sub-annex to assess the 
effectiveness of the Contractor’s overall APP.  If changes to the AHAs are 
required, such changes shall be submitted to the COR for review and 
acceptance. 
 

2.9.3 Occupational Risk and 
Compliance Plans  

The Contractor shall develop, provide and implement occupational risk 
and compliance plans, as specified below, as necessary for the situation or 
types of work to be performed under this contract.  These plans shall be 
submitted with the APP and shall be updated as situations change.  
Additional plans as referenced in Appendix A of EM 385-1-1(or most 
current version) shall be developed as applicable when new types of work 
are required under this contract.  These plans may include, but are not 
limited to the following plans listed below.  The Contractor shall 
determine which plans are appropriate and required to comply with the 
requirements of EM 385-1-1(or most current version).  The Contractor 
shall also make sure the plans are in compliance when any updates or 
revisions to the EM 385-1-1are made.  
 

2.9.3.1 Abrasive Blasting Plan The Contractor shall develop an abrasive blasting plan to include written 
operating procedures addressed in paragraph 06.H of EM 385-1-1(or most 
current version). 
 

2.9.3.2 Access/Haul Road Plan The Contractor shall develop an access/haul road plan to include the 
elements addressed in paragraph 04.B of EM 385-1-1(or most current 
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version).    
 

2.9.3.3 Alcohol and Drug 
Abuse Prevention Plan 

The Contractor shall develop an alcohol and drug abuse prevention plan 
to explain how it will satisfy the drug-free work force requirement as 
stated in DFARS Clause 252.223-7004 and include elements addressed in 
paragraph 01.C.02 of EM 385-1-1(or most current version). 
 

2.9.3.4 Chemical Hazard 
Communication 
Program 

The Contractor shall develop a project-specific chemical hazard 
communication program to include elements addressed in paragraph 
06.B.01 of EM 385-1-1(or most current version) and 29 Code of Federal 
Regulations (CFR) 1910.120 or 1926.59 requirements. 
 

2.9.3.5 Confined Space 
Program 

The Contractor shall develop an activity/site-specific confined space 
program to include elements addressed in paragraph 34.A of EM 385-1-
1(or most current version) and comply with relevant requirements in 29 
CFR 1910, 29 CFR 1915, and 29 CFR 1926, and any other Federal, state 
and local regulatory standards. 
 

2.9.3.6 Emergency Response 
Plans 

The Contractor shall develop emergency response plans to ensure safe 
evacuation and personnel safety in the event of fire or other emergency 
that include elements addressed in paragraphs 01.E, 03.A, 03.D, and 
19.A.04 of EM 385-1-1(or most current version). 
 

2.9.3.7 Excavation/Trenching 
Plan 

The Contractor shall develop an excavation/trenching plan to include 
elements addressed in paragraph 25.A.01 of EM 385-1-1(or most current 
version). 
 

2.9.3.8 Fall Prevention and 
Protection Plan 

The Contractor shall develop site specific fall prevention and protection 
plan to protect and prevent its service workers from falling from heights 
of 1.8m (6 feet) or more.  This plan shall include elements addressed in 
paragraph 21.C of EM 385-1-1(or most current version) and ANSI 
A10.32, ANSI Z359.1, and ANSI/ASSE A10.34.  A competent person for 
fall protection shall prepare and sign the plan. 
 

2.9.3.9 Fire Prevention 
Program 

The Contractor shall develop a fire prevention program to include a fire 
prevention plan and annual survey to include elements addressed in 
paragraph 06.C and 09.A of EM 385-1-1 (or most current version), NFPA 
10, NFPA 241, NFPA 51B, NFPA 70, and NFPA 70E. 
 

2.9.3.10 Hazardous Energy 
Control Program 

The Contractor shall develop a hazardous energy control program to 
include elements addressed in paragraph 12.A.12 of EM 385-1-1 (or most 
current version). 
 

2.9.3.11 Health Hazard Control 
Program and Hazard 
Communication  
Program 

The Contractor shall develop a project-specific health hazard control 
program and chemical hazard communication program to include 
elements addressed in paragraphs 06.A and 06.B of EM 385-1-1 (or most 
current version) and 29 Code of Federal Regulations (CFR) 1910.120 or 
1926.59 requirements. 
 

2.9.4 Accident and Damage 
Reporting 

The Contractor shall notify the KO and COR as soon as practical, but no 
more than four hours after any accident, mishap or near misses through 
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email or telephone call.  This initial report may not have all the facts and 
information regarding the actual incident or near miss; however, it is the 
Government’s desire to receive notification of all mishap situations as 
early as possible.  
 
After notification, the contractor shall also complete the NAVFAC 
Contractor Incident Reporting System (CIRS) form.  Information required 
in CIRS includes:  Contractor name; contract title; type of contract; name 
of activity, installation or location where accident occurred; date and time 
of accident; names of personnel injured; extent of property damage, if 
any; extent of injury, if known, and brief description of accident (to 
include type of equipment used, PPE used, etc.).  The Contractor will then 
coordinate with the COR and the Base Site Safety Manager (SSM), to 
electronically submit the report via the NAVFAC Enterprise Safety 
Applications Management System (ESAMS) per Section F of the 
solicitation and resultant contract.  The Contractor shall preserve the 
conditions and evidence on the accident site until the Government 
investigation team arrives on-site and Government investigation is 
conducted.  The Contractor shall conduct an accident investigation for 
recordable injuries and illnesses, for accidents requiring Medical 
Treatment, property damage accidents resulting in at least $20,000 in 
damages, and near misses as defined in EM 385-1-1, to establish the root 
cause(s) of the accident.   
 
The Contractor shall conduct an accident investigation for any weight 
handling equipment accident (including rigging gear accidents) to 
establish the root cause(s) of the accident, complete a WHE Accident 
Report (Crane and Rigging Gear) report and submit per Section F of the 
solicitation and resultant contract.  No crane operations are allowed to 
proceed until cause is determined and corrective actions have been 
implemented to the satisfaction of the KO. 
 
The Contractor shall develop a follow-on report and shall provide a copy 
to the KO and COR by the close of business the day of the accident, or if 
the accident occurs after hours, at start of business the following morning.  
Follow-on reports shall be required daily until the Contractor can send a 
final, conclusive report of the nature, cause, and outcome of the accident. 
 
The Contractor shall provide a final report of the accident to the KO and 
COR within 24 hours after completing the investigation of the accident. 
Closeout in ESAMS is also required thru coordination with the COR and 
the Base SSM. 
   

2.9.4.1 Accident Reporting and 
Notification Criteria 

The following criteria and definitions apply to the accident reporting 
requirements specified above: 
 
Recordable Injuries or Illnesses.  Any work-related injury or illness that 
result in the following: 
 

1) Death, regardless of the time between the injury and death, or the 
length of the illness; 

2) Days away from work (any time lost after day of injury/illness 
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onset); 
3) Restricted work; 
4) Transfer to another job; 
5) Medical treatment beyond first aid; 
6) Loss of consciousness; or 
7) A significant injury or illness diagnosed by a physician or other 

licensed health care professional, even if it did not result in (1) 
through (6) above. 

 
High Visibility Accident.  Any mishap which may generate publicity or 
high visibility. 
 
Medical Treatment.  Treatment administered by a physician or by 
registered professional personnel under the standing orders of a physician. 
Medical treatment does not include first aid treatment even through 
provided by a physician or registered personnel. 
 
WHE Accident.  A WHE accident occurs when any one or more of the 
eight elements in the operating envelope fails to perform correctly during 
operation, including operation during maintenance or testing resulting in 
personnel injury or death; material or equipment damage; dropped load; 
derailment; two-blocking; overload; or collision, including unplanned 
contact between the load, crane, or other objects.  A dropped load, 
derailment, two-blocking, overload and collision are considered an 
accident even though no material damage or injury occurs.  A component 
failure (e.g., motor burnout, gear tooth failure, bearing failure) is not 
considered an accident solely due to material or equipment damage unless 
the component failure results in damage to other components (e.g., 
dropped boom, dropped load, roll over, etc.). 
  

2.9.5 Fire Protection The Contractor shall know where fire alarms are located and how to 
activate them.  The Contractor shall handle and store all combustible 
supplies, materials, waste and trash in a manner that prevents fire or 
hazards to persons, facilities, and materials. 
 

2.9.6 OSHA Citations and 
Violations 

The Contractor shall correct violations and citations promptly and provide 
a copy of each OSHA citation and OSHA report with written OSHA 
Citations and Violations Corrective Action Report per Deliverable 
Schedules in Section F of the solicitation and resultant contract. 
 

2.9.7 Safety Inspections and 
Monitoring 

The Contractor shall conduct inspections of its work areas, job sites, and 
work crews every day work is being performed to ensure that all 
Contractor operations are being conducted safely.  These inspections shall 
ensure the following items are adhered to:   
 

• The site is safe and free of job-site hazards  
• Proper PPE is being utilized and worn.  
• Safe work practices and processes are being followed. 
• Workers are familiar with the hazards covered in the respective 

AHA for that work activity.  
• All equipment and tools are in good condition and being used 
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safely. 
 
The Government reserves the right to inspect and monitor Contractor 
operations for safety compliance.  In general, the Government approach 
will be to conduct Performance Assessment on the quality and 
effectiveness of the Contractor’s safety program.  The Government 
reserves the right to stop any work activity when it deems danger is 
imminent.  Contractor personnel shall work in a safe manner and comply 
with all applicable safety regulations.  The Contractor shall be subject to 
safety inspections of its work sites by the Government.  Contractor safety 
records shall be available to the KO upon request. 
 
Whenever the KO becomes aware of any safety noncompliance or any 
condition which poses a serious or imminent danger or hazard to the 
health or safety of the public or Government Personnel, the KO will notify 
the Contractor orally, with written confirmation, and request immediate 
corrective action.  This notice, when delivered to the Contractor’s 
representative or SSHO, shall be deemed sufficient notice of 
noncompliance and that corrective action is required.  After receiving this 
notice, the Contractor shall immediately take corrective action.  If the 
Contractor fails, delays, or refuses to promptly take corrective action, the 
KO may issue a stop work order for all or part of the services or work 
until satisfactory corrective action has been taken.  Whenever such a stop 
work order has been issued, the Contractor shall waive all equitable 
adjustments to the contract related to the stop work ordered issued.  The 
Contractor shall include this requirement in all of its subcontracts and 
vendor contracts in support of contract safety. 
 

2.9.8 Safety Certification The Contractor shall submit copies of all the required Federal, state, 
county, city and industry Safety Certifications for work performed under 
this contract per Section F of the solicitation and resultant contract.  These 
certifications shall be kept up to date by the Contractor.  The Contractor 
shall submit new versions of certifications as the old certifications expire.  
No work, that requires a certification, shall start without a valid and 
approved certification. 
 
 

2.9.9 Safety Apparel on 
Jobsites 

The Contractor personnel shall wear appropriate high-visibility safety 
apparel (garment, vest, or harness of retro-reflective and fluorescent 
material) meeting ANSI/ISEA 107-2010 requirements.  Appropriate 
garment shall be based on the worker hazards and tasks, complexity of the 
work environment or background, and vehicular traffic and speed.  As a 
minimum, the Contractor personnel shall wear ANSI/ISEA 107-2010 
Class I compliant apparel. 
 

2.10 Environmental 
Management and 
Sustainability 

The Contractor shall perform work under this contract consistent with the 
following Environmental Management System (EMS) goals and policy. 
 
       GOALS: 
 

• Reduce purchase and use of toxic and  hazardous materials; 
• Expand purchase of green products and services; increase 
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recycling; 
• Reduce energy and water use; 
• Increase use of alternative fuels and renewable energy; 
• Integrate green building concepts in major renovations and new 

construction; 
• Prevent pollution at the source; and 
• Continual improvement. 

        
       POLICY: 
 

• Protect public health and the environment by being an 
environmentally responsible member of the community; 

• Preserve our natural, historic and cultural resources; 
• Conserve natural resources by reducing what we discard, reusing 

items, and recycling materials, which includes purchasing 
products made from recycled materials; 

• Integrate sound environmental practices into all our operations 
and business decisions; Integrate environmental protection 
requirements and pollution prevention initiatives into the early 
planning, design and procurement of facilities, equipment and 
material, as well as the planning and implementation of military 
training activities; 

• Prevent or minimize pollution at its source as we seek out ways 
to eliminate or further minimize use of hazardous materials and 
generation of hazardous waste; 

• Maintain a sound partnership with regulatory agencies to sustain 
our compliance with existing and new environmental laws and 
regulations; 

• Enhance our program as we develop and implement an 
Environmental Management System; and 

• Adhere to this policy, remind one another to do so, and ensure 
that our entire community knows this is our policy by our actions 
as well as our words. 

 
The Contractor shall maintain monitoring and measurement information 
to address the EMS goals and policy and provide the EMS Goals and 
Policy Measurement Information to the KO when requested.  In the event 
an EMS nonconformance or environmental noncompliance associated 
with the contracted services, tasks, or actions occurs, the Contractor shall 
take corrective and/or preventative actions, assume legal and financial 
liability for the noncompliance and take corrective action immediately to 
remedy the noncompliance.  The Contractor shall ensure that its 
employees are aware of their roles and responsibilities under the EMS and 
how these EMS roles and responsibilities affect work performed under the 
contract. 
 

2.10.1 Environmental 
Protection 

The Contractor shall comply with all applicable Federal, state, and local 
laws, regulations, and executive orders, and with base-wide instructions, 
standards, and permit requirements.  All environmental protection matters 
shall be coordinated with the KO.  Inspection of any of the facilities 
operated by the Contractor may be accomplished by the Installation 
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Environmental Protection Coordinator, or authorized officials on a no-
notice basis during Government regular working hours.  In the event that 
a regulatory agency assesses a monetary fine against the Government for 
violations caused by Contractor negligence, the Contractor shall 
reimburse the Government for the amount of that fine and other costs.   
 
The Contractor shall comply with the instructions of the cognizant Navy 
Medical Department with respect to avoidance of conditions which create 
a nuisance or which may be hazardous to the health of military or civilian 
personnel.   
 
The Contractor is responsible for ensuring that its employees receive 
applicable environmental and occupational health and safety training; and 
they are kept up to date on regulatory required specific training for the 
type of work to be conducted onsite.  All on-site Contractor personnel, 
and their subcontractor personnel, performing tasks that have the potential 
to cause a significant environmental impact shall be competent on the 
basis of appropriate education, training or experience. 
 

2.10.1.1 Non-Hazardous Waste 
Disposal 

The Contractor shall dispose all wastes in accordance with all applicable 
Federal, state, and local laws, regulations, and executive orders, and with 
base-wide instructions, standards, and permit requirements.   
 
All non-hazardous, non-regulated debris and rubbish resulting from the 
work under this excluding recyclable materials shall be disposed of in 
Government provided trash bins or recycle bins as applicable.  All 
regulated, non-hazardous waste shall be disposed of in accordance with all 
applicable Federal, State, and local laws, regulations, and with base-wide 
instructions. 
 

2.10.1.2 Hazardous Waste 
Disposal 

The Contractor shall dispose of all hazardous waste in accordance with 
the Resource Conservation and Recovery Act, CNRSW Hazardous Waste 
Management Plan (HWMP) and all other applicable Federal, state and 
local laws and regulations.  No disposal of hazardous waste onboard the 
installation is allowed. 
 

2.10.1.3 Special Waste The Contractor shall dispose of all special waste in accordance with 
federal, state, and local policy.  No on-installation disposal of special 
waste is allowed.  Special waste is defined as: Any waste that does not 
meet the definition of a hazardous waste, but, because of its physical 
characteristics, chemical makeup, biological nature, or because it poses an 
unusual threat to human health or the environment, requires special 
management procedures.  Special waste is not municipal solid waste 
(trash, garbage). 
 

2.10.1.4 Spill Prevention, 
Containment, and 
Clean-up 

The Contractor shall prevent, contain, clean up, and report all spills on 
Government property caused by the Contractor, in a manner that complies 
with applicable Federal, state, and local laws and regulations, CNRSW 
Instruction 5090.1 and HWF Permit conditions at no additional cost to the 
Government. 
 
Upon discovery of a spill that is not a result of the Contractors activities, 
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the Contractor shall immediately contact the Federal Fire Department and 
COR within 30 minutes of the discovery to report the spill and take action 
to contain the spill. 
 
 

2.10.1.5 Hazardous Material 
Management 

The Contractor shall support the Consolidated Hazardous Material 
Reutilization and Inventory Management Program (CHRIMP).  
 

2.10.1.6 Protection of 
Endangered and 
Threatened Species 
(Flora and Fauna) 

The Contractor shall not disturb endangered and threatened species and 
their habitat.  The Contractor shall carefully protect in-place and report 
immediately to the KO endangered and threatened species discovered in 
the course of work.  The Contractor shall stop work in the immediate area 
of the discovery until directed by the KO to resume work. 
 

2.10.1.7 Noise Control The Contractor shall comply with all applicable Federal, State and local 
laws, ordinances, and regulations relative to noise control.  
 

2.10.1.8 Salvage All material and equipment removed or disconnected that is sound and of 
value shall remain the property of the Government.  The Contractor shall 
notify the KO or COR to determine the appropriate disposition of non-
expendable materials and equipment, and when directed by the KO or 
COR, the Contractor shall deliver this material and equipment to the DLA 
Disposition Services location at the Contractor’s expense.  The Contractor 
shall make every attempt to recycle excess materials utilizing the Navy 
Recycling Program, prior to turnover to DLA Disposition Services. 
 
Upon approval from the KO, the Contractor shall collect, process, and 
deliver to DLA Disposition Services all excess Government property 
acquired in the performance of this Contract.  The disposal, salvage, 
reclamation, re-use, recycling, or other disposition of excess property 
including equipment, with the current exception of recovered oil  under 
the control of the Contractor, is DLA Disposition Service’s responsibility 
(the Contractor shall manage recovered oil as specified in Annex 16, Spec 
Item 3.1.3). 
 
The Contractor shall request disposition instructions from the KO or COR 
for Government property rejected by DLA Disposition Service.   
 
The Contractor shall segregate recyclable materials from hazardous 
wastes in accordance with the base recycling plan. 
  

2.10.1.9 Asbestos Containing 
Material (ACM) 

Asbestos containing insulation, flooring, and other building materials may 
be encountered by the Contractor during the performance of work under 
this contract, and the Contractor shall remain alert to this possibility.  If 
ACM is encountered or suspected in the performance of work, the 
Contractor shall avoid removing, sanding, abrading, or disturbing the 
material.  The Contractor shall verbally notify the KO within one hour and 
follow-up with written ACM Notification within 24 hours per Deliverable 
Schedule in Section F of the solicitation and resultant contract. 
 

2.11 Disaster Preparedness The Contractor shall comply with the installation's Contingency 
Instruction.  The Contractor shall prepare the installation before, and 
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perform damage evaluation and emergency recovery after, natural 
disasters and other emergencies as directed by the KO.  Typical 
preparation and recovery work may include, but is not limited to, securing 
waste containers, locking or securing doors and windows, posting safety 
signs.  Requirement is dependent on nature of contract function and 
applicable Annex. 
 

2.12 Standard Operating 
Procedures (SOP) 

Standard Operating Procedures identified in Attachment J-0200000-06, 
address 1) processes, procedures, and equipment; and 2) general work 
processes and tasks that have high risk potential.  The Contractor shall 
finalize all SOP’s within 30 days of contract award and shall maintain up-
to-date environmental SOPs that accurately reflect all phases of current 
environmental activities, including, but not limited to, at a minimum, 
containerized solid waste services, hazardous waste/hazardous material 
services, industrial waste/oily waste services, and environmental 
remediation services. SOPs shall be updated, maintained and utilized by 
the Contractor. SOPs shall be periodically reviewed and updated to ensure 
they are efficient and cost-effective. 

If a new SOP is required, the Contractor shall prepare the SOP.  All SOPs 
shall be reviewed annually and revised as changes are needed per 
Deliverable Schedule in Section F of the solicitation and resultant 
contract. The Contractor shall maintain an historical file of SOPs and all 
revisions.  

The Contractor shall either agree to utilize existing SOPs or develop 
alternative SOPs.  Alternative SOPs will be monitored by the Government 
through performance assessment.  Generic SOPs are not acceptable. 
Contractor developed SOPs shall address all the relevant requirements in 
the DoD Quality System Manual.  

The Government reserves the right to use, duplicate, or disclose the 
Contractor’s operating logs, SOPs, and forms, in whole or in part, for 
purposes associated with the execution of the contract. If the Contractor 
considers a document proprietary, it must submit a written request to the 
COR for a determination of whether access should be restricted. Access 
will only be restricted when approved by the KO. 
 

2.13 Technical Library The Contractor shall maintain and manage the Technical Libraries. 
Existing technical library contents will be furnished by the Government. 
The Contractor shall continually update to ensure all data is current, 
complete, accurate and suitable for intended use.  Technical libraries shall 
include, but are not limited to, instruction, directives, references, facility 
drawings, operation and maintenance manuals, warranties, Government 
publications, permits, and other appropriate materials.  The Contractor 
shall maintain and keep current a computerized index of the contents of 
the technical libraries, which is accessible via local information 
management system.  This index shall be turned over to the COR two (2) 
weeks prior to contract completion or termination.  The Contractor shall 
monitor the use of the libraries to ensure materials are returned and data 
integrity is not compromised. 
 
The Contractor shall continually update library material to ensure all data 
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is current, complete, accurate and suitable for intended use.  The 
Contractor shall monitor the use of the libraries to ensure materials are 
returned and data integrity is not compromised.  The Contractor shall 
maintain the libraries until completion or termination of the contract and 
make the libraries available for inspection by prospective offerors for 
successive contracts.  The technical library contents are the property of the 
Government and shall be turned over to the KO upon completion or 
termination of the contract. 
 

2.14 Documentation The Contractor shall, for purposes of management control, Government 
oversight, and environmental compliance, audit, and inspection, document 
all work performed under this Contract.  The level of documentation 
required of the Contractor is that which will allow reconstruction of all 
work performed, to include customer information, for purposes of 
accurate tracking, billing, and internal Navy reporting and record-keeping.  
The Contractor shall prepare and preserve required documentation on an 
ongoing basis, substantially contemporaneous with work being performed. 
 
Any documentation, other than invoices, company letters and company 
proposals, referenced in this contract will become government property 
and shall not contain any reference to the Contractor, e.g., Contractor's 
logo, address, name, etc.  The Contractor may provide a cover page 
specifying “prepared by,” “prepared for,” document name, and date; 
however, the document itself shall be generic.  Examples include permit, 
project, and site specific SOPs/Sampling Analysis Plans (SAP), which are 
the property of the Government and as such will not contain the 
referenced Contractor items. 
 

2.15 Warranty Management Prior to performing repair work, the Contractor shall report to the KO any 
defect in workmanship, material, or parts, and any improper installation of 
equipment and components that are covered by a warranty.  The 
Contractor is responsible for knowing which equipment and components 
are covered by the original warranty and the warranty duration.  The KO 
will provide available warranty documents. 
 

2.16 Work Procedures  
2.16.1 Notification to the 

Government for Work 
Above the Work 
Limitations 

The Contractor is fully responsible for work up to the work limits.  Work 
limits are specified in subsequent annexes or sub-annexes.  When work is 
expected to exceed the work limits, the Contractor shall notify the KO 
within one business day of identification for further direction.  
 

2.16.2 Work Exhibit Line Item 
Numbers (ELINs) 

Work ELINS are provided in Attachment J-0200000-07. 

2.17 Transition The Government will host a pre-performance meeting 75 calendar days 
prior to the start date (full performance).  The purpose of this meeting is to 
describe in detail the approach each party intends to take to ensure 
successful performance of the work described in this PWS.  The 
Government will introduce CORs and will describe its plan for providing 
Performance Assessment over this PWS.  The Contractor shall introduce 
its key personnel and describe how it intends to implement QMS.  The 
COR will schedule subsequent meetings between the Government and the 
Contractor. 
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2.18 Phase-In The services provided by this contract are vital to the Government's 
overall effort, and continuity must be maintained at a consistently high 
level without interruption.  The Contractor is expected to meet full 
performance requirements within 90 calendar days of contract award.  The 
Phase-in period shall be approximately 90 calendar days starting from 
contract award.  The Government during the Phase-in period will not 
provide office space to the successor contractor, but the successor 
contractor will have access to all of the facilities.  The Contractor's phase-
in plan shall be submitted within 7 calendar days of contract award per 
Deliverable Schedule in Section F of the solicitation and resultant 
contract, and shall include the following: 

(1) A schedule for transferring (accepting) responsibilities for each 
division of work described in the contract. 

(2) A training program, including a plan of action to ensure all personnel 
requirements (certifications, permits, medical requirements, etc.) is met. 

(3) Provisions for inventories of all GFP that shall be conducted prior to 
contract start date. 

(4) Plan of action for transfer of personnel resources from preceding 
Contractor, or a schedule of employment of new personnel, including all 
necessary security checks, badging, clearances, etc. 
 

2.19 Phase-Out The Government reserves the right to conduct site visits in all Contractor-
operated facilities in conjunction with the solicitation of offers for the 
follow-on contract.  In the event the follow-on contract is awarded to 
other than the incumbent Contractor, the incumbent Contractor shall 
provide all reasonable support to the government and the successor  
contractor to ensure an orderly transition with, minimized effects on the 
operation.  With regard to the successor contractor’s access to incumbent 
employees, a recruitment notice may be placed in each facility.  The 
incumbent Contractor shall provide a comprehensive transition plan not 
later than the follow-on contract pre-performance conference for approval 
by the KO. The transition plan shall include provision for the incumbent 
Contractor to assist and coordinate with the Government and the 
successor contractor in the changeover of all functions on the contract 
performance start date. The incumbent Contractor shall provide sufficient 
number of personnel to conduct a joint inventory of all government-
furnished property.  

The Contractor shall cooperate with the Government and successor 
Contractor to ensure an orderly transition of responsibilities to include 
conducting joint inventories of Government-Furnished Property, 
permitting observation of performance, permitting access to incumbent 
Contractor personnel for recruitment purposes, and to otherwise ensure 
the continuity and consistency of the services required by this contract for 
a period of no less than 90 calendar days prior to expiration of the 
contract. Phase-out services required beyond the last period of full 
performance shall be furnished pursuant to FAR Clause 52.237-3, 
CONTINUITY OF SERVICES, when directed by the KO. 
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1 General 
Information 

The Contractor shall provide all labor, management, supervision, tools, 
material, and equipment to continuously operate, maintain, and repair the 
Industrial and Oily Wastewater (IW/OW) Treatment Plants and Collection 
Systems located at Naval Base San Diego, Naval Base Coronado (Naval Air 
Station, North Island), Naval Base Coronado (Naval Amphibious Base), and 
Naval Base Point Loma. 
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2 Management and 
Administration 

 

2.1 Definitions and 
Acronyms 

Definitions and Acronyms are listed in Attachment number J-0200000-01.  

2.2 Personnel  The Contractor shall provide personnel with the qualifications, technical knowledge, 
experience and skills required to efficiently operate, maintain and repair the IW/OW 
Wastewater Treatment Plants and Collection Systems. 
 

2.2.1 Certification, 
Training and 
Licensing 

The Contractor shall employ certified wastewater treatment plant operators who are 
experienced in similar plants and systems to meet the performance objectives 
described in this PWS.  
 
Each Wastewater Treatment Plant Operator must possess or have received through 
reciprocity a current/valid operator's certificate for Industrial Waste Treatment Plant 
Operator in the state of California. 
 
The chemist and the laboratory analyst shall complete yearly training in order to 
keep the personnel updated with the latest local and Federal environmental 
regulations, public health concerns, laboratory procedures, and safety requirements. 
 
The Contractor is responsible for identifying and providing all required 
certifications, training, and licenses to perform the activities described in this PWS. 
 

2.3 Special 
Requirements 

 

2.3.1 Work 
Coordination 

The Contractor shall coordinate all maintenance and repair work and outages in a 
manner that minimizes the disruption of wastewater collection and treatment 
services at Naval Base San Diego, Naval Base Coronado (Naval Air Station, North 
Island), Naval Base Coronado (Naval Amphibious Base), and Naval Base Point 
Loma. Tanks and equipment that require inspection and re-certification shall be 
scheduled and coordinated to minimize outages and disruption of services. An 
example of the current schedule for equipment inspections and certifications is 
provided in Attachment J-1604000-01. 
 

2.3.2 Treatment Plants The Naval Base San Diego (NBSD) Bilge and Oily Waste Treatment System 
(BOWTS) is a tiered-permitted facility treating non- Resource Conservation and 
Recovery Act Hazardous Waste (RCRA HW).  The oily waste (OW) collection 
system consists of risers along the piers which transport OW to the treatment facility 
through a series of subsurface double-walled pipelines, manholes, and pump 
stations.  Integral to the system is a pipeline and manhole leak detection system.  
The collection system contains approximately 8.5 miles of pipeline, 63 manholes, 5 
pump stations exterior to the plant and 2 pump stations interior to the plant.  The 
treatment plant is a continuous-discharge process that consists of load equalization 
tanks (LETs), recovered oil tanks (ROTs), oil/water separators (OWS), induced air 
flotation (IAF) polishing units, sludge tanks, filter presses, and associated 
equipment.  OW treatment is by initial phase separation and final treatment of the 
aqueous phase by chemical flocculation. 
 
Naval Base Coronado, Naval Air Station North Island (NASNI) has two RCRA-
permitted treatment plants, an industrial waste (IW) treatment plant, and an oily 
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waste (OW) treatment plant: 
 
The NASNI IW plant is a batch treatment plant primarily treating RCRA metal 
finishing wastes.  There is no pipeline collection system for IW.  IW is delivered to 
the plant by tanker trucks and bowsers.  Wastes are accumulated and treated in 
twinned LETs dedicated to particular waste types.  Treatment is by chemical 
precipitation of metals and oxidation of organics.  Treated IW is discharged through 
a clarifier, which removes metals-bearing particulates, and is polished in mixed 
media filters and wet carbon adsorbers.   
 
The NASNI OW plant is similar to the NBSD OW treatment plant described above, 
but the tank arrangement and sizes vary.  Refer to the process flow diagrams in 
Attachment number J-1604000-02 for more details.  A 2.5-mile pipeline/pump 
station collection system delivers OW to the plant, which uses the same sorts of 
treatment processes as the NBSD plant.  The OW plant also treats general industrial 
waste (GIW) generated from wash racks and maintenance activities which is non-
HW but cannot be discharged to sewer without treatment.  GIW has a dedicated 7.5-
mile pipeline collection system; however, because GIW is not HW, the GIW 
pipeline collection system contains single-walled pipeline and is not equipped with a 
leak detection system. 
 
Naval Base Point Loma (NBPL) has a tiered-permitted BOWTS system similar to 
the two OW plants already mentioned, the primary difference being that the NBPL 
plant has a smaller treatment capacity and discharge capacity.  It uses a 1-mile 
pipeline collection system and the same sorts of treatment processes as the larger 
plants. 
 
Naval Base Coronado, Naval Amphibious Base (NAB) has a tiered-permitted OW 
system that is similar to, but smaller, than any of the other OW treatment plants.  
The NAB collection system differs in that the risers consist of pumps mounted 
directly on the piers and the pumps actively transfer from boats into the OW 1.5-
mile pipeline collection system.  At the other OW plants mentioned above (NASNI, 
NBSD, and NBPL), vessel pumps are the initial means by which OW is initially 
transferred into the collection system. 
 
See Attachment J-1604000-03 for diagrams of pipelines and pump stations. 
 

2.3.3 Notification to 
the Government 
for Work Above 
the Per-Repair 
Liability Limit 

The Contractor shall be responsible for all repairs within a per-repair liability limit 
of $10,000.  If repair or replacement work on an individual job exceeds the 
Contractor’s per-repair liability limit, the Contracting Officer at its discretion, may 
request the Contractor to submit a proposal.  The Government will only be liable for 
the amount exceeding the Contractor’s $10,000 liability limit.  For the purposes of 
this section, per-repair means a discrete, non-severable, repair to a facility 
component capable of independent operation.  In accordance with Section F of the 
solicitation and resultant contract, and prior to the start of the repair the Contractor 
shall provide to the KO a written report identifying the required repairs, 
specifications for the repair, repair options, and estimated time necessary to 
complete the work.  The Contractor shall proceed only after obtaining a written 
modification to the contract signed by the Contracting Officer.  The modification 
funded amount will be the cost of the work less the $10,000 liability limit.  
However, when an emergency service order is in progress and the cost is expected 
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to exceed $10,000, the Contractor shall continue performance to eliminate the 
emergency and notify the Contracting Officer the next business day.  Historical 
workload for work above the per-repair liability limit is provided in Attachment J-
1604000-04. 
 

2.3.4 Workload 
Fluctuations 

The plants can, and routinely do, discharge at capacity; however, they do not 
continuously discharge over the course of a year.  See Attachment J-1604000-05 for 
historical workload information. 
 

2.3.5 Records and 
Reports  

Records and reports are listed in Section F of the solicitation and resultant contract.  
The Contractor shall submit accurate and complete documents within the required 
timeframes. 
  

2.3.6 Fees, Fines, and 
Penalties 

The Contractor shall be responsible for all fees, fines, and penalties assessed by the 
State, County, or City, if permits are violated in the course of operations or 
maintenance.  
 

2.4 References and 
Technical 
Documents 

References and Technical Documents are listed in Attachment number J-0200000-
02. 
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3 FFP Work The Contractor shall 
efficiently operate and 
maintain the IW/OW 
Treatment Plants, 
Collection Systems, 
and Monitoring 
Systems to safely 
collect, treat and 
dispose of wastewater 
and to ensure all 
sewage requirements 
are continually met.  
 
 

The Contractor’s liability for each 
repair and replacement work 
occurrence is limited to $10,000 of 
the combined labor, material, and 
equipment cost.  The Contractor 
shall not combine multiple 
occurrences or repairs to exceed the 
liability limit. 
 
The Contractor shall shut-down, 
restart, and perform operational 
checks on all equipment affected by 
both scheduled and unscheduled 
utility outages at no additional cost 
to the Government. 
 
The Contractor shall be responsible 
for managing and controlling traffic 
issues resultant from sewage 
system work in a safe manner at all 
times.  The Contractor shall submit 
a traffic control plan to the 
appropriate installation POC, and 
obtain approval, before starting on 
repairs that require traffic control. 
The traffic control plan shall be 
submitted in accordance with 
requirements in Section F of the 
solicitation and resultant contract. 
 
The Contractor shall maintain ISO 
14001 certification as part of the 
Environmental Management 
System (EMS) covering Industrial 
and Oily Wastewater Treatment 
Services during performance of the 
contract. 
 
The Contractor shall be responsible 
for maintenance of the current 
Monitoring/SCADA systems that 
are in place, up to the per-repair 
liability of $10,000.  NAVFAC 
CIO is working to upgrade the 
SCADA Monitoring Systems to 
one that will be in compliance with 
current Navy regulations. Once 
CIO has replaced the system, the 
Contractor will no longer be 
responsible for maintenance of the 

No instances of non-
compliance with 
applicable statutes, 
regulations, permits, 
and Government 
policies. 
 
No more than one 
customer complaint 
per quarter, as 
validated by the COR. 
 
No hazardous 
substance releases to 
the environment and 
no valid citations such 
as Notice of Violation 
(NOV), Notice of 
Noncompliance 
(NON), warning 
letters or citizen suits 
due to Contractor’s 
non-performance, 
mismanagement, or 
negligence.  
 
All treatment plant 
upsets; corrective 
actions; discharge 
activities; testing 
results; and plant 
monitoring records are 
documented and 
maintained. 
 
ISO 14001 registration 
is continuously 
maintained. 
 
Sewage is 
continuously and 
safely collected, 
treated and disposed. 
 
Effluent complies with 
the regulatory 
discharge permit. 
 
No spills are the result 
of contractor 
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system, and a contract modification 
will take place to de-scope the 
related contract ELIN. 
 

negligence. 

3.1 Operation The Contractor shall 
operate the IW/OW 
Treatment Plants, 
Collection Systems, 
and Monitoring 
Systems to efficiently 
and safely collect, treat 
and dispose of 
wastewater such that 
the effluent complies 
with the regulatory 
discharge permit 24 
hours per day, seven 
days per week, 
throughout the contract 
period. 
 
The Contractor shall 
monitor continuously 
for alarms and respond 
to alarms upon 
discovery. 

Operation consists of “watch-
standing” or attendance type work 
by a sufficient staff of qualified 
persons during a specified time 
period to collect, treat and dispose 
of the measurable quantities and 
quality of effluent to ensure safe, 
reliable, efficient collection, 
treatment and disposal of 
wastewater and other wastes. 
 
1. GENERAL OPERATIONS: 
 
Operation of IW/OW treatment 
plants include equipment and 
system components, such as, 
sewage holding tanks, lift stations, 
pumps, screens, oil/water 
separators, filters, chemical and 
biological treatment, valves and 
automatic controls, and tasks, such 
as, IW/OW treatment and chemical 
holding tanks, lift stations, pumps, 
screens, oil/water separators, filters, 
air pollution control devices, IW 
carbon filters and multimedia beds, 
chemical treatment, valves and 
automatic controls, and tasks, such 
as, monitoring and regulation of 
equipment controls, maintaining 
operating records, logs, and reports, 
and examination, lubrication and 
minor adjustment of equipment and 
system components. 
 
A list of IW/OW carbon filters and 
multimedia beds that shall be 
maintained by the Contractor is 
provided in Attachment J-1604000-
06. Performance objectives, scope 
of work, and requirements for 
maintaining the filters are detailed 
in Attachment J-1604000-06. 
 
The Contractor shall ensure plant 
and system configuration drawings 
or diagrams are created and kept 

Plant equipment and 
components are 
efficiently, safely and 
continuously operated 
per specified operating 
criteria to collect, treat 
and dispose of 
wastewater. 
 
Unscheduled 
interruptions are 
minimized such that 
collection demand and 
effluent quality 
requirements are met. 
 
No IW/OW releases 
due to Contractor’s 
non-performance, 
mismanagement, or 
negligence. 
 
SOPs are developed or 
revised, approved, and 
implemented within 
30 working days of 
identified need. 
 
Operator training and 
certification is current 
and maintained. 
 
Response to alarms 
meets time constraints 
at least 95% of the 
time. 
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current. 
 
Plant and systems components shall 
be efficiently and safely operated 
and maintained per applicable and 
measurable performance standards 
including but not limited to ANSI 
and AWWA Standards, STI,  and 
other specific operating manuals, 
procedures, and instructions. 
 
2. OPERATOR 

REQUIREMENTS: 
 
Safe operation shall ensure that all 
IW/OW treatment plant equipment 
requiring operator attendance is 
staffed by qualified personnel at all 
times of operation.  The KO shall 
be notified immediately if unsafe 
conditions are discovered. 
 
Initial operator training/certification 
shall be completed within six 
months of assignment per Section F 
of the solicitation and resultant 
contract.  
 
3. ALARMS: 
 
The Contractor shall respond to 
alarms and service requests and 
take appropriate corrective actions 
to protect human health and the 
environment and continued plant 
operation.  Alarms include, but are 
not limited, to pipeline, tank high 
level, pump failure, and lift station 
alarms.  
 
Routine alarms require corrective 
action but are not an immediate 
threat to the environment or 
providing service.  Urgent alarms 
require corrective action and have 
the potential of threatening the 
environment or ability to provide 
service.  Emergency alarms are an 
immediate threat to human health, 
the environment, or ability to 
provide service. 
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The Contractor must take action 
within the following time 
constraints: 
 
1) Routine alarm actions must be 
implemented within five calendar 
days from the time an alarm is 
received; 
2) Urgent alarm actions must be 
implemented within four hours 
from the time an alarm is received, 
and; 
3) Emergency alarm actions shall 
be implemented immediately, but 
not later than two hours, from the 
time an alarm is received.    
 
4. COLLECTION: 
 
IW/OW collection includes, but is 
not limited to, various means used 
to transport wastes from points of 
entry to the collection system to 
treatment plants, e.g., pipelines, 
mobile tanks, tanker trucks, and 
containers. 
 
Collection and transportation, 
services include, but are not limited 
to; arranging or providing tanker 
truck services for customers; 
review of waste data prior to 
transfer; preparation and 
certification of manifests or bills of 
lading; waste characterization; and 
implementation of waste 
acceptance and sampling 
procedures for wastewater.  
 
5. WORKLOAD: 
 
The annual volume of waste 
processed is provided in 
Attachment J-1604000-05. 
      
 
6. FACILITY INFORMATION: 
 
Facilities to be maintained are 
provided in Attachment J-0200000-
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07.   
 
The sewage treatment plant hours 
of operation vary by location, and 
are provided in Attachment J-
1604000-07.  
  
A list of applicable permits related 
to each facility is detailed in 
Attachment J-1604000-08.   
 
7. SOPs: 
 
Standard Operating Procedures 
shall be submitted in accordance 
with Section F of the solicitation 
and resultant contract.  One hard 
copy of the current Standard 
Operating Procedures, operating 
records, logs, reports, and 
procedures shall be available on 
site at all times.  A list of current 
SOPs are provided in Attachment J-
0200000-06. 
 

3.1.1 Schedule and 
Collect 
IW/OW 

The Contractor shall 
ensure schedule and 
collection services are 
provided for 
wastewaters from 
points of generation to 
appropriately permitted 
Government facilities. 
 
The Contractor shall 
provide training to 
shore and ship 
commands as 
necessary to ensure 
compliance with 
applicable regulations 
and SOPs. 

IW/OW collection includes, but is 
not limited to, various means used 
to transport wastes from points of 
generation to treatment plants, e.g., 
pipelines, mobile tanks, tanker 
trucks, and containers. 
 
In addition to physical collection 
and transportation, services include, 
but are not limited to; scheduling 
tanker truck services for customers; 
review of waste data prior to 
transfer; field screening samples of 
incoming IW/OW delivered by 
trucks, bowsers, and containers; 
preparation and certification of 
manifests or bills of lading; Waste 
Analysis Plan (WAP) confirmation 
samples for IW/OW; waste 
characterization and profiling of 
unknown or new waste streams; 
and implementation of waste 
acceptance and sampling 
procedures for wastewater.  
 
Bulk pumping (BP) tanker truck 

Industrial and oily 
wastewater collection 
via pipeline, mobile 
tanks, tanker trucks, 
and containers, is 
scheduled and 
accomplished in 
accordance with 
customer requests and 
requirements at least 
98% of the time. 
 
Training is provided to 
shore and ship 
commands in 
accordance with 
requests at least 95% 
of the time.  The 
remaining 5% 
accommodated at the 
earliest mutually 
agreed upon time.   
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services are coordinated on a 
Defense Logistics Agency (DLA) 
contract.  The role of the 
Environmental Services (EVS) 
contractor is to utilize the DLA 
bulk pumping contract to serve 
IW/OW customers. 
 
Contractor responsibilities for bulk 
pumping include, but are not 
limited to the following:  
 
• Determine customer 

requirements by asking for a 
clear description of bulk 
pumping job needs. 

• Prepare and issue bulk 
pumping notices (BPN) and 
waste acceptance forms 
(WAF), along with revised 
BPNs and WAFs when there 
are changes on the BPN order. 

• Coordinate between BP KTR 
and IW/OW Navy customers 
to obtain contact information 
and signed approval for BPN 
changes on WAF 

• Coordinate and schedule bulk 
pumping events with the DLA 
Contractor.  

• Maintain; accurate records of 
bulk pumping events, contract 
CLIN totals, revised CLIN 
totals, and customer 
information for all BPNs. 

• Submit records required for 
tracking and billing purposes 
in the designated NAVFAC 
EV billing system.  
 

Current regulations require 
accumulated rainwater to be 
removed within 24 hours after a 
rain event.  The contractor shall 
ensure that all berms and secondary 
containments related to the IW/OW 
facilities comply with the current 
regulatory requirements.  On the 
piers, at certain installations, there 
are different agreements in place 
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with various Navy departments 
regarding a revolving schedule 
 
Historically, approximately 30 
training classes are provided 
annually to ship and shore 
activities, although actual numbers 
may vary.   
 

3.1.2 Store and 
Treat IW/OW  

The Contractor shall 
provide IW/OW 
storage and treatment 
services to ensure 
compliance with 
regulatory 
requirements. 
 
 

IW/OW storage includes, but is not 
limited to, determination of 
appropriate tanks for storage of 
collected waste received at 
facilities, batch samples prior to IW 
treatment, jar test samples to 
develop IW batch treatment 
recipes, compatibility of contents, 
treatment methods to be utilized, 
and post-treatment samples to 
confirm IW treatment was 
successful. 
 
The Contractor shall use the 
treatment facilities to the maximum 
extent possible for treatment of 
wastes unless disposal by other 
means is more cost effective.  If the 
Government-provided storage tanks 
or facilities are out of service for 
maintenance or for other reasons 
the Contractor must provide 
alternate means or storage tanks to 
ensure that service is uninterrupted 
to the customers. 
 

Industrial and oily 
wastewater is stored 
and treated in 
accordance with 
regulatory and permit 
requirements.  
 
 

3.1.3 Dispose of 
Treated 
IW/OW 

The Contractor shall 
dispose of treated 
IW/OW to ensure 
compliance with all 
applicable permit 
discharge limits. 

The Contractor shall dispose of 
treated wastewater by the most 
economical means.  Contractor 
shall develop and implement 
processes and procedures to 
dispose of industrial and oily 
wastewater.  Disposal includes, but 
is not limited to, disposal of treated 
wastewater to sanitary sewer and 
offsite disposal of wastes that 
cannot be disposed to the sewer, 
e.g., sludge.   
 
OW discharge shall be checked to 
determine that it meets permit 
limits prior to disposal.   

Disposal of treated 
wastewater and sludge 
complies with 
regulatory and permit 
requirements, and 
discharge limits. 
 
Oil is recovered from 
oily wastes to the 
maximum extent 
possible consistent 
with meeting 
California HSC 
Standards of Purity 
and current recovered 
oil contract 
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The Contractor shall manage oil 
recovered as a result of oily waste 
treatment and dispose of the 
recovered oil via the commercial 
resale contract in place during the 
IW/OW services contract period of 
performance.  The current contract 
is administered by NAVFAC 
Southwest.  All proceeds of 
recovered oil sales accrue to the 
Government.  The Contractor will 
not commingle recovered oil with 
contaminants that jeopardize the 
resale value.  When changes are 
made to the recovered oil contract 
terms (contract mods, contract re-
solicitation, etc.) the contractor 
shall manage and dispose of the 
recovered oil in accordance with 
the contract requirements.  
 
The Contractor shall provide 
recovered oil administration 
services in support of the recovered 
oil contract.  Recovered oil support 
services include but are not limited 
to the following: 
  

• Coordinate with oil broker 
or recovered oil contractor 
to schedule pickup of 
recovered oil. 

• Treating and dewater 
recovered oil to meet 
recovered oil requirements. 

• Sample and analyze 
recovered oil to confirm 
recovered oil contract 
requirements are met prior 
to transfer to oil broker or 
refinery. 

• Prepare bill of lading for 
recovered oil pickups.  

• Verify amount of recovered 
oil transferred to oil trucks. 

• Preparing invoice estimates 
for sale of recovered oil. 

 
The contractor shall comply with 

requirements, is 
managed on-site by 
the Contractor, and is 
disposed off-site via 
current recovered oil 
contract. 
 
Laboratory analyses 
confirm that recovered 
oil complies with 
contract requirements. 
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the Hazardous Waste Disposal and 
documentation requirements 
specified in Annex 1800000 Spec 
Item 3.1.4. IW/OW hazardous 
waste requiring offsite disposal 
includes, but is not limited to: oily 
waste filter cake and industrial 
waste filter cake. 
 
Informational Notes: The cost of 
disposal for all hazardous waste 
designated as Government-
generated will be Government 
provided.  
 

3.1.4 Wastewater 
Effluent 
Quality 

The Contractor shall 
produce treated 
wastewater effluent 
that complies with all 
regulatory and permit 
discharge 
requirements.  

Wastewater effluent quality shall 
meet all Federal, state and local 
authorities’ statutes,  regulations, 
certifications and requirements.   
 
Sampling and laboratory analyses 
of wastewater shall be performed in 
order to characterize IW/OW, 
determine necessary treatment, 
ensure discharge meets permit 
limits, characterize treatment 
residuals, and comply with IW/OW 
Waste Analysis Plan. 
 
Off-site analyses of wastewater 
shall be performed by an 
independent certified laboratory 
which shall meet all certification 
requirements by the cognizant 
agencies. 
 
If treated wastewater is determined 
to not comply with permit 
discharge limits, the Contractor 
shall refrain from discharge until 
the treated water is brought into 
compliance.  If during a discharge 
treated wastewater is found to not 
comply with permit limits, the 
Contractor shall immediately stop 
the discharge and shall notify the 
KO.  Discharge will not resume 
until the wastewater meets all 
regulatory and permit discharge 
requirements. 
 

 
Effluent quality 
continuously meets 
regulatory and permit 
requirements.  
 
Laboratory analyses 
confirm that 
wastewater effluent 
complies with 
regulatory and permit 
discharge limits. 
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Laboratory certificates of analysis 
are maintained as quality records 
and shall be made available within 
24 hours of request in accordance 
with Deliverable Requirements of 
Section F of the solicitation and 
resultant contract. 
 
 

3.1.5 Minimum 
Operator 
Attendance 

The Contractor shall 
provide wastewater 
treatment certified 
plant operators and 
support personnel in 
sufficient quantities of 
staffing per shift to 
efficiently and safely 
operate equipment at 
all times of operation.   

IW/OW facilities shall be operated 
in accordance with the hours given 
in Attachment J-1604000-07.   
 
When facilities are unable to 
provide service, the Contractor will 
arrange service to customers by 
alternate means, e.g., tanker trucks. 
 
The Contractor shall notify the KO 
and COR immediately in the event 
of an emergency or outage 
affecting service to customers.  The 
Contractor, upon approval of the 
COR, shall make all necessary 
notifications and submit follow-up 
documentation to emergency 
Contractors, regulatory agencies, 
affected commands, and CNRSW 
as applicable.  Notifications shall 
be submitted in accordance with 
Deliverable Requirements of 
Section F of the solicitation and 
resultant contract. 
 
Contractors are required to comply 
with all Federal, State and local 
Labor laws, regulations, policies 
and procedures.  
 

Facilities are fully 
operational and 
providing service at 
least 95% of the time. 
(Fully operational 
means all systems 
necessary to provide 
services to customers 
are available.) 
 
Minimum staffing 
levels are maintained 
at each plant during 
periods of operation. 
 
Contractor maintains 
100% compliance with 
all Federal, State, and 
local Labor laws, 
regulations, policies, 
and procedures.  

3.1.6 Operating 
Records, Logs, 
Reports, and 
Procedures 

The Contractor shall 
prepare, submit and 
maintain operating 
records, logs and 
reports for in-process 
tracking of plant 
treatment strategies, 
plant upsets, corrective 
actions, monitoring 
characteristics, waste 
characterization, waste 
disposal, customer and 

The Contractor shall prepare and 
maintain logs, records, and reports 
and shall submit the records to the 
COR within one hour of request.   
 
The Contractor shall prepare 
customer-billing information to 
accurately document by volume or 
weight each type of service that is 
traceable to the generation source 
by customer job order number. 
 

Collection and 
treatment records are 
completed within one 
week of action.  
 
Logs, records, and 
reports are made 
available to the KO 
and COR within one 
hour of request. 
 
Offsite disposal 
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billing files, SOPs, etc. 
 
The Contractor shall 
develop and update 
operating procedures 
to ensure operating 
processes and Plant 
and Systems 
configuration are 
current and complete. 

The Contractor shall prepare and 
sign documents associated with 
management of IW/OW under this 
contract, shall provide 
recordkeeping services for all 
activities, and shall prepare and 
provide reports.   
 
Required records, logs, reports, and 
other documents include, but are 
not limited to the following: 
 
• Daily operating logs 
• Collection and Treatment 

Records 
• Customer Billing Files 
• Inspection reports 
• Maintenance request forms 
• Influent and effluent test 

results 
• Treatment strategies 

employed 
• Chemical content/usage 
• Flow rates 
• Laboratory records 
• Plant upsets and corrective 

actions 
• Emergency condition records 
• Personnel training records 
• Waste profiles 
• Annual facility reports 
• EPA Biennial reports 
• P2-ADS reports 
• Recycling reports 
• Recovered Oil documents 
• Uniform hazardous waste 

manifests 
• Waste acceptance forms 
• Bulk pumping documents 
• Disposal documents 
• DD Form 1348 Documents 
• The Contractor shall certify 

monthly discharge 
monitoring reports in 
accordance with permit 
requirements and submit 
discharge monitoring reports 
by the third calendar day of 
the month to the designated 

documentation shall 
be completed within 
five working days. 
 
All required operating 
records, logs, reports, 
and procedures are 
current, accurate, 
complete, and copies 
are provided to the 
KO, COR, or 
regulatory agency 
official within one 
hour of request. 
 
Contractor complies 
with regulatory and 
permit requirements 
for documenting 
treatment plant upsets 
and corrective actions; 
and discharge 
activities, including 
the results of any 
testing and plant 
monitoring.  
 
More than 99% of 
billing documents are 
prepared on time and 
accurately reflect 
services provided and 
customer JONs. 
 
Less than 5% errors on 
average for Customer 
Billing Files. 
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POCs for the permits.  The 
POCs will submit the 
discharge monitoring reports 
to the regulatory agency.   

 
Contractor shall use the 
Government-provided computer 
systems and applications for 
recordkeeping, including but not 
limited to; data entry, tracking, 
operational records, response to 
data calls, documenting facility 
operations, report generation, 
billing files, etc. 
 

3.1.7 Granular 
Activated 
Carbon (GAC) 
and Services 

The Contractor shall 
provide granular 
activated carbon 
(GAC) services, 
including the operation 
and maintenance of 
pollution control 
devices at the 
Industrial and Oily 
Waste (IW/OW) 
treatment plants. 

The US Navy fleet and shore 
activities generate industrial and 
oily wastes. NAVFACSW operates 
several IW/OW treatment plants in 
the San Diego area to treat the 
wastes.  Wastes that are treated are 
HW under Federal and/or 
California law and are pervasively 
regulated and permitted by 
numerous agencies.  In order to 
meet regulatory requirements, 
several pollution control devices 
operate at the largest plant, located 
at Naval Base Coronado (NBC). 
 
Refer to Attachment J-1604000-06 
for additional information and 
complete SOW.  

Services are 
performed in a timely 
manner and in 
compliance with 
Federal, state and local 
statutes and 
regulations, and with 
DoD policies, 
instructions and 
guidance, and with 
facility permit 
requirements. 
 
Timeliness of on-site 
response and 
removing spent GAC 
from devices and the 
site with minimum 
disruption to plant 
operations; conducting 
operations in 
compliance with 
applicable regulatory 
requirements. 
 
The Contractor shall 
comply with 
applicable Federal and 
State statutes and  
regulations and 
provide an analysis 
report in a timely 
manner (within 30 
days of sampling). 
 

3.2 Preventive The Contractor shall The Contractor shall develop and Maintenance is 
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Maintenance 
(PM) Program 

develop and implement 
a Preventive 
Maintenance program 
for the IW/OW 
Treatment Plants, 
Collection Systems, 
and Monitoring 
Systems to ensure 
proper operation, to 
minimize breakdowns, 
to maximize useful life 
and meet all applicable 
discharge permit 
requirements. 

submit a Preventive Maintenance 
program per Section F of the 
solicitation and resultant contract.   
 
The Contractor is fully responsible 
for and shall perform any repairs, 
including replacement, discovered 
during scheduled maintenance 
work.  Incidental repairs work 
performed under maintenance are 
not considered a trouble call. 
 
The Preventive Maintenance 
program for wastewater systems 
shall provide an economical 
approach that follows 
manufacturer’s recommendations 
and applicable standards for 
maintenance required to satisfy 
equipment warranties and keep 
wastewater systems in normal 
working condition and in 
compliance with the discharge 
permit requirements. 
 
Excessive or repeated system or 
equipment breakdowns or 
deficiencies may indicate the need 
to adjust or modify the Contractor’s 
PM program.  These changes will 
be made at no additional cost to the 
Government. 
 
If the KO determines that the 
objective and standards are not met, 
the Contractor shall adjust or 
modify the Contractor’s PM 
program at no additional cost to the 
Government. 
 
The Preventive Maintenance 
program inventories are listed in 
the Wastewater Treatment Plant 
and Collection System Description 
and Inventory as provided in J-
1604000-09. 
 
The Contractor shall submit a 
Monthly Preventive Maintenance 
Work Schedule per Deliverable 
Requirements of Section F of the 

accomplished in 
accordance with the 
Contractor’s 
maintenance program 
plan and work 
schedule. 
 
PM is performed in 
accordance with 
manufacturers’ 
recommended 
procedures, 
applicable, relevant, 
and appropriate 
industry standards, 
environmental statutes 
and regulations, and 
DoD guidance, 
policies, and 
regulations.  
Unscheduled 
interruptions are 
minimized such that 
collection demand and 
effluent quality 
requirements are met 
95 percent of the time 
annually. 
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solicitation and resultant contract. 
 

3.3 Integrated 
Maintenance 
Program 
(IMP) 

The Contractor shall 
develop and implement 
an IMP for the IW/OW 
Treatment Plants, 
Collection Systems, 
and Monitoring 
Systems to ensure all 
equipment and 
components remain in 
optimum condition and 
sustain maximum life. 

The Contractor shall develop and 
submit an IMP per Section F of the 
solicitation and resultant contract. 
 
The IMP shall include the 
Contractor’s approach for 
integrated maintenance, including 
maintenance and inspection tasks, 
schedules for planned work 
accomplishment, plan for 
minimizing occurrence of repair 
and downtime, process for the 
identification of the need for 
repairs, and the process for 
scheduling and completing repair 
work.  
 
The IMP shall include all 
equipment and components of the 
plants. 
 
IMP, inclusive of repair and 
replacement, shall be performed per 
applicable standards, equipment 
manufacturer's recommendations, 
and commercially accepted 
practices.   
 
All plant and system malfunctions 
and breakdowns requiring repair or 
replacement shall have immediate 
response within one hour following 
Contractor discovery or 
Government notification and 
worked continuously to completion.   
 
As part of the IMP, the Contractor 
has full responsibility for any 
individual occurrence of repair, 
including replacement, up to and 
including $10,000 in direct material 
and labor cost.  The Contractor 
shall, per Annex 2, notify the KO 
and the COR upon identification 
that the repair will exceed the 
liability limit listed above.  If the 
estimated cost of the repair exceeds 
the FFP liability limit, the 
Contractor shall notify the KO and 

Routine repair actions 
initiated within 72 
hours 98% of the time.  
 
Urgent repair actions 
initiated within 24 
hours 99% of the time.  
 
Emergency repair 
actions initiated 
immediately.  
 
Treatment facilities are 
maintained according 
to Government-
approved IMP entered 
and maintained in 
MAXIMO. 
 
At least 95% of 
maintenance actions 
are completed on time. 
 
Inspections; 
instrument and leak 
detection 
certifications; and PE 
certifications are 
completed on time. 
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the COR and request a modification 
to the contract.  Only after 
receiving a written modification 
signed by the KO may the 
contractor proceed; however, the 
Government will only be liable for 
the amount of cost exceeding the 
$10,000 FFP liability limit. 
 
The Contractor shall perform all 
repairs, whether identified as part 
of their routine IMP 
accomplishment, QC inspections, 
or notification from the 
Government that a breakdown or 
malfunction has occurred.  
  
If the Government identifies a 
problem or a need for repair, the 
Government will contact the work 
reception desk.  Service trouble 
calls will not be issued for 
accomplishment of repairs on 
systems and equipment maintained 
under IMP.   
 
Any major repairs shall include a 
minimum of one year warranty to 
guarantee to quality of the repair. 
Any tanks that are repaired or re-
coated shall be taken out of service 
no less than 10 months and no more 
than 1 year after being placed back 
into service for a third party 
inspection.  If any defects to the 
repair are found, the re-work shall 
be done at no cost to the 
Government. 
 
The Contractor shall submit a 
Monthly IMP Schedule and IMP 
Maintenance and Repair Status 
Report per Section F of the 
solicitation and resultant contract. 
 
The IMP inventories are listed in 
the Wastewater Treatment Plant 
and System Inventory as provided 
in J-1604000-09. 
 

3.4 IW/OW The contractor shall The frequency of monitoring, and Services are 
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Discharge and 
Filter Cake 
Analysis 

sample, analyze, and 
provide analytical 
results as necessary 
and at least annually 
for filter cake from the 
Naval Base San Diego 
(NBSD) and Naval 
Base Coronado (NBC) 
oily waste treatment 
plants, and shall 
monitor, sample, 
analyze and provide 
analytical results for 
discharges from 
Connections 120, 123, 
and 150 at the NBC 
North Island Industrial 
& Oily Waste 
(IW/OW) treatment 
facility in order to 
maintain regulatory 
compliance. 

method of sampling and required 
analyses are dictated in the NBC 
North Island City of San Diego 
Industrial User Discharge Program 
(IUDP) permit.  
 
At a minimum, Connection 150 
shall be monitored, sampled, and 
analyzed monthly.  Monitoring, 
sampling, and analyzing at 
Connection 150 by the contractor 
shall not occur during a discharge 
when IUDP is monitoring the 
connection.  Connections 120 and 
123 shall be monitored, sampled, 
and analyzed once per month 
during a batch discharge if IUDP is 
not monitoring and sampling the 
batch discharge.  
 
The Discharge Monitoring Report 
shall summarize the analytical 
results for monitored discharges, 
and will be provided to the Navy 
Point(s) of Contact no later than the 
third calendar day of the month 
following monitoring.  
 
The contractor shall sample and 
analyze filter cake and provide 
analytical results to receiving 
facilities prior to shipment. OW 
filter cake shall be sampled and 
analyzed at least once per year at 
both North Island and Naval Base 
San Diego.  IW filter cake shall be 
sampled and analyzed once per 
year. 

performed in a timely 
manner and in 
compliance with 
Federal, State and 
local statutes and 
regulations, DOD 
policies, instruction 
and guidance and 
applicable permits.  
 
No instances of non-
compliance with 
applicable statutes, 
regulations, permits, 
and Government 
policies.  
 
Sampling coordinated 
with customer in 
sufficient time to 
permit delivery of 
analysis reports by the 
3rd calendar day of the 
month following 
monitoring event. 
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1800000 – Environmental 
Spec 
Item Title Description 
1 General Information The Contractor shall provide all labor, management, supervision, 

tools, materials, and equipment required to perform Containerized 
Solid Waste (CSW) Services and Oil & Hazardous Substance (OHS) 
Spill Response at federal Government facilities in the NAVFAC SW 
Southern California area of responsibility.  
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2 Management and 

Administration 
 

2.1 Definitions and Acronyms Definitions and Acronyms are listed in Attachment J-1800000-06. 
 

2.2 Personnel The Contractor shall provide personnel with the training, 
qualifications, technical knowledge, experience and skills required 
for efficient operations within the environmental function. 
 

2.2.1 Certification, Training, and 
Licensing 

The Contractor shall provide a written training plan within 30 
calendar days of award and documentation of training for all 
personnel upon request per the Deliverable Schedule in Section F 
of the solicitation and resultant contract.  Demonstration of 
proficiency must take place within established guidelines that are 
documented in applicable statutes, regulations, policies, and 
instructions. 
 

2.3 References and Technical 
Documents 

References and Technical Documents are listed in Attachment  
J-1800000-07. 
 

2.4  Service Call & Work 
Reception 

The Contractor shall provide Containerized Solid Waste service 
Monday through Friday, 0730 – 1600 (excluding designated 
Federal Holidays).  See Annex 2 for additional information 
regarding Service Call and Work Reception. 
 

2.4.1 Work Reception – Point of  
Service Operational 
Requirement 

The contractor shall weigh all waste that is received, generated, or 
shipped off-site under this contract.  Waste that is collected at 
customer sites must be weighed at the point of service (pier or 
customer location) and the weight documented on the Waste Turn-
In Form. A copy of the Waste Turn-In Form must be provided to 
the customer.  Scales must be capable of measuring weights from 
one pound to three thousand pounds in one pound increments.  All 
scales must be calibrated by a professional scale calibration 
company at least once every six months (quarterly is 
recommended).  Documentation of scale calibration must be 
maintained at the hazardous waste facility.  The Government will 
provide scales as identified in Attachment J-0200000-04 to be used 
at each of the facilities and mounted on the trucks but the 
contractor will be responsible for calibrations. 
 

2.5 Records and Reports Records and reports are listed in the Deliverable Schedule in 
Section F of the Solicitation and resultant contract.  The Contractor 
shall submit accurate and complete documents within the required 
timeframes.  
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3 Hazardous 
Material/Hazard
ous 
Waste/Other 
Regulated 
Waste 
Management 

The Contractor shall 
perform environmental 
services to support the 
installation’s 
environmental 
programs to ensure 
compliance with 
applicable Federal, 
State and local statutes 
and regulations, and 
with DoD and Navy 
policies, instructions 
and guidance.  

The Contractor shall comply 
with all Federal, State and local 
statutes and regulations, and 
with DoD and Navy policies, 
instructions and guidance such 
as but not limited to those listed 
in the References and Technical 
Documents in Attachment  
J-1800000-07. 
 
Services shall be performed in 
accordance with industry 
standards.  
 
If environmental related 
procedures or operations are 
found to be out of compliance 
the Contractor shall immediately 
notify the KO and the 
Installation Environmental 
Program Manager with 
recommendations for 
appropriate action. 
 
Regulatory compliance and 
adherence to policies, 
instructions and guidance, may 
be determined by planned 
sampling, validated customer 
complaints and documented 
citations if applicable. ISO 
14001 registration must be 
continuously maintained. 

Services are performed 
in a timely manner and 
in compliance with 
Federal, State and local 
statutes and regulations, 
and with DoD and Navy 
policies, instructions and 
guidance. 
 
No documented citations 
such as Notice of 
Violation (NOV), Notice 
of Noncompliance 
(NON), warning letters 
or citizen suits due to 
Contractor’s non-
performance, 
mismanagement or 
negligence. 
 
No instances of 
HM/HW/ORW 
noncompliance with 
applicable statutes, 
regulations, permits 
and/or Government 
policies. 
 
No more than one (1) 
customer complaint as 
validated by the COR 
per quarter. 
All deficiencies noted in 
internal compliance 
inspection corrected in a 
timely manner. 
 

3.1 Discarded HM/ 
HW/ORW 
Management 
 

The Contractor shall 
manage discarded 
HM/HW/ORW to 
ensure the installation 
complies with Federal, 
State and local statutes 
and regulations, and 
with DoD and Navy 
policies, instructions 
and guidance. 
 
The Contractor shall 
prepare and sign 

The Contractor shall comply 
with all HM/HW/ORW Federal, 
State and local statutes and 
regulations, and with DoD and 
Navy policies, instructions and 
guidance.  
 
The Contractor shall not bring 
non-federal waste onto DoD 
installations. 
 
The contractor shall provide 
sample collection services and 

HM/HW/ORW 
management complies 
with Federal, State and 
local statutes and 
regulations, and with 
DoD and Navy policies, 
instructions guidance, 
and permits. 
 
No release of 
HM/HW/ORW to the 
environment due to 
Contractor’s non-
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documents associated 
with the management 
of Hazardous and 
Non-Hazardous Solid 
Waste under this 
contract.  The 
Contractor shall 
provide recordkeeping 
services for all 
activities related to the 
management of 
Hazardous and Non-
Hazardous Solid 
Waste under this 
contract.  The 
Contractor shall 
prepare and provide 
all regulatory and 
Navy required reports.  
 

testing at a NELAP certified 
laboratory to comply with the 
Waste Analysis Plan 
requirements identified in the 
Facility permits.  For waste 
characterization and 
confirmation sampling, the 
contractor shall provide the 
sample collection service and the 
Government will provide the 
testing. 
 
The Contractor shall respond to 
requests by the COR for 
information pertaining to the 
Navy facility EPA ID numbers 
listed in Attachment J-0200000-
11 and any additional EPA ID 
numbers assigned during this 
contract. 
 
The Contractor shall provide 
containerized solid waste 
services for Government 
facilities located principally in 
the San Diego, CA area and San 
Clemente Island (SCI), CA.  
Services include, but are not 
limited to containerized solid 
waste collection, identification, 
sample collection, 
characterization, labpacking, 
containerization, 
marking/labeling, loading/off-
loading, transport, storage, 
disposal, data management, and 
associated document/report 
preparation and management.  
Refer to Attachment J-1800000-
08 How to Conduct Business on 
SCI. 
 
The Contractor shall develop 
and maintain SOPs for all 
activities identified as part of 
performing containerized solid 
waste services in accordance 
with the Deliverable Schedule in 
Section F of the solicitation and 
resultant contract.  The 
Contractor shall provide copies 

performance, 
mismanagement or 
negligence. 

No documented citations 
such as NOV, warning 
letters or citizen suits 
due to Contractor’s non-
performance, 
mismanagement or 
negligence. 
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of updated/revised SOPs to the 
COR.  
 
Record keeping and 
administrative services include, 
but are not limited to the 
following: 
 
• Preparing and signing of 

Uniform Hazardous Waste 
Manifests, Land Disposal 
Restriction (LDR) 
Notifications or 
Certifications and waste 
profiles for waste being 
shipped to and from 
Government facilities. 

• Obtaining temporary and/or 
permanent EPA/State 
Generator ID Numbers, if 
requested by the 
Government representative. 

• Preparation, reviewing, and 
updating of waste profiles 
per the Deliverable 
Schedule in Section F of the 
solicitation and resultant 
contract for waste being 
shipped to and from 
Government facilities.  A 
Profile Recertification shall 
be completed per the 
Deliverable Schedule in 
Section F of the solicitation 
and resultant contract. 

• Use of waste management 
software applications 
(currently EWBATS and 
Terra Link) to perform data 
entry, track waste, 
document facility 
operations, respond to data 
calls, and generate reports 
(see the Deliverable 
Schedule in Section F of the 
solicitation and resultant 
contract). 

 
Reporting requirements per the 
Deliverable Schedule in Section 
F of the solicitation and resultant 
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contract include, but are not 
limited to the following: 
 
• DTSC Annual Facility 

Reports 
• EPA Hazardous Waste 

Biennial Reports 
• P2ADS Report 
• PCB Annual Document Log 
• PCB Elimination Plan 

 
For Uniform Hazardous Waste 
Manifesting services, the 
Contractor shall meet the client 
representative at the scheduled 
generator site.  The Contractor 
shall be responsible for ensuring 
all profile, manifest and LDR 
documentation is in accordance 
with applicable statutes and 
regulations, is correctly 
completed, and accurately 
identifies the HW being shipped.  
The Contractor shall ensure that 
appropriate manifest (shipping 
document) copies are provided 
to the transporter, regulatory 
agency, and generator.  The 
Contractor shall ensure that 
Uniform Hazardous Waste 
Manifests and other shipping 
documents are properly tracked 
and properly closed out.  The 
Contractor, in the capacity as the 
Government's agent, shall 
approve and authorize shipments 
by signing the manifest 
generator certification for the 
shipment of the HW.  A list of 
EPA ID numbers is provided in 
Attachment J-1800000-09.  The 
contractor shall draft any 
Manifest Correction Letters and 
Manifest Exception Reports 
when required per the 
Deliverable Schedule in Section 
F of the solicitation and resultant 
contract.  The contractor is not 
obligated to sign Non Hazardous 
Waste Manifests, but shall 
provide guidance for proper 
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waste management when 
requested by a customer. 
 
Refer to historical data in 
Attachment J-1800000-01. 
 
Hours of operation are set forth 
in Attachment J-1800000-04.  It 
is anticipated that after hours 
work will be required for this 
contract under this Spec Item.  
Historically 150 hours of work 
beyond normal hours has been 
performed, although actual 
numbers may vary.   
 
As referred to in this contract, 
HW/HM/ORW and 
containerized solid waste 
includes all waste that may be 
turned in to the Environmental 
Services Contractor.  This 
includes RCRA hazardous 
waste, Non-RCRA hazardous 
waste, Universal Waste, TSCA 
regulated waste, recyclable 
waste and non-hazardous waste.  
The Contractor is expected to 
appropriately manage all such 
waste and shall not refuse to 
accept and process such waste 
unless approved by the COR.  A 
list of applicable permits related 
to each facility is detailed in 
Attachment J-1800000-03.   
 

3.1.1 HM/HW/ORW 
Accumulation 
Areas and 
Storage 
Facilities 
Operations 
 

The Contractor shall 
manage and provide 
supplies for discarded 
HM/HW satellite 
accumulation areas, 
less-than-90-day 
accumulation areas 
and permitted TSDFs 
to ensure the 
installation complies 
with Federal, State and 
local statutes and 
regulations, and with 
DoD and Navy 
policies, instructions, 

The Contractor shall ensure that 
all waste received at the 
NAVFAC SW storage facilities 
comes from a Federal agency 
and that the client has 
established a line of accounting 
to fund the environmental 
services (contact the COR for 
assistance if unsure).  Upon 
receipt of waste, the Contractor 
shall ensure that the shipping 
documents and/or Waste Turn-In 
Forms are reconciled to reflect 
actual material received.  
Discrepancies shall be corrected 

HM/HW/ORW 
accumulation areas and 
storage facilities comply 
with Federal, State and 
local statutes and 
regulations, and with 
DoD and Navy policies, 
instructions guidance, 
and permits. 
 
No release of 
HM/HW/ORW to the 
environment due to 
Contractor’s non-
performance, 
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guidance, and permit 
conditions. 

in accordance with regulatory 
requirements or local 
procedures.  
 
Physical separation of 
incompatible HM/HW/ORW 
shall be maintained. 
 
Processing includes such actions 
as identification, segregation, 
developing profiles, 
consolidating (bulking), lab 
packing, labeling/marking, and 
packaging or repackaging waste 
as applicable for storage, 
transportation, and disposal. 
 
The Contractor shall separate 
and consolidate all discarded 
hazardous material that is in 
original containers and has the 
appearance of being unused or 
unopened.  The contractor shall 
contact the local Fleet Logistics 
and Supply Center (FLSC) 
Reuse Facility and request a 
determination of acceptability 
for such material for reuse.  For 
potentially reusable or resalable 
material that is rejected by FLSC 
the Contractor shall contact the 
local DLA Disposition Services 
office for a determination as to 
whether the material is a 
candidate for the Defense 
Reutilization and Marketing 
Service (DRMS) Recycle, 
Transfer, Donate, and Sales 
(RTD&S) Program.  Material 
that is rejected by FLSC and 
DLA Disposition Services may 
be disposed as waste.  The 
Contractor shall prepare the 
appropriate documents for items 
being transferred to FLSC or 
DLA Disposition Services (DD 
Form 1348 or DD Form 1149). 
Inspection logs, Hazardous 
Waste Manifests, Land Disposal 
Restriction (LDR) notifications, 
shipping papers, waste turn-in 

mismanagement or 
negligence. 
 
All waste collected is 
processed (sorted 
segregated, consolidated, 
containerized, labeled, 
and stored) within two 
(2) working days of 
receipt during normal 
working hours 99% of 
the time.  
 
Truck traffic is 
minimized and conforms 
to local traffic 
management ordinances. 
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forms, maintenance records, 
personnel training records, 
facility operating log records, 
inventories and miscellaneous 
hazardous waste data reports 
shall be available upon the 
Government’s request per the 
Deliverable Schedule in Section 
F of the solicitation and resultant 
contract. 
 
The Contractor shall comply 
with Federal, state and local 
contingency planning and 
employee training requirements. 
 

3.1.2 Collection of 
Discarded 
HM/HW/ORW 

The Contractor shall 
provide discarded 
HM/HW/ORW 
collection and removal 
services, both 
scheduled and un-
scheduled, to ensure 
the installation 
complies with Federal, 
state and local statutes 
and regulations, and 
with DoD and Navy 
policies, instructions 
and guidance. 

This service includes, but is not 
limited to, collecting, packaging, 
labpacking, labeling, weighing, 
segregating, characterizing 
(including field sampling and 
testing when necessary), and 
preparing appropriate shipping 
and billing documents. 
 
Routine scheduled 
HM/HW/ORW services include 
daily pier collections and 
mailbox collections or weekly 
Marine Corps Air Station 
(MCAS) Miramar, Naval 
Medical Center SD & Shipyard 
collections, The CSW routine 
pick up schedule is provided in 
Attachment J-1800000-05.  
 
Non-routine (unscheduled) 
HM/HW/ORW services include 
all collection events where the 
Customer’s collection 
requirements are not part of a 
regularly scheduled waste 
pickup routine.  Unscheduled 
collections include events such 
as special collection 
requirements from ships or as-
needed shore activity requests.  
The contractor may also be 
asked to help support base wide 
initiatives such Electronic waste 
events. 

HM/HW/ORW 
collection complies with 
Federal, state and local 
statutes and regulations, 
and with DoD and Navy 
policies, instructions and 
guidance. 
 
Routine scheduled 
HM/HW/ORW 
collections are 
completed per the 
established schedule. 
 
Non-routine 
(unscheduled) 
collections are 
completed within three 
business days 100% of 
the time unless the 
customer agrees to 
alternate arrangements. 
 
Contractor is at the 
customer’s site within 15 
minutes of the scheduled 
time 98% of the time. 
 
No release of 
HM/HW/ORW due to 
Contractor's non-
performance, 
mismanagement or 
negligence. 
 



N62473-16-R-0814 
 

Page 79 of 146 
 

 

1800000 – Environmental 
Spec 
Item Title 

Performance 
Objective Related Information Performance Standard 

 
For San Clemente Island (SCI) 
collections, the Contractor shall 
travel to SCI and liaise with 
hazardous waste coordinators to 
ensure waste is properly 
weighed, segregated, 
characterized, packaged, and 
collected for shipment from SCI.  
The contractor is responsible for 
signing the Uniform Hazardous 
Waste Manifest and ensuring the 
Barge operator receives it for 
shipment. 
 
Customers receiving CSW 
services may not have 
employees specialized in 
hazardous waste management.  
Customers may fail to properly 
identify wastes; may have 
incomplete or erroneous 
information on labels or 
shipping documents; may not 
have waste ready for transport at 
scheduled times; may have 
improperly packaged wastes; 
etc.  The Contractor is 
responsible for resolving any 
discrepancies prior to transport 
and should communicate issues 
and resolutions with the 
customer HW representative.  
Non conformances discovered at 
the time of the waste pick-up 
shall be documented on the 
Waste Turn-In form and 
compiled monthly in the 
Monthly Non Conformance 
Report (format specified by the 
Government) and submitted to 
the COR per the Deliverable 
Schedule in Section F of the 
solicitation and resultant 
contract.  The Contractor is 
presumed to be the expert and is 
responsible for proper 
management of wastes 
regardless of customer expertise.   
 
HM/HW/ORW shall not be left 
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in non-designated areas 
overnight. 
 
The Contractor shall resolve 
discrepancies such as leaking 
containers, misidentifications, 
and improper or missing 
paperwork upon discovery. 
 
Collection hours of operation are 
Monday through Friday, 0730 – 
1600, excluding Federal 
Holidays.  It is anticipated that 
after hours work will be required 
for this contract under this Spec 
Item.  Historically, over a 5 year 
period, 150 hours of work 
beyond normal hours has been 
performed, although actual 
numbers may vary.  For 
example, ships may require a 
special weekend pick up if only 
pulling into port for one day.  
The contractor shall maintain an 
After Hours Log and provide to 
the COR upon request per the 
Deliverable Schedule in Section 
F of the solicitation and resultant 
contract. 
 

3.1.3 Transportation 
of 
HM/HW/ORW 

The Contractor shall 
provide 
HM/HW/ORW 
transportation services 
to ensure the 
installation complies 
with Federal, State and 
local statutes and 
regulations, and with 
DoD and Navy 
policies, instructions 
and guidance. 

The Contractor shall supply all 
shipping documents, LDR 
notifications, necessary placards, 
markings and labels.  The 
Government will supply 
containers based on container 
requests submitted to and 
approved by the COR.  In 
addition to internal container 
requirements, the Contractor 
shall issue and/or deliver 
containers to NAVFAC SW 
customers during normal 
working hours when requested.  
The Contractor shall take into 
consideration internal container 
requirements as well as 
projected customer requirements 
when submitting container 
requests to the COR.  Container 
requests shall be submitted as 

HM/HW/ORW transport 
complies with Federal, 
State and local statutes 
and regulations, and with 
DoD and Navy policies, 
instructions and 
guidance. 
 
No release of 
HM/HW/ORW due to 
Contractor's non-
performance, 
mismanagement or 
negligence. 
 
For SCI requirements, 
the Contractor is on site 
on the day scheduled 
98% of the time.   
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needed per the Deliverable 
Schedule in Section F of the 
solicitation and resultant 
contract. 
 
For waste shipments from SCI, 
the Contractor shall inspect 
containers and ensure 
discrepancies are resolved, 
ensure waste is properly 
identified, prepare labels and 
markings, prepare appropriate 
regulatory documents and 
customer billing documents, and 
coordinate loading onto the 
barge of the Containerized 
Hazardous and Non-Hazardous 
Solid Waste.  Once the waste 
reaches the mainland, the 
Contractor shall ensure that the 
items identified by the shipping 
documents are off-loaded from 
the barge and transported to the 
Government owned TSDF or an 
appropriate facility approved by 
the Government representative. 
 
During waste collection events, 
the Contractor shall transport 
Containerized Hazardous and 
Non-Hazardous Solid Waste 
from the generator location to an 
authorized less than 90-day 
accumulation site, Government 
owned TSDF or an appropriate 
TSDF authorized by the 
Government representative. 
 
For waste being transported off-
site from NAVFAC SW 
Environmental Department 
storage/accumulation sites by 
private Contractor (DLA 
Disposition Services or other 
private contractor), the 
NAVFAC SW Environmental 
Services Contractor shall 
remove waste from the 
storage/accumulation sites and 
load to the tailgate of the 
transport vehicle.  For waste 
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being collected by the NAVFAC 
SW Environmental Services 
Contractor at customer sites, the 
customer will be responsible for 
removing the waste from the 
storage/accumulation area.  For 
waste that can be loaded by 
hand, the Contractor will load 
the transport vehicle.  For waste 
requiring a forklift, the customer 
is responsible for loading under 
direction from the Contractor.  
Nothing is to preclude the 
Environmental Services 
Contractor from assisting the 
customer in removing waste 
from the storage site. 
 
Historically SCI collections 
occur 4-6 times per year to meet 
generator requirements, although 
actual numbers may vary.  
Although additional services 
may be required, typical 
Contractor involvement with 
SCI waste includes a round trip 
flight to SCI, inspecting 
containerized waste, ensuring 
discrepancies are resolved, 
preparing container 
labels/markings, preparing 
shipping papers and LDR 
notifications, loading to the 
barge staging area, ensuring that 
the barge is off-loaded at the 
destination receiving facility and 
transporting HW/HM/ORW to 
the designated Government-
owned TSDF, preparing 
customer billing documents, and 
reconciling/processing 
accompanying documents.  
Upon request from SCI 
customers, the Contractor shall 
deliver empty containers to the 
barge leaving the mainland for 
SCI.  Although very 
infrequently, the Contractor may 
be required to provide full 
containerized services at SCI. 
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Refer to historical data in 
Attachment J-1800000-01. 
 

3.1.4 
 

HW/ORW 
Disposal 
 

The Contractor shall 
dispose of HW/ORW 
to ensure the 
installation complies 
with Federal, State and 
local statutes and 
regulations, and with 
DoD policies, 
instructions and 
guidance. 

The Contractor shall arrange for 
disposal of hazardous and non-
hazardous solid waste.  The 
Contractor shall prepare 
Containerized Hazardous and 
Non-Hazardous Solid Waste for 
disposal.  The Contractor shall 
develop and implement 
processes and procedures to 
dispose of containerized waste.  
 
The Contractor shall research, 
document, and recommend to 
the COR the most economical 
disposal option available to 
provide disposal services. 
Recommendations must be 
submitted to the COR no later 
than 30 calendar days prior to 
the expiration of allowable 
storage time.  Upon COR 
approval, the Contractor shall 
coordinate and document the 
disposal.  For disposal using the 
DLA Disposition Services 
contract, the Contractor shall 
prepare DD Form 1348 
documents and submit them to 
the COR for approval.  All data 
and documentation for the 
disposal shall be completed and 
the waste tracking database 
updated within 3 working days 
of the waste being removed from 
the CSW facilities (off-site 
removal by the DLA Disposition 
Services contractor, alternate 
off-site disposal, or delivery to 
the NAVFAC SW Industrial and 
Oily Waste Treatment complex 
for ultimate disposal). 
 
Containerized wastes acceptable 
at the Industrial Waste 
Treatment Plant, Oil Recovery 
Plant or Bilge & Oily Waste 
Treatment System shall be 
transferred there for disposal. 

HW disposal complies 
with Federal, State and 
local statutes and 
regulations, and with 
DoD and Navy policies, 
instructions and 
guidance. 
 
Off-site disposal 
documentation is 
completed and the 
hazardous waste tracking 
database updated within 
3 working days of waste 
removal from 
Government facilities.  
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The Contractor is responsible for 
record keeping and maintaining 
the installation’s HW disposal 
database. 
 
The Contractor shall be 
responsible for maintaining all 
HW disposal records for each 
shipment:  
 
(1) Records of DD-1348, DLA 
Disposition Services Delivery 
Orders (DD-1155), profile 
records and supporting 
documentation, shipping papers, 
and LDR documents shall be 
maintained in the facility records 
archives.   
(2)  Each container shall be 
weighed prior to shipment and 
the actual weight in pounds shall 
be entered in the HM/HW 
database.  For waste shipped in 
cubic yards, weight tickets shall 
be acquired from the Designated 
facility, filed with the manifest 
and the hazardous waste 
database shall be updated with 
the weight in pounds for 
reporting purposes. 
3)  Contractor is responsible for 
drafting Manifest Correction 
letters for any errors discovered. 
 
The containerized waste disposal 
preparation process includes, but 
is not limited to documentation, 
characterization, 
transportation/staging, selection 
of appropriate TSDF, and 
tracking of shipping papers and 
other pertinent documents.   
 
The cost of off-site disposal of 
all Government generated 
containerized waste will be 
borne by the Government (this 
includes off-site disposal 
through the DLA Disposition 
Services contractor or other 
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private off-site disposal 
companies).  Transporting 
Containerized Solid Waste from 
one regional Government 
facility to another is the 
responsibility of the Contractor.  
 
Refer to historical data in 
Attachment JC-1800000-01. 
 

3.1.5 Recycling The Contractor shall 
provide recycling 
services to ensure the 
installation complies 
with Federal, state and 
local statutes and 
regulations, and with 
DoD policies, 
instructions and 
guidance. 
 

The Contractor shall develop a 
recycling plan for recyclable 
wastes received under this 
contract.  The Contractor shall 
submit the plan and implement 
per the Deliverable Schedule in 
Section F of the solicitation and 
resultant contract.  
 
The Contractor shall sort, clean, 
and process textiles (rags or 
shop towels) received from 
generators, recycle lead acid 
batteries, recycle oil and fuel , 
recycle toner cartridges, provide 
empty container recycling and 
management, and recycle 
fluorescent lights and other 
recyclable light bulbs received 
from generators.  Additionally, 
the Contractor shall implement a 
recycling program that includes 
the recycling of all hazardous 
material listed in the California 
Code of Regulations, Section 
66266.2.   
 
The Contractor shall provide 
textile recycling services. The 
Contractor shall develop and 
implement a program to sort 
received soiled textiles that 
ensures that only Non-
Hazardous textiles are 
processed, contaminants are 
removed, and the clean textiles 
are packaged for reissue.  
Recycled textiles shall be made 
available to requesting 
commands and ships during 
normal schedule hours.   

All recyclable material is 
recycled in accordance 
with the recycling plan 
98% of the time.  
  
Recyclable textiles 
(rags) are continuously 
processed (laundered, 
packaged, and made 
available for fleet usage) 
during normal working 
hours when a backlog 
exists. 
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The Contractor shall ensure that 
empty plastic and metal 
containers are reused to support 
Navy activities.  Plastic and 
metal containers that cannot be 
reused, will be cut up or 
crushed, cleaned and sent to the 
CNRSW recycling facility.  For 
those materials that have recycle 
value, the Contractor shall return 
all proceeds to the Government. 
 
For hazardous wastes that 
qualify as Universal Waste, the 
Contractor shall manage those 
materials as Universal Waste 
unless otherwise directed by the 
Government representative. 
 
Refer to historical data in 
Attachment J-1800000-01. 
 
Informational Note:  Recovered 
fuel/oil is currently disposed of 
using an existing Fleet Logistics  
Center (FLC) San Diego  
contract for Fuel Oil Recovered 
(FOR).   
 

3.2 Oil and 
Hazardous 
Substance 
(OHS) Spill 
Response and 
Cleanup Ashore 

The Contractor shall 
provide oil and 
hazardous substance 
(OHS) spill response 
and cleanup to 
minimize damage to 
property or risk of 
human exposure and 
to ensure the 
installation complies 
with Federal, State and 
local statutes and 
regulations, and with 
DoD and Navy 
policies, instructions 
and guidance. 

The Contractor shall comply 
with all OHS spill response and 
cleanup Federal, State and local 
statutes and regulations, and 
with DoD and Navy policies, 
instructions and guidance such 
as, but not limited to: 
 
(1) OPNAVINST 5090.1 
(2) CNRSW Waste Management 
Plan 
(3) 29 CFR 1910 
 
The Contractor shall make spill 
response cleanup the highest 
priority over other 
environmental service work.   
 
The Contractor shall provide 
trained personnel and 
appropriate equipment during 

OHS spill response and 
cleanup complies with 
Federal, State and local 
statutes and regulations, 
and with DoD and Navy 
policies, instructions and 
guidance. 
 
No documented citations 
such as NOV, warning 
letters or citizen suits 
due to Contractor’s non-
performance, 
mismanagement or 
negligence. 
 
Dispatched personnel 
shall be at the spill site 
with the necessary 
materials and equipment 
within 1 hour of the 
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scheduled working hours of 
0730 to 1600, Monday through 
Friday, to respond and perform 
cleanup of hazardous and non-
hazardous waste and material 
releases, (excluding sewage 
releases, bioinfectious waste or 
any release requiring Level A or 
B personal protective equipment 
as defined in 29 CFR 1910.120 
at Naval and Marine installations 
located in the San Diego Metro 
Area.  
 
The Contractor shall provide 
personnel, containers, material, 
and equipment to perform spill 
cleanup services of unauthorized 
releases on land within 1 hour of 
the receipt of the request for 
service from the COR, Federal 
Fire Department, or Installation 
Environmental Management 
Office representatives.   
 
The Contractor may be required 
to work beyond normal hours to 
complete cleanup actions 
initiated and in progress as part 
of the FFP portion of the 
contract.  Prior to initiating work 
beyond normal hours, the 
Contractor shall contact the 
COR for direction. 
 
The Contractor shall complete 
spill reports within 2 working 
days of the release occurrence 
per the Deliverable Schedule in 
Section F of the solicitation and 
resulting contract and maintain 
release cleanup reports on all 
releases to which the Contractor 
responds.  The Report format 
will be specified by the COR.  
The contractor shall also keep an 
excel log of all release cleanup 
responses.  Release cleanup 
activities include, but are not 
limited to, providing properly 
trained personnel, vehicles, 

request for service 
during scheduled 
working hours 99% of 
the time.   
 
Reports are submitted to 
the COR and Installation 
representatives within 2 
working days of the 
cleanup. 
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equipment, and materials to 
respond to the required cleanup 
activities.  Spill clean-up 
activities may also include 
labeling the containers for 
transport, preparation of 
required shipping documents, 
transportation of the 
containerized waste to the 
appropriate facility, coordination 
with the client or COR, 
preparing the spill report and 
maintaining the spill report 
records.  The level of cleanup 
shall be in accordance with the 
Spill Prevention, Control, and 
Countermeasure Plan and the 
Facility Response Plan, or as 
specified by the COR. 
 
Refer to historical data in 
Attachment J-1800000-02. 
 
Informational Notes:  Federal 
Fire is typically the designated 
first responder for any release, 
however, at the discretion of the 
Contractor’s designated 
emergency coordinator, cleanup 
may commence without the 
Federal Fire Department’s 
presence if the material is 
identified, contained, and poses 
no threat of fire or explosion. 
  

3.2.1 Oil and 
Hazardous 
Substance Spill 
Containment 

The Contractor shall 
contain spills to 
minimize damage to 
property and risk of 
human exposure, and 
to ensure the 
installation complies 
with Federal, State and 
local statutes and 
regulations, and with 
DoD and Navy 
policies, instructions 
and guidance. 

The Contractor must be 
available to respond to spills 
Monday through Friday, 0730 to 
1600 hours and provide primary 
and alternate contact information 
including contact names and 
phone numbers. 
 
The Contractor shall provide the 
necessary personnel, materials 
and equipment to contain OHS 
spills. 

The Contractor is on-site 
within one hour of spill 
notification from the 
installation 
environmental office, 
Federal Fire Dept, or 
COR and immediately 
commences cleanup and 
works continuously until 
the spill is contained. 
 
A spill assessment is 
provided to the COR 
within 30 minutes of 
arrival if the cleanup 
requirements are 
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anticipated to not be 
within the scope of the 
contract. 
 
Spill containment 
complies with Federal, 
State and local statutes 
and regulations, and with 
DoD and Navy policies, 
instructions and 
guidance. 
 

3.2.2 Oil and 
Hazardous 
Substance Spill 
Cleanup and 
Disposal 

The Contractor shall 
clean up spills to 
minimize damage to 
property or risk of 
human exposure and 
to ensure the 
installation complies 
with Federal, State and 
local statutes and 
regulations, and with 
DoD and Navy 
policies, instructions 
and guidance. 

Once the spills are cleaned up, 
they are considered 
HW/HM/ORW and shall be 
managed in accordance with 
Spec Item 3.1 of this statement 
of work.   

 

Spill cleanup and 
disposal complies with 
Federal, State and local 
statutes and regulations, 
and with DoD and Navy 
policies, instructions and 
guidance. 
 
No incident of spread of 
contamination outside 
the containment area due 
to Contractor non-
performance, 
mismanagement or 
negligence. 
  
Spilled materials are 
removed from the spill 
site immediately upon 
completion of cleanup 
activities. 
 

3.2.3 Oil and 
Hazardous 
Substance Spill 
Reporting and 
Documentation 

The Contractor shall 
provide spill response 
documentation to 
ensure the installation 
complies with Federal, 
State and local statutes 
and regulations, and 
with DoD and Navy 
policies, instructions 
and guidance. 

The Contractor shall provide 
required documentation such as 
the Spill Report as designated by 
the COR to the Installation 
Environmental Management 
office representatives and the 
COR per the Deliverable 
Schedule in Section F of the 
solicitation and resultant 
contract. 

Spill response 
documentation is 
provided to the COR and 
installation 
representatives within 2 
working days after the 
cleanup is complete.  
 
Spill documentation 
complies with Federal, 
State and local statutes 
and regulations, and with 
DoD and Navy policies, 
instructions and 
guidance. 
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PACKING AND MARKING 
 
D1 Preparation for Delivery 
 
All material to be delivered hereunder shall be afforded the degree of packaging (preservation and packing) required 
to prevent deterioration and damages due to hazards of shipment handling and storage.  The use of best commercial 
practices is acceptable  
 
D2 Marking of Shipment  
 
(a) The contractor shall mark all shipments under this contract in accordance with Mil-STD -129 Marking for 
Shipment and Storage (most current version).  
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INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  Destination  Government  Destination  Government  
0002  Destination  Government  Destination  Government  
0003  Destination  Government  Destination  Government  
0004  Destination  Government  Destination  Government  
0005  Destination  Government  Destination  Government  
 
  
 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.246-4  Inspection Of Services--Fixed Price  AUG 1996    
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PERIOD OF PERFORMANCE 
 
The period of performance is anticipated to be as follows:   
 

Base Year:   April 1, 2017 through March 30, 2018  
(Includes 90 phase-in period with full performance commencing on July 1, 2017).   

Option Year 1: April 1, 2018 through March 30, 2019 
Option Year 2:   April 1, 2019 through March 30, 2020 
Option Year 3:   April 1, 2020 through March 30, 2021 
Option Year 4:   April 1, 2021 through March 30, 2022   

 
  
 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.242-15  Stop-Work Order  AUG 1989    
52.242-17  Government Delay Of Work  APR 1984    
52.247-34  F.O.B. Destination  NOV 1991    
 
  
 
 
SECTION F - DELIVERABLES 

SECTION F:  SCHEDULE OF DELIVERABLES OR PERFORMANCE 
DELIVERABLES & REPORTS 

Distribution 

Annex/ 
Spec Item 

Form/ 
Attachment 

Number 

Deliverable 
Title 

Date (s) of 
Submission Original 

Copies 
(includin

g 
original) 

Frequency 

0200000/ 
2.3.1 

N/A Meeting Minutes Within 2 workdays 
following meeting 
adjournment.  
Minutes shall be 
distributed to all 
attendees within 
two (2) workdays 
of COR approval. 

COR 2 As specified 

0200000/ 
2.3.3.1 

N/A Partnering 
Meeting Minutes 

Within 2 workdays 
following meeting 
adjournment. 
Minutes shall be 
distributed to all 
attendees within 
one (1) workday of 
COR approval. 

COR 2 As specified 

0200000/ 
2.3.4 

N/A Permits and 
Licenses 

Before work 
commences and as 
requested by the 
KO. 

COR 2  As specified 
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Distribution 

Annex/ 
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Attachment 

Number 
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Date (s) of 
Submission Original 

Copies 
(includin

g 
original) 

Frequency 

0200000/ 
2.3.5 

N/A Certificate of 
Insurance 

Within 15 calendar 
days after award. 

KO 1  As specified 

0200000/ 
2.3.7 

N/A Key Control Plan Within 30 calendar 
days after award 

KO/COR 3 As specified 

0200000/ 
2.4 

J-0200000-04 Inventory – 
Initial, Interim & 
Final 

Initial - Within 30 
calendar days after 
award 
Interim - Within 30 
calendar days of 
each Option Year 
Final - Within 
15 calendar days 
prior to contract 
expiration 

KO/COR 3 As specified 

0200000 / 
2.6.1 

N/A Service Call Log 1st business day of 
each month 

COR 2 Monthly 

0200000/ 
2.6.8 

J-0200000-09 Service Provider 
Information 
Report (from 
NAVFAC 
MAXIMO) 

Within one (1) 
workday of request 
by COR 

COR 1 As specified 

0200000/ 
2.6.8 

J-0200000-09 Asset 
Information 
Report (from 
NAVFAC 
MAXIMO) 

Within one (1) 
workday of request 
by COR 

COR 1 As specified 

0200000/ 
2.6.10.1 

N/A Quality 
Management 
Plan 

Within 30 calendar 
days after award 
and within seven 
calendar days of 
changes. 

KO/COR 3  As specified 

0200000/ 
2.6.10.2 

N/A QC Inspection 
and Surveillance 
Report 

Within five 
calendar days of 
completion/ 
termination of the 
contract. 

KO/COR 3  As specified 

0200000/ 
2.6.10.3 

N/A QC Monthly 
Report 

Not later than the 
10th workday 
following the end 
of the month 

COR 2 Monthly 

0200000/ 
2.6.11 

N/A Workload Report Not later than the 
10th workday 
following the end 
of the month 

COR 2 Monthly 

0200000/ 
2.6.12 

N/A Property 
Management 
Plan 

Within 45 calendar 
days after award. 

KO 1  As specified 
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Annex/ 
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Date (s) of 
Submission Original 

Copies 
(includin

g 
original) 
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0200000/ 
2.7.1 

N/A List of Key 
Personnel and 
Qualifications 

 Within 3 calendar 
days of changes. 

KO/COR 3  As specified 

0200000/ 
2.7.1 

N/A Organizational 
Chart 

Within 3 calendar 
days of changes. 

KO/COR 3  As specified 

0200000/ 
2.7.2 

N/A Department of 
Homeland 
Security (DHS) 
Form I-9, 
Employment 
Eligibility 
Verification 

Prior to any 
Contractor or 
subcontractor 
employee or 
representative 
beginning work. 

Installation 
Security 

Officer or 
Designee 

1 As required 

0200000/ 
2.7.2.1 

N/A Training Plan Within 30 calendar 
days of award 

COR 2 As specified 

0200000/ 
2.7.2.1 

N/A Employee 
Training Records 

Upon request COR 1 As specified 

0200000/ 
2.7.2.6 

N/A Proof of Legal 
Residency 

Prior to be 
admitted to site of 
work. 

KO 1  As specified 

0200000/ 
2.7.3 

N/A Contractor Labor 
Hours (eCMRA) 
Report 

No later than 31 
October 

Online 
website per 

the 
eCMRA 
contract 
clause 

1 Annually for 
labor 

executed 
during the 
period of 

performance 
during each 
Government 
fiscal year 

(FY) 
0200000/ 

2.8.1 
N/A Access Request 

Letter  
Within 30 calendar 
days after start of 
phase-in. Annual 
Renewal Request 
Letter must be 
submitted no later 
than 60 calendar 
days prior to 
expiration  

NAVFAC 
Southwest 
Security 

Department 

1 Annually 

0200000/ 
2.8.2 

N/A Employee 
Listing 

Upon request. COR 2  As specified 

0200000/ 
2.8.5 

N/A Employment 
Eligibility 
Verification 
(DHS Form I-9) 

As need for all 
personnel requiring 
badges 

Security 
Manager 

1 As required 

0200000/ 
2.8.6 

N/A Facility Visitor 
Log 

As requested COR 1 As specified 
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Submission Original 

Copies 
(includin

g 
original) 
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0200000/ 
2.8.9 

N/A Personnel 
Security 
Investigation 
(PSI),  
Fingerprint Card 
(FD87), and OF-
306 Declaration 
for Federal 
Employment 

Prior to employee 
access to sensitive 
unclassified 
information. 

Security 
Manager 

1  As specified 

0200000/ 
2.8.9 

N/A List of personnel 
and DD Form 
2875, System 
Authorization 
Access Request 
(SAAR) 

Within 30 calendar 
days prior to start 
of the base year for 
each employee 
requiring access to 
DoD systems, and 
within 15 calendar 
days for new 
access requests. 

COR 1 As required 

0200000/ 
2.9.1 

N/A Accident 
Prevention Plan 

Within 15 calendar 
days after award 
and within seven 
calendar days of 
changes. 

COR 1  As specified 

0200000/ 
2.9.2 

N/A Activity Hazard 
Analysis 

Together with the 
Accident 
Prevention Plan 
and for changes. 

COR 1  As specified 

0200000/ 
2.9.3 

N/A Occupational 
Risk and 
Compliance 
Plans and 
Programs 

Together with the 
Accident 
Prevention Plan 
and for changes.  

COR 1  As specified 
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Submission Original 

Copies 
(includin

g 
original) 
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0200000/ 
2.9.4 

N/A Accident Report An initial report 
immediately after 
an accident, or near 
miss, has occurred. 
 
Follow-on report 
by close of 
business the day of 
the accident, or if 
the accident occurs 
after hours, at start 
of business the 
following morning. 
 
Final report of the 
accident within 24 
hours after 
completing the 
investigation of eth 
accident. 

COR 2 As required 

0200000/ 
2.9.4 

N/A NAVFAC 
Contractor 
Incident 
Reporting 
System (CIRS) 

Within five 
calendar days of 
accident. 

KO 1  As required 

0200000/ 
2.9.4 

N/A Weight Handling 
Equipment 
Accident Report 

Within 30 calendar 
day of accident. 

KO 1  As required 

0200000/ 
2.9.6 

N/A OSHA Citations 
and Violations 
Corrective 
Action Report 

Within 48 hours 
after receiving a 
citation. 

KO 1  As required 

0200000/ 
2.9.8 

N/A Safety 
Certifications 

Within 15 calendar 
days after award 
and as old 
certifications 
expire. 

KO/COR 1  As specified 

0200000/ 
2.10.1.1 

N/A Water 
Conservation 
Plan 

Within 15 calendar 
days after award 
and for changes. 

KO 1 As specified 

0200000/ 
2.10.1.9 

N/A Asbestos 
Containing 
Material (ACM) 
notification 

Verbal notification 
within 1 hour of 
encountering. 
Follow up with 
written notification 
within 24 hours. 

KO 1 As required 
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Submission Original 

Copies 
(includin

g 
original) 
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0200000/ 
2.12 

J-0200000-10 Standard 
Operating 
Procedures 
(SOP) 

Within 30 calendar 
days of award. 
Subsequent new 
SOP’s shall be 
developed and/or 
existing SOP’s 
revised within 30 
calendar days of an 
identified new 
requirement. SOPs 
shall be reviewed 
annually and 
revised as needed. 

COR 2 As specified 

0200000/ 
2.18 

N/A Phase-In Plan Within 7 days of 
contract award. 

KO/COR 3 As specified 

1604000/ 
2.3.3 

N/A Notification to 
the Government 
for Work Above 
the Per Repair 
Liability Limit. 

Prior to start of 
repair. 

KO/COR 2 As required 

1604000/ 
3 

N/A Traffic Control 
Plan 

No less than 60 
days prior to start 
of work. 

PWD POC 2 As required 

1604000/ 
3.2 

N/A Initial Operator 
Training/ 
Certification 

Within 6 months of 
assignment. 

COR 2 As specified 

1604000/ 
3.2.4 

N/A Laboratory 
Certificate of 
Analysis 

Within 24 hours of 
request. 

COR 1 As specified 

1604000/ 
3.2.5 

N/A Minimum 
Operator 
Attendance 

Verbal notification 
within 1 hour in 
the event of an 
emergency or 
outage affecting 
service to 
customers, submit 
follow-up 
documentation 
within 24 hours. 

KO/COR, 
Emergency 
Contractors

, 
Regulatory 
Agencies, 
affected 

commands, 
and 

CNRSW as 
applicable 

2 As required 

1604000/ 
3.2.6 

N/A Operating 
Records, Logs, 
Reports and 
Procedures. 

Within 1 hour of 
request, unless 
otherwise 
specified. 

COR 1 As specified 

1604000/ 
3.2.6 

N/A Customer Billing 
Files 

No later than 3 
working days after 
billing cycle ends. 

COR/PA 2 Monthly 
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1604000/ 
3.3 

J-1604000-02 Preventive 
Maintenance  
(PM) Program 

Within 30 days of 
award 

COR 1 As specified 

1604000/ 
3.3 

N/A Monthly PM 
Work Schedule 

Within the 3rd 
calendar day of 
each month  

COR 1 As specified 

1604000/ 
3.4 

J-1604000-02 Integrated 
Maintenance 
Program (IMP) 

Within 30 calendar 
days of award 

COR 1 As specified 

1604000/ 
3.4 

N/A Monthly IMP 
Schedule and 
IMP 
Maintenance and 
Repair Status 

Within the 3rd 
calendar day of 
each month 

COR 1 As Specified 

1604000/ 
3.4 

N/A IMP Schedule Not later than the 
10th workday 
following the end 
of the month. 

COR 1 Monthly 

1604000/ 
3.5 

N/A Discharge 
Monitoring 
Report 

Within 3rd calendar 
day of each month 

COR, 
Permit 
POCs 

5 Monthly 

1800000/ 
3.1 

N/A Waste Analysis 
Plan 

Update in 
accordance with 
Facility permit 
requirements 

COR 1 Annually 

1800000/ 
3.1 

N/A Waste Profile 
Records 

Within 24 hours of 
Government 
request. 
Subsequent new 
Profile records 
shall be developed 
and/or existing 
profiles shall be 
revised on an as 
needed basis. 

COR/DLA 2 As required 

1800000/  
3.1 

N/A Annual Profile 
Recertification 

Annually COR 1 Annually 
 

1800000/ 
3.1 

N/A DTSC Annual 
Facility Report 

Final report due 
March 1st every 
calendar year 

COR 2 Annually 

1800000/ 
3.1 

N/A EPA Hazardous 
Waste Biennial 
Reports 

Final report due 
March 1st of each 
even numbered 
year 

COR 2 Annually 

1800000/ 
3.1 

N/A P2ADS Report Final report due 
March 15th every 
calendar year 

COR 2 Annually 
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1800000/ 
3.1 

N/A PCB Annual 
Document Log 

July 1st each 
calendar year 

COR 2 Annually 

1800000/ 
3.1 

N/A PCB Elimination 
Plan 

 COR 2 Annually 

1800000/ 
3.1 

N/A Manifest 
Correction Letter 

As required COR 1 As required 

1800000/ 
3.1 

N/A Manifest 
Exception 
Reports 

As required COR 1 As required 

1800000/ 
3.1.1 

N/A Inspection Logs, 
Hazardous Waste 
(HW) Manifests, 
Land Disposal 
Restriction 
(LDR) 
Notifications, 
shipping papers, 
waste turn-in 
forms, 
maintenance 
records, 
personnel 
training records, 
facility operating 
records, 
inventories and 
other 
miscellaneous 
HW data reports 

Within 24 hours of 
government 
request. 

COR 1 As required 

1800000/ 
3.1.2 

N/A Monthly Non-
Conformance 
Report 

Not later than the 
10th workday 
following the end 
of the month 

COR 1 As required 

1800000/ 
3.1.2 

N/A After Hours Log Upon request COR 1 As required 

1800000/ 
3.1.3 

N/A Supply Container 
Requests 

As needed COR 1 As required. 

1800000/ 
3.1.4 

N/A Disposal Option 
Recommendation
s 

Within 30 calendar 
days prior to 
expiration of 
allowable storage 
time. 

COR 1 As specified 

1800000/ 
3.1.4 

N/A DD Form 1348 
Documents 

As needed COR 1 As required 

1800000/  
3.1.5 

N/A Recycling Plan Within 30 calendar 
days of award. 

COR 1 As specified 
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1800000/ 
3.2 

N/A Spill Reports and 
Spill Log 

Spill reports - 
within 2 workdays 
of 
release/occurrence. 
Spill Log – Upon 
request 

COR/IEPD 1 As required 
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Section G - Contract Administration Data 
 
ADMIN POC 
 
CONTRACT ADMINISTRATION POINTS OF CONTACT 
 
 
THE CONTRACTING OFFICER FOR THIS CONTRACT IS PROVIDED BELOW: 
 

CLAUDIA P. RAMIREZ  
CODE ACQ4.BLDG 110, RM 100 
1220 PACIFIC HWY 
SAN DIEGO, CA 92132 
EMAIL:  CLAUDIA.RAMIREZ@NAVY.MIL 
PHONE:  (619) 532-4150 

 
THE CONTRACT ADMINISTRATOR FOR THIS CONTRACT IS PROVIDED BELOW: 
 

PENNY BROWN  
CODE ACQ4.PB, BLDG 110, RM 100 
1220 PACIFIC HWY 
SAN DIEGO, CA 92132 
EMAIL: PENNY.BROWN@NAVY.MIL 
PHONE: (619) 532-3859 

 
THE CONTRACTING OFFICER’S REPRESENTATIVE (COR) FOR THIS CONTRACT IS PROVIDED 
BELOW: 
 

NAME (TO BE PROVIDED UPON AWARD OF THE CONTRACT)  
1220 PACIFIC HWY 
SAN DIEGO, CA 92132 
EMAIL:  TBD 
PHONE:  (619) 532-XXXX 

 
  
 
 
TECHNICAL DIRECTION 
 
G1 TECHNICAL DIRECTION 
 
1. As provided by the contract clause, "CONTRACTING OFFICER'S REPRESENTATIVE," performance of work 
under this contract is subject to the written technical direction of the Contracting Officer's Representative (COR), 
who shall be specifically appointed by the Contracting Officer in writing.  "Technical direction" means a directive 
to the Contractor that approves approaches, solutions, designs, or refinements; fills in details or otherwise completes 
the general description of the work or documentation items; shifts emphasis among work areas or tasks; or furnishes 
similar instructions to the Contractor.  Technical direction includes requiring studies and pursuit of certain lines of 
inquiry regarding matters within the general tasks and requirements in the Performance Based Statement of Work of 
the contract. 
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2. The COR does not have authority to, and shall not, issue any instruction purporting to be technical direction 
which: 
 
 a. Constitutes an assignment of additional work outside the Performance Based Statement of Work; 

 b. Constitutes a change as defined in the Changes Clause; 

 c. In any manner affects the price of the contract or the time required for contract performance; 

 d. Changes any of the expressed terms, conditions, or specifications of the contract; or 

 e. Interferes with the Contractor's rights to perform in accordance with the terms and conditions of the 

contract. 

 
3. ALL TECHNICAL DIRECTION WILL BE ISSUED IN WRITING BY THE COR. 
 
The Contractor shall promptly notify the Contracting Officer in writing when, in the opinion of the Contractor, the 
Technical Direction requests an effort outside the existing scope of the basic contract.  No action shall be taken by 
the Contractor under such direction until the Contracting Officer has issued a modification to the contract or has 
otherwise resolved the issue. 
  
 
 
  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
252.204-0001  Line Item Specific: Single Funding  SEP 2009    
252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 

The Government of a Country that is a State Sponsor of 
Terrorism  

OCT 2015    

  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
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(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb.mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 
NAVY CONSTRUCTION/FACILITIES MANAGEMENT INVOICE 
     
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
N62473/RAQE0 
                                               
   
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   N68732 
Issue By DoDAAC   N62473/RAQE0 
Admin DoDAAC    N62473/RAQE0 
Inspect By DoDAAC   N62473/RAQE0 
Ship To Code    N62473/RAQE0 
Ship From Code    N/A 
Mark For Code    N62473/RAQE0  
Service Approver (DoDAAC)  N62473/RAQE0 
Service Acceptor (DoDAAC)  N62473/RAQE0 
Accept at Other DoDAAC                 N/A 
LPO DoDAAC    N62473/RAQE0 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
-------------------------------------------------------------------------------------------- 
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(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
 
NAVFAC_SW_ RAQE0_inspector@navy.mil   
  
Email a copy to the following personnel:   
 
Contracting Officer’s Representative (Email address to be provided upon Contract Award)  
And the Administrative Contracting Officer (Email address to be provided upon Contract Award) 
     
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
N/A  
     
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
 (End of clause) 
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Section H - Special Contract Requirements 
 
SCA 

H1 SERVICE CONTRACT ACT WAGE DETERMINATIONS 
 
Pursuant to FAR Clause 52.222-41 Service Contract Labor Standards, the following Department of Labor Service Contract 
Act (SCA) Wage Determination are applicable and hereby incorporated into this solicitation and resultant contract.  The 
SCA Wage Determination will be updated, as applicable, with each subsequent exercise of an option, should they be 
exercised.   

 
WAGE DETERMINATION NO. DATE  AREA 

2005-2057 Rev. 18 12/29/15 CA, San Diego and Imperial Counties 

 
Note:  The full text of the Wage Determination is also available on-line at the Dept. of Labor Website at 
http://www.wdol.gov/.  
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Section I - Contract Clauses 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1  Definitions  NOV 2013    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  MAY 2014    
52.203-6 Alt I  Restrictions On Subcontractor Sales To The Government  

(Sep 2006) -- Alternate I  
OCT 1995    

52.203-7  Anti-Kickback Procedures  MAY 2014    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal 

or Improper Activity  
MAY 2014    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  MAY 2014    
52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  
OCT 2010    

52.203-13  Contractor Code of Business Ethics and Conduct  OCT 2015    
52.203-14  Display of Hotline Poster(s)  OCT 2015    
52.203-15  Whistleblower Protections Under the American Recovery and 

Reinvestment Act of 2009  
JUN 2010    

52.203-16  Preventing Personal Conflicts of Interest  DEC 2011    
52.203-17  Contractor Employee Whistleblower Rights and Requirement 

To Inform Employees of Whistleblower Rights  
APR 2014    

52.204-4  Printed or Copied Double-Sided on Postconsumer Fiber 
Content Paper  

MAY 2011    

52.204-7  System for Award Management  JUL 2013    
52.204-9  Personal Identity Verification of Contractor Personnel  JAN 2011    
52.204-10  Reporting Executive Compensation and First-Tier 

Subcontract Awards  
OCT 2015    

52.204-13  System for Award Management Maintenance  JUL 2013    
52.204-14  Service Contract Reporting Requirements  JAN 2014    
52.204-16  Commercial and Government Entity Code Reporting  JUL 2015    
52.204-18  Commercial and Government Entity Code Maintenance  JUL 2015    
52.209-1  Qualification Requirements  FEB 1995    
52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 
Debarment  

OCT 2015    

52.209-9  Updates of Publicly Available Information Regarding 
Responsibility Matters  

JUL 2013    

52.209-10  Prohibition on Contracting With Inverted Domestic 
Corporations  

NOV 2015    

52.210-1  Market Research  APR 2011    
52.211-11  Liquidated Damages--Supplies, Services, or Research and 

Development  
SEP 2000    

52.215-2  Audit and Records--Negotiation  OCT 2010    
52.215-8  Order of Precedence--Uniform Contract Format  OCT 1997    
52.215-14  Integrity of Unit Prices  OCT 2010    
52.215-22  Limitations on Pass-Through Charges--Identification of 

Subcontract Effort  
OCT 2009    

52.215-23  Limitations on Pass-Through Charges  OCT 2009    
52.219-6  Notice Of Total Small Business Set-Aside  NOV 2011    
52.219-8  Utilization of Small Business Concerns  OCT 2014    
52.219-14  Limitations On Subcontracting  NOV 2011    
52.219-28  Post-Award Small Business Program Rerepresentation  JUL 2013    
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52.222-3  Convict Labor  JUN 2003    
52.222-4  Contract Work Hours and Safety Standards- Overtime 

Compensation  
MAY 2014    

52.222-19  Child Labor -- Cooperation with Authorities and Remedies  JAN 2016    
52.222-20  Contracts for Materials, Supplies, Articles, and Equipment 

Exceeding $15,000  
MAY 2014    

52.222-21  Prohibition Of Segregated Facilities  APR 2015    
52.222-24  Preaward On-Site Equal Opportunity Compliance Evaluation  FEB 1999    
52.222-25  Affirmative Action Compliance  APR 1984    
52.222-26  Equal Opportunity  APR 2015    
52.222-29  Notification Of Visa Denial  APR 2015    
52.222-35  Equal Opportunity for Veterans  OCT 2015    
52.222-36  Equal Opportunity for Workers with Disabilities  JUL 2014    
52.222-37  Employment Reports on Veterans  OCT 2015    
52.222-40  Notification of Employee Rights Under the National Labor 

Relations Act  
DEC 2010    

52.222-41  Service Contract Labor Standards  MAY 2014    
52.222-43  Fair Labor Standards Act And Service Contract Labor 

Standards - Price Adjustment (Multiple Year And Option 
Contracts)  

MAY 2014    

52.222-44  Fair Labor Standards And Service Contract Labor Standards- 
Price Adjustment  

MAY 2014    

52.222-46  Evaluation Of Compensation For Professional Employees  FEB 1993    
52.222-50  Combating Trafficking in Persons  MAR 2015    
52.222-54  Employment Eligibility Verification  OCT 2015    
52.222-55  Minimum Wages Under Executive Order 13658  DEC 2015    
52.223-2  Affirmative Procurement of Biobased Products Under Service 

and Construction Contracts  
SEP 2013    

52.223-3  Hazardous Material Identification And Material Safety Data  JAN 1997    
52.223-4  Recovered Material Certification  MAY 2008    
52.223-5  Pollution Prevention and Right-to-Know Information  MAY 2011    
52.223-6  Drug-Free Workplace  MAY 2001    
52.223-10  Waste Reduction Program  MAY 2011    
52.223-15  Energy Efficiency in Energy-Consuming Products  DEC 2007    
52.223-18  Encouraging Contractor Policies To Ban Text Messaging 

While Driving  
AUG 2011    

52.223-19  Compliance with Environmental Management Systems  MAY 2011    
52.224-1  Privacy Act Notification  APR 1984    
52.224-2  Privacy Act  APR 1984    
52.225-13  Restrictions on Certain Foreign Purchases  JUN 2008    
52.227-1  Authorization and Consent  DEC 2007    
52.228-5  Insurance - Work On A Government Installation  JAN 1997    
52.229-3  Federal, State And Local Taxes  FEB 2013    
52.232-8  Discounts For Prompt Payment  FEB 2002    
52.232-9  Limitation On Withholding Of Payments  APR 1984    
52.232-17  Interest  MAY 2014    
52.232-18  Availability Of Funds  APR 1984    
52.232-25  Prompt Payment  JUL 2013    
52.232-33  Payment by Electronic Funds Transfer--System for Award 

Management  
JUL 2013    

52.232-40  Providing Accelerated Payments to Small Business 
Subcontractors  

DEC 2013    

52.233-1  Disputes  MAY 2014    
52.233-3  Protest After Award  AUG 1996    
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52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    
52.237-2  Protection Of Government Buildings, Equipment, And 

Vegetation  
APR 1984    

52.237-3  Continuity Of Services  JAN 1991    
52.239-1  Privacy or Security Safeguards  AUG 1996    
52.242-2  Production Progress Reports  APR 1991    
52.242-13  Bankruptcy  JUL 1995    
52.242-14  Suspension of Work  APR 1984    
52.243-1 Alt I  Changes--Fixed Price (Aug 1987) -  Alternate I  APR 1984    
52.244-5  Competition In Subcontracting  DEC 1996    
52.244-6  Subcontracts for Commercial Items  DEC 2015    
52.245-1 Alt I  Government Property (Apr 2012) Alternate I  APR 2012    
52.245-9  Use And Charges  APR 2012    
52.246-4  Inspection Of Services--Fixed Price  AUG 1996    
52.246-11  Higher-Level Contract Quality Requirement  DEC 2014    
52.246-16  Responsibility For Supplies  APR 1984    
52.246-25  Limitation Of Liability--Services  FEB 1997    
52.247-64  Preference for Privately Owned U.S. - Flag Commercial 

Vessels  
FEB 2006    

52.247-68  Report of Shipment (REPSHIP)  FEB 2006    
52.249-2  Termination For Convenience Of The Government (Fixed-

Price)  
APR 2012    

52.249-8  Default (Fixed-Price Supply & Service)  APR 1984    
52.252-2  Clauses Incorporated By Reference  FEB 1998    
52.252-4  Alterations in Contract  APR 1984    
52.253-1  Computer Generated Forms  JAN 1991    
252.201-7000  Contracting Officer's Representative  DEC 1991    
252.203-7000  Requirements Relating to Compensation of Former DoD 

Officials  
SEP 2011    

252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-
Contract-Related Felonies  

DEC 2008    

252.203-7002  Requirement to Inform Employees of Whistleblower Rights  SEP 2013    
252.203-7003  Agency Office of the Inspector General  DEC 2012    
252.203-7004  Display of Fraud Hotline Poster(s)  OCT 2015    
252.203-7005  Representation Relating to Compensation of Former DoD 

Officials  
NOV 2011    

252.203-7996 (Dev)  Prohibition on Contracting with Entities that Require Certain 
Internal Confidentiality Agreements—Representation 
(Deviation 2016-O0003)  

OCT 2015    

252.203-7997 (Dev)  Prohibition on Contracting with Entities that Require Certain 
Internal Confidentiality Agreements (Deviation 2016-O0003) 

OCT 2015    

252.203-7998 (Dev)  Prohibition on Contracting with Entities that Require Certain 
Internal Confidentiality Agreements - Representation. 
(DEVIATION 2015-O0010)  

FEB 2015    

252.203-7999 (Dev)  Prohibition on Contracting with Entities that Require Certain 
Internal Confidentiality Agreements. (DEVIATION 2015-
O0010)  

FEB 2015    

252.204-7000  Disclosure Of Information  AUG 2013    
252.204-7002  Payment For Subline Items Not Separately Priced  DEC 1991    
252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7006  Billing Instructions  OCT 2005    
252.204-7008  Compliance With Safeguarding Covered Defense Information 

Controls  
DEC 2015    
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252.204-7009  Limitations on the Use or Disclosure of Third-Party 
Contractor Reported Cyber Incident Information  

DEC 2015    

252.204-7012  Safeguarding Covered Defense Information and Cyber 
Incident Reporting.  

DEC 2015    

252.204-7012 (Dev)  Safeguarding Covered Defense Information and Cyber 
Incident Reporting  

OCT 2015    

252.204-7014  Limitations on the Use or Disclosure of Information by 
Litigation Support Contractors  

FEB 2014    

252.204-7015  Disclosure of Information to Litigation Support Contractors  FEB 2014    
252.211-7007  Reporting of Government-Furnished Property  AUG 2012    
252.211-7008  Use of Government-Assigned Serial Numbers  SEP 2010    
252.223-7004  Drug Free Work Force  SEP 1988    
252.223-7006  Prohibition On Storage, Treatment, and Disposal of Toxic or 

Hazardous Materials  
SEP 2014    

252.223-7008  Prohibition of Hexavalent Chromium  JUN 2013    
252.225-7007  Prohibition on Acquisition of United States Munitions List 

Items from Communist Chinese Military Companies  
SEP 2006    

252.225-7008  Restriction on Acquisition of Specialty Metals  MAR 2013    
252.225-7012  Preference For Certain Domestic Commodities  FEB 2013    
252.225-7013  Duty-Free Entry--Basic (Nov 2014)  NOV 2014    
252.225-7016  Restriction On Acquisition Of Ball and Roller Bearings  JUN 2011    
252.225-7017  Photovoltaic Devices  JAN 2016    
252.225-7025  Restriction on Acquisition of Forgings  DEC 2009    
252.225-7030  Restriction On Acquisition Of Carbon, Alloy, And Armor 

Steel Plate  
DEC 2006    

252.225-7031  Secondary Arab Boycott Of Israel  JUN 2005    
252.225-7048  Export-Controlled Items  JUN 2013    
252.227-7000  Non-estoppel  OCT 1966    
252.232-7003  Electronic Submission of Payment Requests and Receiving 

Reports  
JUN 2012    

252.232-7012  Performance-Based Payments--Whole-Contract Basis  MAR 2014    
252.237-7023  Continuation of Essential Contractor Services  OCT 2010    
252.237-7024  Notice of Continuation of Essential Contractor Services.  OCT 2010    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.243-7002  Requests for Equitable Adjustment  DEC 2012    
252.244-7000  Subcontracts for Commercial Items  JUN 2013    
252.245-7000  Government-Furnished Mapping, Charting, and Geodesy 

Property  
APR 2012    

252.245-7001  Tagging, Labeling, and Marking of Government-Furnished 
Property  

APR 2012    

252.245-7002  Reporting Loss of Government Property  APR 2012    
252.245-7003  Contractor Property Management System Administration  APR 2012    
252.245-7004  Reporting, Reutilization, and Disposal  MAR 2015    
252.246-7003  Notification of Potential Safety Issues  JUN 2013    
252.246-7004  Safety of Facilities, Infrastructure, and Equipment for 

Military Operations  
OCT 2010    

252.247-7023  Transportation of Supplies by Sea  APR 2014    
 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
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52.217-8     OPTION TO EXTEND SERVICES (NOV 1999) 
 
The Government may require continued performance of any services within the limits and at the rates specified in 
the contract.  These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 
Secretary of Labor.  The option provision may be exercised more than once, but the total extension of performance 
hereunder shall not exceed 6 months.  The Contracting Officer may exercise the option by written notice to the 
Contractor prior to expiration of the contract. 
 
(End of clause) 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.217-9     OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 
 
(a) The Government may extend the term of this contract by written notice to the Contractor within prior to 
expiration of the contract; provided that the Government gives the Contractor a preliminary written notice of its 
intent to extend at least 60 days before the contract expires. The preliminary notice does not commit the 
Government to an extension. 
 
(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 
 
(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed five 
years. (End of clause) 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.222-42      STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 2014) 
 
In compliance with the Service Contract Labor Standards statute and the regulations of the Secretary of Labor (29 
CFR part 4), this clause identifies the classes of service employees expected to be employed under the contract and 
states the wages and fringe benefits payable to each if they were employed by the contracting agency subject to the  
provisions of 5 U.S.C. 5341 or 5332. 
 
THIS STATEMENT IS FOR INFORMATION ONLY:  IT IS NOT A WAGE DETERMINATION  
 
EMPLOYEE CLASS           MONETARY WAGE*  
Administrative Assistant, 01020 $34.02 

Environmental Technician, 30090 $31.21 

Heavy Truck Driver, 31363 $31.66 

Machinery Maintenance Mechanic, 23530 $33.58 

Sewage Plant Operator, 25040 $35.68 

 
*Fringe Benefits would be additional. 
 
(End of clause) 
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CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.232-19     AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR (APR 1984) 
 
Funds are not presently available for performance under this contract beyond Fiscal Year 2016.  The Government's 
obligation for performance of this contract beyond that date is contingent upon the availability of appropriated funds 
from which payment for contract purposes can be made.  No legal liability on the part of the Government for any 
payment may arise for performance under this contract beyond Fiscal Year 2016, until funds are made available to 
the Contracting Officer for performance and until the Contractor receives notice of availability, to be confirmed in 
writing by the Contracting Officer. 
 
(End of clause) 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.245-2     GOVERNMENT PROPERTY INSTALLATION OPERATION SERVICES (APR 2012) 
 
(a) This Government Property listed in paragraph (e) of this clause is furnished to the Contractor in an ``as-is, where 
is'' condition. The Government makes no warranty regarding the suitability for use of the Government property 
specified in this contract. The Contractor shall be afforded the opportunity to inspect the Government property as 
specified in the solicitation. 
 
(b) The Government bears no responsibility for repair or replacement of any lost Government property. If any or all 
of the Government property is lost or becomes no longer usable, the Contractor shall be responsible for replacement 
of the property at Contractor expense. The Contractor shall have title to all replacement property and shall continue 
to be responsible for contract performance. 
 
(c) Unless the Contracting Officer determines otherwise, the Government abandons all rights and title to 
unserviceable and scrap property resulting from contract performance. Upon notification to the Contracting Officer, 
the Contractor shall remove such property from the Government premises and dispose of it at Contractor expense. 
 
(d) Except as provided in this clause, Government property furnished under this contract shall be governed by the 
Government Property clause of this contract. 
 
(e) Government property provided under this clause: 
 
See Attachment J-0200000-03 for the list of Government Property. 
(End of clause) 
 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.252-6     AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 
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(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an 
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause. 
 
(b) The use in this solicitation or contract of any DFARS  (48 CFR Chapter 2) clause with an authorized deviation is 
indicated by the addition of "(DEVIATION)" after the name of the regulation. 
 
(End of clause) 
  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
5252.201-9300     CONTRACTING OFFICER AUTHORITY (JUN 1994) 
 
In no event shall any understanding or agreement between the Contractor and any Government employee other than 
the Contracting Officer on any contract, modification, change order, letter or verbal direction to the Contractor be 
effective or binding upon the Government.  All such actions must be formalized by a proper contractual document 
executed by an appointed Contracting Officer.  The Contractor is hereby put on notice that in the event a 
Government employee other than the Contracting Officer directs a change in the work to be performed or increases 
the scope of the work to be performed, it is the Contractor's responsibility to make inquiry of the Contracting 
Officer before making the deviation.  Payments will not be made without being authorized by an appointed 
Contracting Officer with the legal authority to bind the Government. 
 
 
 
 
 
 
5252.209-9300     ORGANIZATIONAL CONFLICTS OF INTEREST (JUN 1994) 
 
(a) The restrictions described herein shall apply to the Contractor and its affiliates, consultants and subcontracts 
under this contract.  If the Contractor under this contract prepares or assists in preparing a statement of work, 
specifications and plans, the Contractor and its affiliates shall be ineligible to bid or participate, in any capacity, in 
any contractual effort which is based on such statement of work or specifications and plans as a prime contractor, 
subcontractor, consultant or in any similar capacity.  The Contractor shall not incorporate its products or services in 
such statement of work or specification unless so directed in writing by the Contracting Officer, in which case the 
restriction shall not apply.  This contract shall include this clause in its subcontractor's or consultants' agreements 
concerning the performance of this contract. 
 
 
 
 
 
 
5252.217-9301 OPTION TO EXTEND THE TERM OF THE CONTRACT - SERVICES  (JUN 1994) 
 
(a) The Government may extend the term of this contract for a term of one (1) to twelve (12) months by written 
notice to the Contractor within the performance period specified in the Schedule; provided that the Government 
shall give the Contractor a preliminary written notice of its intent to extend before the contract expires. The 
preliminary notice does not commit the Government to an extension. 
 
(b) If the Government exercises this option, the extended contract shall be considered to include this option 
provision.  
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(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 60 
months.  
 
 
 
5252.223-9300 INSPECTION BY REGULATORY AGENCIES  (JUN 1994) 
 
Work performed under this contract is subject to inspection by State and Federal Government Regulatory agencies 
including those described below. 
 
Permission has been granted by the Navy permitting Federal and State occupational health and safety officials to 
enter Navy shore installations, without delay and at reasonable times, to conduct routine safety and health 
investigations. Permission also extends to safety and health investigations based on reports of unsafe conditions. 
Occupational Health and Safety Administration (OSHA) officials may also investigate accidents or illnesses 
involving the Contractor's employees. Inspections may also be carried out by the Department of Labor to inspect for 
compliance with labor laws. 
 
The Contractor shall cooperate with regulatory agencies and shall provide personnel to accompany the agency 
inspection or review teams. Contractor personnel shall be knowledgeable concerning the work being inspected, and 
participate in responding to all requests for information, inspection or review findings by regulatory agencies. 
 
 
 
 
 
 
5252.237-9301     SUBSTITUTIONS OF KEY PERSONNEL  (JUNE 1994) 
 
The Contractor shall provide complete resumes for proposed substitutes, and any additional information requested 
by the Contracting Officer. Proposed substitutes should have comparable qualifications to those of the persons 
being replaced. The Contracting Officer will notify the Contractor within 15 days after receipt of all required 
information of the consent on substitutes. No change in fixed unit prices may occur as a result of key personnel 
substitution. 
 
 
 
 
 
 
5252.242-9300     GOVERNMENT REPRESENTATIVES  (OCT 1996) 
 
(a) The contract will be administered by an authorized representative of the Contracting Officer. In no event, 
however, will any understanding or agreement, modification, change order, or other matter deviating from the terms 
of the contract between the Contractor and any person other than the Contracting Officer be effective or binding 
upon the Government, unless formalized by proper contractual documents executed by the Contracting Officer prior 
to completion of this contract. The authorized representative as indicated hereinafter:  
 

 (1) The Contracting Officers Representative (COR) will be designated by the Contracting Officer as the 
authorized representative of the Contracting Officer. The COR is responsible for monitoring performance and the 
technical management of the effort required hereunder, and should be contacted regarding questions or problems of 
a technical nature.  
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  (2) The designated Contract Specialist will be the Administrative Contracting Officer's representative on all 
other contract administrative matters. The Contract Specialist should be contacted regarding all matters pertaining to 
the contract or task/delivery orders.  

  (3) The designated Property Administrator is the Administrative Contracting Officer's representative on 
property matters. The Property Administrator should be contacted regarding all matters pertaining to property 
administration. 
 
 
 
 
 
 
5252.242-9305 PREPERFORMANCE CONFERENCE (JUL 1995)  
 
Within 15 days of contract award, prior to commencement of the work, the Contractor will meet in conference with 
representatives of the Contracting Officer, at a time to be determined by the Contracting Officer, to discuss and 
develop mutual understanding relative to scheduling and administering work. 
 
 
 
 
 
 
5252.245-9300     GOVERNMENT-FURNISHED PROPERTY, MATERIALS AND SERVICES  (DEC 1994) 
 
In accordance with FAR 52.245-2, "GOVERNMENT PROPERTY (FIXED-PRICE CONTRACTS) (DEC 1989)" 
clause, Section 1, the Government will provide the Contractor the use of Government-owned facilities, equipment, 
materials, and utilities for use only in connection with this contract. All such facilities, equipment, and materials will 
be provided in "as is" condition, and their use is at the option of the Contractor. The use of Government-furnished 
property and services for other purposes is prohibited. 
 
(a) Government-Furnished Facilities. The Government will furnish or make available to the Contractor the facilities 
described in Attachment J-0200000-03. 
 
The Contractor shall be responsible and accountable for such facilities accepted for use and shall take adequate 
precautions to prevent fire hazards, odors, and vermin. Janitorial and refuse collection services for Government-
furnished facilities shall be provided by the Contractor. The Contractor shall obtain written approval from the 
Contracting Officer prior to making any modifications or alterations to the facilities. Any such modifications or 
alterations approved by the Government will be made at the expense of the Contractor. At the completion of the 
contract all facilities shall be returned to the Government in the same condition as received, except for reasonable 
wear and tear.  
 
(b) Government-Furnished Equipment. The Government will provide the Contractor the use of existing and 
available Government-owned equipment as listed in Attachment JC-0200000-04. 
 
(1) The Contractor shall provide periodic servicing, maintenance, and repair of the equipment accepted for use. 
Servicing, maintenance, and repair shall be provided in accordance with the manufacturer's recommendations, and 
records of all work performed shall be maintained and made available to the Contracting Officer upon request. 
 
(2) The total or partial breakdown or failure of the Government-furnished equipment shall not relieve the Contractor 
of responsibility to fully perform the work of the contract. Upon completion or termination of the contract, all 
Government-owned equipment shall be returned to the Government in the same condition as received, except for 
normal wear and tear. Equipment which becomes worn out due to normal wear and tear shall be returned to the 
Government and its replacement shall be the responsibility of the Contractor at no additional cost to the 
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Government. The Contractor shall be responsible for the cost of any repairs or replacement caused by negligence or 
abuse. 
 
(3) The Contractor and the Contracting Officer shall conduct a joint inventory before commencing work under this 
contract to determine the exact number and serviceability of Government-furnished equipment. The Contractor shall 
then certify the findings of this inventory, assume accounting responsibility, and subsequently report inventory 
discrepancies to the Contracting Officer. Government-furnished equipment shall not be removed from the military 
base/facility unless approved by the Contracting Officer in writing.  
 
(c) Government-Furnished Material. The Government will furnish the material described in Annex 2 to the 
Contractor. The Contractor and the Contracting Officer’s Representative shall conduct a joint inventory before 
commencing work to determine the exact amount and serviceability of Government-furnished materials. The 
Contractor shall then certify the findings of this inventory, assume accounting responsibility for all materials 
accepted for use, and provide documentation supporting issue/use of such material. Upon depletion of material 
provided to the Contractor by the Government, the Contractor shall furnish all material to perform the work of the 
contract, except as otherwise specified herein. Upon completion or termination of this contract a second joint 
inventory shall be conducted, if necessary, of all unused Government-furnished materials. The Contractor shall be 
held liable for all materials which cannot be accounted for by issue/use documentation.  
 
(d) Availability of Utilities. The Government will furnish electricity, fresh water, and sewage services) at existing 
outlets for use in those facilities provided by the Government, and as may be required for the work to be performed 
under the contract. Information concerning the location of existing outlets may be obtained from the Contracting 
Officer. The Contractor shall provide and maintain, at his expense, the necessary service lines from existing 
Government outlets to the site of work. 
 
(1) Utilities specified above will be furnished at no cost to the Contractor. 
  
(2) A restricted telephone line (USOC Class RS4) for on base calls will be provided by the Government at no cost to 
the Contractor. The Contractor shall install commercial telephone service, and all service and toll charges shall be 
paid for by the Contractor.  
 
(e) Availability of Services. The Government will/will not provide custodial services and/or refuse collection from 
existing collection points. Annex 2 contains a listing of the services provided by the government. If the Government 
does not provide refuse collection, the contractor will be required to dispose of all garbage and other waste materials 
generated by his work at a licensed off site landfill. 
 
 
 
5252.246-9303  CONSEQUENCES OF CONTRACTOR'S FAILURE TO PERFORM REQUIRED SERVICES  
(OCT 2004) 
 
The Contractor shall perform all of the contract requirements.  The Government will inspect and assess Contractor 
performance in accordance with FAR 52.246-4, INSPECTION OF SERVICES - FIXED PRICE and the Section E 
provision entitled GOVERNMENT PERFORMANCE ASSESSMENT.  The Government will require re-
performance, withhold payment, or seek other suitable consideration for unsatisfactory or non-performed work.  
When defects can’t be corrected by re-performance, the Government may reduce the price to reflect the reduced 
value of services performed. 
 
(a)  PROCEDURES.  In the case of unsatisfactory or non-performed work, the Government: 
 
(1) may give the Contractor written notice of observed deficiencies prior to withholding payment for unsatisfactory 
or non-performed work and/or assessing liquidated damages.  Such written notice shall not be a prerequisite for 
withholding payment for non-performed work.  The Government may specify, as provided for below, that 
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liquidated damages can be assessed against the Contractor.  Such liquidated damages are to compensate the 
Government for administrative costs and other expenses resulting from the unsatisfactory or non-performed work. 
 
(2) may, at its option, allow the Contractor an opportunity to re-perform the unsatisfactory or non-performed work, 
at no additional cost to the Government.  In the case of daily work, corrective action must be completed within 24 
hours of notice to the Contractor.  In the case of other work, corrective action must be completed within 72 hours of 
notice.  In addition, the Government can assess liquidated damages, as referenced above, in the amount of TBD per 
incident percent of the value of all observed defects.  The original inspection results of the Contractor’s work will 
not be modified upon re-inspection.  However, the Contractor will be paid for satisfactorily re-performed work. 
 
(3) shall withhold from the Contractor’s invoice all amounts associated with the unsatisfactory or non-performed 
work at the prices set out in the Schedule or provided by other provisions of this contract, unless the Contractor is 
required to re-perform and satisfactorily complete the work.  In addition, the Government can assess liquidated 
damages, as referenced above, in the amount of TBD per incident percent of the value of all observed defects. 
 
(4) may, at its option, perform the work by Government personnel or by other means.  The Government will reduce 
the amount of payment to the Contractor, by the amount paid to any Government personnel (based on wages, 
retirement and fringe benefits) plus material, or by the actual costs incurred to accomplish the work by other means.  
If the actual costs cannot be readily determined, the prices set out in the Schedule will be used as the basis for the 
deduction.  In addition, the Government can assess liquidated damages, as referenced above, in the amount of TBD 
per incident percent of the computed cost. 
 
(b) The Contractor is responsible for maintaining an effective Quality Control Program during the course of the 
contract.  Failure to maintain adequate quality control may result in Termination for Default. 
 
(c) Re-performance by the Contractor does not waive the Government’s right to terminate for nonperformance in 
accordance with FAR clause 52.249-8, DEFAULT (FIXED-PRICE SUPPLY AND SERVICE) of Section I and all 
other remedies for default as may be provided by law. 
 
(d) When WATCHSTANDING SERVICES apply.  If the Contractor fails to provide qualified personnel or allows 
any post to be unmanned for a total of N/A minutes in any shift, the Government may assign other persons to 
perform such work or withhold payment as specified below; 
 
(1) When Watchstanding Services are performed by Government employees, withholdings shall be computed based 
on the current Federal Pay Schedule including wages, retirement and fringe benefits of the Government employees 
(civilian or military) who actually performed the work.  In addition, the Government can assess liquidated damages, 
as referenced above, in the amount of N/A percent of the computed cost. 
 
(2) When non-performed Watchstanding Services are obtained under another contract, the Government will 
withhold an amount equal to the cost to the Government under that contract.  In addition, the Government can 
assess liquidated damages, as referenced above, in the amount of TBD per incident percent of the cost. 
 
(3) If no guard replacement is furnished by the Government and the work is not performed, the Government will 
withhold an amount equal to the cost to the Government of having a Government employee perform the work.  In 
addition, the Government can assess liquidated damages, as referenced above, in the amount of TBD per incident 
percent of the computed cost. 
 
(4) The Contractor will be held liable for property losses sustained by the Government as a direct, consequential 
result of a failure to furnish the required personnel. 
 
(5) Computations of the costs for Government employees to perform work not performed by the Contractor shall be 
in conformance with FAR 52.222-42, STATEMENT OF EQUIVALENT RATE FOR FEDERAL HIRES. 
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5252.246-9304  ESTIMATING THE PRICE OF NONPERFORMED OR UNSATISFACTORY WORK  (OCT 
2004) 
 
In the event the price of non-performed or unsatisfactory work cannot be determined from the prices set out in the 
Schedule, or on the basis of the actual cost to the Government, estimating methods may be used to determine an 
amount, which reflects the reduced value of services performed.  The Government may estimate the cost using wage 
rates and fringe benefits included in the wage determinations included in the contract, Government estimates of the 
Contractor’s overhead and profit rates, and Government estimates of material costs if applicable.  Liquidated 
damages, to compensate the Government for administrative costs and other expenses resulting from the non-
performed or unsatisfactory performance, will be calculated in accordance with the CONSEQUENCES OF 
CONTRACTOR’S FAILURE TO PERFORM REQUIRED WORK clause.  (End of clause) 
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Section J - List of Documents, Exhibits and Other Attachments 
 
LIST OF ATTACHMENTS 
 

LIST OF ATTACHMENTS 
 

Attachment 1  Project Data Sheet 
Attachment 2  Key Personnel Quals Sheet 
Attachment 3  Performance Assessment Plan (PAP) 
Attachment 4  Financial Questionnaire  
 
Attachment J-0200000-01 Definitions and Acronyms 
Attachment J-0200000-02 Instructions, Directives, References 
Attachment J-0200000-03 Government Furnished Property and Materials 
Attachment J-0200000-04 Government Furnished Training 
Attachment J-0200000-05 Maximo User Guide (MUG) v2.0 - 21OCT2015 
Attachment J-0200000-06 List of SOPs 
Attachment J-0200000-07 Work ELINS 
Attachment J-1604000-01 Inspection and Certification Schedules 
Attachment J-1604000-02 IWOW Process Flow Diagram 
Attachment J-1604000-03 Facility and Pipeline Diagrams 
Attachment J-1604000-04 Historical Work Above Per Repair Liability Limit 
Attachment J-1604000-05 Historical Workload for IWOW  
Attachment J-1604000-06 GAC and MM Filters. 
Attachment J-1604000-07 IWOW Hours of Operation 
Attachment J-1604000-08 Regulatory Permits 
Attachment J-1604000-09A PM and IMP Assets for IWOW 
Attachment J-1604000-09B PM and IMP Assets for IWOW 
Attachment J-1800000-01 Historical Workload for CSW Management FY12-FY14 
Attachment J-1800000-02 Historical Workload for Spills 
Attachment J-1800000-03 Regulatory Permits 
Attachment J-1800000-04 Hours of Operation 
Attachment J-1800000-05 CSW Pickup Schedule 
Attachment J-1800000-06 Definitions and Acronyms 
Attachment J-1800000-07 References & Technical Documents 
Attachment J-1800000-08 How to do Business on SCI 
Attachment J-1800000-09 EPA ID Numbers 
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Section K - Representations, Certifications and Other Statements of Offerors  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.203-11  Certification And Disclosure Regarding Payments To 

Influence Certain Federal Transactions  
SEP 2007    

52.204-19  Incorporation by Reference of Representations and 
Certifications.  

DEC 2014    

52.225-20  Prohibition on Conducting Restricted Business Operations in 
Sudan--Certification  

AUG 2009    

52.225-25  Prohibition on Contracting with Entities Engaging in Certain 
Activities or Transactions Relating to Iran-- Representation 
and Certifications.  

OCT 2015    

252.222-7007  Representation Regarding Combating Trafficking in Persons  JAN 2015    
252.247-7022  Representation Of Extent Of Transportation Of Supplies By 

Sea  
AUG 1992    

  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.204-8    ANNUAL REPRESENTATIONS AND CERTIFICATIONS (JAN 2016) 
 
(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 562211. 
 
(2) The small business size standard is $38.5 Million. 
 
(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 
employees. 
 
(b)(1) If the provision at 52.204-7, System for Award Management, is included in this solicitation, paragraph (d) of 
this provision applies. 
 
(2) If the provision at 52.204-7 is not included in this solicitation, and the offeror is currently registered in System 
for Award Management (SAM), and has completed the Representations and Certifications section of SAM 
electronically, the offeror may choose to use paragraph (d) of this provision instead of completing the corresponding 
individual representations and certifications in the solicitation. The offeror shall indicate which option applies by 
checking one of the following boxes: 
 
(     ) Paragraph (d) applies. 
 
(     ) Paragraph (d) does not apply and the offeror has completed the individual representations and certifications 
in the solicitation. 

(c) (1) The following representations or certifications in SAM are applicable to this solicitation as indicated: 

(i) 52.203-2, Certificate of Independent Price Determination. This provision applies to solicitations when a firm-
fixed-price contract or fixed-price contract with economic price adjustment is contemplated, unless— 

(A) The acquisition is to be made under the simplified acquisition procedures in Part 13; 
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(B) The solicitation is a request for technical proposals under two-step sealed bidding procedures; or 

(C) The solicitation is for utility services for which rates are set by law or regulation. 

(ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal Transactions. This 
provision applies to solicitations expected to exceed $150,000. 

(iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not include the provision at 
52.204-7, System for Award Management. 

(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision applies to solicitations that— 

(A) Are not set aside for small business concerns; 

(B) Exceed the simplified acquisition threshold; and 

(C) Are for contracts that will be performed in the United States or its outlying areas. 

(v)  52.209-2;  Prohibition on Contracting with Inverted Domestic Corporations--Representation. 

(vi) 52.209-5; Certification Regarding Responsibility Matters. This provision applies to solicitations where the 
contract value is expected to exceed the simplified acquisition threshold. 

(vii) 52.214-14, Place of Performance--Sealed Bidding. This provision applies to invitations for bids except those in 
which the place of performance is specified by the Government. 

(viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of performance is 
specified by the Government. 

(ix) 52.219-1, Small Business Program Representations (Basic & Alternate I). This provision applies to solicitations 
when the contract will be performed in the United States or its outlying areas. 

(A) The basic provision applies when the solicitations are issued by other than DoD, NASA, and the Coast Guard. 

(B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or the Coast Guard. 

(x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by sealed bidding and the 
contract will be performed in the United States or its outlying areas. 

(xi) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to solicitations that include the 
clause at 52.222-26, Equal Opportunity. 

(xii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other than those for 
construction, when the solicitation includes the clause at 52.222-26, Equal Opportunity. 

(xiii) 52.222-38, Compliance with Veterans' Employment Reporting Requirements. This provision applies to 
solicitations when it is anticipated the contract award will exceed the simplified acquisition threshold and the 
contract is not for acquisition of commercial items. 
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(xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that require the delivery or 
specify the use of USDA-designated items; or include the clause at 52.223-2, Affirmative Procurement of Biobased 
Products Under Service and Construction Contracts. 

(xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are for, or specify the 
use of, EPA- designated items. 

(xvi) 52.225-2, Buy American Certificate. This provision applies to solicitations containing the clause at 52.225-1. 

(xvii) 52.225-4, Buy American--Free Trade Agreements--Israeli Trade Act Certificate. (Basic, Alternates I, II, and 
III.) This provision applies to solicitations containing the clause at 52.225- 3. 

(A) If the acquisition value is less than $25,000, the basic provision applies. 

(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its Alternate I applies. 

(C) If the acquisition value is $50,000 or more but is less than $77,533, the provision with its Alternate II applies. 

(D) If the acquisition value is $77,533 or more but is less than $100,000, the provision with its Alternate III  applies. 

(xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations containing the clause at 
52.225-5. 

(xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan--Certification. This provision 
applies to all solicitations. 

(xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Certain Activities or Transactions Relating to 
Iran—Representation and Certification. This provision applies to all solicitations. 

(xxi) 52.226-2, Historically Black College or University and Minority Institution Representation. This provision 
applies to solicitations for research, studies, supplies, or services of the type normally acquired from higher 
educational institutions. 

(2) The following representations or certifications are applicable as indicated by the Contracting Officer: 

[Contracting Officer check as appropriate.] 

X (i) 52.204-17, Ownership or Control of Offeror.  

X (ii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products. 

      (iii) 52.222-48, Exemption from Application of the Service Contract Labor Standards to Contracts for 
Maintenance, Calibration, or Repair of Certain Equipment--Certification. 

      (iv) 52.222-52 Exemption from Application of the Service Contract Labor Standards to Contracts for 
Certain Services--Certification. 

      (v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material Content for EPA-
Designated Products (Alternate I only). 
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      (vi) 52.227-6, Royalty Information. 

      (A) Basic. 

      (B) Alternate I. 

X (vii) 52.227-15, Representation of Limited Rights Data and Restricted Computer Software. 

(d) The offeror has completed the annual representations and certifications electronically via the SAM website 
accessed through https://www.acquisition.gov. After reviewing the SAM database information, the offeror verifies 
by submission of the offer that the representations and certifications currently posted electronically that apply to this 
solicitation as indicated in paragraph (c) of this provision have been entered or updated within the last 12 months, 
are current, accurate, complete, and applicable to this solicitation (including the business size standard applicable to 
the NAICS code referenced for this solicitation), as of the date of this offer and are incorporated in this offer by 
reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes, identifying change 
by clause number, title, date]. These amended representation(s) and/or certification(s) are also incorporated in this 
offer and are current, accurate, and complete as of the date of this offer. 
------------------------------------------------------------------------ 
FAR Clause         Title               Date           Change 
------------------------------------------------------------------------ 
------             ----------             ------          ------ 
------------------------------------------------------------------------ 
 
 

 

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the 

representations and certifications posted on SAM.  

(End of provision)  

 
 
 
 
52.209-2    PROHIBITION ON CONTRACTING WITH INVERTED DOMESTIC CORPORATIONS--
REPRESENTATION (NOV 2015) 
 
(a) Definitions. Inverted domestic corporation and subsidiary have the meaning given in the clause of this contract 
entitled Prohibition on Contracting with Inverted Domestic Corporations (52.209-10). 
     
(b) Government agencies are not permitted to use appropriated (or otherwise made available) funds for contracts 
with either an inverted domestic corporation, or a subsidiary of an inverted domestic  
corporation, unless the exception at 9.108-2(b) applies or the requirement is waived in accordance with the 
procedures at 9.108-4. 
     
(c) Representation. The Offeror represents that-- 
     
(1) It [ ___  ] is, [ ___  ] is not an inverted domestic corporation; and 
     
(2) It [ ___  ] is, [ ___  ] is not a subsidiary of an inverted domestic corporation. 
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(End of provision) 
 
 
 
 
52.209-7   INFORMATION REGARDING RESPONSIBILITY MATTERS (JULY 2013) 
 
(a) Definitions. As used in this provision-- 
 
Administrative proceeding means a non-judicial process that is adjudicatory in nature in order to make a 
determination of fault or liability (e.g., Securities and Exchange Commission Administrative Proceedings, Civilian 
Board of Contract Appeals Proceedings, and Armed Services Board of Contract Appeals Proceedings). This 
includes administrative proceedings at the Federal and State level but only in connection with performance of a 
Federal contract or grant. It does not include agency actions such as contract audits, site visits, corrective plans, or 
inspection of deliverables. 
 
Federal contracts and grants with total value greater than $10,000,000 means-- 
 
(1) The total value of all current, active contracts and grants, including all priced options; and 
 
(2) The total value of all current, active orders including all priced options under indefinite-delivery, indefinite-
quantity, 8(a), or requirements contracts (including task and delivery and multiple-award Schedules). 
 
Principal means an officer, director, owner, partner, or a person having primary management or supervisory 
responsibilities within a business entity (e.g., general manager; plant manager; head of a  
division or business segment; and similar positions). 
 
(b) The offeror ( ) has ( ) does not have current active Federal contracts and grants with total value greater than 
$10,000,000. 
 
(c) If the offeror checked “has” in paragraph (b) of this provision, the offeror represents, by submission of this offer, 
that the information it has entered in the Federal Awardee Performance and Integrity Information System (FAPIIS) 
is current, accurate, and complete as of the date of submission of this offer with regard to the following information: 
 
(1) Whether the offeror, and/or any of its principals, has or has not, within the last five years, in connection with the 
award to or performance by the offeror of a Federal contract or grant, been the subject of a proceeding, at the 
Federal or State level that resulted in any of the following dispositions: 
 
(i) In a criminal proceeding, a conviction. 
 
(ii) In a civil proceeding, a finding of fault and liability that results in the payment of a monetary fine, penalty, 
reimbursement, restitution, or damages of $5,000 or more. 
 
(iii) In an administrative proceeding, a finding of fault and liability that results in-- 
 
(A) The payment of a monetary fine or penalty of $5,000 or more; or 
 
(B) The payment of a reimbursement, restitution, or damages in excess of $100,000. 
 
(iv) In a criminal, civil, or administrative proceeding, a disposition of the matter by consent or compromise with an 
acknowledgment of fault by the Contractor if the proceeding could have led to any of the outcomes specified in 
paragraphs (c)(1)(i), (c)(1)(ii), or (c)(1)(iii) of this provision. 
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(2) If the offeror has been involved in the last five years in any of the occurrences listed in (c)(1) of this provision, 
whether the offeror has provided the requested information with regard to each occurrence. 
 
(d) The offeror shall post the information in paragraphs (c)(1)(i) through (c)(1)(iv) of this provision in FAPIIS as 
required through maintaining an active registration in the System for Award Management database via 
https://www.acquisition.gov (see 52.204-7). 
 
(End of provision) 
 
 
 
 
52.219-1      SMALL BUSINESS PROGRAM REPRESENTATIONS (OCT 2014) - ALTERNATE I (SEPT 2015) 
 
(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 562211.  
 
(2) The small business size standard is $38.5 Million.  
 
(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 
employees.  
 
(b) Representations. (1) The offeror represents as part of its offer that it ( ___   ) is, ( ___   ) is not a small business 
concern.  
 
(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.) The offeror represents, for general statistical purposes, that it ( ___   ) is, ( ___    ) is not a small 
disadvantaged business concern as defined in 13 CFR 124.1002.  
 
(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.) The offeror represents as part of its offer that it ( ___   ) is, ( ___    ) is not a women-owned small 
business concern.  
 
(4) Women-owned small business (WOSB) concern eligible under the WOSB Program. [Complete only if the 
offeror represented itself as a women-owned small business concern in paragraph (b)(3) of this provision.] The 
offeror represents as part of its offer that-- 
     
(i) It ( ___   )  is, ( ___  )  is not a WOSB concern eligible under the WOSB Program, has provided all the required 
documents to the WOSB Repository, and no change in circumstances or adverse decisions have been issued that 
affects its eligibility; and 
     
(ii) It [ ___   ] is, [ ___   ] is not a joint venture that complies with the requirements of 13 CFR part 127, and the  
representation in paragraph (b)(4)(i) of this provision is accurate for each WOSB concern eligible under the WOSB 
Program participating in the joint venture. [The offeror shall enter the name or names of the WOSB concern eligible 
under the WOSB Program and other small businesses that are participating in the joint venture: ---- ___  ------.] 
Each WOSB concern eligible under the WOSB Program participating in the joint venture shall submit a separate 
signed copy of the WOSB representation. 
     
(5) Economically disadvantaged women-owned small business (EDWOSB) concern. [Complete only if the offeror 
represented itself as a women-owned small business concern eligible under the WOSB Program in (b)(4) of this 
provision.] The offeror represents as part of its offer that-- 
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(i) It ( ___   )  is, ( ___   )  is not an EDWOSB concern eligible under the WOSB Program, has provided all the 
required documents to the WOSB Repository, and no change in circumstances or adverse decisions have been 
issued that affects its eligibility; and    
 
 (ii) It [ ___   ] is, [ ___   ] is not a joint venture that complies with the requirements of 13 CFR part 127, and the  
representation in paragraph (b)(5)(i) of this provision is accurate for each EDWOSB concern participating in the 
joint venture. [The offeror shall enter the name or names of the EDWOSB concern and other small businesses that 
are participating in the joint venture: ----- ___  -----.] Each EDWOSB concern participating in the joint venture shall 
submit a separate signed copy of the EDWOSB representation. 
 
(6) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.) The offeror represents as part of its offer that it ( ___   ) is, ( ___   ) is not a veteran-owned small 
business concern. 
 
(7) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(6) of 
this provision.) The offeror represents as part of its offer that it ( ___   ) is, ( ___    ) is not a service-disabled 
veteran-owned small business concern. 
 
(8) [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.] 
The offeror represents, as part of its offer, that-- 
 
(i) It ( ___   ) is, ( ___   ) is not a HUBZone small business concern listed, on the date of this representation, on the 
List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no 
material change in ownership and control, principal office, or HUBZone employee percentage has occurred since it 
was certified by the Small Business Administration in accordance with 13 CFR part 126; and 
 
(ii) It ( ___   ) is, ( ___   ) is not a joint venture that complies with the requirements of 13 CFR part 126, and the 
representation in paragraph (b)(8)(i) of this provision is accurate for the HUBZone small business concern or 
concerns that are participating in the joint venture. (The offeror shall enter the name or names of the HUBZone 
small business concern or concerns that are participating in the joint venture:  ___  .) Each HUBZone small business 
concern participating in the joint venture shall submit a separate signed copy of the HUBZone representation. 
 
(9) (Complete if offeror represented itself as disadvantaged in paragraph (c)(2) of this provision.) The offeror shall 
check the category in which its ownership falls:   
 
 ___  Black American. 
 
 ___  Hispanic American. 
 
 ___   Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians). 
 
 ___   Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, Brunei, 
Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, Republic  
of Palau, Republic of the Marshall Islands, Federated States of Micronesia, the Commonwealth of the Northern 
Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu, or Nauru). 
 
 ___  Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, Sri 
Lanka, Bhutan, the Maldives Islands, or Nepal). 
 
 ___   Individual/concern, other than one of the preceding. 
 
(c) Definitions.  As used in this provision-- 
 
Service-disabled veteran-owned small business concern-- 
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(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or permanent caregiver 
of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
 
"Small business concern," means a concern, including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR Part 121 and the size standard in paragraph (a) of this provision. 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more 
veterans; and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
"Women-owned small business concern," means a small business concern -- 
 
(1) That is at least 51 percent owned by one or more women or, in the case of any publicly owned business, at least 
51 percent of the stock of which is owned by one or more women; or 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Notice.  
 
(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the 
clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be 
furnished.  
 
(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small,  small 
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the 
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other 
provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall-- 
 
(i) Be punished by imposition of fine, imprisonment, or both;  
 
(ii) Be subject to administrative remedies, including suspension and debarment; and  
 
(iii) Be ineligible for participation in programs conducted under the authority of the Act.  
 
(End of provision)  
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52.225-20   PROHIBITION ON CONDUCTING RESTRICTED BUSINESS OPERATIONS IN SUDAN--
CERTIFICATION (AUG 2009) 
 
(a) Definitions. As used in this provision-- 
 
Business operations means engaging in commerce in any form, including by acquiring, developing, maintaining, 
owning, selling, possessing, leasing, or operating equipment, facilities, personnel, products, services, personal 
property, real property, or any other apparatus of business or commerce. 
 
Marginalized populations of Sudan means-- 
 
(1) Adversely affected groups in regions authorized to receive assistance under section 8(c) of the Darfur Peace and 
Accountability Act (Pub. L. 109-344) (50 U.S.C. 1701 note); and 
 
(2) Marginalized areas in Northern Sudan described in section 4(9) of such Act. 
 
Restricted business operations means business operations in Sudan that include power production activities, mineral 
extraction activities, oil-related activities, or the production of military equipment, as those terms are defined in the 
Sudan Accountability and Divestment Act of 2007 (Pub. L. 110-174). Restricted business operations do not include 
business operations that the person (as that term is defined in Section 2 of the Sudan Accountability and Divestment 
Act of 2007) conducting the business can demonstrate-- 
 
(1) Are conducted under contract directly and exclusively with the regional government of southern Sudan; 
 
(2) Are conducted pursuant to specific authorization from the Office of Foreign Assets Control in the Department of 
the Treasury, or are expressly exempted under Federal law from the requirement to be conducted under such 
authorization; 
 
(3) Consist of providing goods or services to marginalized populations of Sudan; 
 
(4) Consist of providing goods or services to an internationally recognized peacekeeping force or humanitarian 
organization; 
 
(5) Consist of providing goods or services that are used only to promote health or education; or 
 
(6) Have been voluntarily suspended. 
 
(b) Certification. By submission of its offer, the offeror certifies that the offeror does not conduct any restricted 
business operations in Sudan. 
 
(End of provision) 
 
 
 
 
252.204-7007 ALTERNATE A, ANNUAL REPRESENTATIONS AND CERTIFICATIONS (JAN 2015) 
 
Substitute the following paragraphs (d) and (e) for paragraph (d) of the provision at FAR 52.204-8: 
     
(d)(1) The following representations or certifications in the System for Award Management (SAM) database are 
applicable to this solicitation as indicated: 
        
(i) 252.209-7003, Reserve Officer Training Corps and Military Recruiting on Campus--Representation. Applies to 
all solicitations with institutions of higher education. 
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(ii) 252.216-7008, Economic Price Adjustment--Wage Rates or Material Prices Controlled by a Foreign 
Government. Applies to solicitations for fixed-price supply and service contracts when the contract is to be 
performed wholly or in part in a foreign country, and a foreign government controls wage rates or material prices 
and may during contract performance impose a mandatory change in wages or prices of materials. 
     
(iii) 252.222-7007, Representation Regarding Combating Trafficking in Persons, as prescribed in 222.1771. Applies 
to solicitations with a value expected to exceed the simplified acquisition threshold. 
 
(iv) 252.225-7042, Authorization to Perform. Applies to all solicitations when performance will be wholly or in part 
in a foreign country. 
 
(v) 252.225-7049, Prohibition on Acquisition of Commercial Satellite Services from Certain Foreign Entities--
Representations. Applies to solicitations for the acquisition of commercial satellite services. 
 
(vi) 252.225-7050, Disclosure of Ownership or Control by the Government of a Country that is a State Sponsor of 
Terrorism. Applies to all solicitations expected to result in contracts of $150,000 or more. 
     
(vii) 252.229-7012, Tax Exemptions (Italy)--Representation. Applies to solicitations when contract performance 
will be in Italy. 
     
(viii) 252.229-7013, Tax Exemptions (Spain)--Representation. Applies to solicitations when contract performance 
will be in Spain. 
 
(ix) 252.247-7022, Representation of Extent of Transportation by Sea. Applies to all solicitations except those for 
direct purchase of ocean transportation services or those with an anticipated value at or below the simplified 
acquisition threshold. 
     
(2) The following representations or certifications in SAM are applicable to this solicitation as indicated by the 
Contracting Officer: [Contracting Officer check as appropriate.] 
    
X (i) 252.209-7002, Disclosure of Ownership or Control by a Foreign Government. 
     
 (ii) 252.225-7000, Buy American--Balance of Payments Program Certificate. 
     
____ (iii) 252.225-7020, Trade Agreements Certificate. 
     
____ Use with Alternate I. 
     
____ (iv) 252.225-7031, Secondary Arab Boycott of Israel. 
     
____ (v) 252.225-7035, Buy American--Free Trade Agreements--Balance of Payments Program Certificate. 
  
____ Use with Alternate I. 
     
____ Use with Alternate II. 
     
____ Use with Alternate III. 
 
____ Use with Alternate IV. 
 
____ Use with Alternate V. 
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(e) The offeror has completed the annual representations and certifications electronically via the SAM Web site at 
https://www.acquisition.gov/. After reviewing the SAM database information, the offeror verifies by submission of 
the offer that the representations and certifications currently posted electronically that apply to this solicitation as 
indicated in FAR 52.204-8(c) and paragraph (d) of this provision have been entered or updated within the last 12 
months, are current, accurate, complete, and applicable to this solicitation (including the business size standard 
applicable to the NAICS code referenced for this solicitation), as of the date of this offer, and are incorporated in 
this offer by reference (see FAR 4.1201); except for the changes identified below ____ [offeror to insert changes, 
identifying change by provision number, title, date]. These amended representation(s) and/or certification(s) are also 
incorporated in this offer and are current, accurate, and complete  
as of the date of this offer. 
 
FAR/DFARS Clause # Title Date Change 

 
 

   

 
Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the 
representations and certifications located in the SAM database. 
 
(End of provision) 
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Section L - Instructions, Conditions and Notices to Bidders 
 
SECTION L - ADD'L INSTRUCTIONS 
 
SECTION L - ADDITIONAL INSTRUCTIONS TO OFFERORS:  
 
L1 – PROPOSAL SUBMISSION REQUIREMENTS AND INSTRUCTIONS  
 
1. General: Proposals submitted in response to the solicitation shall be formatted as follows and furnished in the 

number of copies stated herein. Any proposal submitted that does not conform to the proposal submission 
requirements will not be considered.  
 
a. Firms shall submit proposals prepared on standard 8.5” x 11” paper media and submitted in three-ring 

binders. The proposal shall also be submitted in electronic CD-ROM format.   
 

b. Electronic mail is not an acceptable media format. 
 

c. The text size shall be no less than Times New Roman, 12 point font with the exception of reproduced 
sections of the solicitation document, charts and graphs.  Use at least 1-inch margins on the top and bottom 
and side margins, except for charts, graphs, maps and other illustrations. 

 
d. Pages shall be numbered sequentially by volume.  Legible tables, charts, graphs, and figures shall be used 

wherever practical to depict organizations, systems and layout, implementation schedules, plans.  These 
displays shall not exceed 11 X 17 inches in size.  Foldout pages shall fold entirely within the volume, and 
may only be used for large tables, charts graphs, diagrams and schematics.  Page limitations must be 
adhered to when stipulated. 

 
e. Offerors shall ensure that proposal disks are virus free, and free of password protection.  If access to 

proposal data is prohibited due to viruses, passwords, or wrong format, the proposal may be rejected. 
 

f. Table of Contents:  A master table of contents for the entire proposal and a table of contents for each 
volume are required.  The master table of contents for the entire proposal should be filed in Volume I.  

 
g. Distribution:  The originals shall be clearly identified as the “ORIGINAL”, and bear the original 

signature(s) of the offeror.  The copies shall be complete and clearly identified as “COPY” or 
“DUPLICATE”.  Offerors are advised that the proposal is “For Official Use Only” and are considered 
Source Selection Sensitive Information, see FAR 2.101 & 3.104 for further details. 
 

2.  Offeror(s) shall submit proposals as follows:  
 
 VOLUME 1 – PRICE PROPOSAL SUBMITTAL REQUIREMENTS 
  
 1). Hard Copy Paper Media Quantities:  
 

o One (1) Original; and 
o One (1) copy for a total of  two (2) hard copies.   

 
 2). Electronic Media (CD) Quantities:  
 

o One (1) Original CD ROM Disk; and 
o One (1) Copy of the CD ROM for a total of two (2) electronic media in CD ROM Disk format. 
o Note: All formulas must be readable.  
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VOLUME 1 – CONTENTS AND FILE NAMING CONVENTIONS: 
    
TAB A:   
  

1. General Information:  A cover letter shall accompany the proposal as required by FAR 52.215-
1(c)(2), INSTRUCTIONS TO OFFERORS - COMPETITIVE ACQUISITION. The first page 
shall include the solicitation number, name, address, telephone number and facsimile number and 
email address of the offeror.  This page will not be included in the page count of the proposal. 

 
2. Offerors shall include Standard Form (SF) 33 (Solicitation, Offer and Award), Page (1).  The 

offeror shall complete blocks 12-18 (including DUNS number and CAGE Code).   
 

3. Offerors shall include Section B of the RFP with their total proposed price for each Contract Line 
Item.  

 
 TAB B:   
 

1. Offerors shall include their Price Proposal on Attachment J-0200000-07 Work ELINS 
spreadsheets of the RFP in both hard copy and electronic (Microsoft Excel) format displaying 
each proposed price per ELIN and total price for the base year and option years 1, 2, 3 and 4.  
Files must be readable in Microsoft Excel format and include all formulas.  Print images and 
scanned documents that do not show the calculations will not be accepted.    

 
 TAB C:    
 

1. Offerors shall include their companies’ Representations and Certifications, (from FAR Clause 
52.219-1 in Section K of the Solicitation). 

2. Financial Questionnaire – A Financial Institution reference shall be completed by the offeror’s 
financial institution utilizing Attachment 4 Financial Questionnaire which shall be submitted with 
the offeror’s proposal in a sealed envelope.  

  
 VOLUME 2 – TECHNICAL PROPOSAL SUBMITTAL REQUIREMENTS 
 
 1). Hard Copy Paper Media Quantities:  
 

o One (1) Original; and  
o Three (3) copies for a total of  four (4) hard copies.  

 
 2). Electronic Media (CD) Quantities: 
   

o One (1) Original; and  
o Three (3) Electronic copies for a total of four (4) in CD ROM format.  

 
VOLUME 1I – CONTENTS AND FILE NAMING CONVENTIONS: 
 

  Tab A - Factor 1 - Past Performance submittal requirements 
  Tab B - Factor 2 – Safety submittal requirements 
  Tab C - Factor 3 - Corporate Experience submittal requirements 
  Tab D - Factor 4 - Contract Management Approach submittal requirements 



N62473-16-R-0814 
 

Page 132 of 146 
 

 

 
  

SUBMITTAL REQUIREMENTS FOR EACH NON-PRICE FACTOR:   
 
FACTOR 1 PAST PERFORMANCE:   
   
 (i)  Submittal Requirements for Factor 1 Past Performance:  IF A COMPLETED CONTRACTOR 
PERFORMANCE ASSESSMENT REPORT SYSTEM (CPARS) EVALUATION OR  A PAST 
PERFORMANCE INFORMATION RETRIEVAL SYSTEM EVALUATION (PPIRS) EVALUATION IS 
AVAILABLE, IT SHALL BE SUBMITTED WITH THE PROPOSAL.  IF THERE IS NOT A 
COMPLETED CPARS/PPIRS EVALUATION, the Past Performance Questionnaire (PPQ), included in 
the solicitation, is provided for the offeror or its team members to submit to their client for each project the 
offeror includes in its proposal for Factor 3 Corporate Experience.  AN OFFEROR SHALL NOT SUBMIT 
A PPQ WHEN A COMPLETED CPARS/PPIRS IS AVAILABLE.    

 
 a) ONLY WHEN/IF A CPARS/PPIRS EVALUATION IS NOT AVAILABLE.  Completed PPQs 
should be submitted with your proposal, ensure correct phone numbers and email addresses are provided 
for the client point of contact.  If the offeror is unable to obtain a completed PPQ from a client for a 
project(s) before proposal closing date, the offeror should complete and submit with the proposal the first 
page of the PPQ, which will provide contract and client information for the respective project(s).  Offerors 
should follow-up with clients (references) to ensure timely submittal of questionnaires.  Again, AN 
OFFEROR SHALL NOT SUBMIT A PPQ WHEN A COMPLETED CPARS/PPIRS IS AVAILABLE.    

 
 b) If the Offeror’s client requests, questionnaires may be submitted directly to the Government's point 
of contact, Penny Brown via email at email address: penny.brown@navy.mil or be mailed to Naval 
Facilities Engineering Command Southwest, 1220 Pacific Highway, Bldg. 128, San Diego, CA 92132-
5190 prior to proposal closing date.  Offerors should follow-up with clients/references to ensure timely 
submittal of the past performance questionnaires. 

 
 c) Offerors shall not incorporate by reference into their proposal PPQs or CPARS previously submitted 
for other RFPs.  However, this does not preclude the Government from utilizing previously submitted PPQ 
information in the past performance evaluation.     

 
 d) Offerors may also include performance recognition documents received within the last five years 
such as awards, award fee determinations, customer letters of commendation, and any other forms of 
performance recognition.    

  
 e) In addition to the above, the Government may review any other sources of information for evaluating 
past performance.  Other sources may include, but are not limited to, past performance information 
retrieved through the Past Performance Information Retrieval System (PPIRS) using all CAGE/DUNS 
numbers of team members (for partnership, joint venture, teaming arrangement, or parent 
company/subsidiary/affiliates) identified in the Offeror’s proposal, inquiries of owner representative(s), 
and any other known sources not provided by the Offeror.   

 
 f) While the Government may elect to consider data from other sources, the burden of providing 
detailed, current, accurate and complete past performance information rests with the Offeror. 
 
FACTOR 2 SAFETY: 
 
 (i) Submittal Requirements for Factor 2 Safety: The Offeror’s proposal must demonstrate that they have 
consistently demonstrated a commitment to safety and that the Offeror plans to properly manage and 
implement safety procedures for self performed work and the work of subcontractors.  The Government 
will evaluate the Offeror’s overall safety management system, safety performance record, and the Offeror’s 
methodology of qualifying, evaluating, selecting and overseeing its subcontractors. The Government’s 
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sources of information for evaluating safety may include, but are not limited to: OSHA, NAVFAC’s 
Enterprise Safety Applications Management System (ESAM) database, and other related databases.  While 
the Government may elect to consider data from other sources, the burden of providing detailed, current, 
accurate and complete safety information regarding these submittal requirements rests with the Offeror.  
The Government will evaluate the narrative to determine that subcontractor safety performance will be 
considered in the selection of all levels of subcontractors on upcoming projects.  The evaluation will 
collectively consider the following: 
 

• Experience Modification Rate (EMR)  
• OSHA Days Away from Work, Restricted Duty, or Job Transfer (DART) Rate 
• Offeror Technical Approach to Safety 
• Other sources of information available to the Government 

 
 a) Experience Modification Rate (EMR):  The Government will evaluate the EMR to determine if 
the Offeror has demonstrated a history of safe work practices taking into account any upward or downward 
trends and extenuating circumstances that impact the rating.   
 
 b) OSHA Days Away from Work, Restricted Duty, or Job Transfer (DART) Rate:  The 
Government will evaluate the OSHA DART Rate to determine if the Offeror has demonstrated a history of 
safe work practices taking into account any upward or downward trends and extenuating circumstances 
that impact the rates.   
 
 c) Technical Approach to Subcontractor Safety:  The Government will evaluate the narrative to 
determine that subcontractor safety performance will be considered in the selection of all levels of 
subcontractors.  Those Offerors whose plan demonstrates a commitment to hire subcontractors with a 
culture of safety and who propose innovative methods to enhance a safe working environment may be 
given greater weight in the evaluation.  When the Offeror elects not to propose any subcontractors they 
must state so on their Safety Narrative.    
 
Proposal Limitations:   
 
The Safety Factor 2 narrative shall be limited to 4 pages. 
 
FACTOR 3: CORPORATE EXPERIENCE   
 

 Submittal Requirements for Factor 3 Corporate Experience:  Firms shall provide the following: 
 

a)  Project Data Sheets for three (3) projects.  One (1) project must be your Corporate Experience in 
providing the same or similar products as described in Annex 16 of the RFP; and one (1) project must be 
your Corporate Experience providing the same or similar products and services as described in Annex 18 
of the RFP.  The third project must be your Corporate Experience in providing the same or similar products 
and services as described in either Annex 16 or Annex 18 of the RFP.  All Corporate Experience must have 
been completed or have been ongoing within the past 5 years of the solicitation closing date.  The Project 
Data Sheets shall be limited to 2 pages each per project.  

 
1. Provide proposed experience providing the same or similar products and services as described 

in Annexes 16 and 18 of the RFP.   
 

b)   Key Personnel:  Offerors shall submit a Key Personnel Qualifications Sheet for the three key 
personnel listed below.  Key Personnel Qualifications Sheets shall be no more than 2 pages per key 
personnel and shall contain the following minimum information: 
 

• Proposed Key Position 
• Name 
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• Current Job Title 
• Employment Status – Specify whether the proposed individual is currently 

employed with the prime. 
• Dates and Company Name for Experience with Other Firms 
• Education (Degrees, Year, Specialization) 
• Active Registration (Professional Registration/Certification; by discipline and 

state registration number, year first registered and discipline 
• Relevant Project Experience and Qualifications (including Government 

Contract Numbers and Contract Task Order Number when applicable) 
 

1. Program Manager 
� Must have a B.S. Degree in Science or Engineering from an accredited institution. 
� A minimum of fifteen (15) years of experience managing a workforce on projects of similar 
size, scope, and complexity is strongly preferred and may be given a higher evaluation rating. 

 
2.  Containerized Solid Waste Manager 
� Must have a B.S. Degree in Science or Engineering; or any B.S. degree with a professional 

environmental registration/ certification (such as Certified Hazardous Materials Manager 
(CHMM), Qualified Environmental Professional (QEP), Registered Hazardous Substance 
Professional) from an accredited institution. Five (5) years of hazardous waste operations 
experience is strongly preferred and may be given a higher evaluation rating. 

� A minimum of three (3) years operational experience at a Resource Conservation and 
Recovery Act (RCRA) permitted hazardous waste facility (preferably in California) is 
strongly preferred and may be given a higher evaluation rating. 

� A minimum of two (2) years supervisory experience is strongly preferred and may be given a 
higher evaluation rating 

� Must have current Hazardous Waste Operations and Emergency Response Training 
(HAZWOPER in accordance with 29 CFR 1910.120). 

� Must have current DOT Training in accordance with Title 49 CFR 172.700. 
 
3. Industrial Waste/Oily Waste Manager 
� Must have a B.S. Degree in Science or Engineering from an accredited institution.. 
� A minimum of 5 years wastewater treatment operations experience is strongly preferred and 

may be given a higher evaluation rating. 
� A minimum of three (3) years operation experience at a Resource Conservation and Recovery 

Act (RCRA) permitted hazardous waste facility (preferable in California) is strongly 
preferred. 

� A minimum of two (2) years supervisory experience is strongly preferred and may be given a 
higher evaluation rating 

� Must have current Hazardous Waste Operations and Emergency Response Training 
(HAZWOPER in accordance with 29 CFR 1910.120). 

� Must have current DOT Training in accordance with Title 49 CFR 172.700. 
 

Proposal Limitations:   
 
The Factor 3 Corporate Experience Factor submittal shall be limited to 6 pages for the Project Data Sheets 
(2 pages per project) and 6 pages for the Key Personnel Qualification Sheets (2 pages per key person). 
 
FACTOR 4: CONTRACT MANAGEMENT APPROACH   
 
Submittal Requirements for Factor 4 Contract Management Approach shall include the following: 
 
a)  Organizational chart including program management structure and relationships with any proposed 
subcontractors.  
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1. In the event that the use of subcontractor(s) in a “team” approach is proposed, wherein the sub(s) will 
accomplish significant portions of a clearly identifiable scope of work on a consistent basis, or on a 
consistent overflow basis, the prime shall clearly identify the limits of responsibility for each team 
subcontractor. 

 
b)  Plan for allocating resources, including the number of fulltime equivalents (FTEs) in each functional 
area. Describe how you will provide the staffing and equipment needed to perform the contract.  Discuss 
how you will maintain staffing in critical and directed staffing positions. 

 
c)  Summary Quality Control Plan that includes the following: 
 

1. Methods to measure, track, analyze, and report service performance trends and deficiencies. 
2. Methods to implement corrective actions. 

 
d)  90-day Phase-In Plan to demonstrate a clear understanding of the effort required to be ready to provide 
services on day one of the Base Period, that includes the following: 
 

1. Plan of Action and Milestones (POA&M). 
2. Measures for ensuring personnel will have the required certifications, licenses, initial training, and 

orientation. 
3. Plan for assumption of workload from the incumbent workforce and minimization of associated 

disruptions. 
4. Measures for the development of operating instructions, procedures and administrative control 

mechanisms (e.g., SOPs). 
5. Procedures for equipment and material management, including inventory and assumption of 

Government furnished property. 
6. Vehicle acquisition and management, including types of vehicles (highway and non-highway 

vehicles). 
7. Approach to managing profiling requirements, data entry, reporting requirements, periodic 

maintenance, and inspections. 
8. Plan for maintaining personnel availability in order to manage spill response clean up requirements. 

 
e)  Submittal Requirements for Joint Venture (JV), or Limited Liability Company or entities proposing 
pursuant to Teaming Agreements or with Major Subcontracts, if applicable:  Contractors that elect to 
propose as a formal Joint Venture (JV) or Limited Liability Company (LLC) (as a separate legal entity) or 
per a Teaming Agreement, shall submit their legally binding formal JV, LLC agreement or Teaming 
Agreement with their proposal. All such agreements shall be signed by the parties and shall demonstrate 
the relations between firm s and identify contractual relationships and authorities to bind them. The Offeror 
shall ensure that the Joint Venture, LLC or Teaming Agreement meets the requirements of 13 CFR §§ 
121.103 to 121.106, and 13 CFR §125.6, and any other applicable statutes and/or regulations.  There is no 
page limitation for the Joint Venture (JV), or Limited Liability Company or Teaming Agreements.  The 
Joint Venture (JV), or Limited Liability Company or Teaming Agreements does not count towards the 
page limitation. 

 
Proposal Limitations:   
  
The Factor 4 Contract Management Approach submittal shall be limited to 7 pages (Joint Venture (JV), or 
Limited Liability Company or Teaming Agreements shall NOT count towards the 7 page limitation).  
 

7.  Proposals shall be delivered in accordance with the date and time set forth on page 1 of the solicitation (and any 
amendments thereto) for the receipt of proposals to the following address: 
 
 Naval Facilities Engineering Command, Southwest 
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 Attn:  Penny Brown, Code ACQ4.PB.,  
 1220 Pacific Highway, Mailroom Bldg. 128 
 San Diego, CA 92132 
 
8. CONTRACTORS SHOULD CLEARLY LABEL THE BOXES/CONTAINERS WITH THE FOLLOWING 
INFORMATION: 
  
 Solicitation Number:  N62473-16-D-0814 
 Attn: Penny Brown, Code: AQC4 
 
9.  Offerors are advised that there is on-going local construction in the local area.  In addition, parking at the 
NAVFAC Southwest compound and  nearby street parking is limited.  However, should the offeror prefer to hand 
deliver their proposal, they shall be delivered to the mailroom in building 128 at the address provided above and are 
due at the date/time stated on page (1) of the solicitation and any amendments thereto.  
 
L2 - INQUIRIES OR QUESTIONS 
 
Offerors are encouraged to review this solicitation, including the Performance Based Statement of Work in Section 
C, as soon as possible.  Solicitation inquiries or questions for this Request for Proposal shall be submitted in writing 
via email to the Contract Specialist, Mrs. Penny Brown at email address:  penny.brown@navy.mil.  All questions or 
inquiries must be submitted prior to closing of the solicitation (and amendments thereto), preferably within two (2) 
weeks of the solicitation date.  All inquiries or questions must state the solicitation number, and clearly state the 
question and cite any references. 
 
  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.204-7  System for Award Management  JUL 2013    
52.204-16  Commercial and Government Entity Code Reporting  JUL 2015    
52.204-17  Ownership or Control of Offeror  NOV 2014    
52.204-18  Commercial and Government Entity Code Maintenance  JUL 2015    
52.215-1  Instructions to Offerors--Competitive Acquisition  JAN 2004    
52.215-14  Integrity of Unit Prices  OCT 2010    
52.222-24  Preaward On-Site Equal Opportunity Compliance Evaluation  FEB 1999    
52.222-46  Evaluation Of Compensation For Professional Employees  FEB 1993    
52.237-1  Site Visit  APR 1984    
52.237-10  Identification of Uncompensated Overtime  MAR 2015    
5252.211-9000  Notice To Offerors--Use Of Ozone Depleting Substances  AUG 1993    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.215-1      INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION (JAN 2004)—ALTERNATE I 
(OCT 1997) 
 
(a) Definitions. As used in this provision-- 
 
“Discussions” are negotiations that occur after establishment of the competitive range that may, at the Contracting 
Officer's discretion, result in the offeror being allowed to revise its proposal. 
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In writing, writing, or written” means any worded or numbered expression which can be read, reproduced, and later 
communicated, and includes electronically transmitted and stored information. 
 
“Proposal modification” is a change made to a proposal before the solicitation's closing date and time, or made in 
response to an amendment, or made to correct a mistake at any time before award. 
 
“Proposal revision” is a change to a proposal made after the solicitation closing date, at the request of or as allowed 
by a Contracting Officer as the result of negotiations. 
 
“Time”, if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will include 
Saturdays, Sundays, and legal holidays. However, if the last day falls on a Saturday, Sunday, or legal holiday, then 
the period shall include the next working day. 
 
(b) Amendments to solicitations. If this solicitation is amended, all terms and conditions that are not amended 
remain unchanged. Offerors shall acknowledge receipt of any amendment to this solicitation by the date and time 
specified in the amendment(s). 
 
(c) Submission, modification, revision, and withdrawal of proposals. (1) Unless other methods (e.g., electronic 
commerce or facsimile) are permitted in the solicitation, proposals and modifications to proposals shall be submitted 
in paper media in sealed envelopes or packages (i) addressed to the office specified in the solicitation, and (ii) 
showing the time and date specified for receipt, the solicitation number, and the name and address of the offeror. 
Offerors using commercial carriers should ensure that the proposal is marked on the outermost wrapper with the 
information in paragraphs (c)(1)(i) and (c)(1)(ii) of this provision. 
 
(2) The first page of the proposal must show-- 
 
(i) The solicitation number; 
 
(ii) The name, address, and telephone and facsimile numbers of the offeror (and electronic address if available); 
 
(iii) A statement specifying the extent of agreement with all terms, conditions, and provisions included in the 
solicitation and agreement to furnish any or all items upon which prices are offered at the price set opposite each 
item; 
 
(iv) Names, titles, and telephone and facsimile numbers (and electronic addresses if available) of persons authorized 
to negotiate on the offeror's behalf with the Government in connection with this solicitation; and 
 
(v) Name, title, and signature of person authorized to sign the proposal. Proposals signed by an agent shall be 
accompanied by evidence of that agent's authority, unless that evidence has been previously furnished to the issuing 
office. 
 
(3) Submission, modification, or revisions of proposals. (i) Offerors are responsible for submitting proposals, and 
any modifications, revisions, or withdrawals, so as to reach the Government office designated in the solicitation by 
the time specified in the solicitation. If no time is specified in the solicitation, the time for receipt is 4:30 p.m., local 
time, for the designated Government office on the date that proposal or revision is due. 
 
(ii)(A) Any proposal, modification, or revision received at the Government office designated in the solicitation after 
the exact time specified for receipt of offers is “late” and will not be considered unless it is received before award is 
made, the Contracting Officer determines that accepting the late offer would not unduly delay the acquisition; and-- 
 
(1) If it was transmitted through an electronic commerce method authorized by the solicitation, it was received at the 
initial point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date 
specified for receipt of proposals; or 
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(2) There is acceptable evidence to establish that it was received at the Government installation designated for 
receipt of offers and was under the Government's control prior to the time set for receipt of offers; or 
 
(3) It is the only proposal received. 
 
(B) However, a late modification of an otherwise successful proposal that makes its terms more favorable to the 
Government, will be considered at any time it is received and may be accepted. 
 
(iii) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp 
of that installation on the proposal wrapper, other documentary evidence of receipt maintained by the installation, or 
oral testimony or statements of Government personnel. 
 
(iv) If an emergency or unanticipated event interrupts normal Government processes so that proposals cannot be 
received at the office designated for receipt of proposals by the exact time specified in the solicitation, and urgent 
Government requirements preclude amendment of the solicitation, the time specified for receipt of proposals will be 
deemed to be extended to the same time of day specified in the solicitation on the first work day on which normal 
Government processes resume. 
 
(v) Proposals may be withdrawn by written notice received at any time before award. Oral proposals in response to 
oral solicitations may be withdrawn orally. If the solicitation authorizes facsimile proposals, proposals may be 
withdrawn via facsimile received at any time before award, subject to the conditions specified in the provision at 
52.215-5, Facsimile Proposals. Proposals may be withdrawn in person by an offeror or an authorized representative, 
if the identity of the person requesting withdrawal is established and the person signs a receipt for the proposal 
before award. 
 
(4) Unless otherwise specified in the solicitation, the offeror may propose to provide any item or combination of 
items. 
 
(5) Offerors shall submit proposals in response to this solicitation in English, unless otherwise permitted by the 
solicitation, and in U.S. dollars, unless the provision at FAR 52.225-17, Evaluation of Foreign Currency Offers, is 
included in the solicitation. 
 
(6) Offerors may submit modifications to their proposals at any time before the solicitation closing date and time, 
and may submit modifications in response to an amendment, or to correct a mistake at any time before award. 
 
(7) Offerors may submit revised proposals only if requested or allowed by the Contracting Officer. 
 
(8) Proposals may be withdrawn at any time before award.  Withdrawals are effective upon receipt of notice by the 
Contracting Officer. 
 
(d) Offer expiration date. Proposals in response to this solicitation will be valid for the number of days specified on 
the solicitation cover sheet (unless a different period is proposed by the offeror). 
 
(e) Restriction on disclosure and use of data. Offerors that include in their proposals data that they do not want 
disclosed to the public for any purpose, or used by the Government except for evaluation purposes, shall-- 
 
(1) Mark the title page with the following legend: This proposal includes data that shall not be disclosed outside the 
Government and shall not be duplicated, used, or disclosed--in whole or in part--for any purpose other than to 
evaluate this proposal. If, however, a contract is awarded to this offeror as a result of--or in connection with-- the 
submission of this data, the Government shall have the right to duplicate, use, or disclose the data to the extent 
provided in the resulting contract. This restriction does not limit the Government's right to use information 
contained in this data if it is obtained from another source without restriction. The data subject to this restriction are 
contained in sheets [insert numbers or other identification of sheets]; and 
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(2) Mark each sheet of data it wishes to restrict with the following legend: Use or disclosure of data contained on 
this sheet is subject to the restriction on the title page of this proposal. 
 
(f)  Contract award. (1) The Government intends to award a contract or contracts resulting from this solicitation to 
the responsible offeror(s) whose proposal(s) represents the best value after evaluation in accordance with the factors 
and subfactors in the solicitation. 
 
(2) The Government may reject any or all proposals if such action is in the Government's interest. 
 
(3) The Government may waive informalities and minor irregularities in proposals received. 
 
(4)  The Government intends to evaluate proposals and award a contract after conducting discussions with offerors 
whose proposals have been determined to be within the competitive range. If the Contracting Officer determines 
that the number of proposals that would otherwise be in the competitive range exceeds the number at which an 
efficient competition can be conducted, the Contracting Officer may limit the number of proposals in the 
competitive range to the greatest number that will permit an efficient competition among the most highly rated 
proposals. Therefore, the offeror's initial proposal should contain the offeror's best terms from a price and technical 
standpoint. 
 
(5) The Government reserves the right to make an award on any item for a quantity less than the quantity offered, at 
the unit cost or prices offered, unless the offeror specifies otherwise in the  
proposal. 
 
(6) The Government reserves the right to make multiple awards if, after considering the additional administrative 
costs, it is in the Government's best interest to do so. 
 
(7) Exchanges with offerors after receipt of a proposal do not constitute a rejection or counteroffer by the 
Government. 
 
(8) The Government may determine that a proposal is unacceptable if the prices proposed are materially unbalanced 
between line items or subline items. Unbalanced pricing exists when, despite an acceptable total evaluated price, the 
price of one or more contract line items is significantly overstated or understated as indicated by the application of 
cost or price analysis techniques. A proposal may be rejected if the Contracting Officer determines that the lack of 
balance poses an unacceptable risk to the Government. 
 
(9) If a cost realism analysis is performed, cost realism may be considered by the source selection authority in 
evaluating performance or schedule risk. 
 
(10) A written award or acceptance of proposal mailed or otherwise furnished to the successful offeror within the 
time specified in the proposal shall result in a binding contract without further action by either party. 
 
(11) If a post-award debriefing is given to requesting offerors, the Government shall disclose the following 
information, if applicable: 
 
(i) The agency's evaluation of the significant weak or deficient factors in the debriefed offeror's offer. 
 
(ii) The overall evaluated cost or price and technical rating of the successful and the debriefed offeror and past 
performance information on the debriefed offeror. 
 
(iii) The overall ranking of all offerors, when any ranking was developed by the agency during source selection. 
 
(iv) A summary of the rationale for award. 
 
(v) For acquisitions of commercial items, the make and model of the item to be delivered by the successful offeror. 
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(vi) Reasonable responses to relevant questions posed by the debriefed offeror as to whether source-selection 
procedures set forth in the solicitation, applicable regulations, and other applicable authorities were followed by the 
agency. 
 
(End of provision) 
 
 
 
52.216-1     TYPE OF CONTRACT (APR 1984) 
 
The Government contemplates award of a Firm-Fixed Price Type contract resulting from this solicitation. 
 
(End of provision) 
 
 
 
52.252-1     SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998) 
 
This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is 
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its 
quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by 
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a 
solicitation provision may be accessed electronically at this/these address(es): 
 
 
FAR Clauses are available at website:  https://www.acquisition.gov/?q=browsefar 
 
DFARS clauses are available at website:  http://www.acq.osd.mil/dpap/dars/dfarspgi/current/index.html  
 
 (End of provision) 
 
 
 
52.252-3     ALTERATIONS IN SOLICITATION (APR 1984) 
 
Portions of this solicitation are altered as follows: 
 
N/A  
 
 
 
52.252-5     AUTHORIZED DEVIATIONS IN PROVISIONS (APR 1984) 
 
(a) The use in this solicitation of any Federal Acquisition Regulation (48 CFR Chapter 1) provision with an 
authorized deviation is indicated by the addition of"(DEVIATION)" after the date of the provision. 
 
(b)  The use in this solicitation of any DFARS (48 CFR Chapter 2) provision with an authorized deviation is 
indicated by the addition of "(DEVIATION)" after the name of the regulation. 
 
(End of provision) 
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5252.215-9300  CONTENT OF PROPOSALS  (JAN 2003) 
 
(a) PROPOSAL REQUIREMENTS.  The technical proposal and the price/cost proposal shall be submitted in 
separate volumes.  The technical proposal shall not contain any cost/pricing information, except for salary 
information provided on resumes.  The technical proposal presented by the offeror to whom the award is made will 
be incorporated into the contract at time of award. 
 
(b) The offeror shall submit the following information: 
 
(1)  One (1) original and One (1) copy in hard copy and electronic Media formats of the completed signed 
solicitation packages, including executed representations and certifications, and cost/prices in Section B and any 
accompanying exhibits. 
 
(2)  One (1) original and Three (3) Copies of the technical proposal in hardy copy and electronic media formats. 
 
(3)  One (1) original and One (1) copy in hard copy and electronic Media formats of the cost/price proposal. 
 
(c) TECHNICAL PROPOSAL.  Each technical proposal shall be precise, detailed, and complete as to clearly and 
fully demonstrate a thorough knowledge and understanding of the requirements.  As a minimum, the proposal must 
contain sufficient detail so that it may be evaluated in accordance with the EVALUATION FACTORS provision, 
Section M. 
 
(d) PRICE/COST PROPOSAL.  Each price/cost proposal shall contain the total price per Contract Line Item 
(CLIN) in Section B of the solicitation and a unit price for each Exhibit Line Item in Attachment J-0200000-07 
Work ELINS for the base year and each option period.  
 
(1)  Offers are solicited on an “all or none” basis and FAR 52.215-1, “INSTRUCTIONS TO OFFERORS-
COMPETITIVE ACQUISITION (MAY 2001)” in Section L, is hereby modified.  Failure to submit offers for all 
line items listed shall be cause for rejection of offer.  (End of clause) 
 
 
 
 
 
 
5252.215-9300  CONTENT OF PROPOSALS  (JAN 2003) 
 
(a) PROPOSAL REQUIREMENTS.  The technical proposal and the price/cost proposal shall be submitted in 
separate volumes.  The technical proposal shall not contain any cost/pricing information, except for salary 
information provided on resumes.  The technical proposal presented by the offeror to whom the award is made will 
be incorporated into the contract at time of award. 
 
(b) The offeror shall submit the following information: 
 
(1)   One (1) Original and one (1) copy of the completed signed solicitation packages, including executed 
representations and certifications, and prices in Section B and any accompanying exhibits. 
 
(2)  One (1) Original and three (3) copies of the technical proposal. 
 
(3)  One (1) Original and one (1) copy of the price proposal. 
 
(c) TECHNICAL PROPOSAL.  Each technical proposal shall be precise, detailed, and complete as to clearly and 
fully demonstrate a thorough knowledge and understanding of the requirements.  As a minimum, the proposal must 
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contain sufficient detail so that it may be evaluated in accordance with the EVALUATION FACTORS provision, 
Section M. 
 
(d) PRICE/COST PROPOSAL.  Each price proposal shall contain the quantity and unit price (which shall include 
all direct labor costs; direct material cost, subcontracting costs; overhead costs; general and administrative costs; 
and profit included) and the extended total price per Exhibit Line Item (ELIN). 
 
(1)  Offers are solicited on an “all or none” basis and FAR 52.215-1, “INSTRUCTIONS TO OFFERORS-
COMPETITIVE ACQUISITION (MAY 2001)” in Section L, is hereby modified.  Failure to submit offers for all 
line items listed shall be cause for rejection of offer.  (End of clause) 
 
 
 
 
 
 
5252.237-9302     SITE VISIT (JUL 1995) 
 
(a) The site facilities to be supported under this solicitation and resultant contract will be available for visitation on 
May 18, 2016:   
 
This site visit will occur at both Naval Base San Diego and Naval Base Coronado.   
 
The schedule for the site visit is as follows:   
 

Meet at Naval Base San Diego, BOWTS. Bldg 3588 Womble Road at 0900 (this allows time for the 
contractors to check in with Security).  
0900 - 1130 tour HazW & IW/OW Facilities. 
Lunch break 1130 - 1230 
1230 meet at Naval Base Coronado (NI) 
1230 - 1500 Tour HazW IW/OW Facilities 
 

� Directions to NBSD:  
From NBSD wet side Main Gate:  After entering the gate, merge into the flag circle and go around 90 
degrees counter-clockwise (left) and proceed from the flag circle onto Surface Navy Blvd.  Go through one 
pedestrian stop light, and then make a slight left onto Cummings. Go through two stop signs on Cummings, 
and follow as the road curves right on Mole Rd.  Make a Left on Womble Rd.  The plant will be on your 
left across from Pier 10.  You will see many white aboveground steel tanks inside the walled compound. 
Check-in with operators at Building 3588 

 
� Directions to NASNI: 

From North Island Main Gate: Head straight through three stop lights and two stop signs. Make a slight left 
after the second stop sign onto Read Rd, and cross the runway. Turn left at the first set of yellow bollards 
by three large, white, aboveground steel tanks. Check-in with operators at Building 788. 

 
 
b) Visitors will be required to present documentation evidencing personal identification and firm affiliation.  
 
(c) Offerors must contact the Contract Specialist, Penny Brown, at email address: penny.brown@navy.mil by May 
3rd, 2016 with the name of the contractor (firm); the first and last name of the employee(s) attending the site visit 
and their contact information.  
 
(d) Offerors not meeting the above cutoff date may not be able to attend the site visit due to security reasons.  
 



N62473-16-R-0814 
 

Page 143 of 146 
 

 

Section M - Evaluation Factors for Award 
 
EVALUATION 
 
EVALUATION FACTORS FOR AWARD 
 
1.  The solicitation requires the evaluation of price and the following non-cost/price factors:  
 
   Factor 1 - Past Performance  
   Factor 2 - Safety 
   Factor 3 - Corporate Experience 
   Factor 4 - Contract Management Approach 
 
2.  The distinction between experience and past performance is that experience pertains to the volume of work 
completed by a contractor that is comparable to the types of work described under the definition of recent, relevant 
projects, in terms of size, scope, and complexity.  Past performance pertains to both the relevance of recent efforts 
and how well a contractor has performed on the contracts.   
   
3.  The relative order of importance of the non-price evaluation factors is that technical Factors 2, 3, 4 and 5 are of 
equal importance to each other and, when combined are equal in importance to the past performance evaluation 
Factor 1.  When the proposal is evaluated as a whole, the technical factors and past performance (i.e., the non-price 
evaluation factors) combined are approximately equal to price. 
 
4.  The importance of price will increase if the Offerors’ non-cost/price proposals are considered essentially equal in 
terms of overall quality, or if price is so high as to significantly diminish the value of a non-cost/price proposal’s 
superiority to the Government.  Award will be made to the responsible Offeror(s) whose offer conforms to the 
solicitation and represents the best value to the Government, price and non-price factors considered. 
 
BASIS OF EVALUATION FOR EACH FACTOR 
 
FACTOR 1 PAST PERFORMANCE:   
 
Basis of Evaluation for Factor 1 Past Performance:  The degree to which past performance evaluations and all other 
past performance information reviewed by the Government (e.g., PPIRS, Federal Awardee Performance and 
Integrity Information System (FAPIIS), Electronic Subcontract Reporting System (eSRS), performance recognition 
documents, and information obtained from any other source) reflect a trend of satisfactory performance considering: 
 

• A pattern of successful completion of tasks; 
• A pattern of deliverables that are timely and of good quality; 
• A pattern of cooperativeness and teamwork with the Government at all levels (task managers, 

contracting officers, auditors, etc.); 
• Recency of tasks performed that are identical to, similar to, or related to the task at hand; and  
• A respect for stewardship of Government funds. 

 
 a)  All projects/contracts submitted by the offeror shall be relevant and recent (be completed or have been 
ongoing within the past 5 years of the solicitation closing date) and pertain to the provision of services that are 
considered the same or similar in size, scope, dollar value, and complexity to the work described under Annex 18 of 
the solicitation. 

  
 b)  In the case of an offeror without a record of past performance or for whom information on past performance 
is not available or so sparse that a meaningful past performance rating cannot be reasonably assigned, the offeror 
may not be evaluated favorably or unfavorably on past performance (see FAR 15.305(a) (2) (iv)). Therefore, the 
offeror shall be determined to have unknown past performance. 
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FACTOR 2 SAFETY: 
 
Basis of Evaluation for Factor 2 Safety: The Government is seeking to determine that the Offeror has consistently 
demonstrated a commitment to safety and that the Offeror plans to properly manage and implement safety 
procedures for itself and its subcontractors.  The Government will evaluate the Offeror’s overall safety record, the 
Offeror’s plan to select and monitor subcontractors, and any innovative safety methods that the Offeror plans to 
implement for this procurement.  The Government’s sources of information for evaluating safety may include, but 
are not limited to, OSHA, NAVFAC’s Facility Accident and Incident Reporting (FAIR) database, and other related 
databases.  While the Government may elect to consider data from other sources, the burden of providing detailed, 
current, accurate and complete safety information regarding these submittal requirements rests with the Offeror.  
The evaluation will collectively consider the following: 

 
- Experience Modification Rate (EMR)  
- OSHA Days Away from Work, Restricted Duty, or Job Transfer (DART) Rate 
- Offeror’s Technical Approach for Safety 
- Other sources of information available to the Government 

 
 (a)  Experience Modification Rate (EMR):  The Government will evaluate the EMR to determine if the Offeror 
has demonstrated a history of safe work practices taking into account any upward or downward trends and whether 
the offer provided extenuating circumstances that impact the rating.  Lower EMRs will be given greater weight in 
the evaluation.    
  
 (b)  OSHA Days Away from Work, Restricted Duty, or Job Transfer (DART) Rate:  The Government will 
evaluate the OSHA DART Rate to determine if the Offeror has demonstrated a history of safe work practices taking 
into account any upward or downward trends and whether the offeror provided any extenuating circumstances that 
impact the rates.  Lower OSHA DART Rates will be given greater weight in the evaluation.   
 
 (c)  Technical Approach for Safety:  The Government will evaluate the narrative to determine the degree to 
which subcontractor safety performance will be considered in the selection of all levels of subcontractors on 
upcoming projects.  The Government will also evaluate the narrative to determine the degree to which innovations 
are being proposed that may enhance safety on this procurement.  Those Offerors whose plan demonstrates a 
commitment to hire subcontractors with a culture of safety and who propose innovative methods to enhance a safe 
working environment may be given greater weight in the evaluation. 
 
FACTOR 3: CORPORATE EXPERIENCE   

 
Basis of Evaluation for Factor 3 Corporate Experience will be focused on the following: 

 
(a)  Project Data Sheets that show the firm’s specialized corporate experience in performing services that are 

similar in size, scope and complexity as described in Annexes 16 and 18.  
 

(b)  Key Personnel Qualifications Sheets that show requisite education, professional qualifications, and 
experience with IW/OW Treatment Plants and Collection Systems and HM/HW management programs. 
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FACTOR 4: CONTRACT MANAGEMENT APPROACH  
  
Basis of evaluation for Factor 4 Contract Management Approach will consider the effectiveness of the Offeror’s 
management approach to adequately perform the requirements of the contract.  The evaluation for Factor 4 will 
consider the following: 

 
(a) Organization Chart clearly showing the proposed program management organizational structure, lines of 

authority for key personnel, and organizational relationships with any proposed subcontractors.  In the event that the 
use of subcontractor(s) in a “team” approach is proposed, wherein the sub(s) will accomplish significant portions of 
a clearly identifiable scope of work on a consistent basis, a “team” relationship will be considered.  In such 
instances, the prime shall clearly identify the limits of responsibility for each team subcontractor. 
 

(b) Contract Management Systems.  The Government will evaluate the effectiveness and viability of the 
Offeror’s approach to managing the contract.  The Government seeks management approaches that result in optimal 
use of resources, are cost effective, and are highly responsive to the interests of the Navy.  The proposed contract 
management systems that will be employed in support of the resulting contract, shall include but not be limited to 
general contract administration, project controls and scheduling, quality control systems, management information 
systems, and use of electronic and paperless acquisition systems. 

 
(c)  The proposed plan for staffing/resourcing including all locations covered by this contract. Describe how 

staffing and equipment needed to perform this contract will be acquired. Demonstrate the efficiency and cost 
effectiveness of the plan. 

  
(d) Summary Quality Control Plan:  The basis of evaluation will focus on the Offeror’s quality control 

approach to planning, assessment, prevention/mitigation and monitoring of potential service performance 
deficiencies.  The basis of evaluation will also focus on the Offeror’s ability to effectively measure, track, analyze, 
and report performance trends and deficiencies and implement corrective actions in a timely and acceptable 
performance level to meet the requirements of the PWS. 

  
(e) 90-Day Phase-In Plan:  The basis of evaluation will focus on the Offeror’s ability to provide a 90-day 

Phase-In Plan to demonstrate a clear understanding of the effort required to be ready to provide services on day one 
of the base period, including a clear understanding of the problems that may be encountered and provide proposed 
reasonable solutions.   

 
i. The following will be considered in evaluating the Offeror’s ability to fully perform the requirements of 

the PWS upon the notice to proceed.  
 
1.  Offeror provides a Plan of Action and Milestones (POA&M) identifying the steps necessary to            
      transition to full performance. 

 
2.  The Offeror’s ability to provide personnel with the required certifications, licenses, initial       
      training, indoctrination, and orientation by the end of the Phase-In period. 

 
3.  Offeror provides a plan for assumption of workload from the incumbent workforce and  
     minimization of associated disruptions. 
 
4.  Offeror outlines the measures for the development of operating instructions, procedures and  
      administrative control mechanisms. 
 
5.  Offeror provides procedures for equipment and material management, including inventory and  
      assumption of Government furnished property. 
 
6.  Offeror provides procedures for vehicle acquisition. 
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7.  Offeror provides procedures for managing profiling requirements. 
 
8.  Offeror provides a plan for maintaining personnel availability for emergency spill response. 
 

 (f) If applicable, Joint Venture (JV) Agreements or LLC Agreements or  Teaming Agreements:  Basis of 
Evaluation.  Offerors, that elect to propose as a formal Joint Venture (JV) or Limited Liability Company (LLC), (as 
a separate legal entity) or a Teaming Agreement shall be evaluated based on whether they submitted their legally 
binding formal JV, LLC agreement or Teaming Agreement with their proposal, and whether all such agreements are 
signed by the parties and demonstrate the relations between firms and identify contractual relationships and 
authorities to bind them.  In addition the Joint Venture, LLC or Teaming Agreement shall be evaluated to ensure it 
meets the requirements of 13 CFR §§ 121.103 to 121.106, and 13 CFR §125.6, and any other applicable statutes 
and/or regulations. 
 
 
FACTOR 5 - PRICE: 
 
Basis of Evaluation:  The Government will evaluate price in accordance with FAR 15.404 and DFARS 215.404.  
Price evaluation will be based on the total price of all proposed Exhibit Line Item Number (ELIN) prices.  Total 
price consists of the base year and all option years (see Section B of the solicitation).  The Government intends to 
evaluate all options and has included the provision FAR 52.217-5, Evaluation of Options (JUL 1990) in Section M 
of the solicitation. In accordance with FAR 52.217-5, Evaluation of Options will not obligate the Government to 
exercise the option(s). Analysis will be performed by one or more of the following techniques to ensure a fair and 
reasonable price: 

 
• Comparison of proposed prices received in response to the RFP 
• Comparison of proposed prices with the IGCE 
• Comparison of proposed prices with available historical information 
• Comparison of market survey results 

 

 
 


