

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE J	PAGE OF PAGES 1 2
2. AMENDMENT/MODIFICATION NO. 0001	3. EFFECTIVE DATE 25-Jun-2015	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)
6. ISSUED BY NAVFAC HAWAII CONSTRUCTION ACQUISITION DIV (OPHA2) 400 MARSHALL ROAD JBP HH HI 96860-3139	CODE N62478	7. ADMINISTERED BY (If other than item 6) See Item 6		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. N62478-15-R-4001	
		X	9B. DATED (SEE ITEM 11) 05-Jun-2015	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) N62478-15-R-4001, Indefinite Delivery Indefinite Quantity (IDIQ) Contract for Paving, Various Locations, State of Hawaii				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL:	EMAIL:	
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 25-Jun-2015

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

The following items are applicable to this modification:

REVISE SUMMARY OF CHANGES

Add Document 00900, Responses to Questions.

DOCUMENT 00900
RESPONSES TO QUESTIONS SUBMITTED FOR
RFP NO. NO. N62478-15-R-4001

INDEFINITE DELIVERY INDEFINITE QUANTITY (IDIQ) CONTRACT FOR PAVING,
VARIOUS LOCATIONS, STATE OF HAWAII

- Q1. Page 4 of 7 - Document 00110, Non-Cost/Price Evaluation Factors, Factor 1 – Corporate Experience, Paragraph/Item (2): Please clarify the number of pages limited to, font and font size allowed to use regarding Attachment 1. The attachment states that additional sheets can be attached if necessary but the RFP states no information submitted in addition to the form will be considered.
- A1. There is no limit to the number or pages and no limitation to the font and font size.
- Q2. Section 01 11 00 SUMMARY OF WORK. Section 01 11 00 Summary of Work, 1.6 Occupancy of Premises – Who is responsible for the Occupancy Notifications....Owner or Contractor?
- A2. This is a collaborative effort between the contractor and contracting officer. As stated in 1.6 2nd paragraph. Contractor will arrange with the Contracting Officer sequence of procedures, means of egress, etc. Actual notification of tenants, will be the government, either the Contracting Officer or Facility Operation Specialists.
- Q3. Section 01 11 00 SUMMARY OF WORK. 1.8 Location of Underground Utilities – Will as-builts be provided for reference of locating existing utilities?
- A3. This is Task Order specific. Utility plans will be provided, if applicable.
- Q4. Section 01 11 00 SUMMARY OF WORK. Regarding the Excavation Permits, are we to assume that the Contracting Officer (CO) will be our only point of Contact for these permits?
- A4. This is Task Order specific and the Contracting Officer will provide guidance.
- Q5. Section 01 14 00 WORK RESTRICTIONS. 1.3 Special Scheduling Requirements – If there is a need to interrupt activity where 15 days’ notice is not possible, is there an exception depending on the circumstance and activities occurring at that time?
- A5. This will be determined on a case-by-case basis. The contractor should plan for a 15 day notice.
- Q6. Section 01 14 00 WORK RESTRICTIONS. 1.4.1 Activity Regulations – For deliveries, is there a certain amount of notice that the CO needs if a delivery needs to occur outside of the allocated times?
- A6. This will be determined on a case-by-case basis. The contractor should plan for off peak deliveries.
- Q7. Section 01 14 00 WORK RESTRICTIONS. 1.6.10 and 1.6.12.1 b Photographs – Are daily progress photos allowed as described in Section 01 30 00 1.3 – Progress and Completion Pictures?
- A7. Photographs are not allow in the shipyard and sensitive areas on base. The Progress and Completion Pictures are primary for remote locations where the Contracting Officer is unable to go to the site. This is Task Order specific and the Contracting Officer will provide guidance on photos.
- Q8. Section 01 32 16.00 20 SMALL PROJECT CONSTRUCTION PROGRESS SCHEDULES. 1.6 3-Week Look Ahead Schedule - Is there a preference on what program is used to construct this schedule? Can the P6 schedule be used, excel, etc.?

- A8. This is up to the contractor. The 3-Week Look Ahead Schedule can be Network Analysis Schedule P6, or bar chart type schedule using MS Excel or MS Projects.
- Q9. Section 01 33 00 SUBMITTALA PROCEDURES. 1.4 Forwarding Submittals Requiring Government Approval - Will electronic copies be permitted in lieu of hard copies? Will a Program Management System be used?
- A9. Contractor will use hard copies per Section 01 33 00. 1.6 Quantity of Submittals. Currently the Navy does not have a Program Management system.
- Q10. Section 01 33 00 SUBMITTALA PROCEDURES. 1.4 Forwarding Submittals Requiring Government Approval - Will a Program Management System be used?
- A10. See reply to Q9.
- Q11. Section 01 33 00 SUBMITTALA PROCEDURES. 1.8 Submittal Register - Can electronic copy of register be provided?
- A11. This is Task Order specific.
- Q12. Section 01 45 00.00 20 QUALITY CONTROL. 1.3 Information for the Contracting Officer - For daily QC reports, is it acceptable to email out daily and then weekly provide original with wet signatures?
- A12. See 1.3. The Contracting Officer will provide guidance for each task order.
- Q13. Section 01 78 00 CLOSEOUT SUBMITTALS. 1.3.1.4 Computer Aided Design and Drafting (CADD) Drawings - Are these to be in AutoCAD, Micro Station or another program?
- A13. As mentioned in 1.3.1.4, AutoCAD Release 2010 format compatible with Windows 7.
- Q14. Section 02 61 23 REMOVAL AND DISPOSAL OF PCB CONTAMINATED SOILS. 1.3 Description of Work - Are there known areas of contaminated soils? Is Contractor supposed to test All soils prior to disturbing said soil's?
- A14. Contaminated soil locations will be Task Order specific. The contractor is to test all suspected contaminated soil.
- Q15. Section 32 01 13.00 20 EMULSIFIED ASPHALT SEAL COATS WITH AGGREGATE. 3.1 Preparation of Surface - Cracks larger than 3/4 inch.....What is the maximum value for repairing crack with this method?
- A15. This is Task Order specific.
- Q16. Section 32 01 13.00 20 EMULSIFIED ASPHALT SEAL COATS WITH AGGREGATE. 3.3 Test Section Application - Who determines if location is critical to operations?
- A16. This is Task Order specific and is as instructed by the Contracting Officer or Contracts Specialist.
- Q17. Section 32 01 13.00 20 EMULSIFIED ASPHALT SEAL COATS WITH AGGREGATE. 3.4.1 Tests - Sufficient Numbers? Who determines this?
- A17. As mentioned in 3.3, the number of test would be in accordance with ASTM D2995, Test Method A as reasonable determined.
- Q18. Section 32 01 17.16 SEALING OF CRACKS IN BITUMINOUS PAVEMENTS. 3.1.14 Waterblasting Equipment - What is the pressure criteria in psi?

- A18. This would be as recommended by the manufacturer or standard practices.
- Q19. Section 32 01 17.16 SEALING OF CRACKS IN BITUMINOUS PAVEMENTS. 3.5 Crack Sealant Installation Test Section - Can this test section be the same as section 32 01 12.00 20? Is the test section in situ?
- A19. The contractor should follow Section 32 01 17.16, 3.5 Crack Sealant Installation Test Section.
- Q20. Section 32 10 00 BITUMINOUS CONCRETE PAVEMENT. 1.4 Environmental Requirements - Regarding the Rain and Fog requirements, is there a defined criteria? In certain locations in Hawaii, it rains often.
- A20. This would be as recommended by the manufacturer and standard industry practice.
- Q21. Section 32 10 00 BITUMINOUS CONCRETE PAVEMENT. 3.3 Field Quality Control - In lieu of taking in situ samples, can test panels be made?
- A21. The Contracting Officer can provide guidance on specific Task Order requirements. The contractor should follow Section 32 10 00, 3.3 Field Quality Control.
- Q22. Section 32 16 13 CONCRETE SIDEWALKS AND CURB AND GUTTERS. Part 3 Execution - Where steel reinforcing is to be used, can steel fibers be used of reinforcement bar? As an option, can pneumatically applied concrete (shotcrete) be used in lieu or the traditional form and place method?
- A22. No to steel fiber or shotcrete. The contractor should follow the specifications.
- Q23. If we intend to submit our FAR and DFARS report from the SAM website, how much of Document 00600 would we need to submit with our report?
- A23. See Document 00100, Instructions to Offerors.
- Q24. At the pre-bid meeting, you had mentioned a page other than SF 1442 where the Offeror would acknowledge amendments to the Solicitation. I cannot find this page in my RFP. Please advise where this page is located.
- A23. You can acknowledge an amendment in Block 19. of the SF1442 (Solicitation, Offer or Award) or on the SF30 (Amendment of Solicitation/Modification of Contract).





PRE-PROPOSAL CONFERENCE LOG

SOLICITATION NO. N62478-15-R-4001

PROJECT TITLE/DESCRIPTION: IDIQ CONTRACT FOR PAVING, VARIOUS LOCATIONS, STATE OF HAWAII

PRE-PROPOSAL CONFERENCE DATE: 6/22/15 TIME: 8:00 AM, HST

PROPOSAL DUE DATE: 7/6/15 TIME: 2:00 PM, HST

No.	PRINTED NAME	COMPANY NAME	PHONE NO.	SIGNATURE
1	PAUL MALLORY	MICHELS CORPORATION	<i>cell</i> 971 600 7469 (808)283-0543	
2	TOM JACKSON	MICHELS CORPORATION	(808)283-0543	
3	SAM PENG HO	JAS. W. GLOVER, LTD.	(808)591-8977	
4	KEOLA GOO	JAS. W. GLOVER, LTD.	(808)591-8977	
5	ROD UEUNTEN	KIEWIT INFRASTRUCTURE WEST	(808) 674-3081	
6	TERENCE CHUN	ROAD BUILDERS CORPORATION	(808)833-5400	
7	ERIK RHINLANDER	ROAD BUILDERS CORPORATION	(808)833-5400	
8	ERIELL AGBAYANI	ROAD BUILDERS CORPORATION	(808)833-5400	
9	SEVERINO AGBAYANI	ROAD BUILDERS CORPORATION	(808)833-5400	
10	JASON AMES	GRACE PACIFIC LLC	(808)842-3245	
11	ARJAY FRANCZYK	GRACE PACIFIC LLC	(808)590-1001	
12	BRIAN REID	TRITON MARINE CONSTRUCTION	(808)478-7448	<i>Can not make it.</i>
13	BRETT GORDON	TRITON MARINE CONSTRUCTION	(808)954-5030	
14	RENIE P. AGSALDA	ROYAL PALM CONSTRUCTION & LANDSCAPING, INC.	(808)622-3066	
15	SHARI LILLIE	NAVFAC HAWAII	(808)471-2289	
16	PRECIOUS JUMPER	NAVFAC HAWAII	(808)471-2540	
17	MICHAEL LANGER	NAVFAC HAWAII	(808)474-8418	<i>Mr. Langer</i>
18				
19				
20				
21				
22				
23				
24				
25				