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This modification is issued as follows: 
 

FRONT END REVISIONS NARRATIVELY 
 

1.  Document 00700, paragraph 1.25 FAR 52.211-10, COMMENCEMENT, PROSECUTION, AND 
COMPLETION OF WORK (APR 1984), 1ST paragraph, 3rd line, “760 calendar days” is revised to “940 
calendar days”  
 
 

SPECIFICATION REVISIONS NARRATIVELY: 
 
2.  Section 01 14 00, paragraph 1.2.d is revised to read as follows: 
 

“d.  A Historic American Buildings Survey (HABS), currently in process, is required prior to 
commencing work on HANGAR 102.  Construction on Hangar 102 cannot commence until after July 
31, 2015, which is the anticipated completion date of the HABS.” 

 
3.  Section 01 33 00  SUBMITTAL PROCEDURES / SUBMITTAL REGISTER:  The Submittal Register 
has been revised to include the following:  Sections 09 90 00; 13 27 53; 31 21 13; and 41 22 13.15.  
Revised Submittal Registers are attached.  (Am-0005) 
 
4.  Section 09 90 00  PAINTS AND COATINGS is deleted in its entirety and replaced with the attached 
revised Section 09 90 00 (Am-0005). 
 
5.  Section 10 28 13  TOILET ACCESSORIES is deleted in its entirety and replaced with the attached 
revised Section 10 28 13 (Am-0005).  
 
6.  Section 13 27 53  MODULAR CONCRETE SECURITY VAULT is deleted in its entirety and replaced 
with the attached revised Section 13 27 53 (Am-0005).  
 
7.  Section 22 00 00  PLUMBING, GENERAL PURPOSE is deleted in its entirety and replaced with the 
attached revised Section 22 00 00 (Am-0005) 
 
8.  Section 31 21 13  RADON MITIGATION is deleted in its entirety and replaced with the attached 
revised 31 21 13 and new attachment “(DRAFT) U.S. NAVY RADON ASSESSMENT AND MITIGATION 
PROGRAM GUIDEBOOK FOR RADON MANAGEMENT IN NONRESIDENTIAL BUILDINGS dated July 
26, 2010” (Am-0005).   
 
9.  Section 41 22 13.15  BRIDGE CRANES, OVERHEAD ELECTRIC, UNDER RUNNING is deleted in 
its entirety and replaced with the attached revised Section 41 22 13.15 (Am-0005)  

 
DRAWING REVISIONS NARRATIVELY: 

 

NO. SHEET NO. DESCRIPTION 

10. A-502 Detail A-1 is amended to delete the dimensions, 12’, 4’ and 8’ at the left side of 
the detail.   

11. CB-102 Note 2 is deleted in its entirety and replaced with the following:   
“2. At the end of the project, remove the five (5) temporary facilities, Building 
Nos. 6728R, 6729R, 6730R, 6731R and 6732R, from the project site.  
Disconnect temporary provision for all utilities.  Demolish all concrete pathways 
to all temporary facilities. Finish grade after removal of trailers shall be gravel.” 
 
Delete verbiage above the 5 trailers in its entirety:  “Relocate existing trailers (5 
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total) and disconnect all existing services.  Location on-base to be determined by 
the Government.”    

12. CB-109 Add Notes 3 and 4:  
  
“3.  Finished grading after trailers are removed is to be re-grassed to match 
adjacent grade.” 
 
“4.  Concrete pads, walkways, and landings are to be demolished and shall be 
removed off-site.:    

13. AB-601 Revise gate BY01 size to 6’-0” x 7’-0”  
14. AB-601 Revise Door B123A to be type N  
15. AA-611 Revise Note 4: “Provide one full board impact resistant GWB (8’-0” height), at 

lower part of all GWB partitions. All GWB shall be moisture and mold resistant.  
16. AA-621 Add Remark 2: “Provide one full board impact resistant GWB (8’-0” height), at 

lower part of all GWB partitions. All GWB shall be moisture and mold resistant. 
17. AA-621 Revise Note 4, for ALL flooring to be slip resistant.  
18. AA-621 Delete Finish Schedule Note 14 and designate as “Not Used”  
19. CA-112 Legend is revised to delete “Detail C2/C-502” and to replace it with “Detail D3/C-

502” for Contraction Joint, Construction Joint and Expansion Joint.  
20. AB-611 Revise Note 4: “Provide one full board impact resistant GWB (8’-0” height), at 

lower part of all GWB partitions. All GWB shall be moisture and mold resistant. 
21. AB-621 Revise Remark 2: “Provide one full board impact resistant GWB (8’-0” height), 

at lower part of all GWB partitions. All GWB shall be moisture and mold 
resistant.  

22. AB-621 Revise room finish for B112 and B122, from WMP to Chain link fence.  
23. AB-621 Revise Note 4, for ALL flooring to be slip resistant.  

 AB-621 Delete Finish Schedule Note 14 and designate as “Not Used”  
24. AC-602 Revise detail reference for all windows, to detail D4/A-501 for head/jamb (sim). 

and A4/A-501 for sill detail.  
25. AC-611 Revise Note 4: “Provide one full board impact resistant GWB (8’-0” height), at 

lower part of all GWB partitions. All GWB shall be moisture and mold resistant.  
26. AC-621 Revise Remark 2: “Provide one full board impact resistant GWB (8’-0” height), 

at lower part of all GWB partitions. All GWB shall be moisture and mold 
resistant. 

27. AC-621 Revise Note 4, for ALL flooring to be slip resistant.  
28. AD-401 Add to notes: 

“11. For D102 Men’s Toilet replacement wainscot to match existing remaining 
wainscot ceramic tile pattern. CT-2 is to match size, color and composition of 
existing base tile; CT-4 is to match size, color and composition of accent row 
tile.”  

29. AD-402 Add to notes:  
10. Women’s Bathroom D216 wainscot is to match Men’s Toilet D102 wainscot. 

30. 
 

AD-611 Revise Note 4: “Provide one full board impact resistant GWB (8’-0” height), at 
lower part of all GWB partitions. All GWB shall be moisture and mold  
resistant.  

31. AD-621 For Rooms D222 and D223, change flooring from CFFS to VCT-2.  
32. 

 
AD-621 Revise Remark 2: “Provide one full board impact resistant GWB (8’-0” height), 

at lower part of all GWB partitions. All GWB shall be moisture and mold 
resistant.   

33. AD-621 Revise Note 4, for ALL flooring to be slip resistant.  
34. EA-03 Correct Panel designation at Bldg CWHE WP JB to go to Panel ‘C’ in lieu of 

incorrect Panel ‘A’  
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DRAWING REVISIONS BY SKETCH: 

 
NO. SKETCH 

NO. 
SHEET 

NO. 
DESCRIPTION 

35. SKA-005 A-501 New Window Detail D4. 

36. SKA-006 A-522 Revised skylight details D1 and D2. 
37.   SKA-B005 C-506 Added detail for sewer manhole  

38. SKA-A007 AA-101 Revised limit of fencing demolition.  

39. SKA-A008 AA-111 
Identified and described new chain link fence. Identified and 
clarified reused salvaged fence.   

40. SKA-A009 AA-313 Added trench drain detail  

41. SKA-B002 AB-103 Added wall tags to furred walls in room B101, B110, and B111. 
42. SKA-B003 AB-401 Revised Interior Elevation B2 and C2   
43. SKA-C003 AC-611 Revised partition Type 1, 1X, 1AX, 1BX, 2, 2X, 2AX, and 2BX.  
44. SKA-C004 AC-611 Revised partition type 5 and 8. 
45. SKA-C005 AC-111 Added additional keynote 8.  
46. SKA-C006 AC-621 Revised floor finish for Room C119  

47. SKA-D012 AD-001 
Revised AMD-0003 exhibit. Deleted 10’ boundary lines. Clarified 
20’ standoff. Identified Modular Buildings by Unit. 

48. SKA-D013 AD-001 

Revised AMD-0003 exhibit. Identified Modular buildings by Unit. 
Added & dimensioned 10’ guardrails at end of open lanais. 
Dimensioned ADA ramp and stairs. Clarified standoff distances. 
Deleted furniture and reference. 

49. SKA-D014 AD-001 
Revised AMD-0003 exhibit. Deleted furniture and reference. 
Revised title. 

50. SKA-D015 AD-001 

Revised AMD-0003 exhibit. Revised note from architectural to 
composition shingles. Added note for frame and paint for steel door 
note. Replaced T-111 to Plywood and added paint note. Added 
note for not showing stairs and ramp for clarity. Revised General 
note Construction Type to V-B.  

51. SKA-D016 AD-001 

Revised AMD-0003 exhibit. Added Composition Shingles note. 
Replaced ‘caulk’ with ‘sealant’. Replaced “Strong Tie Hanger ‘to 
‘Metal Face Mount Joist Hanger’. Added note for Suspended 
Acoustical Panel ceiling System. Added dimension to ground 
surface. Added note calling out existing AC Pavement surface. 
Added portable Jack Stands and note. Revised title. 

52. SKT-C001 TC-101 Added general demolition note. 

 
 

53.  All other terms and conditions remain unchanged.   


