
SOLICITATION NO.          N69450-15-R -1105
PROJECT TITLE/LOCATION:Job Order Contract (JOC)
NS Guantanamo Bay, Cuba

GOVERNMENT PRE PROPOSAL INQUIRY FORM 

SOURCE SELECTION INFORMATION - SEE FAR 2.101 AND 3.104

No. Reference 
(Section Paragraph/Page) QUESTION GOVERNMENT RESPONSE RFP Change 

(Y/N) Amend No.

1 Site Visit Will photos and or video recording of temporary berthing trailers, seed project site, and JOC 
office/lay down area be permitted during the site visit? Yes N

2 Seed Project Please provide hanger floor drain cover Neenah number. Ascertain during site visit N
3 Seed Project Are all floor drain covers the same size?  If not please provide all sizes and NINA numbers. See #2 above N

4 Seed Project
Will the entire hanger facility be turned over to the contractor for renovation, or will contractor 
be required to work around personnel and aircraft in the hanger during renovation? Please 
provide concept of operation for the turn over of the facility to the contractor.

half of  floor at a time N

5 Seed Project
Will contractor or Government be responsible for moving government furnishing, tool boxes, or 
any other Government material, equipment, or supplies from the hanger floor to allow 
renovation?

Government will move N

6 Seed Project Page 166 RFP Page 166 states seed project to be completed in 250 days however Seed Project Attachment, 
page 9 states project to be completed in 175 days. Please clarify. 175 calendar days are correct - see amendment 0001 to the RFP Y 0001

7 Seed Project D509003 
GROUNDING SYSTEMS 

Requires demolition of existing grounding system and installation of new complete system.  
Will the government please provide schematics for location of existing buried system to allow 
contractor to estimate cost for demolition.

Per documentation provided, attachment NAVFAC_dwg_ 4040134 dated Nov. 1980 (Part 6)  indicates the 
layout of the existing system, field verification for accuracy is required. N

8 Seed Project D50 Are approved design drawing required for the new Hanger Deck grounding system? Approved drawings are not required for initial design. However, the proposed design shall be in accordance to 
applicable UFC requirements which will determine subsequent approval. N

9 Seed Project C30 What is the prescribed hanger deck paint color? Government will select from standard white or very light gray manufacturer's colors N

10 1.3.20.1 Crew Berthing Contractor required to bring temporary berthing units up to code. Please identify location the 
Government will provide for staff brought to GTMO for trailer renovation.

The Housing office may be contacted at 01153994172/4174 to determine lodging availability and current rates. 
Or contractor may opt to complete renovations in phases . Trailers are currently inhabited N

11 Base Services Who provides utility locate services and is there a cost for these services, if so please provide. Base provides locate services, no charge. N

12 B.9.2 Program/Computer 
Training

Requires contractor to provide RS Means training.  Will the Government provide class room 
with computers and tables required for training? Training also requires hand held calculators for 
each student. Will USG provide calculators for Government students?

Contractor is responsible for providing all equipment, training materials and training location. Local colleges 
may be able to provide access and use of a computer lab, but any cost with its use shall be at the expense of the 
contractor. Government employees will provide their own calculators.

N

13 B.10 CONTRACTOR 
PHASE-IN

Will mobilization, including renovation of temporary berthing or construction of new berthing, 
be considered as a separate time period apart from the number of day required for seed project 
completion?

See amendment 1 Y 0001

14 Seed Project 2.2 Para h. When was the hangar deck grounding system last tested and did it meet 25 Ohms or less per 
UFC 3-575-01? UNKNOWN N

15 Seed Project 2.2 Para g. What is the size of the hangar deck floor drains? UNKNOWN  field verify N

16 Berthing 1.3.20.1.1. Codes Has the anchoring (Tie down) system been inspected since the trailers were put into service?  
Are current anchoring systems in compliance with current GTMO requirements? Yes, yes N

17 Berthing 1.3.20.1.1. Codes Has annual PM's on a/c, plumbing, electrical and construction items been done and when were 
the last date PM were performed and is the inspection report available for reviewing? No N

18 Berthing 1.3.20.1.1. Codes

In part requires 100 sq. ft. per person above that floor area required for the private furnishings 
and joint furnishings specified.  It is noted that the bedrooms identified in the floor plan is 
approximately 90 sq. ft.  Please clarify if the contractor may house personnel in the existing 
temporary berthing without modification to floor plan.

Floor plan anticipate 2 people / bedroom, additional man camp requirement is 75 sq ft a person. N
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19 Berthing 1.3.20.1.1. Codes
Drawings for berthing trailers Floor Plan provides lay out of 12 bedrooms with all bedroom 
doors opening into a common center hallway. Please confirm this configuration is acceptable 
and that bedroom doors do not need to open to the outside? 

yes N

20 Berthing 1.3.20.1.1. Codes

States in part that  two house mates may be assigned to one trailer. Drawings for berthing trailers 
Floor Plan provides lay out of 12 bedrooms in the floor plan but does not specify what the 
government considers a "trailer" . Please clarify the number of bedrooms in a "trailer". Please 
clarify sq.. Ft required for two house mates.

see 18 above N

21 Berthing 1.3.20.1.1. Codes Since these trailers were put in service in 1992 has any updates to air conditioner, plumbing, 
electrical to meet codes been done?  If so please provide dates for upgrades. No N

22 Berthing 1.3.20.1.1. Codes If existing wall mounted air conditioners do not meet current energy code do they have to be 
replaced? Contractor option, as contractor paying utility costs N

23 Berthing 1.3.20.1.1. Codes Will trailers be required to have a sprinkler system to meet code? Sprinklers are already installed. N
24 Berthing 1.3.20.1.1. Codes Will firewalls be required in bedrooms joining other bedrooms on the walls & ceiling? No N

25 Berthing 1.3.20.1.1. Codes Do single pane windows need to replaced with double pane windows to meet energy code? See 22 above N

26 1.3.20.1 Crew Berthing Please specify where contractor staff engaged in temporary housing renovation will be housed, 
and the number of beds that will be made available and duration. See 10 above N

27 1.3.20.1 Crew Berthing

Contractors currently on base may have existing housing and staff. The use of those facilities 
and personnel would provide a distinct competitive advantage to those contractors. Will the 
government please clarify that facilities to be used on the JOC contract be those as provided and 
identified in the solicitation by the Government or new construction at the specified locations 
identified in the RFP. Secondly will the USG clarify if staff currently on base in support of 
existing contracts will be allowed to be shifted to support  the JOC contract, or must staff used 
to execute the JOC contract be solely dedicated to the JOC and not allowed to be used on other 
contracts..

Government does not prescribe how contractors manage personnel. Trailers are designated for JOC use. This is 
the same competition encountered with any solicitation  when bidding contractors are already established in the 
area.

N

28 1.3.20.1 Crew Berthing Does the government have 5 years historical water, sewer & electrical billing for the trailers? Three years historical utility data for trailers provided in #7 of amendment 0001 N 0001

29 1.3.20.1 Crew Berthing Will contractors be give time to evaluate the (AS IS) trailers to determine how to do an estimate 
to enhance and maintain existing utilities during the pre bid conference? See 22 above N

30 1.3.20 Available Living 
Quarters Has the berthing trailers with VAT tile and mastic been abated? No N

31 General Is certified payroll required? No N

32 B.9.5 Title Precedence

Fifteen different cost data books are listed for pre-priced items.  Per B.9.1 (Computerized 
Pricing Guide) licenses for 16 users are required including online/CD/Books.  Pricing for 15 
different cost data books for 16 users over 5 years will be very expensive.  Please verify the 
Govt. needs 16 licenses for each of the 15 cost data annually.  

RSMeans requirements are as follows:
- 10 online licenses,
- 6 CD software licenses 
- 5 Sets of books.  
Light Commercial, Metric Construction, Open Shop Building Construction, and
Residential Repair and Remodeling are not required

N

33 C.9.4 Materials and 
Equipment

Please provide additional information on Building M613 such as administrative square footage, 
warehouse square footage, layout.  Will any modification be required of this structure (or similar 
provided) to meet any code requirements?  For task orders located on Leeward, will a similar 
facility to M613 be provided on Leeward?

No known modifications to the facility are required at this time.
No additional Facility will be provided on Leeward. N
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34 C.9.4 Materials and 
Equipment

C.9.4 restricts storing materials and equipment in the contractor laydown areas after work hours.  
Please verify Govt. intent that all materials and equipment not used is to be relocated back to 
main office area each night.

Government confirms materials and equipment shall be located back to main office area each night unless 
designated area is established by contracting officer within requirements of individual task order. N

35 B.9.2 Program/Computer 
Training

Where will training be performed?  Will the Govt. be providing the computers needed for 
training?  How many Govt. users will be attending each annual training session? See Response to PPI no. 12 N

36 B.3.2 Offers
Contractor is required to submit a cost breakdown supporting the proposed coefficients.  Is their 
a particular format for this breakdown?  Where in the price proposal is this cost breakdown to 
be included?  Do the pages for the cost breakdowns go against the page count?

B.3.2, page 5 of the solicitation: The following sentence is hereby removed, " The contrator shall submit a cost 
breakdown supporting the proposed coefficeints." Y 0003

37 Small Projects, Part 2, Para. 9
Solicitation notes a 175 day duration, as well as noting we must comply with the facility tenants 
availability. Will unavoidable delays caused by base mission requirements or tenant availability 
count against the contractor's construction schedule?

Time delays and extensions will be in accordance with contract requirements. N

38 Small Projects, Part 2, Para. 
21

An ECATTS Training Program is required per the soliciation. Who will be required to 
participate in the program, ie. Craftsmen, Leadsmen, Superintendents, QC's Safety, Managers? Required for Key personnel and supervisors. N

39
Special Conditions for 
Guantanamo Bay - Para 
1.3.20.1 Crew Berthing

During the site visit, the crew berthing facility (Buildings 2365E & 2365F) was not visited.  
What is the condition of the current berthing facility?  How many available beds can this facility 
support?  What repair or construction will be required to bring them to the HUD living standard 
outlined in this same specification section?  Is the berthing drawing provided the drawing for the 
buildings 2365E/F?

See responses to PPI No. 16-30 N

40
Special Conditions for 
Guantanamo Bay - Para 
1.3.20.1.3 Installation

Removal Paragraph: Are the housing units (2365E & 2365F) that are provided by the Govt. to 
be removed within 45 days of contract completion? Yes N

41 FAC 5252.228-9305 Notice 
of Bonding Requirements

Are payment and performance bonds required for each task order?  Is it required for the SEED 
project? Yes, and Yes. N

42 FAC 5252.236-9301 Special 
Working Conditions

Is the 'Security Limited' areas that may have denial of entry assumptions to be applied to the JTF 
Camp coefficient pricing? Yes N

43 B4. Coefficient Factor
Due to the loss of time and cost to move manpower and equipment/materials from Windward to 
Leeward, would the Govt. consider adding a separate coefficient factor for work located on 
Leeward?

No N

44 General Item Will the JOC key personell be required to be on-site (Guantanamo Bay) even if there are no 
active JOC task orders in progress?

Contractor will be responsible for performing requirements in accordance with the contract. Contractor will be 
responsible for meeting response period requirements as stated in the contract. N

45 C.5.1 Contract Safety 
Manager

Will the JOC safety manager be required to be in Guantanamo Bay full time during this contract 
or can he be offsite as long as he performs the duties and responsibilities outlined in this 
section?

Contractor will be responsible for performing requirements in accordance with the contract.  Contractor will be 
responsible for meeting response period requirements as stated in the contract. N

46 SF 1442 The SF 1442 notes that the due date is 02 April 2015, however no time is noted. Please provide 
the time NAVFAC SE expects the proposals to be delivered by. See amendment 0002 for revised proposal due date and time N
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47 Part 3,  2.2 Facility Function, 
Note M

Are CAD files of the existing drawings available to assist in the completed construction 
drawings required by contractor for submission?

After award and upon request, the electronic "Computer-Aided Drafting and Design (CADD)" drawing files 
may be available to the Contractor for use in preparation of construction drawings, however, the Government 
makes no representation regarding the accuracy or completeness of the electronic CADD files, nor does it make 
representation to the compatibility of these files with the Contractors hardware or software. Use of these CADD 
files does not relieve the Contractor of duty to fully comply with the contract documents, including and without 
limitation, the need to check, confirm and coordinate the work of all contractors for the project.

N

48 Part 3,  2.2 Facility Function

"All exposed structural steel shall be coated with a high performance coating system consisting 
of an epoxy primer, a high solids polyurethane intermediate coat and a high solids 
polyurethane top coat." Please better define what encompasses all the structural steel. Are the 
hanger doors or any of the door components considered structural?  Is the steel supporting the 
various ceiling curtain walls considered structural?  

Hangar doors and door components are not considered part of the steel structural Hangar support system for this 
RFP.  Structural supports include building main frame, girts, beams and purlins. N

49 Section L, Page 175 of 178 Would the Government consider relevant projects that demonstrate OCONUS experience more 
favorably than CONUS experience? Evaluation Factors will be considered as stated in Solicitation N

50 Part 3, Section 2.5 Workflow 
Process

Seed project requires phasing of contruction.  Please provide additional details in regards to this.  
How many phases will be required?  How much of the hangar will contractor be given access to 
for each phase?  Do we anticipate any shutdowns due to facility tenants?

See Response to PPI no. 4  (2 phases - 50% of facility to be turned over at a time, No anticipated shutdowns due 
to facility tenants.) N

51 Part, Section F201007 
Electrical Systems

Does the entire grouding system, including the compenets that are under the slab have to 
removed  or can anything below slab be abandoned in place? Perform work in accordance with RFP.  Remove grounding system and install new grounding system. N

52 Part Six - Attachement table 
of contents; last paragraph

"The Contractor shall complete a survey of all areas to be affected by the project scope of work 
and provide plans and specifications for the work to be completed." Please confirm this is a 
Design-Build project requiring full design plans and specifications.

It is not the intent of the Government for this to be a Design - Build Contract. Refer to RFP for design 
requirements. N

53 General Item
During the site visit, it was noticed that the existing ladders on the beacon tower doesn't comply 
with OSHA requirements.  Will the contractor be required to bring these ladders up to OSHA 
requirements as part of the repairs?

Ladder work is not included in Scope of Work. N

54 General Item Verify if the coating of the structural steel is limited to the interior of the hangar bay and beacon 
tower or does it also include all exposed structural steel on the exterior. Exposed Structural Steel on Exterior is not included in Scope of Work. N

55 Lead Question The provided Lead and Asbestos surveys did not address the beacon tower.  For bidding 
purposes, are we to assume the becon tower is coated with lead paint? Yes N

56 B.9.5 Title Precedence

It is highly unusual to include all available RSMeans Cost Data in the UPB for a JOC, and most 
DOD JOCs require the RSMeans Facility Cost Book specifically, though some may also include 
the “Master Composite” and “FMR”.    Furthermore, as UPB stands for Unit Price Book,  the 
use of unit cost line items and not the use of assemblies and/or square foot cost data is the norm 
for JOCs.  Is the requirement for all available RSMeans Cost Data (Complete Library)  in 
error?  If not, why is RSMeans Complete Library being required by the Government for this 
JOC?

Complete Library is required to provide the Government with the highest quantity of predetermined unit price 
costs.  See previous PPI question response no. 32 N

57 C.4.2 RS Means Can an equal cost estimating software program be substituted for CostWorks? No N

58 B.9.2 Program/Computer 
Training

Are their minimum credentials that the training personell and/or organization must have to 
perform Govt. required training? Training shall be given on site by a qualified instructor with documented experience in instructing RS Means. N
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59
Section ; ParagrapghF 
Evaluation Factors for award, 
Basis for Evaluation

"The Government will evaluate price based on the total price".  Is the seed project price the only 
price factor being evaluated?  IF the coefficient factors are also considered,  how does each of 
the evaluated pricing factors compare to each other in regards to importance?

IAW page 4 of the solicitation, workload estimates for each SLIN were provided for evaluation purposes.  The 
proposed coefficeints will he multiplied by the estimated workload (dollars) provided.  This total will be added 
to the proposed seed project price to result in the TOTAL EVALUATED PRICE for the procurement.  Please 
see attachment "Price_Proposal" for clarification.

Note:  The total evaluated price may exceed $30M, but the maximum contract value SHALL NOT exceed 
$30M over the life of the contract.

N 0003

60 RFQ Spec 3.6 Page 54 NAVFAC regulations call for a dust free environment. Can we take that to mean no sandblasting 
will be allowed in the stripping of the bay floor, crane rails and overhead beams? Contractor shall use Dust Controls for mitigation N

61 SEED_PROJECT_AV600_P
arts_2.6, Section 2.2

Has an existing floor survey taken place, and if so what is the depth of floor high spots needed 
to be ground down to floor level? No N

62 RFQ 1.3.20.1 How many crew berthing units will be made available to the contractor?
Buildings 2365 E and 2365 F will be made available for Contractor Crew Berthing.  Any additional berthing 
facilities required to meet the work load are the Contractor's responsibility. Areas at Corinaso Point will be 
made available to the contractor for contractor furnished berthing.

N

63
FAC 5252.228-9305 
NOTICE OF BONDING 
REQUIREMENTS

Can you confirm that bonding is at the TO level and not the aggregate total potential contract 
value? In other words, are individual project bonds due to the Government 10 days after award 
of a TO as opposed to a blanket bond at the start of the contract that covers all TO's up to the 
$30M potential of the contract?

Bonds will be required based on individual TO awards. N

64 SF1142 What time (hour:minutes) is proposal due on 02 April, 2015? See amendment 0002 for revised proposal due date and time N

65 Section 1.3.10; pg 35/178 Are the cost of utilites correct?  If not, please update accordingly. Refer to Amendment 1 N

66 Section 1.3.14; pg 36/179
Sales of petroleum products shall be made from NEX gas station.  Is this statement correct?  It is 
my understanding that purchasing of fuel is required to be performed elsewhere with a gas 
purchasing agreement as a result of limited supplies at NEX?

Yes, fuels are available through NEX, however, DLA fuel agreements may be requested after award. N

67 Pg 174/178 Regarding basis of evaluation, will coefficients OR price for Seed Project recieve a higher 
rating?  Please identify how the government will evaulate the Price factor See PPI#59 N

68 General Is it the intent to award the use of Building M613, a.k.a. JOC Facility, to the awardee for 
duration of the JOC contract? Yes, Building M613 (or equivalent facility) is intended to be used for the duration of the JOC Contract. N

69 General Will Contractor be allowed to have entire seed project (hangar) OR will contractor have to stage 
hangar due to aircraft having to remain resulting in drop cloths and FOD protection. See Response to PPI no. 4  (2 phases - 50% of facility to be turned over to contractor at a time) N

70 1.3.20.1 Crew Berthing Does the government have any historical utilities cost data for Bldgs 2365E & F? Refer to Response PPI no. 28 N
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71 1.3.20.1 Crew Berthing What is the bed capacity of Bldgs 2365E & F? See Response to PPI No. 18 N

72 1.3.20.2 Mgmt/Supv Housing Can the government provide historical utilities cost for the Family Housing units? Not Available N

73 1.3.20.1 / 38
Government furnished trailers (2) 2365E and 2365F does not have cooking or laundry 
appliances. Can the Joc personnel have access the existing cooking and laundry facilities, 
adjacent trailers?

No N

74 1.3.20.1 / 38 Demolition of trailers 2365E and 2365F up on completion of the contract the trailers will be 
removed.  Can the trailers be disposed at the local base land fill / metal disposal area? Disposal of trailers shall be in accordance with Base requirements for Disposal and Recyling regulations. N

74 1.3.20.1 / 38 If available can the new JOC contractor acquire additional government furnished trailers? No, additional facilities required to meet work load are the responsibility of the Contractor. N

76 1.3.14.1 / 36 Says that sales of Petroleum Products shall be made from the NEX gas station. Question can the 
new JOC contractor purchase fuel from DAL fuels department on island? Refer to Response PPI no. 66 N

77 Attachment I, Part 3,2.2.i-j / 3 Will the successful offeror be able to take the beacon "offline" during daylight hours? Yes N

78 1.3.10 / 35 May offerors receive historical data on previous incumbent JOC shop utility costs? Not Available N

79 AV600 Part 3 Project 
program 2.0 / Page 2 Is it in the seed project's scope to repair/paint the Concrete ceiling? No N

80 AV600 Part 3 Project 
program 2.0 / Page 2 Is it in the seed project's scope to repair/paint the Hangar's doors? No N

81 AV600 Part 3 Project 
program 2.0 / Page 2

Is it in the seed project's scope to repair or replace steel brackets that hold the steel beams to the 
ceiling No N

82 AV600 Part 3 Project 
program 2.0 / Page 2 Is it in the seed project's scope to repair/replace the Hangar ceiling lighting system? No N

83 AV600 Part 3 Project 
program C30 / Page 6

Please clarify if the SSPC certification required for contractors performing surface preparation 
and coatings on the floor and metal surfaces has to be submitted as part of the proposal?

No, certifications required for contractors performing surface preparation and coatings on the floor and metal 
surfaces can be submitted with task order construction submittals. N

84 AV600 Part 3 Project 
program 2.0 / Page 2

Any certification required for contractors to be able to work on interior overhead hoisting 
system? Refer to RFP for requirements. N

85 AV600 Part 3 Project 
program 2.0 / Page 2 Has the presence of Lead been previously determined on the Hangar floor paint? No N
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86

AV600 Small Project Part 2, 
Attachment A  Paragraph 9--
AND -- Section L/ Page 166 
of 178

According to Small Project Part 2, Attachment A Project-Specific General Requirements- 
Paragraph 9construction and procurement duration for seed project is 175 days. But in the RFP 
Section L Page 166 of 178 it says the seed project will have a maximum duration of 250 
calendar days. Please clarify whether the duration for the seed project 250 calendar days or 175 
calendar days.

See Amendment 1 N

87  Section L /Page 166 of 178

Government's requirement is to allow 45 calendar days duration for area clearance approvals of 
TCN personnel. In which case the mobilization of personnel to the island would take about 60 
calendar days from the date of award. Does that mean the project duration will be 60 calendar 
days plus 250 calendar days

See Amendment 1 N

88 AV600 Part 3  D509003 / 
Page 7

Is the grounding system established in the hangar floor connected with any systems for the 
whole facility such as Lightening protection systems? In other words does the modification  to 
the grounding system affect the Lightening protection system for the whole facility?

No N

89 AV600 Part 3  D509003 / 
Page 7

Does  the Grounding system testing require testing from a commercial, third-party certified 
inspector? No N

90 General What is the projected amount of concrete that will be used on the JOC? The nature of JOC work has changed, so historical data no longer provides a basis for future estimates.  At this 
time, there is no estimate for concrete needs on the JOC. N
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