

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE J	PAGE OF PAGES 1 4
2. AMENDMENT/MODIFICATION NO. 0007	3. EFFECTIVE DATE 15-Dec-2015	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)
6. ISSUED BY CODE N69450 NAVFAC SOUTHEAST IPT SOUTH CENTRAL BLDG 135, PO BOX 30 NAS JACKSONVILLE JACKSONVILLE FL 32212-0030		7. ADMINISTERED BY (If other than item 6) CODE See Item 6		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			X	9A. AMENDMENT OF SOLICITATION NO. N69450-15-R-1605
			X	9B. DATED (SEE ITEM 11) 21-Jan-2015
				10A. MOD. OF CONTRACT/ORDER NO.
				10B. DATED (SEE ITEM 13)
CODE		FACILITY CODE		
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) N69450-15-R-1605, Water Distribution System Repairs, NAS JRB New Orleans, LA See page 2 for continuation.				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
			TEL: _____ EMAIL: _____	
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)		15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)	16C. DATE SIGNED 15-Dec-2015

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

AMENDMENT 0007

The purpose of this amendment is to:

1. Close discussions with all offerors. Discussions are hereby closed.
2. Request Final Proposal Revisions (FPR). The Government intends to award without obtaining further revisions. Your FPR shall provide 90 days for Government acceptance. The new proposal expiration date will be April 13, 2016.
3. Establish the FPR closing date of Thursday, January 14, 2016 at 2:00 pm (Eastern Time). Discussions are hereby closed. Your FPR will be due Thursday, January 14, 2016 at 2:00 pm (Eastern Time).
4. Accept electronic submission of FPRs; however FAR 15.208(b)(1)(i) will apply. This means that electronically submitted proposals shall be submitted by 5 pm the day before paper proposals are due.
5. SECTION 00202, I. INTRODUCTION, B. DESCRIPTION OF ACQUISITION is revised as follows:

Delete:

4. Completion date for the basic contract is 677 calendar days from contract award, which includes the initial 15 days allowed for submission and approval of insurance, bonding and other requirements set forth in the contract.

Replace With:

4. Completion date for the basic contract is **536** calendar days from contract award, which includes the initial 15 days allowed for submission and approval of insurance, bonding and other requirements set forth in the contract.

6. F. EVALUATION FACTORS FOR AWARD, 4. Phase Two Basis of Evaluation and Submittal Requirements for Each Factor, (b) Phase Two Non-Cost/Price Evaluation Factors, (1) Factor 5, Technical Solution, (i) Solicitation Submittal Requirements, **For Domestic Potable Water Distribution portion of the project**, D. Schedule, is revised as follows:

Delete:

D. Schedule--Proposed schedule showing design, construction, commissioning, and water quality testing/validation period, in compliance with Part 3, 3.7 System Commissioning. Water distribution system construction shall be complete and ready for testing no later than August 1, 2017. Testing shall not begin before June 1, 2017. Assume an October 23, 2015 award date for developing the schedule.

Replace With:

D. Schedule--Proposed schedule showing design, construction, commissioning, and water quality

testing/validation period, in compliance with Part 3, 3.7 System Commissioning. Water distribution system construction shall be complete and ready for testing no later than **August 31, 2017**. Testing shall not begin before June 1, 2017. Assume a **March 14, 2016** award date for developing the schedule.

7. F. EVALUATION FACTORS FOR AWARD, 4. Phase Two Basis of Evaluation and Submittal Requirements for Each Factor, (b) Phase Two Non-Cost/Price Evaluation Factors, (1) Factor 5, Technical Solution, (i) Solicitation Submittal Requirements, **For the Flightline non-potable water main portion of the project**, D. Schedule, is revised as follows:

Delete:

D. Scheduling--Proposed schedule showing design, construction, and commissioning. Indicate period of downtime for ground storage tank. Schedule shall be in compliance with Part 3, 3.7 System Commissioning. Water distribution system construction shall be complete and ready for testing no later than August 1, 2017. Testing shall not begin before June 1, 2017. Assume an October 23, 2015 award date for developing the schedule.

Replace With:

D. Scheduling--Proposed schedule showing design, construction, and commissioning. Indicate period of downtime for ground storage tank. Schedule shall be in compliance with Part 3, 3.7 System Commissioning. Water distribution system construction shall be complete and ready for testing no later than **August 31, 2017**. Testing shall not begin before June 1, 2017. Assume an **March 14, 2016** award date for developing the schedule.

8. SECTION 00202, I. INTRODUCTION, B. DESCRIPTION OF ACQUISITION is revised as follows:

Delete:

5. The estimated construction cost for the project (CLIN 0001 plus CLIN 0002) is between \$15,000,000 and \$20,000,000.

Replace With:

5. The estimated construction cost for the project (CLIN 0001 plus CLIN 0002) is between \$10,000,000 and \$15,000,000.

All other terms and conditions remain unchanged.

SECTION 00010 - SOLICITATION CONTRACT FORM

The required response date/time has changed from 25-Aug-2015 02:00 PM to 14-Jan-2016 02:00 PM.

The contractor period of performance end date has decreased by 141 days from 677 days to 536 days.

DELIVERIES AND PERFORMANCE

The following Delivery Schedule item for CLIN 0001 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
---------------	----------	-----------------	-----

677 dys. ADC	1	NAVFAC SOUTHEAST JAY NOSSER PWD NEW ORLEANS- BLDG 552 NAVAL AIR STATION-JOINT RESERVE BASE NEW ORLEANS LA 70143 504-678-9082 FOB: Destination	N69450
--------------	---	--	--------

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
536 dys. ADC	1	NAVFAC SOUTHEAST JAY NOSSER PWD NEW ORLEANS- BLDG 552 NAVAL AIR STATION-JOINT RESERVE BASE NEW ORLEANS LA 70143 504-678-9082 FOB: Destination	N69450

SECTION 00700 - CONTRACT CLAUSES

The following have been modified:

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within **15** calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready for use not later than **536 calendar days from the date of award**. The time stated for completion shall include final cleanup of the premises.

(End of clause)

(End of Summary of Changes)