

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. CONTRACT ID CODE J	PAGE OF PAGES 1   4
2. AMENDMENT/MODIFICATION NO. 0001	3. EFFECTIVE DATE 16-Jun-2015	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)
6. ISSUED BY NAVFAC SOUTHEAST IPT SOUTH CENTRAL BLDG 135, PO BOX 30 NAS JACKSONVILLE JACKSONVILLE FL 32212-0030	CODE N69450	7. ADMINISTERED BY (If other than item 6) <b>See Item 6</b>		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. N69450-15-R-1612	
		X	9B. DATED (SEE ITEM 11) 04-Jun-2015	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  The purpose of this amendment is to post PPI responses and revise Drawings and Specifications.				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL:	EMAIL:	
15B. CONTRACTOR/OFFEROR  _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED  16-Jun-2015

## SECTION SF 30 BLOCK 14 CONTINUATION PAGE

**SUMMARY OF CHANGES**

## SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

AMENDMENT 0001

1. Provide the following changes to Drawings and Specifications:

**SECTION 00102 LIST OF DRAWINGS**

## 1.2 CONTRACT DRAWINGS

The following drawings, bearing revision date of 8/05/2014, supersede drawings bearing the same number and title:

<u>NAVFAC DRAWING NO.</u>	<u>TITLE</u>
15087903 (C201)	UTILITY DETAILS
15087906 (C204)	MISCELLANEOUS SITE DETAILS
15087934 (MH101)	FLOOR PLAN – HVAC
15087941 (M604)	MECHANICAL CONTROLS
15087942 (M701)	MECHANICAL SCHEDULES

The following drawings are hereby revised:

<u>NAVFAC DRAWING NO.</u>	<u>TITLE</u>	<u>DESCRIPTION OF CHANGE</u>
15087926 (P001)	PLUMBING LEGEND & ABBREVIATIONS	Delete “NPW – NON POTABLE WATER” from abbreviations.
15087928 (P102)	FLOOR PLAN – DOM. WATER CW TO HUMIDIFIER”.	Replace Keyed Note 4 with “ROUTE 3/4”

<u>SPECIFICATION</u>	<u>CHANGE</u>	<u>TITLE/DESCRIPTION OF CHANGE</u>
01 14 00.0 25	1	Under 1.2 SPECIAL SCHEDULING REQUIREMENTS, add the following: “d. The furniture contractor responsible for Government Furnished/Government Installed (GFGI) equipment must be allowed access to the facility towards the end of construction to install cubicle work stations which will then be wired and tested under this contract. Assume 14 working days for the GFGI equipment install. Coordinate with the furniture contractor to facilitate joint use of the space during the final phases of construction and incorporate the coordination activities into the construction schedule.”

01 35 26.00 25	1	Under 1.5.1.2 OSHA Days Away From Work, Restricted Duty, or Job Transfer (DART), delete the following: “Prime Contractor May submit a written request .... as tacit approval”.
	2	Under 3.7.1 Utility Locations, add the following: “Utility locates Shall be completed not less than 30 days prior to the planned commencement date for on-site construction activities.”
01 45 00.10 25	1	Under 1.13.2 Pre-Final Inspection, add the following after the first sentence: “Additional government personnel may be in attendance. Provide the Government with at least 10 calendar days notice prior to the Pre-Final Inspection.”
01 78 00.00 25	1	Under 1.3.1.4 Computer Aided Design and Drafting (CADD) Drawings, replace item b. with 1.3.1.4.b as listed at the bottom of the attached specification section 01 78 00.00 25 Page 4.
23 08 00.00 10	1	Replace the Functional Performance Test Checklist for Constant Volume Air Handling Unit and Cooling Coils of In-Row Cooling with attached specification section 23 08 00.00 10 Page 19.
26 26 53	1	Remove Specification section 26 26 53 in its entirety. In addition to the removal of 26.26.53 (PDU, Spec), the Spec referenced in both the E and M project drawings is also deleted. Delete all scope identified under paragraph 1.3.1 of Section 26 26 53. Also delete testing, adjusting, and balancing of chilled water system and direct digital controls monitoring and control of in-row cooling system. Provide electrical and mechanical infrastructure for items specified in section 26 26 53 for future installation of others. The MP101 drawing with notes is attached for additional clarification.

The following documents have been added to the RFP:

- 1) PPI Log dated 6/16/2015 has been posted to NECO under the Additional Documents section.
- 2) “Drawings and Specifications for Amendment 0001” file has been posted to NECO under the Additional Documents section.

All other solicitation terms and conditions remain unchanged.

(End of Summary of Changes)