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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  
 
 
 
The following have been added by full text:  
        PRE-PROPOSAL INQUIRIES 
PRE-PROPOSAL INQUIRIES 
 
1 – At the site visit we noticed that the Fresh Air Intake and the Exhaust Vent Pipe were rusted. 
           Question 
           Are these to be replaced on both Boilers per this SOW/Project? 
 
2 – On page 6-7 of the SOW #6 it talks about the Boilers being tested under Direct Supervision of a NBBI Licensed 
Boiler and Pressure Vessel Inspector- 
Question 
Will this test be Done by Roger of NAS/NAVFAC or does NAS CC want the contractor to hire a third party 
inspection service? 
Then have Roger from NAS/NAVFAC to confirm the third party test? 
 
3 – On page 7 of the SOW Question #13.6 
           Question 
           It states that this work requires a Licensed NBBI Boiler and Pressure Inspector/ 
           Will this still be required if NAS CC has Roger from NAS?NAVFAC doing the inspection?  
 
4 – Once the old units are removed from their current placement what does NAS CC want the Contractor do with the 
Old Boilers? 
 
5 - All three (3) of the Hamilton EVO Boilers are tied together Power and Controls, In other words they are Daisy 
Chained together. 
           Question: 
           Are we to take all three (3) boilers off line while we replace Boilers #2 and #3? 
 
6 - Each Boiler should have their own Disconnect Box per the NEC and be within sight of the Boilers. 
           Question 
           Are we to bring Boilers #1, #2 and #3 up to Newest Mechanical and NEC Electrical Code? 
 
7 - Will the Carrier A/C Temp trailer be removed as we will need to get a Forklift into that area to remove the Old 
boilers and place the new boilers. 
 
 
1.  Yes these can be replaced with the boilers 
2. NAVFAC requirement is that work be completed with a NBBI licensed boiler and pressure vessel inspector 
present.  Roger will provide final approval for all work completed. 
3. Answered with number 2. NVAFAC will provide a final inspection and the NAVFAC boiler inspector will 
provide final acceptance, but Licensed NBBI boiler and pressure vessel inspector is required for installation and 
must be provided by the contractor.  
4. After the boilers have been removed, NAS CC would like the removed boilers to be placed in building 1282. 
5. The goal of this project was to replace the damage/non operational boilers without making further changes to the 
system.  If all three boilers have to be off line to replace two, then all three boilers have to be off line to replace two.   
6. Not at this time. 
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7. We will coordinate with the shops to move the temp chiller to allow clearance. 
  
 
(End of Summary of Changes)  
 


