

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE J	PAGE OF PAGES 1 3
2. AMENDMENT/MODIFICATION NO. 0001	3. EFFECTIVE DATE 19-Apr-2016	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)
6. ISSUED BY NAVFAC SOUTHEAST IPT SOUTH CENTRAL BLDG 135, PO BOX 30 NAS JACKSONVILLE JACKSONVILLE FL 32212-0030	CODE N69450	7. ADMINISTERED BY (If other than item 6) See Item 6		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		<input checked="" type="checkbox"/>	9A. AMENDMENT OF SOLICITATION NO. N69450-16-R-1607	
		<input checked="" type="checkbox"/>	9B. DATED (SEE ITEM 11) 07-Apr-2016	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The purpose of this amendment is to provide a general list of anticipated changes and/or additions to drawings and specifications and incorporate the Site visit sign in sheet/notes and Agenda into the solicitation. See Continuation page.				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL:	EMAIL:	
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 19-Apr-2016

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

AMENDMENT 0001

The purpose of this amendment is to:

1. Incorporate the Site visit sign-in sheet/notes and Site visit Agenda into the solicitation.
2. Provide a general list of anticipated changes and/or additions to drawings and specifications. Changes and additions below shall be considered as approximate and serve as notice of change only. Final bids shall be based on revised drawings and specifications. Proposal due date will be extended on a future amendment.

Summary of Planned Changes

- a. Civil Drawings
 - i. Changes - Reserved
 - ii. Additions – 12 sheets for Phase 2 area. Refer to Drawing G003.
 1. Demolition and removal of existing pavement northeast of utility trench, approximately 2,700 square yards.
 2. Demolition and removal of existing pavement between existing concrete pile cap and utility trench, approximately 570 square yards.
 3. Demolition of one storm inlet.
 4. New concrete pavement, including base materials, northeast of utility trench, approximately 2,700 square yards.
 5. New concrete pavement, including base materials, between existing concrete pile cap and utility trench, approximately 570 square yards.
 6. Four manhole adjustments.
 7. Three new storm inlets top w/grates.
 8. Additional Boring information for Phase 2 area.
- b. Structural Drawings
 - i. Changes
 1. Various minor dimensional adjustments.
 2. Various changes to improve readability of drawings.
 3. Minor revision to notes on sheets S001 and S002.
 4. Relocation of various Mooring fittings to accommodate existing utilities and subsurface features. Reference Sheets S111-S112.
 5. Change of corner protection from small D fenders to fender similar to new fenders to be provided. Reference S111.
 6. 16" diameter low double bitt supports piles tip elevation changed to approximately -54 feet. Reference Sheet S301.
 7. Low double bitt foundation width increased by approximately six inches. Reference sheet S502.
 8. Increase in typical horizontal cap reinforcement to approximately 22 square inches. Reference Detail B4 Sheet S502.
 9. Change in wale splice to an offset splice. Reference detail C2 Sheet S505.

10. Change in Pin Pile cap total height. Reference detail Z1 Sheet S506.

ii. Additions

1. Addition of two mooring fittings and foundations on Wharf Tango (one low double bitt and one 42 inch cleat). Reference sheet S111.
2. Addition and/or relocation of new bulkhead anchors at Tango/Bravo corner to accommodate mooring fittings. Reference sheet S111.
3. Provide approximate depths for soil improvements per table below :

LIMIT	STATIONS ¹	BASIS OF DESIGN ²	APPROXIMATE DEPTH(FT) ³
LIMIT A	0+53 to 1+62	B101 / N=16	64
LIMIT B	1+62 to 5+63	B102 & B103 / N= 25	51
LIMIT C	5+63 to 11+67	RESERVED / N = 30	31
<ol style="list-style-type: none"> 1. Refer to civil drawings for stationing 2. Soil Boring / SPT (N) value. Refer to Civil Drawings for Borings. 3. From top of existing concrete deck 			

c. Electrical Drawings

- i. Changes - Reserved
- ii. Additions – Reserved

2. Specifications

- a. Minor Changes and Clarifications made to all specifications.

The following documents have been added to the RFP:

1) The Site visit sign-in sheet/notes and Site visit Agenda have been posted to NECO under the Additional Documents section.

All other solicitation terms and conditions remain unchanged.

(End of Summary of Changes)