

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE J	PAGE OF PAGES 1 7
2. AMENDMENT/MODIFICATION NO. 0007	3. EFFECTIVE DATE 30-Jun-2016	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)
6. ISSUED BY NAVFAC SOUTHEAST IPT SOUTH CENTRAL BLDG 135, PO BOX 30 NAS JACKSONVILLE JACKSONVILLE FL 32212-0030	CODE N69450	7. ADMINISTERED BY (If other than item 6) See Item 6		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. N69450-16-R-1607	
		X	9B. DATED (SEE ITEM 11) 07-Apr-2016	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The purpose of this amendment is to revise the Description of Acquisition, Basis of Evaluation for Price, Basis of Evaluation for Non-Cost/Price Factors (Definition of a Relevant Project), Solicitation Submittal Requirements for Factor 3- Technical Approach, provide PPI responses, and provide Specification revisions in response to PPIs 132, 138, 154 and 155.				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL:	EMAIL:	
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 30-Jun-2016

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

AMENDMENT 0007

The purpose of this amendment is to make revisions as follows, (**Changes Bolded**):

1. B. DESCRIPTION OF ACQUISITION, 3:

DELETE

3. The description of the basic contract award CLIN(s) is as follows:

CLIN 0001: Wharf Bravo Structural Repairs

REPLACE WITH

3. The description of the basic contract award CLIN(s) is as follows:

CLIN 0001: Wharf Bravo Structural Repairs - Phase 1

CLIN 0002: Option item 1- Wharf Bravo Structural Repairs - Phase 2

The Government may exercise CLIN 0002 (Option Item 1) at time of contract award. If option is not exercised at time of contract award, the Government may exercise option item within 365 days from date of award. Evaluation of options will not obligate the Government to exercise any/all of the options.

2. B. DESCRIPTION OF ACQUISITION, 4.

DELETE

4. Project completion date: 880 days from date of contract award.

CLIN 0001: Wharf Bravo Structural Repairs

Phase I (North End Wharf Repairs) - Completion Date: 440 days from date of contract award

Phase II (South End Wharf Repairs) - Completion Date: 880 days from date of contract award.

Within the overall project schedule, the contractor shall commence and complete the required work in phases. The contractor shall complete each phase of the work within the number of calendar days stated, or within the dates specified, in the following schedule:

Schedule start day: The day designated as the beginning of a particular phase; the number listed is the number of calendar days from the award of contract unless a specific calendar date is provided.

Completion day: The day designated as the end of a given phase and the day the work in that phase must be completed; the number listed is the number of calendar days from the award of the contract unless a specific calendar date is provided.

Phase	Description	(a) Schedule Start Date	(b) Completion Date
I	North End Wharf Repairs	0	440 days
II	South End Wharf Repairs	441 days	880 days

If the work of a particular phase is complete and accepted before the scheduled completion day, the contractor shall immediately begin work on the subsequent phase unless otherwise restricted.

The liquidated damages in the following amounts will be assessed for each calendar day of delay:

During Phase I – CLIN 0001: Wharf Bravo Structural Repairs - \$7,450

During Phase II – CLIN 0001: Wharf Bravo Structural Repairs - \$7,450

REPLACE WITH

4. Project completion date:

CLIN 0001: Wharf Bravo Structural Repairs - Phase 1 – Completion Date: 440 days from date of contract award.

CLIN 0002: Option item 1- Wharf Bravo Structural Repairs - Phase 2 – Completion Date: 440 days from date of contract award.

The liquidated damages in the following amounts will be assessed for each calendar day of delay:

CLIN 0001: Wharf Bravo Structural Repairs - Phase 1 – \$10,761

3. EVALUATION FACTORS FOR AWARD, 3 (a) Price, (2) Basis of Evaluation:

DELETE

(2) Basis of Evaluation: The Government will evaluate price based on the total Price for CLIN 0001. Total price consists of the basic requirement (CLIN 0001). Analysis will be performed by one or more of the following techniques to ensure a fair and reasonable price:

- (i) Comparison of proposed prices received in response to the RFP.
- (ii) Comparison of proposed prices with the IGE.
- (iii) Comparison of proposed prices with available historical information.
- (iv) Comparison of market survey results.

REPLACE WITH

(2) Basis of Evaluation: The Government will evaluate price based on the total price. Total price consists of the basic requirement and the option item (CLINS 0001 and 0002). The Government intends to evaluate all options and has included the provision FAR 52.217-5, Evaluation of Options (JUL 1990) in this solicitation. In accordance with FAR 52.217-5, evaluation of options will not obligate the Government to exercise the options. Analysis will be performed by one or more of the following techniques to ensure a fair and reasonable price. Analysis will be performed by one or more of the following techniques to ensure a fair and reasonable price:

- (i) Comparison of proposed prices received in response to the RFP.
- (ii) Comparison of proposed prices with the IGE.
- (iii) Comparison of proposed prices with available historical information.
- (iv) Comparison of market survey results.

4. E. EVALUATION FACTORS FOR AWARD, 3 (b) Non-cost/price Factors:

DELETE

DEFINITION OF A RELEVANT PROJECT: Renovation or new construction of a pier or wharf, at an approximate value of \$10M or higher. Each relevant project must include at least one of the following minimum mandatory features, and the relevant projects, when combined, must include ALL of the following minimum mandatory features: (i) concrete deck construction or repair; (ii) installation of new sheet pile and reinforced concrete cap; and (iii) soil stabilization by deep soil mixing.

REPLACE WITH

DEFINITION OF A RELEVANT PROJECT: Renovation or new construction of a pier or wharf, at an approximate **value** of \$10M or higher. Each relevant project must include at least one of the following minimum mandatory features, and the relevant projects, when combined, must include ALL of the following minimum mandatory features: (i) concrete deck construction or repair; (ii) installation of new sheet pile and reinforced concrete cap; and (iii) soil stabilization by deep soil mixing.

5. E. EVALUATION FACTORS FOR AWARD, 3 (b) Non-cost/price Factors, Factor 3 – Technical Approach:

DELETE

Factor 3 – Technical Approach

(i) Solicitation Submittal Requirements:

OCONUS Work Plan: Provide a narrative demonstrating the Offeror's ability to successfully carry out construction projects in OCONUS locations. The narrative shall include:

... The Offeror's plan for shipping materials and equipment to and from Naval Station Guantanamo Bay, Cuba. Materials and equipment are not available locally and must be provided at the contractor's expense. Provide a plan of major equipment that is anticipated to be needed, major construction materials, and an anticipated plan for transporting to the worksite.

... The Offeror's plan for berthing and medical arrangements. As it is anticipated, no beds will be available, the Contractor shall construct new temporary housing facilities (man camp) in accordance with the RFP SECTION 00 73 01 for all prime and subcontractor workers required to complete this project. Provide a detailed plan of the temporary housing facilities including but not limited to housing capacity, design criteria, occupancy, shipping, delivery, and installation.

... The Offeror's medical plan of action. Describe how the Offeror will provide and sustain a healthy workforce which includes all employees and labor force.

... The Offeror's plan for Labor acquisition and sustainment. Local labor is unavailable and must be provided at the contractor's expense. Provide a detailed plan of your expectations of the staffing requirements for this project, your source of labor for execution of the work, and management of personnel for the duration of the contract. Offerors that demonstrate prior experience establishing international labor agreements may be evaluated more favorably.

... The Offeror's plan for mobilization/demobilization, operation and quality control of a concrete batch plant.

... Provide any other aspects of OCONUS work that the Offeror feels is critical to a successful project.

... Provide a narrative demonstrating the Offeror's technical approach to successfully construct the project which includes:

- Plan for deep soil mixing operations as indicated in the contract. Provide a plan that accounts for the present condition of the existing sheet pile wall and its anchorage, backland underground utilities and nearby building structures. Describe how the Offeror will demonstrate the new soil conditions meet the requirement of the contract.
- Plan for construction of the anchored sheet pile wall with deadmen accounting for the backland deep soil mixing.

Phasing Schedule and Narrative: Provide a schedule that demonstrates the Offeror's understanding of the requirements contained in the technical specifications. Provide a narrative discussing the specifics of the Offeror's proposed construction plan. Include in the narrative major milestones of the construction schedule and any other salient aspects that illustrate that the Offeror's proposal meets the requirements contained in the technical specifications, takes into account the requirements of the Statement of Work and is otherwise acceptable to the Government. Provide a narrative describing how the contractor intends to coordinate with both the Public Works and Station Operations on scheduling construction to accommodate existing use of the proposed construction sites.

Narrative shall not exceed ten (10) double-sided pages (or twenty (20) single-sided pages). Up to three (3) conceptual drawings may be provided to supplement the narrative. Conceptual drawings will not count towards the page limitation.

REPLACE WITH

(ii) Solicitation Submittal Requirements:

OCONUS Work Plan: Provide a narrative demonstrating the Offeror's ability to successfully carry out construction projects in OCONUS locations. The narrative shall include:

... The Offeror's plan for shipping materials and equipment to and from Naval Station Guantanamo Bay, Cuba. Materials and equipment are not available locally and must be provided at the contractor's expense. Provide a plan of major equipment that is anticipated to be needed, major construction materials, and an anticipated plan for transporting to the worksite.

... The Offeror's plan for berthing and medical arrangements. As it is anticipated, no beds will be available, the Contractor shall construct new temporary housing facilities (man camp) in accordance with the RFP SECTION 00 73 01 for all prime and subcontractor workers required to complete this project. Provide a detailed plan of the temporary housing facilities including but not limited to housing capacity, design criteria, occupancy, shipping, delivery, and installation.

... The Offeror's medical plan of action. Describe how the Offeror will provide and sustain a healthy workforce which includes all employees and labor force.

... The Offeror's plan for Labor acquisition and sustainment. Local labor is unavailable and must be provided at the contractor's expense. Provide a detailed plan of your expectations of the staffing requirements for this project, your source of labor for execution of the work, and management of personnel for the duration of the contract. Offerors that demonstrate prior experience establishing international labor agreements may be evaluated more favorably.

... The Offeror's plan for mobilization/demobilization, operation and quality control of a concrete batch plant.

... Provide any other aspects of OCONUS work that the Offeror feels is critical to a successful project.

... Provide a narrative demonstrating the Offeror's technical approach to successfully construct the project which includes:

- **Description of methodology to meet the performance criteria and minimum requirements found in the construction documents.**
- **Description of methodology to meet design requirements and minimize impacts to existing structures, including but not limited to: sheet pile walls and anchorages, above and below ground utilities, storm drainage structures, and utility trench.**
- **Description of methodology to meet design requirements for soil liquefaction and horizontal seismic loading of stabilized soil mass against new and existing seaward most sheet pile walls.**
- **Description of plan for construction of the anchored sheet pile wall with dead men accounting for the backland deep soil mixing and interface with the existing utility trenches and valve boxes.**

Phasing Schedule and Narrative: Provide a schedule that demonstrates the Offeror's understanding of the requirements contained in the technical specifications. Provide a narrative discussing the specifics of the Offeror's proposed construction plan. Include in the narrative major milestones of the construction schedule and any other salient aspects that illustrate that the Offeror's proposal meets the requirements contained in the technical specifications, takes into account the requirements of the Statement of Work and is otherwise acceptable to the Government. Provide a narrative describing how the contractor intends to coordinate with both

the Public Works and Station Operations on scheduling construction to accommodate existing use of the proposed construction sites.

Narrative shall not exceed ten (10) double-sided pages (or twenty (20) single-sided pages). Up to three (3) conceptual drawings may be provided to supplement the narrative. Conceptual drawings will not count towards the page limitation.

Specification Revisions in response to PPIs 132, 138, 154 and 155:

Specification Section 31 32 23, Jet Grouting:

PAR 1.1.2.b:

Delete: "Vertical and horizontal tolerances: 4" max"

Replace with: "Horizontal tolerances: 4" max; Vertical tolerances: 1.0 % max"

PAR 3.3.4:

Revise reference to "section 1.5.4" to "section 1.5"

Specification Section 31 62 00, Cement Deep Soil Mixing and Low Pressure Cement Grouting:

PAR 2.1.b:

Remove "Type V" from the first sentence.

Specification Section 32 13 11, Concrete Pavement for Airfields and other Heavy-Duty Pavements:

PAR 2.10.1.b:

Revise batching and mixing plant capacity from "250 cubic yards per hour" to "150 cubic yards per hour".

The following documents have been added to the RFP:

1) PPI Log dated 6/30/2016 has been posted to NECO under the Additional Documents section.

All other solicitation terms and conditions remain unchanged. **ACKNOWLEDGEMENT OF THIS AMENDMENT IS REQUIRED WITH YOUR PROPOSAL SUBMISSION.**

(End of Summary of Changes)