

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. CONTRACT ID CODE J	PAGE OF PAGES 1   6
2. AMENDMENT/MODIFICATION NO. 0008	3. EFFECTIVE DATE 07-Jul-2016	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)
6. ISSUED BY NAVFAC SOUTHEAST IPT SOUTH CENTRAL BLDG 135, PO BOX 30 NAS JACKSONVILLE JACKSONVILLE FL 32212-0030	CODE N69450	7. ADMINISTERED BY (If other than item 6) <b>See Item 6</b>		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. N69450-16-R-1607	
		X	9B. DATED (SEE ITEM 11) 07-Apr-2016	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  The purpose of this amendment is to revise the Description of Acquisition (Project Completion Date), revise Basis of Evaluation for Non-Cost/Price Factors (Definition of a Relevant Project), revise CLIN structure and provide new bid sheet, provide PPI responses and incorporate FAR clause 52.217-5, Evaluation of Options (JUL 1990) into the solicitation. For clarification purposes, the electronic copy (CD) of your price proposal does not have to include the total proposed project price. All other solicitation terms and conditions remain unchanged. ACKNOWLEDGEMENT OF THIS AMENDMENT IS REQUIRED WITH YOUR PROPOSAL SUBMISSION.				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL:	EMAIL:	
15B. CONTRACTOR/OFFEROR  _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED  07-Jul-2016

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

**SUMMARY OF CHANGES**

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

AMENDMENT 0008

The purpose of this amendment is to make revisions as follows, (**Changes Bolded**):

**1. B. DESCRIPTION OF ACQUISITION, 4.**

**DELETE**

4. Project completion date:

CLIN 0001: Wharf Bravo Structural Repairs - Phase 1 – Completion Date: 440 days from date of contract award.

CLIN 0002: Option item 1- Wharf Bravo Structural Repairs - Phase 2 – Completion Date: 440 days from date of contract award.

The liquidated damages in the following amounts will be assessed for each calendar day of delay:

CLIN 0001: Wharf Bravo Structural Repairs – Phase 1 - \$10,761.00

**REPLACE WITH**

4. Project completion date:

CLIN 0001: Wharf Bravo Structural Repairs - Phase 1 – Completion Date: **660** days from date of contract award.

CLIN 0002: Option item 1- Wharf Bravo Structural Repairs - Phase 2 – Completion Date: **880** days from date of contract award.

The liquidated damages in the following amounts will be assessed for each calendar day of delay:

CLIN 0001: Wharf Bravo Structural Repairs – Phase 1 - \$10,761.00

**2. E. EVALUATION FACTORS FOR AWARD, 3 (b) Non-cost/price Factors:**

**DELETE**

**DEFINITION OF A RELEVANT PROJECT:** Renovation or new construction of a pier or wharf, at an approximate of \$10M or higher. Each relevant project must include at least one of the following minimum mandatory features, and the relevant projects, when combined, must include ALL of the

following minimum mandatory features: (i) concrete deck construction or repair; (ii) installation of new sheet pile and reinforced concrete cap; and (iii) soil stabilization by deep soil mixing.

**REPLACE WITH**

**DEFINITION OF A RELEVANT PROJECT:** Renovation or new construction of a pier or wharf, at an approximate **value** of \$10M or higher. Each relevant project must include at least one of the following minimum mandatory features, and the relevant projects, when combined, must include ALL of the following minimum mandatory features: (i) concrete deck construction or repair; (ii) installation of new sheet pile and reinforced concrete cap; and (iii) soil stabilization by deep soil mixing.

**Specification Revisions in response to PPI 134:**

Specification Section 31 32 23, Jet Grouting:

PAR 2.1

Delete: "Provide grout composed of water and cement and pozzolans. "

Replace with: "Provide grout composed of water and cement with pozzolans as an optional component."

The following documents have been added to the RFP:

1) PPI Log dated 7/7/2016 has been posted to NECO under the Additional Documents section.

**REVISED BID SHEET**

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
---------	-------------------	----------	------	------------	--------

0001	Wharf Bravo Structural Repairs - Phase 1 FFP Wharf Bravo Structural Repairs-Phase 1, NS Guantanamo Bay, Cuba. Construction in accordance with the Specifications and Drawings incorporated into this solicitation. FOB: Destination				
------	--	--	--	--	--

---

NET AMT

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
---------	-------------------	----------	------	------------	--------

0002 OPTION	Option item 1 FFP Option item 1- Wharf Bravo Structural Repairs - Phase 2 in accordance with the Specifications and Drawings incorporated into this solicitation. This option may be exercised within 365 days from date of contract award. FOB: Destination				
----------------	---	--	--	--	--

---

NET AMT

SECTION 00010 - SOLICITATION CONTRACT FORM

CLIN 0001

The CLIN description has changed from Wharf Bravo Structural Repairs to Wharf Bravo Structural Repairs - Phase 1.

The CLIN extended description has changed from Wharf Bravo Structural Repairs, NS Guantanamo Bay, Cuba. Construction in accordance with the Specifications and Drawings incorporated into the solicitation. to Wharf Bravo Structural Repairs-Phase 1, NS Guantanamo Bay, Cuba. Construction in accordance with the Specifications and Drawings incorporated into this solicitation..

CLIN 0002 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002 OPTION	Option item 1 FFP Option item 1- Wharf Bravo Structural Repairs - Phase 2 in accordance with the Specifications and Drawings incorporated into this solicitation. This option may be exercised within 365 days from date of contract award. FOB: Destination				

---

NET AMT

DELIVERIES AND PERFORMANCE

The following Delivery Schedule item for CLIN 0001 has been changed from:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
880 dys. ADC		NAVFAC SOUTHEAST FRANCISCO C. PAMINTUAN PWD GTMO PSC 1005, PO BOX 37 FPO AE 09593 757-458-5615 FOB: Destination	N69450

To:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
---------------	----------	-----------------	-----

660 dys. ADC

NAVFAC SOUTHEAST  
 FRANCISCO C. PAMINTUAN  
 PWD GTMO  
 PSC 1005, PO BOX 37  
 FPO AE 09593  
 757-458-5615  
 FOB: Destination

N69450

The following Delivery Schedule item has been added to CLIN 0002:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
880 dys. ADC	0	NAVFAC SOUTHEAST FRANCISCO C. PAMINTUAN PWD GTMO PSC 1005, PO BOX 37 FPO AE 09593 757-458-5615 FOB: Destination	N69450

INSPECTION AND ACCEPTANCE

The following Acceptance/Inspection Schedule was added for CLIN 0002:

INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
Destination	Government	Destination	Government

SECTION 00700 - CONTRACT CLAUSES

The following have been added by reference:

52.217-5	Evaluation Of Options	JUL 1990
----------	-----------------------	----------

(End of Summary of Changes)