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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:
AMENDMENT FOUR

Questions and Answers

Q1. General Note 2.G states that the two towers & one bridge need to be shipped upright. Would the Government be
willing to accept shipping the towers to the jobsite on their sides if Transco were to then offload and right them in
your yard with a supplied crane?

Al. The Walkway Towers and Bridge of drawing 2370-1807 could be shipped on their side ONLY IF these
conditions are met:

a. Each tower and the bridge shall rest on exposed structural steel portions only (base plates and lift tubes, not
including lift tube retainer plates). Exterior wall panels and/or flashing shall not be used for support.

b. Each tower and bridge shall be tied down at the exposed structural steel portions only. Tiedowns shall not be
placed on or over exterior wall panels and/or flashing.

c. As required by note 12.A, the contractor provides a shipping plan prior to delivery that includes support/tiedown
arrangement drawings, downending/upending drawings and procedures, and demonstrates compliance with all
shipping requirements of drawing 2370-1807.

Q2. Would the Government be willing to accept quotes beyond 5/26/2015?

A2. Yes the Government has extended the solicitation close date from 26 May 2015 to 02 June 2015.

Q3. Specifically, once units arrive at PSNS dock we assume Navy would be offloading and that we are FOB Barge,
Navy Dock. Here are our questions. Are we [the contractor] expected to provide crew and crane at PSNS for
offload and if so, do we have to move it once offloaded?

AZ3. Yes contractor shall provide crane and riggers to off-load equipment. Once equipment is landed PSNS will
inspect and then move to assembly site. Please see attachment three (3) for PSNS contractor requirements utilizing
its own cranes.

Q4. Are erection drawings required?

A4. Shop drawings should include shop drawings for the fabrication of individual structural pieces and erection
drawings for both the assembly of each structure and the test fit of the bridge on the walkway towers at contractor's
site. An installation drawing for the placement of the walkway towers and bridge at destination is not required.

Q5. If we had to ship these items via Barge due to them being too tall in the upright position for trucking, would our
responsibility end when they arrived at your facility, or would [the contractor] be responsible for offloading them as
well?

Ab. Please see answer three (3) above.

***Please note the DLA POC has changed from Ms. Jennifer Rooney to Ms. Susan Peterson. *****
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Please send all inquiries and proposals to Ms. Susan Peterson.

The following have been modified:

1. The Contractor’s POC is
Phone:
Fax:
E-mail:

2. DLA POC is Ms. Susan Peterson
Phone: 360-476-5881
Fax:  360-476-4121
E-mail: susan.peterson@dla.mil

3. Invoice Information:

The contractor shall utilize the electronic invoicing upon delivery of supplies indicated herein. Invoice may be
submitted not more than one every two weeks. Invoices must be submitted electronically using Wide Area Work
Flow (WAWF) — Receipt and Acceptance. The contractor shall self-register at the web site: https://wawf.eb.mil.
Contractor training is available on the Internet at https://wawftraining.eb.mil.

Additional support can be accessed by calling the NAVY WAWF Assistance Line: 1-877-251-9293.
See clause 252.232-7006 for WAWF table.
4. Inspection Level:

QA 4 7 days inspection

5. Navy Commercial Access Control System (NCACS) Project

Commander, Navy Installations Command (CNIC), has established the Navy Commercial Access Control System
(NCACS), a standardized process for granting unescorted access privileges to vendors, contractors, and suppliers not
otherwise entitled to the issuance of a Common Access Card (CAC) who seek access to and can provide justification
to enter Navy installations and facilities. Visiting vendors may obtain daily passes directly from the individual Navy
installation by submitting identification credentials for verification and undergoing a criminal screening/background
check. Alternatively, if the vendor chooses, it may voluntarily elect to obtain long-term credentials through
enrollment, registration, background vetting, screening, issuance of credentials, and electronic validation of
credentials at its own cost through a designated independent contractor NCACS service provider. Credentials will be
issued every five years and access privileges will be reviewed/renewed on an annual basis. The costs incurred to
obtain Navy installation access of any kind are not reimbursable, and the price(s) paid for obtaining long-term
NCACS credentials will not be approved as a direct cost of this contract. Further information regarding NCACS can
be found at http://cnic.navy.mil/CNIC_HQ_Site/ (under “Popular Links”) or http://rapidgate.com

All deliveries to CNRNW commands must pass through the base Truck Inspection Station. All delivery vehicles are
subject to inspection. Drivers should expect delays due to heightened security.

For access to the main, perimeter gates at any Navy Base Kitsap installation, contractors are required to be a US
Citizen and have either:
(a) RAPIDGate badge or
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(b) Request a One-day Visitor badge at Pass & ID. Be prepared to present:

-Photo 1D

-Original proof of citizenship (any one of the following is acceptable):
State Certified Birth Certificate (must have the raised seal)
Unexpired U.S. passport/Passport Card
Alien Registration Card
State Issued ENHANCED Drivers License
Naturalization papers
Certificate/Statement of Birth Born Abroad)

-Current vehicle registration and insurance

-Bill of lading that has the delivery address on it

Please note: The RAPIDGate badge does not give access through the second, OA gate to lower base Bangor or to
the CIA area at PSNS. To access to either the OA Gate or CIA area, a Navy Region Bangor or NAVSEA Badge is
required.

To request a NAVY REGION NW badge, https://www.bavr.cnic.navy.mil/. Sponsor email is jennifer.way@dla.mil

To request a NAVSEA badge, call PSNS Pass & 1D 360-476-4882.

YOU CAN NOW UTILIZE THE ON-LINE ENROLLMENT FORM TO ENROLL IN THE RAPIDGate
PROGRAM. THE WEBSITE IS HTTPS://EFORM.RAPIDGATE.COM FOR ENROLLMENT. THIS PROCESS
IS A FAST WAY TO ENROLL AT 1 OR MANY INSTALLATIONS/FACILITYIES 24 HOURS A DAY 7 DAYS
A WEEK.

NOTES TO OFFEROR

1. AFATA on the delivery information is being used to identify different delivery time requirements for the
Contract Data Requirements List (CDRL) subCLINs; each CDRL 0004 subCLIN using the AFATA in the delivery
information will identify what AFATA means.

2. Offerors quote must be valid for 90 days.

3. All name brand items called out for in the drawings are not sole sourced products. Offerors may quote
“equivalent” products; see LPTA Submittal, LPTA Evaluation Criteria, and FAR 52.211-6 for additional
information needed when quoting equivalent products.

Added Per Amendment 0002:

4. CLINs will be broken into two (2) Lots for award purposes:

Lot One (1) will be CLIN 0001 and subCLINs 0004AA through 0004AR
Lot Two (2) will be CLIN 0002, CLIN 0003, AND subCLINs 0004AS through 0004BH

5. Itis anticipated that the Government may award each Lot seperately. Please provide pricing for each Lot

as individual actions, as well as pricing for both lots as a group action to allow for any discounts. Please see
the evauation criteria for pricing for more information.

SECTION SF 1449 - CONTINUATION SHEET
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SOLICITATION/CONTRACT FORM

The required response date/time has changed from 26-May-2015 02:00 PM to 02-Jun-2015 02:00 PM.
The 'issued by' organization has changed from
DLA MARITIME PUGET SOUND
ATTN: JENNIFER ROONEY
467 W STREET
BREMERTON WA 98314-5100
to
DLA MARITIME PUGET SOUND
ATTN: SUE PETERSON
467 W STREET
BREMERTON WA 98314-5100

The following have been modified:
ATTACHMENTS

Attachment One (1) Drawings (41 Pages)

2370-1807 20 Pages
2370-1808 12 Pages
2370-1821 9 Pages

Attachment Two (2) CDRLs and DIDs (38 Pages)

CDRL A001 Shipping Plan 1 Page
CDRL A002 Load Test Report 1 Page
CDRL A003 Magnetic Particle Test — Pre Load 1 Page
CDRL A004 Magnetic Particle Test — Post Load 1 Page
CDRL A005 PCB/Asbestos Certification 1 Page
CDRL A006 Welder Qualifications 1 Page
CDRL A007 Panel Installer Qualifications 1 Page
CDRL A008 Panel Manufacturer Qualifications 1 Page
CDRL A009 Electrical Installer Qualifications 1 Page
CDRL A010 Panel Manufacturer’s Erection Instructions 1 Page
CDRL A011 Certifications 1 Page
CDRL A012 Welding Procedures 1 Page
CDRL A013 Product Data 1 Page
CDRL A014 Shop Drawings 1 Page
CDRL A015 Product Data 1 Page
CDRL A016 Product Data 1 Page

CDRL B001 Shipping Plan 1 Page



CDRL B002
CDRL B003
CDRL B004
CDRL B005
CDRL B006
CDRL B007
CDRL B008
CDRL C001
CDRL C002
CDRL C003
CDRL C004
CDRL C005
CDRL C006
CDRL CO007
CDRL CO008

Pre-Load Magnetic Particle Test
Post-Load Magnetic Particle Test
Load Test Report

Certificate of Compliance
Certificate of Equipment Weight
Product Data

PCB Asbestos Certification
Shipping Plan

Pre-Load Magnetic Particle Test
Post-Load Magnetic Particle Test
Load Test Report

Certificate of Compliance
Certificate of Equipment Weight
Product Data

PCB Asbestos Certification

DI-DRPR-80651
DI- MISC-80678
DI-NDTI-80809B
DI-TMSS-80527C

Attachment Three (3) CLHM 1-8 Chapter 8

(End of Summary of Changes)
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