




















XRF LEAD READINGS 

APRIL 26, 2016

Reading No Component Substrate Side Condition Color Floor Room PbC Results

1 CALIBRATE 1.1 Positive

2 CALIBRATE 1.1 Positive

3 CALIBRATE 1.2 Positive

5 WINDOW WOOD A CRACKED WHITE FIRST GIO  0 Negative

6 WALL PLASTER A INTACT BLUE FIRST GIO  0 Negative

7 DOOR METAL D INTACT RED FIRST GIO  0 Negative

8 WALL PLASTER C INTACT GREEN FIRST GIO  0 Negative

9 CEILING PLASTER A INTACT WHITE FIRST GIO  0.06 Negative

10 OUTSIDE WOOD A INTACT BLACK FIRST GIO  0.03 Negative

11 CEILING CONCRETE A INTACT WHITE FIRST WATER MAINTENANCE OFFICE 0.05 Negative

12 CEILING CONCRETE A INTACT WHITE SECOND WATER HALL 0.03 Negative

13 CEILING CONCRETE A INTACT WHITE SECOND WATER HALL 0.05 Negative

14 WALL CONCRETE A INTACT WHITE ROAD FIRST BOILER 0.01 Negative

15 I-BEAM STEEL A INTACT BEIGE ROAD FIRST 108 16.1 Positive

16 CEILING CONCRETE A INTACT WHITE ROAD FIRST 108 0.06 Negative

17 CEILING CONCRETE A INTACT WHITE ROAD FIRST HALL 0.13 Negative

18 CEILING CONCRETE A INTACT WHITE ROAD SECOND HALL 0.03 Negative

19 CEILING CONCRETE A INTACT WHITE ROAD SECOND LADIES ROOM 0.03 Negative

20 CALIBRATE INTACT 1 Positive

21 CALIBRATE INTACT 1.2 Positive

22 CALIBRATE INTACT 1.1 Positive

















Raw XRF Data from April 26, 2016

Index

Reading 

No Time Type Duration Units

Sigma 

Value Sequence Results

Depth 

Index

Action 

Level Component Substrate Side Condition Color Site Inspector Floor Room Misc 1 Misc 2 PbC PbC Error PbL PbL Error PbK PbK Error

1 1677 4/26/2016 8:35 Paint 7.74 mg / cm ^2 2 Final Positive 1.08 0.7 CALIBRATE pax lk 1.1 0.1 1.1 0.1 1.4 0.6

2 1678 4/26/2016 8:35 Paint 8.66 mg / cm ^2 2 Final Positive 1.12 0.7 CALIBRATE pax lk 1.1 0.1 1.1 0.1 1.5 0.6

3 1679 4/26/2016 8:36 Paint 8.2 mg / cm ^2 2 Final Positive 1.07 0.7 CALIBRATE pax lk 1.6 0.6 1 0.1 1.6 0.6

6 1682 4/26/2016 8:44 Paint 16.27 mg / cm ^2 2 Final Negative 2.01 0.7 WALL CONCRETE CALIBRATE CRACKED WHITE pax lk SECOND center left 0.3 0.5 0.13 0.03 0.3 0.5

7 1683 4/26/2016 8:55 Paint 1.07 mg / cm ^2 2 Final Negative 1 0.7 WINDOW WOOD A CRACKED WHITE pax lk FIRST GIO  0 0.02 0 0.02 0.5 1.8

8 1684 4/26/2016 8:56 Paint 3.04 mg / cm ^2 2 Final Negative 1 0.7 WALL PLASTER A INTACT BLUE pax lk FIRST GIO  0 0.02 0 0.02 0.25 1.01

9 1685 4/26/2016 8:58 Paint 1.07 mg / cm ^2 2 Final Negative 1 0.7 DOOR METAL D INTACT RED pax lk FIRST GIO  0 0.02 0 0.02 0.08 1.76

10 1686 4/26/2016 8:59 Paint 2.59 mg / cm ^2 2 Final Negative 1 0.7 WALL PLASTER C INTACT GREEN pax lk FIRST GIO  0 0.02 0 0.02 -0.03 1.39

18 1694 4/26/2016 9:03 Paint 3.36 mg / cm ^2 2 Final Negative 3.59 0.7 CEILING PLASTER A INTACT WHITE pax lk FIRST GIO  0.06 0.06 0.06 0.06 0.13 1.19

19 1695 4/26/2016 9:06 Paint 3.34 mg / cm ^2 2 Final Negative 1.36 0.7 OUTSIDE WOOD A INTACT BLACK pax lk FIRST GIO  0.03 0.03 0.03 0.03 0.28 1.03

29 1705 4/26/2016 9:15 Paint 3.2 mg / cm ^2 2 Final Negative 2.3 0.7 CEILING CONCRETE A INTACT WHITE pax lk FIRST WATER MAINTENANCE OFFICE 0.05 0.05 0.05 0.05 -0.31 1.24

31 1707 4/26/2016 9:27 Paint 3.52 mg / cm ^2 2 Final Negative 1.16 0.7 CEILING CONCRETE A INTACT WHITE pax lk SECOND WATER HALL 0.03 0.03 0.03 0.03 1.1 0.8

43 1719 4/26/2016 9:40 Paint 3.99 mg / cm ^2 2 Final Negative 2.74 0.7 CEILING CONCRETE A INTACT WHITE pax lk SECOND WATER HALL 0.05 0.05 0.05 0.05 0.3 1.04

45 1721 4/26/2016 9:52 Paint 3.64 mg / cm ^2 2 Final Negative 1.12 0.7 WALL CONCRETE A INTACT WHITE pax lk ROAD FIRST BOILER 0.01 0.02 0.01 0.02 0.19 1.12

46 1722 4/26/2016 10:13 Paint 0.76 mg / cm ^2 2 Final Positive 4 0.7 I-Beam Steel A INTACT Beige pax lk ROAD FIRST 108 16.1 14.5 10.1 29.1 16.1 14.5

47 1723 4/26/2016 10:29 Paint 6.25 mg / cm ^2 2 Final Negative 1.72 0.7 CEILING CONCRETE A INTACT WHITE pax lk ROAD FIRST 108 0.06 0.03 0.06 0.03 0.6 0.8

48 1724 4/26/2016 11:02 Paint 3.22 mg / cm ^2 2 Final Negative 2.48 0.7 CEILING CONCRETE A INTACT WHITE pax lk ROAD FIRST HALL 0.13 0.08 0.13 0.08 -0.07 1.18

52 1728 4/26/2016 11:11 Paint 4.27 mg / cm ^2 2 Final Negative 1.33 0.7 CEILING CONCRETE A INTACT WHITE pax lk ROAD SECOND HALL 0.03 0.02 0.03 0.02 -0.26 1

60 1736 4/26/2016 12:33 Paint 4.75 mg / cm ^2 2 Final Negative 2.27 0.7 CEILING CONCRETE A INTACT WHITE pax lk ROAD SECOND LADIES ROOM 0.03 0.03 0.03 0.03 0.4 0.9

61 1737 4/26/2016 13:07 Paint 1.37 mg / cm ^2 2 Final Positive 1.26 0.7 CALIBRATE INTACT pax lk 1.3 0.4 1.3 0.4 0.4 2.2

62 1738 4/26/2016 13:07 Paint 4.45 mg / cm ^2 2 Final Positive 1.07 0.7 CALIBRATE INTACT pax lk 1 0.1 1 0.1 0.8 0.7

64 1740 4/26/2016 13:07 Paint 1.98 mg / cm ^2 2 Final Positive 1.16 0.7 CALIBRATE INTACT pax lk 1.2 0.3 1.2 0.3 0.6 1.8

65 1741 4/26/2016 13:08 Paint 1.98 mg / cm ^2 2 Final Positive 1.07 0.7 CALIBRATE INTACT pax lk 1.1 0.3 1.1 0.3 0.9 1.8
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RM 120: 
300 LF of Pipe Insulation 
25 Mudded Fittings 

RM 120: 
Beige Floor tile, 
12X12 

116 

RM 116 & 118A: 
White Floor tile, 
12X12; approx. 32 
LF of PI, 1 MPF 

RM 118: 
Brown Floor tile, 
12X12 

RM 114: 
White Floor tile, 
12X12 

RM 112: Floor tile 
12X12, Under the 
carpet; approx. 96 LF 
PI and 6 MPF 

RM 108A: 
Lt. Gray Floor tile, 
12X12 

RM 106: 
12X12, Floor tile, 
approx. 80 LF of PI 
and 6 MPF 

RM 102: 
40 LF of Pipe Insulation 
6 Mudded Fittings 

RM 104: 
150 LF of Pipe Insulation 
20 Mudded Fittings 

RM 98: 
Green Floor tile, 
12X12 

Sample Locations 
     LBP Window or Door             LBP I-Beam 
     LBP Metal Pipe  
     Asbestos Containing Floor Tile and/or Mastic 
     Asbestos Containing Pipe Insulation or Wrap 
     Asbestos Containing Vinyl Sheet Flooring 
     Asbestos Containing Floor Tile or Vinyl Sheet Flooring 
     Asbestos Containing Mudded Elbows and Joints MJ 

C
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RM 114: 
approx. 104 
LF PI, 13 
MPF 

RM 108: approx 120 LF 
PI, 11 MPF LBP I-Beam 

extending 
above drop 
ceiling 
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Sample Locations 
     LBP Window or Door 
     LBP Metal Pipe 
     Asbestos Containing Floor Tile and/or Mastic 
     Asbestos Containing Pipe Insulation or Wrap 
     Asbestos Containing Vinyl Sheet Flooring 
     Asbestos Containing Floor Tile or Vinyl Sheet Flooring 
     Asbestos Containing Mudded Elbows and Joints MJ 
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HAZMAT Survey Hangar 111 
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RM 119: 
Beige Floor tile, 
12X12 

RM 117 Stairs: 
Beige Floor tile, 
12X12 

RM 115: 
Gray Floor tile, 
12X12 

Beige Floor tile, 
12X12 

Tan 12X12 
Floor tile, 
Under the carpet 

Blue 12X12 
Floor tile, 

Room 109 Tan 
12X12 Floor tile, 
Under the carpet; 
approx. 450 LF of 
PI and 30 MPF 

Beige Floor tile, 
12X12; 
Pipe Insulation; 

RM 107: 
100 LF of Pipe Insulation 
15 Mudded Fittings 

RM 101: 
9X9, Black and 
White Floor tile. 
Mixture of old 
and new PI and 
mudded fittings 

Sample Locations 
     LBP Window or Door 
     LBP Metal Pipe 
     Asbestos Containing Floor Tile and/or Mastic 
     Asbestos Containing Pipe Insulation or Wrap 
     Asbestos Containing Vinyl Sheet Flooring 
     Asbestos Containing Floor Tile or Vinyl Sheet Flooring 
     Asbestos Containing Mudded Elbows and Joints MJ 
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Room 218; 
White 12X12 
Floor tile, 

Floor tile and/or 
linoleum 
under the carpet 

Linoleum Flooring 
under Carpet 

Room 214; 
Floor tile, 
Under the carpet 

Sample Locations 
     LBP Window or Door 
     LBP Metal Pipe 
     Asbestos Containing Floor Tile and/or Mastic 
     Asbestos Containing Pipe Insulation or Wrap 
     Asbestos Containing Vinyl Sheet Flooring 
     Asbestos Containing Floor Tile or Vinyl Sheet Flooring 
     Asbestos Containing Mudded Elbows and Joints MJ 
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Approx 120 LF of PI 
and 4 MPF 
throughout hallway 
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Sample Locations 
     LBP Window or Door 
     LBP Metal Pipe 
     Asbestos Containing Floor Tile and/or Mastic 
     Asbestos Containing Pipe Insulation or Wrap 
     Asbestos Containing Vinyl Sheet Flooring 
     Asbestos Containing Floor Tile or Vinyl Sheet Flooring 
     Asbestos Containing Mudded Elbows and Joints MJ 
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Room 201; 
Lt. Brown 12X12 
Floor tile, 
Under the Carpet 

Room 229 & 223; 
Floor tile, 
Under the Carpet 

Small Office; 
Wooden 
Floor Under 
the Carpet 
(non-ACM) 

Sample Locations 
     LBP Window or Door 
     LBP Metal Pipe 
     Asbestos Containing Floor Tile and/or Mastic 
     Asbestos Containing Pipe Insulation or Wrap 
     Asbestos Containing Vinyl Sheet Flooring 
     Asbestos Containing Floor Tile or Vinyl Sheet Flooring 
     Asbestos Containing Mudded Elbows and Joints MJ 
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HANGAR 111 - HANGAR DOORS REPLACEMENT FINAL SUBMISSION
PATUXENT NAVAL AIR STATION, MD 24 AUGUST 2016

SECTION 01 11 00

SUMMARY OF WORK
08/11

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

ASTM INTERNATIONAL (ASTM)

ASTM E2114 (2008) Standard Terminology for 
Sustainability Relative to the Performance 
of Buildings

1.2   DEFINITIONS

Definitions pertaining to sustainable development are as defined in 
ASTM E2114 and as specified.

a.  "Environmentally preferable products" have a lesser or reduced effect 
on the environment in comparison to conventional products and 
services.  This comparison may consider raw materials acquisition, 
production, manufacturing, packaging, distribution, reuse, operation, 
maintenance, or disposal of the product.

b.  "Indoor environmental quality" is the physical characteristics of the 
building interior that impact occupants, including air quality, 
illumination, acoustics, occupant control, thermal comfort, 
daylighting, and views.

c.  "Operational performance" is the functional behavior of the building as 
a whole or of the building components.

d.  "Sustainability" is the balance of environmental, economic, and 
societal considerations.

1.3   WORK COVERED BY CONTRACT DOCUMENTS

1.3.1   Project Description

The Work includes repair of existing Lean-To and Sustainable Design.

1.3.2   Location

The work shall be located at the Patuxent River Naval Air Station, 
Maryland, approximately as indicated.  The exact location will be shown by 
the Contracting Officer.

1.4   PROJECT ENVIRONMENTAL GOALS

Contractor shall distribute copies of the Environmental Goals to each 
subcontractor and the Contracting Officer.  The overall goal for design, 
construction, and operation is to produce a building that meets the 
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HANGAR 111 - HANGAR DOORS REPLACEMENT FINAL SUBMISSION
PATUXENT NAVAL AIR STATION, MD 24 AUGUST 2016

functional program needs and incorporates the principles of 
sustainability.  Specifically:

a.  Preserve and restore the site ecosystem and biodiversity; avoid site 
degradation and erosion.  Minimize offsite environmental impact.

b.  Use the minimum amount of energy, water, and materials feasible to meet 
the design intent.  Select energy and water efficient equipment and 
strategies.

c.  Use environmentally preferable products and decrease toxicity level of 
materials used.

d.  Use renewable energy and material resources.

e.  Optimize operational performance (through commissioning efforts) in 
order to ensure energy efficient equipment operates as intended.  
Consider the durability, maintainability, and flexibility of building 
systems.

f.  Manage construction site and storage of materials to ensure no negative 
impact on the indoor environmental quality of the building.

g.  Reduce construction waste through reuse, recycling, and supplier 
take-back.

1.5   OCCUPANCY OF PREMISES

Building(s) will be occupied during performance of work under this 
Contract.  Occupancy notifications will be posted in a prominent location 
in the work area.

Before work is started, the Contractor shall arrange with the Contracting 
Officer a sequence of procedure, means of access, space for storage of 
materials and equipment, and use of approaches, corridors, and stairways.

1.6   EXISTING WORK

In addition to "FAR 52.236-9, Protection of Existing Vegetation, 
Structures, Equipment, Utilities, and Improvements":

a.  Remove or alter existing work in such a manner as to prevent 
injury or damage to any portions of the existing work which remain.

b.  Repair or replace portions of existing work which have been 
altered during construction operations to match existing or 
adjoining work, as approved by the Contracting Officer.  At the 
completion of operations, existing work shall be in a condition 
equal to or better than that which existed before new work started.

PART 2   PRODUCTS

Not used.
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PATUXENT NAVAL AIR STATION, MD 24 AUGUST 2016

PART 3   EXECUTION

Not used.
        -- End of Section --
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HANGAR 111 - HANGAR DOORS REPLACEMENT FINAL SUBMISSION
PATUXENT NAVAL AIR STATION, MD 24 AUGUST 2016

SECTION 01 14 00

WORK RESTRICTIONS
11/11

PART 1   GENERAL

1.1   DEFINITIONS

1.1.1   State

"State" when used in reference to states of the United States shall also 
include the Territory of Guam.

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for Contractor Quality Control 
approval. The following shall be submitted in accordance with Section 
01 33 00 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

List of Contact Personnel; G
Employee List; G

1.3   CONTRACTOR ACCESS AND USE OF PREMISES

1.3.1   Activity Regulations

Ensure that Contractor personnel employed on the Activity become familiar 
with and obey Activity regulations including safety, fire, traffic and 
security regulations.  Keep within the limits of the work and avenues of 
ingress and egress.  To minimize traffic congestion, delivery of materials 
shall be outside of peak traffic hours (6:30 to 8:00 a.m. and 3:30 to 5:00 
p.m.) unless otherwise approved by the Contracting Officer.Wear hard hats 
and other personal protection equipment in designated areas.  Do not enter 
any restricted areas unless required to do so and until cleared for such 
entry.  The Contractor's equipment shall be conspicuously marked for 
identification.

1.3.1.1   Subcontractors and Personnel Contacts

Furnish a list of contact personnel of the Contractor and subcontractors 
including addresses and telephone numbers for use in the event of an 
emergency.  As changes occur and additional information becomes available, 
correct and change the information contained in previous lists.

1.3.1.2   Identification Badges and Installation Access

Application for and use of badges will be as directed.  Obtain access to 
the installation by participating in the Navy Commercial Access Control 
System (NCACS), or by obtaining passes each day from the Base Pass and 
Identification Office.  Costs for obtaining passes through the NCACS are 
the responsibility of the Contractor.  One-day passes, issued through the 
Base Pass and Identification Office, will be furnished without charge.  
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Furnish a completed EMPLOYMENT ELIGIBILITY VERIFICATION (DHS FORM I-9) form 
for all personnel requesting badges.  This form is available at
http://www.uscis.gov/portal/site/uscis by searching or selecting Employment 
Verification (Form I-9). Immediately report instances of lost or stolen 
badges to the Contracting Officer.  

a.  NCACS Program:  NCACS is a voluntary program in which Contractor 
personnel who enroll, and are approved, are subsequently granted access 
to the installation for a period up to one year, or the length of the 
contract, whichever is less, and are not required to obtain a new pass 
from the Base Pass and Identification Office for each visit.  The 
Government performs background screening and credentialing.  Throughout 
the year the Contractor employee must continue to meet background 
screening standards.  Periodic background screenings are conducted to 
verify continued NCACS participation and installation access 
privileges.  Under the NCACS program, no commercial vehicle inspection 
is required, other than for Random Anti-Terrorism Measures (RAM) or in 
the case of an elevation of Force Protection Conditions (FPCON).  
Information on costs and requirements to participate and enroll in 
NCACS is available at http://www.rapidgate.com or by calling 
1-877-727-4342.  Contractors should be aware that the costs incurred to 
obtain NCACS credentials, or costs related to any means of access to a 
Navy Installation, are not reimbursable.  Any time invested, or 
price(s) paid, for obtaining NCACS credentials will not be compensated 
in any way or approved as a direct cost of any contract with the 
Department of the Navy.

b.  One-Day Passes:  Participation in the NCACS is not mandatory, and 
if the Contractor chooses to not participate, the Contractor's 
personnel will have to obtain daily passes, be subject to daily 
mandatory vehicle inspection, and will have limited access to the 
installation.  The Government will not be responsible for any cost or 
lost time associated with obtaining daily passes or added vehicle 
inspections incurred by non-participants in the NCACS.

1.3.1.3   Additional Badge Requirements - NAS Patuxent River 

Identification badges will be issued to the Contractor and his employees in 
accordance with the Naval Air Station Security Regulations.  A copy of the 
security regulations may be obtained from the security office.  All badges 
must be returned or accounted for to the department of Public Safety's Pass 
and Identification Office upon expiration of the badge or contract, or 
termination of the employee.

1.3.1.4   Employee List

The Contractor shall provide to the Contracting officer, in writing, the 
names of two designated representatives authorized to request personnel and 
vehicle passes for employees and subcontractor's employees prior to 
commencement of work under this contract.  The Contractor shall adhere to 
the requirements of "Important Clarifications - Contractors - How to Gain 
Access," dated 31 October 1995, in obtaining access to the Naval Air 
Station complex for the life of the contract.  A copy of these requirements 
will be provided at the preconstruction meeting.

1.3.1.5   Personnel Entry Approval

Failure to obtain entry approval will not affect the contract price or time 

SECTION 01 14 00  Page 2



HANGAR 111 - HANGAR DOORS REPLACEMENT FINAL SUBMISSION
PATUXENT NAVAL AIR STATION, MD 24 AUGUST 2016

of completion.

1.3.1.6   No Smoking Policy

Smoking is prohibited within and outside of all buildings on installations 
under the cognizance of NAVFAC  except in designated smoking areas.  This 
applies to existing buildings, buildings under construction and buildings 
under renovation.  Discarding tobacco materials other than into designated 
tobacco receptacles is considered littering and is subject to fines.  The 
Contracting Officer will identify designated smoking areas.

1.3.2   Working Hours

Regular working hours shall consist of an 8 1/2 hour period established by 
the Contractor Officer, between 7 a.m. and 3:30 p.m., Monday through 
Friday, and 7 a.m. to 11 p.m. on Saturday, excluding Government holidays.

1.3.3   Work Outside Regular Hours

Work outside regular working hours requires Contracting Officer approval.  
Make application 15  calendar days prior to such work to allow arrangements 
to be made by the Government for inspecting the work in progress, giving 
the specific dates, hours, location, type of work to be performed, contract 
number and project title.  Based on the justification provided, the 
Contracting Officer may approve work outside regular hours.  During periods 
of darkness, the different parts of the work shall be lighted in a manner 
approved by the Contracting Officer.  Make utility cutovers after normal 
working hours or on Saturdays, Sundays, and Government holidays unless 
directed otherwise.

1.3.4   Occupied and Existing Buildings

The Contractor shall be working around existing buildings which are 
occupied.  Do not enter the building without prior approval of the 
Contracting Officer.

The existing buildings and their contents shall be kept secure at all 
times.  Provide temporary closures as required to maintain security as 
directed by the Contracting Officer.

Provide dust covers or protective enclosures to protect existing work that 
remains and Government material located in the facility during the 
construction period.

 Leave attached equipment in place, and protect  against damage, or 
temporarily disconnect, relocate, protect, and reinstall  at the completion 
of the work.

The Government will remove and relocate other Government property in the 
areas of the building scheduled to receive work.

1.3.5   Utility Cutovers and Interruptions

a.  Make utility cutovers and interruptions after normal working hours or 
on Saturdays, Sundays, and Government holidays.  Conform to procedures 
required in the paragraph "Work Outside Regular Hours."

b.  Ensure that new utility lines are complete, except for the connection, 
before interrupting existing service.
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c.  Interruption to water, sanitary sewer, storm sewer, telephone service, 
electric service, air conditioning, heating, fire alarm, and compressed 
air shall be considered utility cutovers pursuant to the paragraph 
entitled "Work Outside Regular Hours." 

d.  Operation of Station Utilities:  The Contractor shall not operate nor 
disturb the setting of control devices in the station utilities system, 
including water, sewer, electrical, and steam services.  The Government 
will operate the control devices as required for normal conduct of the 
work.  The Contractor shall notify the Contracting Officer giving 
reasonable advance notice when such operation is required.

1.4   SECURITY REQUIREMENTS

Contract Clause "FAR 52.204-2, Security Requirements and Alternate II," 
"FAC 5252.236-9301, Special Working Conditions and Entry to Work Area," and 
the following apply:

1.4.1   Naval Air Station (NAS), Patuxent River, MD

Foreign Nationals:  The Contractor is responsible for notifying the 
Contracting Officer, at least five days in advance, of any foreign 
nationals coming into a restricted area so that proper clearance and escort 
procedures may be initiated.

PART 2   PRODUCTS

Not Used

PART 3   EXECUTION

Not Used

        -- End of Section --
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SECTION 01 20 00.00 20

PRICE AND PAYMENT PROCEDURES
11/11

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

U.S. ARMY CORPS OF ENGINEERS (USACE)

EP-1110-1-8 (2009) Construction Equipment Ownership 
and Operating Expense Schedule

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for Contractor Quality Control 
approval. The following shall be submitted in accordance with Section 
01 33 00 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Earned Value Report; G

1.3   EARNED VALUE REPORT

1.3.1   Data Required

This contract requires the use of a cost-loaded Network Analysis Schedule 
(NAS).  The information required for the Schedule of Prices will be entered 
as an integral part of the Network Analysis Schedule. Within 15 calendar 
days of notice of award, prepare and deliver to the Contracting Officer an 
Earned Value Report (construction contract) as directed by the Contracting 
Officer.  Provide a detailed breakdown of the contract price, giving 
quantities for each of the various kinds of work, unit prices, and extended 
prices.  Costs shall be summarized and totals provided for each 
construction category.

1.3.2   Schedule Instructions

Payments will not be made until the Earned Value Report from the 
cost-loaded NAS has been submitted to and accepted by the Contracting 
Officer. Identify the cost for site work, and include incidental work to the
 5 ft line.  Identify costs for the building(s), and include work out to the
 5 ft line. Work out to the 5 ft line shall include construction 
encompassed within a theoretical line 5 ft from the face of exterior walls 
and shall include attendant construction, such as pad mounted HVAC cooling 
equipment, cooling towers, and transformers placed beyond the 5 ft line.

1.3.3   Real Property Assets

The Government will provide the Draft DD Form 1354, Transfer and Acceptance 
of Military Real Property filled in with the appropriate Real Property 
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Unique Identifiers (RPUID) and related construction Category Codes to 
summarize the designed real property assets that apply to this contract.  
The Contractor shall meet with the Contracting Officer and the Real 
Property Accounting Officer during the Pre Construction Meeting and the 
Project Closeout Meetings to modify and include any necessary changes to 
the DD Form 1354.  The Contractor shall provide the Interim DD Form 1354 
that uses the appropriate division of the RPUIDs/ Category Codes to 
represent the final constructed facility and include all associated cost.  
Coordinate the Contractor's Price and Payment structure with the structure 
of the RPUIDs/ Category Codes.

Divide detailed asset breakdown into the RPUIDs and related construction 
Category Codes and populate associated costs which represent all aspects of 
the work.  Where assets diverge into multiple RPUID/ Category Codes, divide 
the asset and provide the proportion of the assets in each RPUID/ Category 
Code.  Assets and related RPUID/ Category Codes may be modified by the 
Contracting Officer as necessary during course of the work. Coordinate 
identification and proportion of these assets with the Government Real 
Property Accounting Officer.

Cost data accumulated under this section are required in the preparation of 
DD Form 1354.

1.4   CONTRACT MODIFICATIONS

In conjunction with the Contract Clause "DFARS 252.236-7000, Modification 
Proposals-Price Breakdown," and where actual ownership and operating costs 
of construction equipment cannot be determined from Contractor accounting 
records, equipment use rates shall be based upon the applicable provisions 
of the EP-1110-1-8.

1.5   CONTRACTOR'S INVOICE AND CONTRACT PERFORMANCE STATEMENT

1.5.1   Content of Invoice

Requests for payment will be processed in accordance with the Contract 
Clause FAR 52.232-27, Prompt Payment Construction Contracts
and FAR 52.232-5, Payments Under Fixed-Price Construction Contracts.  The 
requests for payment shall include the documents listed below.

a. The Contractor's invoice, on NAVFAC Form 7300/30 furnished by the 
Government, showing in summary form, the basis for arriving at the 
amount of the invoice.  Form 7300/30 shall include certification by 
Quality Control (QC) Manager as required by the contract.

b. The Earned Value Report from the cost-loaded NAS, showing in detail: the 
estimated cost, percentage of completion, and value of completed 
performance. Use NAVFAC LANT Form 4-330/110 (New 7/84) on NAVFAC LANT 
contracts when a Monthly Estimate for Voucher is required.

c. Updated Project Schedule and reports required by the contract.

d. Contractor Safety Self Evaluation Checklist.

e. Other supporting documents as requested.

f. Updated copy of submittal register.

g. Invoices not completed in accordance with contract requirements will be 
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returned to the Contractor for correction of the deficiencies.
1.5.2   Submission of Invoices

If NFAS Clause 5252.232-9301 is included in the contract, the documents 
listed in paragraph "CONTENT OF INVOICE" shall be provided in their 
entirety as attachments in Wide Area Work Flow (WAWF) for each invoice 
submitted.  The maximum size of each WAWF attachment is two megabytes, but 
there are no limits on the number of attachments.  If a document cannot be 
attached in WAWF due to system or size restriction it shall be provided as 
instructed by the Contracting Officer. 

1.5.3   Final Invoice

a. A final invoice shall be accompanied by the certification required by 
DFARS 252.247.7023 TRANSPORTATION OF SUPPLIES BY SEA, and the 
Contractor's Final Release. If the Contractor is incorporated, the 
Final Release shall contain the corporate seal. An officer of the 
corporation shall sign and the corporate secretary shall certify the 
Final Release.

b. For final invoices being submitted via WAWF, the original Contractor's 
Final Release Form and required certification of Transportation of 
Supplies by Sea must be provided directly to the respective Contracting 
Officer prior to submission of the final invoice. Once receipt of the 
original Final Release Form and required certification of 
Transportation of Supplies by Sea has been confirmed by the Contracting 
Officer, the Contractor shall then submit final invoice and attach a 
copy of the Final Release Form and required certification of 
Transportation of Supplies by Sea in WAWF.

c. Final invoices not accompanied by the Contractor's Final Release and 
required certification of Transportation of Supplies by Sea will be 
considered incomplete and will be returned to the Contractor.

1.6   PAYMENTS TO THE CONTRACTOR

Payments will be made on submission of itemized requests by the Contractor 
which comply with the requirements of this section, and will be subject to 
reduction for overpayments or increase for underpayments made on previous 
payments to the Contractor.

1.6.1   Obligation of Government Payments

The obligation of the Government to make payments required under the 
provisions of this contract will, at the discretion of the Contracting 
Officer, be subject to reductions and/or suspensions permitted under the 
FAR and agency regulations including the following in accordance with "FAR 
32.503-6:

a.  Reasonable deductions due to defects in material or workmanship;

b.  Claims which the Government may have against the Contractor under or in 
connection with this contract;

c.  Unless otherwise adjusted, repayment to the Government upon demand for 
overpayments made to the Contractor; and
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d.  Failure to provide up to date record drawings not current as stated in 
Contract Clause "FAC 5252.236-9310, Record Drawings."

1.6.2   Payment for Onsite and Offsite Materials

Progress payments may be made to the contractor for materials delivered on 
the site, for materials stored off construction sites, or materials that 
are in transit to the construction sites under the following conditions:

a. FAR 52.232-5(b) Payments Under Fixed Price Construction Contracts.

b. Materials delivered on the site but not installed, including completed 
preparatory work, and off-site materials to be considered for progress 
payment shall be major high cost, long lead, special order, or 
specialty items, not susceptible to deterioration or physical damage in 
storage or in transit to the construction site.  Examples of materials 
acceptable for payment consideration include, but are not limited to, 
structural steel, non-magnetic steel, non-magnetic aggregate, 
equipment, machinery, large pipe and fittings,precast/prestressed 
concrete products, plastic lumber (e.g., fender piles/curbs), and 
high-voltage electrical cable. Materials not acceptable for payment 
include consumable materials such as nails, fasteners, conduits, gypsum 
board, glass, insulation, and wall coverings.

c. Materials to be considered for progress payment prior to installation 
shall be specifically and separately identified in the Contractor's 
estimates of work submitted for the Contracting Officer's approval in 
accordance with Earned Value Report requirement of this contract.  
Requests for progress payment consideration for such items shall be 
supported by documents establishing their value and that the title 
requirements of the clause at FAR 52.232-5 have been met.

d. Materials are adequately insured and protected from theft and exposure.

e. Provide a written consent from the surety company with each payment 
request for offsite materials.

f. Materials to be considered for progress payments prior to installation 
shall be stored either in Hawaii, Guam, Puerto Rico, or the Continental 
United States.  Other locations are subject to written approval by the 
Contracting Officer.

PART 2   PRODUCTS

Not Used

PART 3   EXECUTION

Not Used

        -- End of Section --
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SECTION 01 30 00

ADMINISTRATIVE REQUIREMENTS
11/11

PART 1   GENERAL

1.1   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for Contractor Quality Control 
approval. The following shall be submitted in accordance with Section 
01 33 00 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

completion pictures; G

1.2   COMPLETION PICTURES

Photographically document site conditions prior to start of construction 
operations.  Indicate photographs demonstrating environmental procedures.   
The view location sketch shall also be provided on the CD as digital file.  
All file names shall include a date designator.  Photographs shall be 
provided for unrestricted use by the Government.

1.3   MINIMUM INSURANCE REQUIREMENTS

Procure and maintain during the entire period of performance under this 
contract the following minimum insurance coverage:

a.  Comprehensive general liability:  $500,000 per occurrence

b.  Automobile liability:  $200,000 per person, $500,000 per occurrence for 
bodily injury, $20,000 per occurrence for property damage

c.  Workmen's compensation as required by Federal and State workers' 
compensation and occupational disease laws.  

d.  Employer's liability coverage of $100,000, except in States where 
workers compensation may not be written by private carriers,

e.  Others as required by State law.

1.4   CONTRACTOR SPECIAL REQUIREMENTS

1.4.1   Asbestos Containing Material

All contract requirements of Section 02 82 16.00 20, "Engineering Control 
of Asbestos Containing Materials" assigned to the Private Qualified Person 
(PQP) shall be accomplished directly by a first tier subcontractor.

SECTION 01 30 00  Page 1



HANGAR 111 - HANGAR DOORS REPLACEMENT FINAL SUBMISSION
PATUXENT NAVAL AIR STATION, MD 24 AUGUST 2016

1.5   SUPERVISION

Have at least one qualified supervisor capable of reading, writing, and 
conversing fluently in the English language on the job site during working 
hours.  In addition, if a Quality Control (QC) representative is required 
on the contract, then that individual shall also have fluent English 
communication skills.

1.6   PRECONSTRUCTION CONFERENCE

After award of the contract but prior to commencement of any work at the 
site, meet with the Contracting Officer to discuss and develop a mutual 
understanding relative to the administration of the value engineering and 
safety program, preparation of the schedule prices, shop drawings, and 
other submittals, scheduling programming, prosecution of the work, and 
clear expectations of the "Interim DD Form 1354" Submittal.  Major 
subcontractors who will engage in the work shall also attend.

1.7   FACILITY TURNOVER PLANNING MEETINGS (NAVFAC Red Zone - NRZ)

Key personnel will meet to identify strategies to ensure the project is 
carried to expeditious closure and turnover to the Client.  Start the 
turnover process at the Pre Construction Conference meeting and convene at 
the Facility Turnover Meetings once the project has reached approximately 
75 percent completion or three to six months prior to Beneficial Occupancy 
Date (BOD), whichever comes first.  The Contracting Officer's 
Representative will lead the meetings and guide discussions based on an 
agenda provided by the Government.  The facility Turnover effort shall 
include the following:

a.  Pre Construction Meeting - Contracting Officer's Technical 
Representative (COTR) will provide the NRZ Checklist and the 
Contractor, Client, and NAVFAC Representatives will compare 
Contractor's schedule to NRZ Checklist items.

b.  Facility Turnover Meetings

      1.  Fill in the NRZ Checklist including Contractor, Client, and NAVFAC 
Checklist Items and assign a person responsible for each item and 
a due date. The Contractor's Representative will facilitate the 
assignment of responsibilities, fill out the NRZ Checklist, and 
discuss "Interim DD From 1354" requirements.

2.  Review the Contractor's updated schedule.  The Contractor shall 
develop a POAM for the completion of all Contractor, Client, and 
NAVFAC Checklist items.

3.  Confirm that all NRZ Checklist items will be completed on time for 
the scheduled Facility Turnover.

1.8   PARTNERING

To most effectively accomplish this contract, the Government requires the 
formation of a cohesive partnership within the Project Team whose members 
are from the Government, the Contractor and their Subcontractors.  Key 
personnel from the Supported Command, the End User (who will occupy the 
facility), NAVFAC (Echelon III and IV), the Navy Region/Installation, the 
Contractor and Subcontractors, and the Designer of Record will be invited 
to participate in the Partnering process.  The Partnership will draw on the 
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strength of each organization in an effort to achieve a project that is 
without any safety mishaps, conforms to the Contract, and stays within 
budget and on schedule.

The Contracting Officer will provide Information on the Partnering Process 
and a list of key and optional personnel who should attend the Partnering 
meeting.

1.8.1   Informal Partnering

The Contracting Officer will organize the Partnering Sessions with key 
personnel of the project team, including Contractor personnel and 
Government personnel.

The Initial Partnering session should be a part of the Pre-Construction 
Meeting.  Partnering sessions will be held at a location agreed to by the 
Contracting Officer and the Contractor (typically a conference room 
provided by the PWD FEAD/ROICC office or the Contractor).

The Initial Informal Partnering Session will be conducted and facilitated 
using electronic media (a video and accompanying forms) provided by the 
Contracting Officer. 

The Partners will determine the frequency of the follow-on sessions.

1.9   AVAILABILITY OF CADD DRAWING FILES

After award and upon request, the electronic "Computer-Aided Drafting and 
Design (CADD)" drawing files will only be made available to the Contractor 
for use in preparation of construction data related to the referenced 
contract subject to the following terms and conditions.    Request specific 
drawing numbers of files required; the entire set of drawing files will not 
be provided.

Data contained on these electronic files shall not be used for any purpose 
other than as a convenience in the preparation of construction data for the 
referenced project.  Any other use or reuse shall be at the sole risk of 
the Contractor and without liability or legal exposure to the Government.  
The Contractor shall make no claim and waives to the fullest extent 
permitted by law, any claim or cause of action of any nature against the 
Government, its agents or sub consultants that may arise out of or in 
connection with the use of these electronic files.  The Contractor shall, 
to the fullest extent permitted by law, indemnify and hold the Government 
harmless against all damages, liabilities or costs, including reasonable 
attorney's fees and defense costs, arising out of or resulting from the use 
of these electronic files.

These electronic CADD drawing files are not construction documents.  
Differences may exist between the CADD files and the corresponding 
construction documents.  The Government makes no representation regarding 
the accuracy or completeness of the electronic CADD files, nor does it make 
representation to the compatibility of these files with the Contractors 
hardware or software.  In the event that a conflict arises between the 
signed and sealed construction documents prepared by the Government and the 
furnished CADD files, the signed and sealed construction documents shall 
govern.  The Contractor is responsible for determining if any conflict 
exists.  Use of these CADD files does not relieve the Contractor of duty to 
fully comply with the contract documents, including and without limitation, 
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the need to check, confirm and coordinate the work of all contractors for 
the project.

If the Contractor uses, duplicates and/or modifies these electronic CADD 
files for use in producing construction drawings and data related to this 
contract, all previous indicia of ownership (seals, logos, signatures, 
initials and dates) shall be removed.

1.10   ELECTRONIC MAIL (E-MAIL) ADDRESS

The Contractor shall establish and maintain electronic mail (e-mail) 
capability along with the capability to open various electronic attachments 
in Microsoft, Adobe Acrobat, and other similar formats.  Within 10 days 
after contract award, the Contractor shall provide the Contracting Officer 
a single (only one) e-mail address for electronic communications from the 
Contracting Officer related to this contract including, but not limited to 
contract documents, invoice information, request for proposals, and other 
correspondence.  The Contracting Officer may also use email to notify the 
Contractor of base access conditions when emergency conditions warrant, 
such as hurricanes, terrorist threats, etc.  Multiple email address will 
not allowed.

It is the Contractor's responsibility to make timely distribution of all 
Contracting Officer initiated e-mail with its own organization including 
field office(s).  The Contractor shall promptly notify the Contracting 
Officer, in writing, of any changes to this email address.

PART 2   PRODUCTS

Not Used

PART 3   EXECUTION

Not Used

        -- End of Section --
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SECTION 01 32 16.00 20

SMALL PROJECT CONSTRUCTION PROGRESS SCHEDULES
02/15

PART 1   GENERAL

1.1   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for Contractor Quality Control 
approval.  Submit the following in accordance with Section 01 33 00 
SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Construction Schedule; G

SD-07 Certificates

Monthly Updates

1.2   ACCEPTANCE

Prior to the start of work, prepare and submit to the Contracting Officer 
for acceptance a construction schedule in the form of a Network Analysis 
Schedule (NAS) in accordance with the terms in Contract Clause "FAR 
52.236-15, Schedules for Construction Contracts," except as modified in 
this contract.

The acceptance of a Baseline Construction Schedule is a condition precedent 
to:

a. The Contractor starting work on the demolition or construction stage(s) 
of the contract.

b. Processing Contractor's invoice(s) for construction activities/items of 
work.

c. Review of any schedule updates.

Submittal of the Baseline Schedule, and subsequent schedule updates, is 
understood to be the Contractor's certification that the submitted schedule 
meets all of the requirements of the Contract Documents, represents the 
Contractor's plan on how the work will be accomplished, and accurately 
reflects the work that has been accomplished and how it was sequenced 
(as-built logic).

1.3   SCHEDULE FORMAT

1.3.1   Network Analysis Schedule (NAS)

Use the critical path method (CPM) to schedule and control project 
activities.  Prepare and maintain project schedules using Primavera P6or
Microsoft Project 2010.  Importing data into the scheduling program using 
data conversion techniques or third party software is cause for rejection 
of the submitted schedule.  Build the schedule as follows:
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a.  The Project Schedule must show submittals, Government review periods, 
material/equipment delivery, utility outages, all on-site construction, 
inspection, testing, and closeout activities. Government and Contractor 
on-site work activities must be driven by calendars that reflect 
Saturdays, Sundays and all Federal Holidays as non-work days.

b.  With the exception of the Contract Award and End Contract milestone 
activities, no activities shall be open-ended; each activity must have 
predecessor and successor ties.  No activity must have open start or 
open finish (dangling) logic.  Minimize redundant logic ties.  Once an 
activity exists on the schedule it must not be deleted or renamed to 
change the scope of the activity and must not be removed from the 
schedule logic without approval from the Contracting Officer.  While an 
activity cannot be deleted, where said activity is no longer applicable 
to the schedule but must remain within the logic stream for historical 
record, it can be changed to a milestone.  Document any such change in 
the milestone's "Notebook", including a date and explanation for the 
change.  The ID number for a deleted activity must not be re-used for 
another activity.

c.  Each activity must be assigned its appropriate Responsibility Code 
indicating responsibility to accomplish the work indicated by the 
activity, Phase Code and Work Location Code.

d.  Date/time constraint(s) and/or lags, other than those required by the 
contract, are not allowed unless accepted by the Contracting Officer.  
Include as the last activity in the contract schedule, a milestone 
activity named "Contract Completion Date".

1.3.1.1   Primavera P6 Settings and Parameters

Use the following Primavera P6 settings and parameters in preparing the 
Baseline Schedule.  Deviation from these settings and parameters, without 
prior consent of the Contracting Officer, is cause for rejection of 
schedule submission.

a.  General: Define or establish Calendars and Activity Codes at the 
"Project" level, not the "Global" level.

b.  Admin Drop-Down Menu, Admin Preferences, Time Periods Tab:

(1) Set time periods for P6 to 8.0 Hours/Day, 40.0 Hours/Week, 172.0 
Hours/Month and 2000.0 Hours/Year.

(2) Use assigned calendar to specify the number of work hours for each 
time period: Must be checked.

c.  Project Level, Dates Tab:

(1) Set "Must Finish By" date to "Contract Completion Date".

d.  Project Level, Defaults Tab:

(1) Duration Type: Set to "Fixed Duration & Units".

(2) Percent Complete Type: Set to "Physical".

(3) Activity Type: Set to "Task Dependent".
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(4) Calendar: Set to "Standard 5 Day Workweek".  Calendar must reflect 
Saturday, Sunday and all Federal holidays as non-work days.  
Alternative calendars may be used with Contracting Officer 
approval.

e.  Project Level, Calculations Tab:

(1) Activity percent complete based on activity steps: Must be Checked.

(2) Reset Remaining Duration and Units to Original: Must be Checked.

(3) Subtract Actual from At Completion: Must be Checked.

(4) Recalculate Actual units and Cost when duration percent(%) 
complete changes: Must be Checked.

(5) Link Actual to Date and Actual This Period Units and Cost: Must be 
Checked.

f.  Project Level, Settings Tab:

(1) Define Critical Activities: Check "Total Float is less than or 
equal to" and add "0d".

g.  No on-site construction activity may have durations in excess of 20 
working days.

1.3.2   Schedule Submittals and Procedures

Submit Network Analysis Schedules (NAS) and updates in hard copy and on 
electronic media that is acceptable to the Contracting Officer. Submit an 
electronic back-up of the project schedule in an import format compatible 
with the Government's scheduling program.

1.4   SCHEDULE MONTHLY UPDATES

Update the Construction Schedule at monthly intervals or when the schedule 
has been revised. The updated schedule must be kept current, reflecting 
actual activity progress and plan for completing the remaining work. Submit 
copies of purchase orders and confirmation of delivery dates as directed by 
the Contracting Officer.

a.  Narrative Report: Provide with schedule updates.  Identify and justify;

(1) Progress made in each area of the project

(2) Critical Path

(3) Date/time constraint(s), other than those required by the contract

(4) Changes in the following; added or deleted activities, original 
and remaining durations for activities that have not started, 
logic, milestones, planned sequence of operations, and critical 
path

(5) Status of Contract Completion Date and interim milestones;

(6) Current and anticipated delays (describe cause of delay and 
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corrective actions(s) and mitigation measures to minimize);

(7) Description of current and future schedule problem areas.

Each entry in the narrative report must cite the respective Activity ID and 
Activity Description, the date and reason for the change, and description 
of the change.

1.5   CONTRACT MODIFICATION

Submit a Time Impact Analysis (TIA) with each cost and time proposal for a 
proposed change.  TIA must illustrate the influence of each change or delay 
on the Contract Completion Date or milestones.  No time extensions will be 
granted nor delay damages paid unless a delay occurs which consumes all 
available Project Float, and extends the Projected Finish beyond the 
Contract Completion Date.

a.  Each TIA must be in both narrative and schedule form.  The narrative 
must define the scope and conditions of the change; provide start and 
finish dates of impact, successor and predecessor activity to impact 
period, responsible party, describe how it originated, and how it 
impacts the schedule.  The schedule submission must consist of three 
native files:

(1) Fragnet used to define the scope of the changed condition

(2) Most recent accepted schedule update as of the time of the 
proposal or claim submission that has been updated to show all 
activity progress as of the time of the impact start date.

(3) The impacted schedule that has the fragnet inserted in the updated 
schedule and the schedule "run" so that the new completion date is 
determined.

b.  For claimed as-built project delay, the inserted fragnet TIA method 
must be modified to account for as-built events known to occur after 
the data date of schedule update used.

c.  All TIAs must include any mitigation, and must determine the 
apportionment of the overall delay assignable to each individual 
delay.  The associated narrative must clearly describe the findings in 
a chronological listing beginning with the earliest delay event.

(1) Identify types of delays as follows:

(a) Excusable Delay: Force-Majeure (e.g. weather) - Contractor may 
receive time extension, but time will not be compensable.

(b) Inexcusable Delay: Contractor Responsibility - Contractor will 
not receive time extension.

(c) Compensable Delay: Government Responsibility - Contractor may 
receive compensable time extension.

(2) If a combination of delay types occurs, it is considered 
Concurrent Delay, which is defined in the following combinations:

(a) Excusable Delay and Compensable Delay results in Excusable 
Delay
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(b) Excusable Delay and Inexcusable Delay results in Inexcusable 
Delay

(c) Compensable Delay and Inexcusable Delay results in Excusable 
Delay

d.  Submit Data disks containing the narrative and native schedule files.

e.  Unless the Contracting Officer requests otherwise, only add conformed 
contract modifications into the Project NAS.

1.6   3-WEEK LOOK AHEAD SCHEDULE

Prepare and issue a 3-Week Look Ahead schedule to provide a more detailed 
day-to-day plan of upcoming work identified on the Construction Schedule.  
Key the work plans to activity numbers when a NAS is required and update 
each week to show the planned work for the current and following two-week 
period.  Additionally, include upcoming outages, closures, preparatory 
meetings, and initial meetings.  Identify critical path activities on the 
Three-Week Look Ahead Schedule.  The detail work plans are to be bar chart 
type schedules, maintained separately from the Construction Schedule on an 
electronic spreadsheet program and printed on 8-1/2 by 11 inch sheets as 
directed by the Contracting Officer.  Activities must not exceed 5 working 
days in duration and have sufficient level of detail to assign crews, tools 
and equipment required to complete the work.  Deliver three hard copies and 
one electronic file of the 3-Week Look Ahead Schedule to the Contracting 
Officer no later than 8 a.m. each Monday, and review during the weekly CQC 
Coordination or Production Meeting.

1.7   CORRESPONDENCE AND TEST REPORTS:

All correspondence (e.g., letters, Requests for Information (RFIs), 
e-mails, meeting minute items, Production and QC Daily Reports, material 
delivery tickets, photographs) must reference Schedule Activities that are 
being addressed.  All test reports (e.g., concrete, soil compaction, weld, 
pressure) must reference Schedule Activities that are being addressed.

1.8   ADDITIONAL SCHEDULING REQUIREMENTS

Any references to additional scheduling requirements, including systems to 
be inspected, tested and commissioned, that are located throughout the 
remainder of the Contract Documents, are subject to all requirements of 
this section.

PART 2   PRODUCTS

Not used.

PART 3   EXECUTION

Not used.

        -- End of Section --
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SECTION 01 33 00

SUBMITTAL PROCEDURES
05/11

PART 1   GENERAL

1.1   DEFINITIONS

1.1.1   Submittal Descriptions (SD)

Submittals requirements are specified in the technical sections.  
Submittals are identified by Submittal Description (SD) numbers and titles 
as follows:

SD-01 Preconstruction Submittals

Submittals which are required prior to or commencing work on site.

Certificates of insurance

Surety bonds

List of proposed Subcontractors

List of proposed products

Construction progress schedule

Network Analysis Schedule (NAS)

Submittal register

Schedule of prices or Earned Value Report

Health and safety plan

Lead Paint Removal/Control and Disposal Plan

Work plan

Quality Control(QC) plan

Environmental protection plan

SD-02 Shop Drawings

Drawings, diagrams and schedules specifically prepared to illustrate 
some portion of the work.

Diagrams and instructions from a manufacturer or fabricator for use in 
producing the product and as aids to the Contractor for integrating the 
product or system into the project.

Drawings prepared by or for the Contractor to show how multiple systems 
and interdisciplinary work will be coordinated.

SD-03 Product Data
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Catalog cuts, illustrations, schedules, diagrams, performance charts, 
instructions and brochures illustrating size, physical appearance and 
other characteristics of materials, systems or equipment for some 
portion of the work.

Samples of warranty language when the contract requires extended 
product warranties.

SD-04 Samples

Fabricated or unfabricated physical examples of materials, equipment or 
workmanship that illustrate functional and aesthetic characteristics of 
a material or product and establish standards by which the work can be 
judged.

Color samples from the manufacturer's standard line (or custom color 
samples if specified) to be used in selecting or approving colors for 
the project.

Field samples and mock-ups constructed on the project site establish 
standards by which the ensuring work can be judged.  Includes 
assemblies or portions of assemblies which are to be incorporated into 
the project and those which will be removed at conclusion of the work.

SD-05 Design Data

Design calculations, mix designs, analyses or other data pertaining to 
a part of work.

SD-06 Test Reports

Report signed by authorized official of testing laboratory that a 
material, product or system identical to the material, product or 
system to be provided has been tested in accord with specified 
requirements.  Unless specified in another section, testing must have 
been within three years of date of contract award for the project.

Report which includes findings of a test required to be performed by 
the Contractor on an actual portion of the work or prototype prepared 
for the project before shipment to job site.

Report which includes finding of a test made at the job site or on 
sample taken from the job site, on portion of work during or after 
installation.

Investigation reports.

Daily logs and checklists.

Final acceptance test and operational test procedure.

SD-07 Certificates

Statements printed on the manufacturer's letterhead and signed by 
responsible officials of manufacturer of product, system or material 
attesting that product, system or material meets specification 
requirements.  Must be dated after award of project contract and 
clearly name the project.
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Document required of Contractor, or of a manufacturer, supplier, 
installer or Subcontractor through Contractor.  The document purpose is 
to further promote the orderly progression of a portion of the work by 
documenting procedures, acceptability of methods or personnel 
qualifications.

Confined space entry permits.

Text of posted operating instructions.

SD-08 Manufacturer's Instructions

Preprinted material describing installation of a product, system or 
material, including special notices and (MSDS)concerning impedances, 
hazards and safety precautions.

SD-09 Manufacturer's Field Reports

Documentation of the testing and verification actions taken by 
manufacturer's representative at the job site, in the vicinity of the 
job site, or on a sample taken from the job site, on a portion of the 
work, during or after installation, to confirm compliance with 
manufacturer's standards or instructions.  The documentation must be 
signed by an authorized official of a testing laboratory or agency and 
state the test results; and indicate whether the material, product, or 
system has passed or failed the test.

Factory test reports.

SD-10 Operation and Maintenance Data

Data that is furnished by the manufacturer, or the system provider, to 
the equipment operating and maintenance personnel, including 
manufacturer's help and product line documentation necessary to 
maintain and install equipment.  This data is needed by operating and 
maintenance personnel for the safe and efficient operation, maintenance 
and repair of the item.

This data is intended to be incorporated in an operations and 
maintenance manual or control system.

SD-11 Closeout Submittals

Documentation to record compliance with technical or administrative 
requirements or to establish an administrative mechanism.

Submittals required for Guiding Principle Validation (GPV) or Third 
Party Certification (TPC).

Special requirements necessary to properly close out a construction 
contract.  For example, Record Drawings and as-built drawings.  Also, 
submittal requirements necessary to properly close out a major phase of 
construction on a multi-phase contract.

1.1.2   Approving Authority

Office or designated person authorized to approve submittal.
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1.1.3   Work

As used in this section, on- and off-site construction required by contract 
documents, including labor necessary to produce submittals, construction, 
materials, products, equipment, and systems incorporated or to be 
incorporated in such construction.

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for Contractor QC approval. 
Submit the following in accordance with this section.

SD-01 Preconstruction Submittals

Submittal Register; G

1.3   SUBMITTAL CLASSIFICATION

Submittals are classified as follows:

1.3.1   Government Approved (G)

Government approval is required for extensions of design, critical 
materials, deviations, equipment whose compatibility with the entire system 
must be checked, and other items as designated by the Contracting Officer.  
Within the terms of the Contract Clause SPECIFICATIONS AND DRAWINGS FOR 
CONSTRUCTION, they are considered to be "shop drawings."

1.3.2   Sustainability Reporting Submittals (S)

Submittals for Guiding Principle Validation (GPV) or Third Party 
Certification (TPC) are indicated with an "S" designation.  Submit the 
information required by the technical sections that demonstrates compliance 
with the sustainable requirement, and for inclusion in the Sustainability 
Notebook as required by Section 01 33 29 SUSTAINABILITY REPORTING.  A full 
submittal for an item may be provided under another SD; however, for the 
"S" submittal, only provide that portion of the submittal that demonstrates 
compliance with the sustainable requirement.  If the sustainable submittal 
does require Government Approval, it may be tagged under another SD with a 
"G."

Schedule submittals for these items throughout the course of construction 
as provided; do not wait until closeout.

1.4   FORWARDING SUBMITTALS REQUIRING GOVERNMENT APPROVAL

1.4.1   Submittals Required from the Contractor

As soon as practicable after award of contract, and before procurement of 
fabrication, forward to the Contracting Officer submittals required in the 
technical sections of this specification, including shop drawings, product 
data and samples.  Forward one copy of the transmittal form for all 
submittals to the Resident Officer in Charge of Construction.

 NAVFAC Contracting Officer will review and approve for the Contracting 
Officer those submittals reserved for Contracting Officer approval to 
verify submittals comply with the contract requirements.
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1.4.1.1   O&M Data

 NAVFAC Contracting Officer will review and approve for the Contracting 
Officer O&M Data to verify the submittals comply with the contract 
requirements; submit data specified for a given item within 30 calendar 
days after the item is delivered to the contract site.

In the event the Contractor fails to deliver O&M Data within the time 
limits specified, the Contracting Officer may withhold from progress 
payments 50 percent of the price of the item with which such O&M Data 
are applicable.

1.5   PREPARATION

1.5.1   Transmittal Form

Transmit each submittal, except sample installations and sample panels to 
office of Contracting Officer.  Transmit submittals with transmittal form 
prescribed by Contracting Officer and standard for project.  On the 
transmittal form identify Contractor, indicate date of submittal, and 
include information prescribed by transmittal form and required in 
paragraph IDENTIFYING SUBMITTALS of this section.  Process transmittal 
forms to record actions regarding samples .

1.5.2   Identifying Submittals

When submittals are provided by a Subcontractor, the Prime Contractor is to 
prepare, review and stamp with Contractor's approval all specified 
submittals prior to submitting for Government approval.

Identify submittals, except sample installations and sample panels, with 
the following information permanently adhered to or noted on each separate 
component of each submittal and noted on transmittal form.  Mark each copy 
of each submittal identically, with the following:

a.  Project title and location.

b.  Construction contract number.

c.  Date of the drawings and revisions.

d.  Name, address, and telephone number of subcontractor, supplier, 
manufacturer and any other subcontractor associated with the submittal.

e.  Section number of the specification section by which submittal is 
required.

f.  Submittal description (SD) number of each component of submittal.

g.  When a resubmission, add alphabetic suffix on submittal description, 
for example, submittal 18 would become 18A, to indicate resubmission.

h.  Product identification and location in project.

1.5.3   Format for SD-02 Shop Drawings

Shop drawings are not to be less than 8 1/2 by 11 inches nor more than 30 
by 42 inches, except for full size patterns or templates.  Prepare drawings 
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to accurate size, with scale indicated, unless other form is required.  
Drawings are to be suitable for reproduction and be of a quality to produce 
clear, distinct lines and letters with dark lines on a white background.

Include on each drawing the drawing title, number, date, and revision 
numbers and dates, in addition to information required in paragraph 
IDENTIFYING SUBMITTALS.

Number drawings in a logical sequence.  Contractors may use their own 
number system.  Each drawing is to bear the number of the submittal in a 
uniform location adjacent to the title block.  Place the Government 
contract number in the margin, immediately below the title block, for each 
drawing.

Reserve a blank space, no smaller than 4 inches on the right hand side of 
each sheet for the Government disposition stamp.

Dimension drawings, except diagrams and schematic drawings; prepare 
drawings demonstrating interface with other trades to scale.  Use the same 
unit of measure for shop drawings as indicated on the contract drawings.  
Identify materials and products for work shown.

Include the nameplate data, size and capacity on drawings.  Also include 
applicable federal, military, industry and technical society publication 
references.

Submit drawings PDF format.

1.5.4   Format of SD-03 Product Data and SD-08 Manufacturer's Instructions

Present product data submittals for each section.  Include table of 
contents, listing page and catalog item numbers for product data.

Indicate, by prominent notation, each product which is being submitted; 
indicate specification section number and paragraph number to which it 
pertains.

Supplement product data with material prepared for project to satisfy 
submittal requirements for which product data does not exist.  Identify 
this material as developed specifically for project, with information and 
format as required for submission of SD-07 Certificates.

Include the manufacturer's name, trade name, place of manufacture, and 
catalog model or number on product data.  Also include applicable federal, 
military, industry and technical society publication references.  Should 
manufacturer's data require supplemental information for clarification, 
submit as specified for SD-07 Certificates.

Where equipment or materials are specified to conform to industry and 
technical society reference standards of the organizations such as American 
National Standards Institute (ANSI), ASTM International (ASTM), National 
Electrical Manufacturer's Association (NEMA), Underwriters Laboratories 
(UL), and Association of Edison Illuminating Companies (AEIC), submit proof 
of such compliance.  The label or listing by the specified organization 
will be acceptable evidence of compliance.  In lieu of the label or 
listing, submit a certificate from an independent testing organization, 
competent to perform testing, and approved by the Contracting Officer.  
State on the certificate that the item has been tested in accordance with 
the specified organization's test methods and that the item complies with 
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the specified organization's reference standard.

Collect required data submittals for each specific material, product, unit 
of work, or system into a single submittal and marked for choices, options, 
and portions applicable to the submittal.  Mark each copy of the product 
data identically.  Partial submittals will  be accepted for expedition of 
construction effort.

Submit manufacturer's instructions prior to installation.

1.5.5   Format of SD-04 Samples

Furnish samples in sizes below, unless otherwise specified or unless the 
manufacturer has prepackaged samples of approximately same size as 
specified:

a.  Sample of Equipment or Device:  Full size.

b.  Sample of Materials Less Than 2 by 3 inches:  Built up to 8 1/2 by 11 
inches.

c.  Sample of Materials Exceeding 8 1/2 by 11 inches:  Cut down to 8 1/2 by 
11 inches and adequate to indicate color, texture, and material 
variations.

d.  Sample of Linear Devices or Materials:  10 inch length or length to be 
supplied, if less than 10 inches.  Examples of linear devices or 
materials are conduit and handrails.

e.  Sample of Non-Solid Materials:  Pint.  Examples of non-solid materials 
are sand and paint.

f.  Color Selection Samples:  2 by 4 inches.  Where samples are specified 
for selection of color, finish, pattern, or texture, submit the full 
set of available choices for the material or product specified.  Sizes 
and quantities of samples are to represent their respective standard 
unit.

g.  Sample Panel:  4 by 4 feet.

h.  Sample Installation:  100 square feet.

Samples Showing Range of Variation:  Where variations in color, finish, 
pattern, or texture are unavoidable due to nature of the materials, submit 
sets of samples of not less than three units showing extremes and middle of 
range.  Mark each unit to describe its relation to the range of the 
variation.

Reusable Samples:  Incorporate returned samples into work only if so 
specified or indicated.  Incorporated samples are to be in undamaged 
condition at time of use.

Recording of Sample Installation:  Note and preserve the notation of area 
constituting sample installation but remove notation at final clean up of 
project.

When color, texture or pattern is specified by naming a particular 
manufacturer and style, include one sample of that manufacturer and style, 
for comparison.
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1.5.6   Format of SD-05 Design Data and SD-07 Certificates

Provide design data and certificates on 8 1/2 by 11 inches paper.

1.5.7   Format of SD-06 Test Reports and SD-09 Manufacturer's Field Reports

Indicate by prominent notation, each report in the submittal.  Indicate 
specification number and paragraph number to which it pertains.

1.5.8   Format of SD-10 Operation and Maintenance Data (O&M)

Comply with the requirements specified in Section 01 78 23 OPERATION AND 
MAINTENANCE DATA for O&M Data format.

1.5.9   Format of SD-01 Preconstruction Submittals and SD-11 Closeout 
Submittals

When submittal includes a document which is to be used in project or become 
part of project record, other than as a submittal, do not apply 
Contractor's approval stamp to document, but to a separate sheet 
accompanying document.

1.5.10   Source Drawings for Shop Drawings

The entire set of Source Drawing files (DWG) will not be provided to the 
Contractor.  Only those requested by the Contractor to prepare shop 
drawings may be provided.  Request the specific Drawing Number only for the 
preparation of Shop Drawings.  These drawings may only be provided after 
award.

1.5.10.1   Terms and Conditions

Data contained on these electronic files must not be used for any purpose 
other than as a convenience in the preparation of construction data for the 
referenced project.  Any other use or reuse shall be at the sole risk of 
the Contractor and without liability or legal exposure to the Government.  
The Contractor must make no claim and waives to the fullest extent 
permitted by law, any claim or cause of action of any nature against the 
Government, its agents or sub consultants that may arise out of or in 
connection with the use of these electronic files.  The Contractor must, to 
the fullest extent permitted by law, indemnify and hold the Government 
harmless against all damages, liabilities or costs, including reasonable 
attorney's fees and defense costs, arising out of or resulting from the use 
of these electronic files.

These electronic Source Drawing files are not construction documents.  
Differences may exist between the Source Drawing files and the 
corresponding construction documents.  The Government makes no 
representation regarding the accuracy or completeness of the electronic 
Source Drawing files, nor does it make representation to the compatibility 
of these files with the Contractor hardware or software.  In the event that 
a conflict arises between the signed and sealed construction documents 
prepared by the Government and the furnished Source Drawing files, the 
signed and sealed construction documents govern.  The Contractor is 
responsible for determining if any conflict exists.  Use of these Source 
Drawing files does not relieve the Contractor of duty to fully comply with 
the contract documents, including and without limitation, the need to 
check, confirm and coordinate the work of all contractors for the project.  
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If the Contractor uses, duplicates or modifies these electronic Source 
Drawing files for use in producing construction data related to this 
contract, remove all previous indicia of ownership (seals, logos, 
signatures, initials and dates).

1.5.11   Electronic File Format

Provide submittals in electronic format, with the exception of material 
samples required for SD-04 Samples items.    Compile the submittal file as 
a single, complete document, to include the Transmittal Form described 
within. Name the electronic submittal file specifically according to its 
contents, coordinate the file naming convention with the Contracting 
Officer.  Electronic files must be of sufficient quality that all 
information is legible. Electronic format shall be in PDF, unless otherwise 
specified or directed by the Contracting Officer. Generate PDF files from 
original documents with bookmarks so that the text included in the PDF file 
is both searchable and can be copied.  If documents are scanned, Optical 
Character Resolution (OCR) routines are required.  Index and bookmark files 
exceeding 30 pages to allow efficient navigation of the file. When 
required, the electronic file must include a valid electronic signature, or 
scan of a signature.

Email electronic submittal documents fewer than 10MB to an email address as 
directed by the Contracting Officer.  Provide electronic documents over 
10MB on an optical disc, or through an electronic file sharing system such 
as the AMRDEC SAFE Web Application located at the following website: 
https://safe.amrdec.army.mil/safe/.  

Provide hard copies of submittals when requested by the Contracting 
Officer.  Up to 3 additional hard copies of any submittal may be requested 
at the discretion of the Contracting Officer, at no additional cost to the 
Government.

1.6   QUANTITY OF SUBMITTALS

1.6.1   Number of Samples SD-04 Samples

a.  Submit two samples, or two sets of samples showing range of variation, 
of each required item.  One approved sample or set of samples will be 
retained by approving authority and one will be returned to Contractor.

b.  Submit one sample panel or provide one sample installation where 
directed.  Include components listed in technical section or as 
directed.

c.  Submit one sample installation, where directed.

d.  Submit one sample of non-solid materials.

1.7   VARIATIONS

Variations from contract requirements require both Designer of Record (DOR) 
and Government approval pursuant to contract Clause FAR 52.236-21 and will 
be considered where advantageous to Government.

1.7.1   Considering Variations 

Discussion with Contracting Officer prior to submission, after consulting 
with the DOR, will help ensure functional and quality requirements are met 
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and minimize rejections and re-submittals.  When contemplating a variation 
which results in lower cost, consider submission of the variation as a 
Value Engineering Change Proposal (VECP).

Specifically point out variations from contract requirements in transmittal 
letters.  Failure to point out deviations may result in the Government 
requiring rejection and removal of such work at no additional cost to the 
Government.

1.7.2   Proposing Variations

When proposing variation, deliver written request to the Contracting 
Officer, with documentation of the nature and features of the variation and 
why the variation is desirable and beneficial to Government, including the 
DOR's written analysis and approval.  If lower cost is a benefit, also 
include an estimate of the cost savings.  In addition to documentation 
required for variation, include the submittals required for the item.  
Clearly mark the proposed variation in all documentation.

1.7.3   Warranting that Variations are Compatible

When delivering a variation for approval, Contractor, including its 
Designer(s) of Record, warrants that this contract has been reviewed to 
establish that the variation, if incorporated, will be compatible with 
other elements of work.

1.7.4   Review Schedule is Modified

In addition to normal submittal review period, a period of 10 working days 
will be allowed for consideration by the Government of submittals with 
variations.

1.8   SUBMITTAL REGISTER

Prepare and maintain submittal register, as the work progresses.  Do not 
change data which is output in columns (c), (d), (e), and (f) as delivered 
by Government; retain data which is output in columns (a), (g), (h), and 
(i) as approved.  A submittal register showing items of equipment and 
materials for which submittals are required by the specifications is 
provided as an attachment.  This list may not be all inclusive and 
additional submittals may be required.  The Government will provide the 
initial submittal register in electronic format with the following fields 
completed, to the extent that will be required by the Government during 
subsequent usage.

Column (c):  Lists specification section in which submittal is 
required.

Column (d):  Lists each submittal description (SD No. and type, 
e.g. SD-02 Shop Drawings) required in each specification section.

Column (e):  Lists one principal paragraph in specification 
section where a material or product is specified.  This listing is 
only to facilitate locating submitted requirements.  Do not 
consider entries in column (e) as limiting project requirements.

Column (f):  Indicate approving authority for each submittal.

Thereafter, the Contractor is to track all submittals by maintaining a 
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complete list, including completion of all data columns, including dates on 
which submittals are received and returned by the Government.

1.8.1   Use of Submittal Register

Submit submittal register.  Submit with QC plan and project schedule.  
Verify that all submittals required for project are listed and add missing 
submittals.  Coordinate and complete the following fields on the register 
submitted with the QC plan and the project schedule:

Column (a) Activity Number:  Activity number from the project 
schedule.

Column (g) Contractor Submit Date:  Scheduled date for approving 
authority to receive submittals.

Column (h) Contractor Approval Date:  Date Contractor needs 
approval of submittal.

Column (i) Contractor Material:  Date that Contractor needs 
material delivered to Contractor control.

1.8.2   Contractor Use of Submittal Register

Update the following fields in the Government-furnished submittal register 
program or equivalent fields in program utilized by Contractor with each 
submittal throughout contract.

Column (b) Transmittal Number:  Contractor assigned list of 
consecutive numbers.

Column (j) Action Code (k):  Date of action used to record 
Contractor's review when forwarding submittals to QC.

Column (l) List date of submittal transmission.

Column (q) List date approval received.

1.8.3   Approving Authority Use of Submittal Register

Update the following fields in the Government-furnished submittal register 
program or equivalent fields in program utilized by Contractor.

Column (b) Transmittal Number:  Contractor assigned list of 
consecutive numbers.

Column (l) List date of submittal receipt.

Column (m) through (p) List Date related to review actions.

Column (q) List date returned to Contractor.

1.8.4   Action Codes

Entries for columns (j) and (o), are to be used are as follows (others may 
be prescribed by Transmittal Form):
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1.8.4.1   Government Review Action Codes

"A" - "Approved as submitted"; "Completed"

"B" - "Approved, except as noted on drawings"; "Completed"

"C" - "Approved, except as noted on drawings; resubmission 
required"; "Resubmit"

"D" - "Returned by separate correspondence"; "Completed"

"E" - "Disapproved (See attached)"; "Resubmit"

"F" - "Receipt acknowledged"; "Completed"

"G" - "Other (Specify)"; "Resubmit"

"X" - "Receipt acknowledged, does not comply with contract 
requirements"; "Resubmit"

1.8.5   Copies Delivered to the Government

Deliver one copy of submittal register updated by Contractor to Government 
with each invoice request.

1.9   SCHEDULING

Schedule and submit concurrently submittals covering component items 
forming a system or items that are interrelated.  Include certifications to 
be submitted with the pertinent drawings at the same time.  No delay 
damages or time extensions will be allowed for time lost in late 
submittals. 

a.  Coordinate scheduling, sequencing, preparing and processing of 
submittals with performance of work so that work will not be delayed by 
submittal processing.  Allow for potential resubmittal of requirements.

b.  Submittals called for by the contract documents will be listed on the 
register.  If a submittal is called for but does not pertain to the 
contract work, the Contractor is to include the submittal in the 
register and annotate it "N/A" with a brief explanation.  Approval by 
the Contracting Officer does not relieve the Contractor of supplying 
submittals required by the contract documents but which have been 
omitted from the register or marked "N/A."

c.  Re-submit register and annotate monthly by the Contractor with actual 
submission and approval dates.  When all items on the register have 
been fully approved, no further re-submittal is required.

d.  Carefully control procurement operations to ensure that each individual 
submittal is made on or before the Contractor scheduled submittal date 
shown on the approved "Submittal Register."

e.  Except as specified otherwise, allow review period, beginning with 
receipt by approving authority, that includes at least 15 working days 
for submittals for QC Manager approval and 20 working days for 
submittals for Contracting Officer approval.  Period of review for 
submittals with Contracting Officer approval begins when Government 
receives submittal from QC organization.
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f.  For submittals requiring review by fire protection engineer, allow 
review period, beginning when Government receives submittal from QC 
organization, of 30 working days for return of submittal to the 
Contractor.

g.  Period of review for each resubmittal is the same as for initial 
submittal.

1.9.1   Reviewing, Certifying, Approving Authority

The QC organization is responsible for reviewing and certifying that 
submittals are in compliance with contract requirements.  Approving 
authority on submittals is QC Manager unless otherwise specified for 
specific submittal.  At each "Submittal" paragraph in individual 
specification sections, a notation "G," following a submittal item, 
indicates Contracting Officer is approving authority for that submittal 
item.  An "S" following a submittal item, indicates that the QC Manager is 
the approving authority, and that a copy of the approved submittal must be 
provided to the Designer of Record.

1.9.2   Constraints

Conform to provisions of this section, unless explicitly stated otherwise 
for submittals listed or specified in this contract.

Submit complete submittals for each definable feature of work.  Submit at 
the same time components of definable feature interrelated as a system.

When acceptability of a submittal is dependent on conditions, items, or 
materials included in separate subsequent submittals, submittal will be 
returned without review.

Approval of a separate material, product, or component does not imply 
approval of assembly in which item functions.

1.9.3   QC Organization Responsibilities

a.  Note date on which submittal was received from Contractor on each 
submittal.

b.  Review each submittal; and check and coordinate each submittal with 
requirements of work and contract documents.

c.  Review submittals for conformance with project design concepts and 
compliance with contract documents.

d.  Act on submittals, determining appropriate action based on QC 
organization's review of submittal.

(1) When QC Manager is approving authority, take appropriate action on 
submittal from the possible actions defined in paragraph APPROVED 
SUBMITTALS.

(2) When Contracting Officer is approving authority or when variation 
has been proposed, forward submittal to Government with certifying 
statement or return submittal marked "not reviewed" or "revise and 
resubmit" as appropriate.  The QC organization's review of 
submittal determines appropriate action.

e.  Ensure that material is clearly legible.
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f.  Stamp each sheet of each submittal with QC certifying statement or 
approving statement, except that data submitted in bound volume or on 
one sheet printed on two sides may be stamped on the front of the first 
sheet only.

(1) When approving authority is Contracting Officer, QC organization 
will certify submittals forwarded to Contracting Officer with the 
following certifying statement:

"I hereby certify that the (equipment) (material) (article) shown and 
marked in this submittal is that proposed to be incorporated with 
contract Number (TBD), is in compliance with the contract drawings and 
specification, can be installed in the allocated spaces, and is 
submitted for Government approval.

Certified by Submittal Reviewer _____________________, Date _______
(Signature when applicable)

Certified by QC Manager _____________________________, Date ______"
(Signature)

(2) When approving authority is QC Manager, QC Manager will use the 
following approval statement when returning submittals to 
Contractor as "Approved" or "Approved as Noted."

"I hereby certify that the (material) (equipment) (article) shown and 
marked in this submittal and proposed to be incorporated with contract 
Number (TBD), is in compliance with the contract drawings and 
specification, can be installed in the allocated spaces, and is 
approved for use.

Certified by Submittal Reviewer ______________________, Date ______
(Signature when applicable)

Approved by QC Manager _______________________________, Date _____"
(Signature)

g.  Sign certifying statement or approval statement.  The QC organization 
member designated in the approved QC plan is the person signing 
certifying statements.  The use of original ink for signatures is 
required.  Stamped signatures are not acceptable.

h.  Update submittal register as submittal actions occur and maintain the 
submittal register at project site until final acceptance of all work 
by Contracting Officer.

i.  Retain a copy of approved submittals at project site, including 
Contractor's copy of approved samples.

j.  For "S" submittals, provide a copy of the approved submittal to the 
Designer of Record.

1.10   GOVERNMENT APPROVING AUTHORITY

When approving authority is Contracting Officer, the Government will:

a.  Note date on which submittal was received from QC Manager.
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b.  Review submittals for approval within scheduling period specified and 
only for conformance with project design concepts and compliance with 
contract documents.

c.  Identify returned submittals with one of the actions defined in 
paragraph REVIEW NOTATIONS and with markings appropriate for action 
indicated.

Upon completion of review of submittals requiring Government approval, 
stamp and date submittals.  

1.10.1   Review Notations

Submittals will be returned to the Contractor with the following notations:

a.  Submittals marked "approved" or "accepted" authorize the Contractor to 
proceed with the work covered.

b.  Submittals marked "approved as noted" "or approved, except as noted, 
resubmittal not required," authorize the Contractor to proceed with the 
work covered provided he takes no exception to the corrections.

c.  Submittals marked "not approved" or "disapproved," or "revise and 
resubmit," indicate noncompliance with the contract requirements or 
design concept, or that submittal is incomplete.  Resubmit with 
appropriate changes.  No work shall proceed for this item until 
resubmittal is approved.

d.  Submittals marked "not reviewed" will indicate submittal has been 
previously reviewed and approved, is not required, does not have 
evidence of being reviewed and approved by Contractor, or is not 
complete.  A submittal marked "not reviewed" will be returned with an 
explanation of the reason it is not reviewed.  Resubmit submittals 
returned for lack of review by Contractor or for being incomplete, with 
appropriate action, coordination, or change.

1.11   DISAPPROVED SUBMITTALS

Contractor shall make corrections required by the Contracting Officer.  If 
the Contractor considers any correction or notation on the returned 
submittals to constitute a change to the contract drawings or 
specifications; notice as required under the Contract clause CHANGES, is to 
be given to the Contracting Officer.  Contractor is responsible for the 
dimensions and design of connection details and construction of work.  
Failure to point out deviations may result in the Government requiring 
rejection and removal of such work at the Contractor's expense.

If changes are necessary to submittals, make such revisions and submission 
of the submittals in accordance with the procedures above.  No item of work 
requiring a submittal change is to be accomplished until the changed 
submittals are approved.

1.12   APPROVED SUBMITTALS

The Contracting Officer's approval or acceptance of submittals is not to be 
construed as a complete check, and indicates only that the general method 
of construction, materials, detailing and other information are 
satisfactory.
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Approval or acceptance will not relieve the Contractor of the 
responsibility for any error which may exist, as the Contractor under the 
Contractor Quality Control (CQC) requirements of this contract is 
responsible for dimensions, the design of adequate connections and details, 
and the satisfactory construction of all work.

After submittals have been approved or accepted by the Contracting Officer, 
no resubmittal for the purpose of substituting materials or equipment will 
be considered unless accompanied by an explanation of why a substitution is 
necessary.

1.13   APPROVED SAMPLES

Approval of a sample is only for the characteristics or use named in such 
approval and is not be construed to change or modify any contract 
requirements.  Before submitting samples, the Contractor to assure that the 
materials or equipment will be available in quantities required in the 
project.  No change or substitution will be permitted after a sample has 
been approved.

Match the approved samples for materials and equipment incorporated in the 
work.  If requested, approved samples, including those which may be damaged 
in testing, will be returned to the Contractor, at his expense, upon 
completion of the contract.  Samples not approved will also be returned to 
the Contractor at its expense, if so requested.

Failure of any materials to pass the specified tests will be sufficient 
cause for refusal to consider, under this contract, any further samples of 
the same brand or make of that material.  Government reserves the right to 
disapprove any material or equipment which previously has proved 
unsatisfactory in service.

Samples of various materials or equipment delivered on the site or in place 
may be taken by the Contracting Officer for testing.  Samples failing to 
meet contract requirements will automatically void previous approvals.  
Contractor to replace such materials or equipment to meet contract 
requirements.

Approval of the Contractor's samples by the Contracting Officer does not 
relieve the Contractor of his responsibilities under the contract.

PART 2   PRODUCTS

Not Used

PART 3   EXECUTION

Not Used

        -- End of Section --
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SECTION 01 35 13

SPECIAL PROJECT PROCEDURES
11/11

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

U.S. FEDERAL AVIATION ADMINISTRATION (FAA)

FAA AC 150/5300-13 (2009; Basic; Change 15) Airport Design

FAA AC 70/7460-1 (2007; Rev K) Obstruction Marking and 
Lighting

1.2   DEFINITIONS

1.2.1   Landing Areas

"Landing Areas" means:

a.  The primary surfaces, comprising the surface of the runway, runway 
shoulders, and lateral safety zones.  The length of each primary 
surface is the same as the runway length.  The width of each primary 
surface is 2000 feet ( 1000 feet on each side of the runway 
centerline).  Exceptions:  Some airfields are based on a primary width 
of 1500 feet ( 750 feet on each side of the runway centerline).  In 
such instances, substitute the proper width in the applicable 
statements.

b.  The "clear zone" beyond the ends of each runway is the extension of the 
primary surface for a distance of 1000 feet beyond each end of each 
runway.

c.  All taxiways, plus the lateral clearance zones along each side for the 
length of the taxiways (the outer edge of each lateral clearance zone 
is laterally 250 feet from the far or opposite edge of the taxiway 
(example:  a 75 foot widetaxiway must have a combined width and lateral 
clearance zone of 425 feet.)

d.  All aircraft parking aprons, plus the area 125 feet in width extending 
beyond each edge all around the aprons.

1.2.2   Safety Precaution Areas

“Safety Precaution Areas” means those portions of approach-departure 
clearance zones and transitional zones where placement of objects incident 
to contract performance might result in vertical projections at or above 
the approach-departure clearance, or the transitional surface.

a.  The “approach-departure clearance surface” is an extension of the 
primary surface and the clear zone at each end of each runway, for a 
distance of 50,000 feet, first along an inclined (glide angle) and then 
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along a horizontal plane, both flaring symmetrically about the runway 
centerline extended.

(1)  The inclined plane (glide angle) begins in the clear zone 200 feet
 past the end of the runway (and primary surface) at the same 
elevation as the end of the runway.  It continues upward at a 
slope of 50:1 ( 1 foot vertically for each 50 feet horizontally) 
to an elevation of 500 feet above the established airfield 
elevation.  At that point the plane becomes horizontal, continuing 
at that same uniform elevation to a point 50,000 feet 
longitudinally from the beginning of the inclined plane (glide 
angle) and ending there.

(2)  The width of the surface at the beginning of the inclined plane 
(glide angle) is the same as the width of the clear zone.  It then 
flares uniformly, reaching the maximum width of 16,000 feetat the 
end.

b.  The “approach-departure clearance zone” is the ground area under the 
approach-departure clearance surface.

c.  The “transitional surface” is a sideways extension of all primary 
surfaces, clear zones, and approach-departure clearance surfaces along 
inclined planes.

(1)  The inclined plane in each case begins at the edge of the surface.

(2)  The slope of the incline plane is 7:1 ( 1 foot vertically for each
 7 feet horizontally).  It continues to the point of intersection 
with the:

(a)  Inner horizontal surface (which is the horizontal plane 150 
feet above the established airfield elevation); or

(b)  Outer horizontal surface (which is the horizontal plane 500 
feet above the established airfield elevation), whichever is 
applicable.

d.  The “transitional zone” is the ground area under the transitional 
surface.  (It adjoins the primary surface, clear zone, and 
approach-departure clearance zone.)

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for Contractor Quality Control 
approval. Submit the following in accordance with Section 01 33 00 
SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Heavy Equipment and Vehicle List
Existing Conditions Survey
Construction Operations Plan
Safety Plan
Schedule of Work
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PART 2   PRODUCTS

2.1   AIRFIELD OBSTRUCTION LIGHTS

Airfield obstruction lights must conform to FAA AC 70/7460-1 and have red 
or white lenses.

PART 3   EXECUTION

3.1   HAZARDS TO AIRFIELD OPERATION

In addition to "DFARS 252.236-7005, Airfield Safety Precautions," the 
following paragraphs apply.

3.1.1   Work in Proximity to Landing Areas

Place nothing upon the landing area or applicable portions of safety 
precaution areas without authority of the Contracting Officer.

Use of landing areas for purposes other than aircraft operation,is 
prohibited without permission of the Contracting Officer, and the landing 
area is closed by order of the Contracting Officer and marked as indicated 
herein.

Accomplish all construction work on the runways, taxiways, and parking 
aprons and in the end zones of the runways and 75 feet to each side of the 
runways and taxiways with extreme care regarding the operation of 
aircraft.  Cooperate closely, and coordinate with the Operations Officer and
 the Contracting Officer.  Park equipment in an area designated by the 
Contracting Officer.  Parking of equipment, vehicles, or any type of 
storage  overnight or for any extended period of time in the proximity of 
the landing areas or taxiways is strictly prohibited.  Leave no material in 
areas where extreme care is to be taken regarding the operation of aircraft.

During periods of active performance of work on the airfield by the 
Contractor, govern all operations of mobile equipment per the safety 
provisions.

3.1.2   Schedule of Work/Aircraft Operating Schedules

Schedule work to conform to aircraft operating schedules.  The Government 
will exert every effort to schedule aircraft operations so as to permit the 
maximum amount of time for the Contractor's activities; however, in the 
event of emergency, intense operational demands, adverse wind conditions, 
and other such unforeseen difficulties, the Contractor must cease 
operations at the specified locations in the aircraft operational area for 
the safety of the Contractor and military personnel and Government 
property.  Submit a schedule of the work to the Contracting Officer for 
transmittal to the Operations Officer describing the work to be 
accomplished; the location of the work, noting distances from the ends of 
landing areas, taxiways and buildings and other structures as necessary; 
and dates and hours during which the work is to be accomplished.  Keep the 
approved schedule of work current, and notify the Contracting Officer of 
any changes prior to beginning each day's work.

Prior to commencement of work, submit the following to the Contracting 
Officer for transmittal to the Operations Officer:

Existing Conditions Survey
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Construction Operations Plan
Safety Plan
Heavy Equipment and Vehicle List

Where flying is controlled, additional permission must be obtained from the 
control tower operator to enter a landing area unless such area is marked 
as hazardous to aircraft.

3.1.3   Daytime Markings

During daylight, mark stationary and mobile equipment with international 
orange and white checkered flags, mark the material, and work with yellow 
flags.

Vehicles operating in the landing area, must be identified by means of a 
flag on a staff attached to and flying above the vehicle.  Flag size must 
be not less than 3 feet square and consist of a checkered pattern of 
international orange and white squares not less than 1 foot on each side.  
Flags varying in any dimension by not more than 10 percent of the specified 
dimensions are considered to comply with the stated requirements.

3.1.4   Nighttime Markings

During nighttime, which begins 2 hours before sundown and ends 2 hours 
after sunrise, mark stationary and mobile equipment and material, and work 
with battery-operated, low-intensity, red flasher lights.  Where the 
Contracting Officer determines that the red flasher lights may confuse 
pilots approaching for landings, the Contracting Officer may direct that 
the red flasher lights be left off or that the color of the lights be 
changed.

Light construction and installation must comply with FAA AC 70/7460-1.  
Lights must be operational during periods of reduced visibility, darkness, 
and as directed by the Contracting Officer.

No separate payments will be made for lighting and protection necessitated 
by the safety provisions.

3.1.5   Contractor Safety Precautions

The Contractor is advised that aircraft operations will produce extremely 
high noise levels and will induce vibrations in pavements, structures, and 
equipment in the vicinity, and may result in high velocity flying debris in 
the area.  The Contractor is responsible for providing all necessary 
protective eye and ear gear and other safety devices for his personnel, for 
insuring protection of his equipment, and for scheduling the work to 
eliminate hazards to his personnel and equipment and to prevent damage to 
work performed by him.

Boundary areas for hazardous work locations and restrictions are defined in 
FAA AC 150/5300-13.  Construction activity within the limits of the 
boundary areas without approval of the Contracting Officer is prohibited.

Provide a minimum of 2 aviation red or high intensity white obstruction 
lights on temporary structures (including cranes) over 100 feet above 
ground level.
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3.1.6   Radio Contact

Provide necessary battery powered portable radios, including one radio for 
the tower.  During work within the landing area, have an operator (who 
speaks fluent English) available for radio contact with the tower at all 
times.  Radio frequency must be approved by the tower.

        -- End of Section --
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SECTION 01 35 26

GOVERNMENTAL SAFETY REQUIREMENTS
02/12

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

AMERICAN SOCIETY OF SAFETY ENGINEERS (ASSE/SAFE)

ASSE/SAFE A10.32 (2004) Fall Protection

ASSE/SAFE A10.34 (2001; R 2005) Protection of the Public on 
or Adjacent to Construction Sites

ASSE/SAFE Z359.1 (2007) Safety Requirements for Personal 
Fall Arrest Systems, Subsystems and 
Components

ASME INTERNATIONAL (ASME)

ASME B30.22 (2010) Articulating Boom Cranes

ASME B30.3 (2009) Tower Cranes

ASME B30.5 (2011) Mobile and Locomotive Cranes

ASME B30.8 (2010) Floating Cranes and Floating 
Derricks

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA 10 (2010) Standard for Portable Fire 
Extinguishers

NFPA 241 (2009) Standard for Safeguarding 
Construction,Alteration, and Demolition 
Operations

NFPA 51B (2009; TIA 09-1) Standard for Fire 
Prevention During Welding, Cutting, and 
Other Hot Work

NFPA 70 (2011; Errata 2 2012) National Electrical 
Code

NFPA 70E (2012) Standard for Electrical Safety in 
the Workplace

MARYLAND DEPARTMENT OF THE ENVIRONMENT (MDE)

26.16.01 Accreditation and Training for Lead Paint 
Abatement Services
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26.16.05 Procedures for Performing Lead Abatement 
Services

MARYLAND STATE REGULATIONS (MSR)

29 CFR 1926.62 Federal Lead in Construction with Maryland 
Amendments

29 CFR 1926.1201-1203 Confined Space in Construction with 
Maryland Amendments

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (2008; Errata 1-2010; Changes 1-3 2010; 
Changes 4-6 2011) Safety and Health 
Requirements Manual

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

29 CFR 1926 Safety and Health Regulations for 
Construction

29 CFR 1926.1400 Cranes & Derricks in Construction

29 CFR 1926.16 Rules of Construction

29 CFR 1926.500 Fall Protection

29 CFR 1926.59 Hazard Communication

U.S. NAVAL FACILITIES ENGINEERING COMMAND (NAVFAC)

NAVFAC P-307 (2009; Change 1 Mar 2011; Change 2 Aug 
2011)Management of Weight Handling 
Equipment

1.2   DEFINITIONS

a.  Competent Person for Fall Protection.  A person who is capable of 
identifying hazardous or dangerous conditions in the personal fall 
arrest system or any component thereof, as well as their application 
and use with related equipment, and has the authority to take prompt 
corrective measures to eliminate the hazards of falling.

b.  High Visibility Accident.  Any mishap which may generate publicity or 
high visibility.

c.  Medical Treatment. Treatment administered by a physician or by 
registered professional personnel under the standing orders of a 
physician.  Medical treatment does not include first aid treatment even 
through provided by a physician or registered personnel.

d.  Operating Envelope.  The area surrounding any crane. Inside this 
"envelope" is the crane, the operator, riggers and crane walkers, 
rigging gear between the hook and the load, the load and the crane's 
supporting structure (ground, rail, etc.).

e.  Recordable Injuries or Illnesses.  Any work-related injury or illness 
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that results in: 

(1) Death, regardless of the time between the injury and death, or the 
length of the illness;

(2) Days away from work (any time lost after day of injury/illness 
onset);

(3) Restricted work;

(4) Transfer to another job;

(5) Medical treatment beyond first aid;

(6) Loss of consciousness; or

(7) A significant injury or illness diagnosed by a physician or other 
licensed health care professional, even if it did not result in 
(1) through (6) above.

f.  "USACE" property and equipment specified in USACE EM 385-1-1 should be 
interpreted as Government property and equipment.

g.  Weight Handling Equipment (WHE) Accident.  A WHE accident occurs when 
any one or more of the eight elements in the operating envelope fails 
to perform correctly during operation, including operation during 
maintenance or testing resulting in personnel injury or death; material 
or equipment damage; dropped load; derailment; two-blocking; overload; 
or collision, including unplanned contact between the load, crane, or 
other objects.  A dropped load, derailment, two-blocking, overload and 
collision are considered accidents even though no material damage or 
injury occurs.  A component failure (e.g., motor burnout, gear tooth 
failure, bearing failure) is not considered an accident solely due to 
material or equipment damage unless the component failure results in 
damage to other components (e.g., dropped boom, dropped load, roll 
over, etc.) Any mishap meeting the criteria described above shall be 
documented in both the Contractor Significant Incident Report (CSIR) 
and using the NAVFAC prescribed Navy Crane Center (NCC) form submitted 
within five days both as provided by the Contracting Officer.  Comply 
with additional requirements and procedures for accidents in accordance 
with NAVFAC P-307, Section 12.

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for Contractor Quality Control 
approval. Submit the following in accordance with Section 01 33 00 
SUBMITTAL PROCEDURES:

Government acceptance, as defined in EM 385-1-1, is required for submittals 
with a "G, A" designation. 

SD-01 Preconstruction Submittals

Accident Prevention Plan (APP); G, A
Activity Hazard Analysis (AHA); G, A
Crane Critical Lift Plan; G, A

Proof of qualification for Crane Operators; G, A
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SD-06 Test Reports

Notifications and Reports

  Submit reports as their incidence occurs, in accordance with the 
requirements of the paragraph, "Notifications and Reports."

Accident Reports
Crane Reports

SD-07 Certificates

Hot work permit
Contractor Safety Self-Evaluation Checklist; G, A
Certificate of Compliance (Crane)

  Submit one copy of each permit/certificate attached to each 
Daily Quality Control Report.

1.4   CONTRACTOR SAFETY SELF-EVALUATION CHECKLIST

Contracting Officer will provide a "Contractor Safety Self-Evaluation 
checklist" to the Contractor at the pre-construction conference.  Complete 
the checklist monthly and submit with each request for payment voucher.  An 
acceptable score of 90 or greater is required.  Failure to submit the 
completed safety self-evaluation checklist or achieve a score of at least 
90 may result in retention of up to 10 percent of the voucher.  
Additionally, provide a Monthly Exposure Report and attach to the monthly 
billing request.  This report is a compilation of employee-hours worked 
each month for all site workers, both prime and subcontractor.  Failure to 
submit the report may result in retention of up to 10 percent of the 
voucher.  The Contracting Officer will submit a copy of the Contractor 
Safety Self-Evaluation and Monthly Exposure Report to the local safety and 
occupational health office.

1.5   REGULATORY REQUIREMENTS

In addition to the detailed requirements included in the provisions of this 
contract, comply with the most recent addition of USACE EM 385-1-1, and the 
following federal, state, and local laws, ordinances, criteria, rules and 
regulations .  Submit matters of interpretation of standards to the 
appropriate administrative agency for resolution before starting work.  
Where the requirements of this specification, applicable laws, criteria, 
ordinances, regulations, and referenced documents vary, the most stringent 
requirements govern.

1.5.1   State of Maryland Requirements

Comply with 29 CFR 1926.62 and 29 CFR 1926.1201-1203 including the 
amendments adopted by State of Maryland and 26.16.01 and 26.16.05 
requirements of Maryland Department of the Environment. 
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1.6   SITE QUALIFICATIONS, DUTIES AND MEETINGS

1.6.1   Personnel Qualifications

1.6.1.1   Site Safety and Health Officer (SSHO)

The SSHO must meet the requirements of EM 385-1-1 section 1 and ensure that 
the requirements of 29 CFR 1926.16 and 29 CFR 1926.59 are met for the 
project.  Provide a Safety oversight team that includes a minimum of one 
(1) person at each project site to function as the Site Safety and Health 
Officer (SSHO).  The SSHO or an equally-qualified Designated 
Representative/alternate shall be at the work site at all times to 
implement and administer the Contractor's safety program and 
government-accepted Accident Prevention Plan.  The SSHO's training, 
experience, and qualifications shall be as required by EM 385-1-1 paragraph 
01.A.17, entitled SITE SAFETY AND HEALTH OFFICER (SSHO), and all associated 
sub-paragraphs.

A Competent Person shall be provided for all of the hazards identified in 
the Contractor's Safety and Health Program in accordance with the accepted 
Accident Prevention Plan, and shall be on-site at all times when the work 
that presents the hazards associated with their professional expertise is 
being performed.  Provide the credentials of the Competent Persons(s) to 
the the Contracting Officer for acceptance in consultation with the Safety 
Office.

1.6.1.1.1   Contractor Quality Control (QC) Person:

The Contractor Quality Control Person cannot be the SSHO on this project.

1.6.1.2   Crane Operators

Meet the crane operators requirements in USACE EM 385-1-1, Section 16 and 
Appendix I.  In addition, for mobile cranes with Original Equipment 
Manufacturer (OEM) rated capacitates of 50,000 pounds or greater, designate 
crane operators as qualified by a source that qualifies crane operators 
(i.e., union, a government agency, or an organization that tests and 
qualifies crane operators).  Provide proof of current qualification.  In 
addition, the Contractor shall comply with Contractor Operated Crane 
Requirements included in the latest revision of document NAVFAC P-307 
Section 1.7.2 "Contractor Operated Cranes," and Appendix P, Figure P-1 and 
with 29 CFR 1926, Subpart CC.

1.6.2   Personnel Duties

1.6.2.1   Site Safety and Health Officer (SSHO)

The SSHO shall:

a.  Conduct daily safety and health inspections and maintain a written log 
which includes area/operation inspected, date of inspection, identified 
hazards, recommended corrective actions, estimated and actual dates of 
corrections. Attach safety inspection logs to the Contractors' daily 
quality control report. 

b.  Conduct mishap investigations and complete required reports.  Maintain 
the OSHA Form 300 and Daily Production reports for prime and 
sub-contractors.
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c.  Maintain applicable safety reference material on the job site.

d.  Attend the pre-construction conference, pre-work meetings including 
preparatory inspection meeting, and periodic in-progress meetings. 

e.  Implement and enforce accepted APPS and AHAs.

f.  Maintain a safety and health deficiency tracking system that monitors 
outstanding deficiencies until resolution.  Post a list of unresolved 
safety and health deficiencies on the safety bulletin board.

g.  Ensure sub-contractor compliance with safety and health requirements.

h.  Maintain a list of hazardous chemicals on site and their material 
safety data sheets.

Failure to perform the above duties will result in dismissal of the 
superintendent, QC Manager, and/or SSHO, and a project work stoppage.  The 
project work stoppage will remain in effect pending approval of a suitable 
replacement.

1.6.3   Meetings

1.6.3.1   Preconstruction Conference

a.  Contractor representatives who have a responsibility or significant 
role in accident prevention on the project shall attend the 
preconstruction conference.  This includes the project superintendent, 
site safety and health officer, quality control supervisor, or any 
other assigned safety and health professionals who participated in the 
development of the APP (including the Activity Hazard Analyses (AHAs) 
and special plans, program and procedures associated with it).

b.  Discuss the details of the submitted APP to include incorporated plans, 
programs, procedures and a listing of anticipated AHAs that will be 
developed and implemented during the performance of the contract.  This 
list of proposed AHAs will be reviewed at the conference and an 
agreement will be reached between the Contractor and the Contracting 
Officer's representative as to which phases will require an analysis.  
In addition, establish a schedule for the preparation, submittal, 
review, and acceptance of AHAs to preclude project delays. 

c.  Deficiencies in the submitted APP will be brought to the attention of 
the Contractor at the preconstruction conference, and the Contractor 
shall revise the plan to correct deficiencies and re-submit it for 
acceptance.  Do not begin work until there is an accepted APP.

1.6.3.2   Safety Meetings

Conduct and document meetings as required by EM 385-1-1.  Attach minutes 
showing contract title, signatures of attendees and a list of topics 
discussed to the Contractors' daily quality control report.

1.7   ACCIDENT PREVENTION PLAN (APP)

Use a qualified person to prepare the written site-specific APP. Prepare 
the APP in accordance with the format and requirements of USACE EM 385-1-1 
and as supplemented herein. Cover all paragraph and subparagraph elements 
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in USACE EM 385-1-1, Appendix A, "Minimum Basic Outline for Accident 
Prevention Plan".  Specific requirements for some of the APP elements are 
described below.  The APP shall be job-specific and address any unusual or 
unique aspects of the project or activity for which it is written.  The APP 
shall interface with the Contractor's overall safety and health program.  
Include any portions of the Contractor's overall safety and health program 
referenced in the APP in the applicable APP element and made site-specific. 
The Government considers the Prime Contractor to be the "controlling 
authority" for all work site safety and health of the subcontractors. 
Contractors are responsible for informing their subcontractors of the 
safety provisions under the terms of the contract and the penalties for 
noncompliance, coordinating the work to prevent one craft from interfering 
with or creating hazardous working conditions for other crafts, and 
inspecting subcontractor operations to ensure that accident prevention 
responsibilities are being carried out.  The APP shall be signed by the 
person and firm (senior person) preparing the APP, the Contractor, the 
on-site superintendent, the designated site safety and health officer, the 
Contractor Quality control Manager, and any designated CSP or CIH.

Submit the APP to the Contracting Officer 15 calendar days prior to the 
date of the preconstruction conference for acceptance.  Work cannot proceed 
without an accepted APP.

Once accepted by the Contracting Officer, the APP and attachments will be 
enforced as part of the contract. Disregarding the provisions of this 
contract or the accepted APP will be cause for stopping of work, at the 
discretion of the Contracting Officer, until the matter has been rectified.

Once work begins, changes to the accepted APP shall be made with the 
knowledge and concurrence of the Contracting Officer, project 
superintendent, SSHO and quality control manager.  Should any severe hazard 
exposure, i.e. imminent danger, become evident, stop work in the area, 
secure the area, and develop a plan to remove the exposure and control the 
hazard.  Notify the Contracting Officer within 24 hours of discovery.  
Eliminate/remove the hazard. In the interim, take all necessary action to 
restore and maintain safe working conditions in order to safeguard onsite 
personnel, visitors, the public (as defined by ASSE/SAFE A10.34,) and the 
environment.  

Copies of the accepted plan will be maintained at the Contracting Officer's 
office and at the job site. Continuously reviewed and amended the APP, as 
necessary, throughout the life of the contract.  Incorporate unusual or 
high-hazard activities not identified in the original APP as they are 
discovered.

1.7.1   EM 385-1-1 Contents

In addition to the requirements outlined in Appendix A of USACE EM 385-1-1, 
the following is required:

a. Names and qualifications (resumes including education, training, 
experience and certifications) of all site safety and health personnel 
designated to perform work on this project to include the designated 
site safety and health officer and other competent and qualified 
personnel to be used such as CSPs, CIHs, STSs, CHSTs.  Specify the 
duties of each position.

b. Qualifications of competent and of qualified persons.  As a minimum, 
designate and submit qualifications of competent persons for each of 
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the following major areas: excavation; scaffolding; fall protection; 
hazardous energy; confined space; health hazard recognition, evaluation 
and control of chemical, physical and biological agents; personal 
protective equipment and clothing to include selection, use and 
maintenance.

c. Crane Critical Lift Plan. Prepare and sign weight handling critical 
lift plans for lifts over 75 percent of the capacity of the crane or 
hoist (or lifts over 50 percent of the capacity of a barge mounted 
mobile crane's hoists) at any radius of lift; lifts involving more than 
one crane or hoist; lifts of personnel; and lifts involving non-routine 
rigging or operation, sensitive equipment, or unusual safety risks. 
Submit 15 calendar days prior to on-site work and include the 
requirements of USACE EM 385-1-1, paragraph 16.H. and the following: 

(1) For lifts of personnel, demonstrate compliance with the requirements of 
29 CFR 1926.1400.

 
(2) For barge mounted mobile cranes, barge stability calculations 

identifying barge list and trim based on anticipated loading; and load 
charts based on calculated list and trim. The amount of list and trim 
shall be within the crane manufacturer's requirements.

d. Fall Protection and Prevention (FP&P) Program Documentation.  The 
program documentation shall be site specific and address all fall 
hazards in the work place and during different phases of construction.  
Address how to protect and prevent workers from falling to lower levels 
when they are exposed to fall hazards above 6 feet.  A qualified person 
for fall protection shall prepare and sign the program documentation.  
Include fall protection and prevention systems, equipment and methods 
employed for every phase of work, responsibilities, assisted rescue, 
self-rescue and evacuation procedures, training requirements, and 
monitoring methods.  Revise the Fall Protection and Prevention Program 
documentation every six months for lengthy projects, reflecting any 
changes during the course of construction due to changes in personnel, 
equipment, systems or work habits.  Keep and maintain the accepted Fall 
Protection and Prevention Program documentation at the job site for the 
duration of the project.  Include the Fall Protection and Prevention 
Program documentation in the Accident Prevention Plan (APP).

e. The FP&P Plan shall include a Rescue and Evacuation Plan in 
accordance with USACE EM 385-1-1, Section 21.M. The plan shall include 
a detailed discussion of the following: methods of rescue; methods of 
self-rescue; equipment used; training requirement; specialized training 
for the rescuers; procedures for requesting rescue and medical 
assistance; and transportation routes to a medical facility. Include 
the Rescue and Evacuation Plan in the Fall Protection and Prevention 
(FP&P) Plan, and as part of the Accident Prevention Plan (APP).

1.8   ACTIVITY HAZARD ANALYSIS (AHA)

The Activity Hazard Analysis (AHA) format shall be in accordance with USACE 
EM 385-1-1, Section 1. Submit the AHA for review at least 15 calendar days 
prior to the start of each phase.  Format subsequent AHAs as amendments to 
the APP. The analysis should be used during daily inspections to ensure the 
implementation and effectiveness of the activity's safety and health 
controls.
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The AHA list will be reviewed periodically (at least monthly) at the 
Contractor supervisory safety meeting and updated as necessary when 
procedures, scheduling, or hazards change.

Develop the activity hazard analyses using the project schedule as the 
basis for the activities performed.  Any activities listed on the project 
schedule will require an AHA.  The AHAs will be developed by the 
contractor, supplier or subcontractor and provided to the prime contractor 
for submittal to the Contracting Officer.

1.9   DISPLAY OF SAFETY INFORMATION

Within one calendar day(s) after commencement of work, erect a safety 
bulletin board at the job site.  Where size, duration, or logistics of 
project do not facilitate a bulletin board, an alternative method, 
acceptable to the Contracting Officer, that is accessible and includes all 
mandatory information for employee and visitor review, shall be deemed as 
meeting the requirement for a bulletin board. Include and maintain 
information on safety bulletin board as required by EM 385-1-1, section 
01.A.06.  Additional items required to be posted include:

a.  Hot work permit. 

1.10   SITE SAFETY REFERENCE MATERIALS

Maintain safety-related references applicable to the project, including 
those listed in the article "References."  Maintain applicable equipment 
manufacturer's manuals.

1.11   EMERGENCY MEDICAL TREATMENT

Contractors will arrange for their own emergency medical treatment.  
Government has no responsibility to provide emergency medical treatment.  

1.12   NOTIFICATIONS and REPORTS

1.12.1   Accident Notification

Notify the Contracting Officer as soon as practical, but no more than four 
hours after any accident meeting the definition of Recordable Injuries or 
Illnesses or High Visibility Accidents, property damage equal to or greater 
than $2,000, or any weight handling equipment accident.  Within 
notification include contractor name; contract title; type of contract; 
name of activity, installation or location where accident occurred; date 
and time of accident; names of personnel injured; extent of property 
damage, if any; extent of injury, if known, and brief description of 
accident (to include type of construction equipment used, PPE used, etc.).  
Preserve the conditions and evidence on the accident site until the 
Government investigation team arrives on-site and Government investigation 
is conducted. 

1.12.2   Accident Reports

a.  Conduct an accident investigation for recordable injuries and 
illnesses, for Medical Treatment defined in paragraph DEFINITIONS, 
property damage accidents resulting in at least $20,000 in damages, and 
near misses as defined in EM 385-1-1, to establish the root cause(s) of 
the accident.  Complete the applicable NAVFAC Contractor Incident 
Reporting System (CIRS), and electronically submit via the NAVFAC 
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Enterprise Safety Applications Management System (ESAMS.  The 
Contracting Officer will provide copies of any required or special 
forms. 

b.  Near Misses:  Complete the applicable documentation in NAVFAC 
Contractor Incident Reporting System (CIRS), and electronically submit 
via the NAVFAC Enterprise Safety Applications Management System (ESAMS).

c.  Conduct an accident investigation for any weight handling equipment 
accident (including rigging gear accidents) to establish the root 
cause(s) of the accident, complete the WHE Accident Report (Crane and 
Rigging Gear) form and provide the report to the Contracting Officer 
within 30 calendar days of the accident.  Do not proceed with crane 
operations until cause is determined and corrective actions have been 
implemented to the satisfaction of the contracting officer. The 
Contracting Officer will provide a blank copy of the accident report 
form. 

1.12.3   Crane Reports

Submit crane inspection reports required in accordance with USACE EM 385-1-1, 
Appendix I and as specified herein with Daily Reports of Inspections.

1.12.4   Certificate of Compliance

Provide a Certificate of Compliance for each crane entering an activity 
under this contract (see Contracting Officer for a blank certificate).  
State within the certificate that the crane and rigging gear meet 
applicable OSHA regulations (with the Contractor citing which OSHA 
regulations are applicable, e.g., cranes used in construction, demolition, 
or maintenance comply with 29 CFR 1926 and USACE EM 385-1-1 Section 16 and 
Appendix I.  Certify on the Certificate of Compliance that the crane 
operator(s) is qualified and trained in the operation of the crane to be 
used.  Also certify that all of its crane operators working on the DOD 
activity have been trained in the proper use of all safety devices (e.g., 
anti-two block devices).  Post certifications on the crane.

1.13   HOT WORK

Submit and obtain a written permit prior to performing "Hot Work" (welding, 
cutting, etc.) or operating other flame-producing/spark producing devices, 
from the Contracting Officer.  A permit is required from the Explosives 
Safety Office for work in and around where explosives are processed, 
stored, or handled.  CONTRACTORS ARE REQUIRED TO MEET ALL CRITERIA BEFORE A 
PERMIT IS ISSUED.  Provide at least two (2) twenty (20) pound 4A:20 BC 
rated extinguishers for normal "Hot Work".  All extinguishers shall be 
current inspection tagged, approved safety pin and tamper resistant seal.  
It is also mandatory to have a designated FIRE WATCH for any "Hot Work" 
done at this activity.  The Fire Watch shall be trained in accordance with 
NFPA 51B and remain on-site for a minimum of 30 minutes after completion of 
the task or as specified on the hot work permit.

When starting work in the facility, require personnel to familiarize 
themselves with the location of the nearest fire alarm boxes and place in 
memory the emergency Local Fire Department phone number.  ANY FIRE, NO 
MATTER HOW SMALL, SHALL BE REPORTED TO THE RESPONSIBLE LOCAL FIRE 
DEPARTMENT IMMEDIATELY.
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1.14   FACILITY OCCUPANCY CLOSURE

Streets, walks, and other facilities occupied and used by the Government 
shall not be closed or obstructed without written permission from the 
Contracting Officer.

1.15   SEVERE STORM PLAN

In the event of a severe storm warning, the Contractor shall:

a. Secure outside equipment and materials and place materials that 
could be damaged in protected areas.

b. Check surrounding area, including roof, for loose material, 
equipment, debris, and other objects that could be blown away or 
against existing facilities.

c. Ensure that temporary erosion controls are adequate.

d. Remove equipment or materials from roof when severe storm warning is 
announced as required by the Station or the Contracting Officer.

PART 2   PRODUCTS

NOT USED

PART 3   EXECUTION

3.1   CONSTRUCTION AND OTHER WORK

Comply with USACE EM 385-1-1, NFPA 70, NFPA 70E, NFPA 241, the APP, the 
AHA, Federal and State OSHA regulations, and other related submittals and 
activity fire and safety regulations.  The most stringent standard prevails.

PPE is governed in all areas by the nature of the work the employee is 
performing. Use personal hearing protection at all times in designated 
noise hazardous areas or when performing noise hazardous tasks.  Safety 
glasses must be carried/available on each person. 

Mandatory PPE includes: 

a.  Hard Hat 

b.  Appropriate Safety Shoes 

c.  Reflective Vests 

3.1.1   Hazardous Material Use

Each hazardous material must receive approval from the Contracting Office 
or their designated representative prior to being brought onto the job site 
or prior to any other use in connection with this contract.  Allow a 
minimum of 10 working days for processing of the request for use of a 
hazardous material.

3.1.2   Hazardous Material Exclusions

Notwithstanding any other hazardous material used in this contract, 
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radioactive materials or instruments capable of producing 
ionizing/non-ionizing radiation (with the exception of radioactive material 
and devices used in accordance with USACE EM 385-1-1 such as nuclear 
density meters for compaction testing and laboratory equipment with 
radioactive sources) as well as materials which contain asbestos, mercury 
or polychlorinated biphenyls, di-isocynates, lead-based paint are 
prohibited.  The Contracting Officer, upon written request by the 
Contractor, may consider exceptions to the use of any of the above excluded 
materials.  Low mercury lamps used within fluorescent lighting fixtures are 
allowed as an exception without further Contracting Officer approval.  
Notify the Radiation Safety Officer (RSO) prior to excepted items of 
radioactive material and devices being brought on base.

3.1.3   Unforeseen Hazardous Material

The design should have identified materials such as PCB, lead paint, and 
friable and non-friable asbestos and other OSHA regulated chemicals (i.e. 
29 CFR Part 1910.1000).  If additional material, not indicated, that may be 
hazardous to human health upon disturbance during construction operations 
is encountered, stop that portion of work and notify the Contracting 
Officer immediately.  Within 14 calendar days the Government will determine 
if the material is hazardous.  If material is not hazardous or poses no 
danger, the Government will direct the Contractor to proceed without 
change.  If material is hazardous and handling of the material is necessary 
to accomplish the work, the Government will issue a modification pursuant 
to "FAR 52.243-4, Changes" and "FAR 52.236-2, Differing Site Conditions."

3.2   FALL HAZARD PROTECTION AND PREVENTION PROGRAM

Establish a fall protection and prevention program, for the protection of 
all employees exposed to fall hazards.  Within the program include company 
policy, identify responsibilities, education and training requirements, 
fall hazard identification, prevention and control measures, inspection, 
storage, care and maintenance of fall protection equipment and rescue and 
evacuation procedures.

Fall protection equipment may be left on the Project site overnight and 
during non-working hours.

3.2.1   Training

Institute a fall protection training program.  As part of the Fall Hazard 
Protection and Prevention Program, provide training for each employee who 
might be exposed to fall hazards.  Provide training by a competent person 
for fall protection in accordance with USACE EM 385-1-1, Section 21.B.

3.2.2   Fall Protection Equipment and Systems

Enforce use of the fall protection equipment and systems designated for 
each specific work activity in the Fall Protection and Prevention Plan 
and/or AHA at all times when an employee is exposed to a fall hazard.  
Protect employees from fall hazards as specified in EM 385-1-1, Section 
21.  In addition to the required fall protection systems, safety skiff, 
personal floatation devices, life rings etc., are required when working 
above or next to water in accordance with USACE EM 385-1-1, Paragraphs 21.N 
through 21.N.04.  Personal fall arrest systems are required when working 
from an articulating or extendible boom, swing stages, or suspended 
platform.  In addition, personal fall arrest systems are required when 
operating other equipment such as scissor lifts if the work platform is 
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capable of being positioned outside the wheelbase.  The need for tying-off 
in such equipment is to prevent ejection of the employee from the equipment 
during raising, lowering, or travel.  Fall protection must comply with 
29 CFR 1926.500, Subpart M, USACE EM 385-1-1 and ASSE/SAFE A10.32.

3.2.2.1   Personal Fall Arrest Equipment

Personal fall arrest equipment, systems, subsystems, and components shall 
meet ASSE/SAFE Z359.1.  Only a full-body harness with a shock-absorbing 
lanyard or self-retracting lanyard is an acceptable personal fall arrest 
body support device.  Body belts may only be used as a positioning device 
system (for uses such as steel reinforcing assembly and in addition to an 
approved fall arrest system).  Harnesses shall have a fall arrest 
attachment affixed to the body support (usually a Dorsal D-ring) and 
specifically designated for attachment to the rest of the system.  Only 
locking snap hooks and carabiners shall be used. Webbing, straps, and ropes 
shall be made of synthetic fiber. The maximum free fall distance when using 
fall arrest equipment shall not exceed 6 feet.  The total fall distance and 
any swinging of the worker (pendulum-like motion) that can occur during a 
fall shall always be taken into consideration when attaching a person to a 
fall arrest system.

3.2.3   Fall Protection for Roofing Work

Implement fall protection controls based on the type of roof being 
constructed and work being performed.  Evaluate the roof area to be 
accessed for its structural integrity including weight-bearing capabilities 
for the projected loading.

a.  Low Sloped Roofs:

(1) For work within 6 feet of an edge, on low-slope roofs, protect 
personnel from falling by use of personal fall arrest systems, 
guardrails, or safety nets.  A safety monitoring system is not 
adequate fall protection and is not authorized.

(2) For work greater than 6 feet from an edge, erect and install 
warning lines in accordance with 29 CFR 1926.500 and USACE 
EM 385-1-1.

b.  Steep-Sloped Roofs:  Work on steep-sloped roofs requires a personal 
fall arrest system, guardrails with toe-boards, or safety nets.  This 
requirement also includes residential or housing type construction.

3.2.4   Horizontal Lifelines

Design, install, certify and use under the supervision of a qualified 
person horizontal lifelines for fall protection as part of a complete fall 
arrest system which maintains a safety factor of 2 (29 CFR 1926.500).

3.2.5   Guardrails and Safety Nets

Design, install and use guardrails and safety nets in accordance with 
EM 385-1-1 and 29 CFR 1926 Subpart M.

3.2.6   Rescue and Evacuation Procedures

When personal fall arrest systems are used, ensure that the mishap victim 
can self-rescue or can be rescued promptly should a fall occur.  Prepare a 
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Rescue and Evacuation Plan and include a detailed discussion of the 
following: methods of rescue; methods of self-rescue; equipment used; 
training requirement; specialized training for the rescuers; procedures for 
requesting rescue and medical assistance; and transportation routes to a 
medical facility.  Include the Rescue and Evacuation Plan within the 
Activity Hazard Analysis (AHA) for the phase of work, in the Fall 
Protection and Prevention (FP&P) Plan, and the Accident Prevention Plan 
(APP).

3.3   SCAFFOLDING

Provide employees with a safe means of access to the work area on the 
scaffold.  Climbing of any scaffold braces or supports not specifically 
designed for access is prohibited.  Access scaffold platforms greater than 
20 feet maximum in height by use of a scaffold stair system.  Do not use 
vertical ladders commonly provided by scaffold system manufacturers for 
accessing scaffold platforms greater than 20 feet maximum in height.  The 
use of an adequate gate is required.  Ensure that employees are qualified 
to perform scaffold erection and dismantling.  Do not use scaffold without 
the capability of supporting at least four times the maximum intended load 
or without appropriate fall protection as delineated in the accepted fall 
protection and prevention plan.  Stationary scaffolds must be attached to 
structural building components to safeguard against tipping forward or 
backward.  Give special care to ensure scaffold systems are not 
overloaded.  Side brackets used to extend scaffold platforms on 
self-supported scaffold systems for the storage of material is prohibited.  
The first tie-in shall be at the height equal to 4 times the width of the 
smallest dimension of the scaffold base. Place work platforms on mud 
sills.  Scaffold or work platform erectors shall have fall protection 
during the erection and dismantling of scaffolding or work platforms that 
are more than six feet.  Delineate fall protection requirements when 
working above six feet or above dangerous operations in the Fall Protection 
and Prevention (FP&P) Plan and Activity Hazard Analysis (AHA) for the phase 
of work.

3.4   EQUIPMENT

3.4.1   Material Handling Equipment

a.  Material handling equipment such as forklifts shall not be modified 
with work platform attachments for supporting employees unless 
specifically delineated in the manufacturer's printed operating 
instructions.

b.  The use of hooks on equipment for lifting of material must be in 
accordance with manufacturer's printed instructions.  Additionally, 
when material handling equipment is used as a crane it must meet 
NAVFAC P-307 requirements in Sections 1.7.2, "Contractor Operated 
Cranes," and 12, "Investigation and Reporting of Crane and Rigging Gear 
Accidents."

c.  Operators of forklifts or power industrial trucks shall be licensed in 
accordance with OSHA.

3.4.2   Weight Handling Equipment

a.  Equip cranes and derricks as specified in EM 385-1-1, section 16. 
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b.  Notify the Contracting Officer 15 days in advance of any cranes 
entering the activity so that necessary quality assurance spot checks 
can be coordinated.Contractor's operator shall remain with the crane 
during the spot check.

c.  Comply with the crane manufacturer's specifications and limitations for 
erection and operation of cranes and hoists used in support of the 
work.  Perform erection under the supervision of a designated person 
(as defined in ASME B30.5).  Perform all testing in accordance with the 
manufacturer's recommended procedures.

d.  Comply with ASME B30.5 for mobile and locomotive cranes, ASME B30.22 
for articulating boom cranes, ASME B30.3 for construction tower cranes, 
and ASME B30.8 for floating cranes and floating derricks.

e.  Under no circumstance shall a Contractor make a lift at or above 90 
percent of the cranes rated capacity in any configuration.

f.  When operating in the vicinity of overhead transmission lines, 
operators and riggers shall be alert to this special hazard and follow 
the requirements of USACE EM 385-1-1 Section 11, NAVFAC P-307 Figure 
10-3 and ASME B30.5 or ASME B30.22 as applicable.

g.  Do not crane suspended personnel work platforms (baskets) unless the 
Contractor proves that using any other access to the work location 
would provide a greater hazard to the workers or is impossible.  Do not 
lift personnel with a line hoist or friction crane.

h.  Inspect, maintain, and recharge portable fire extinguishers as 
specified in NFPA 10, Standard for Portable Fire Extinguishers.

i.  All employees must keep clear of loads about to be lifted and of 
suspended loads.

j.  Use cribbing when performing lifts on outriggers.

k.  The crane hook/block must be positioned directly over the load.  Side 
loading of the crane is prohibited.

l.  A physical barricade must be positioned to prevent personnel from 
entering the counterweight swing (tail swing) area of the crane.

m.  Certification records which include the date of inspection, signature 
of the person performing the inspection, and the serial number or other 
identifier of the crane that was inspected shall always be available 
for review by Contracting Officer personnel.

n.  Written reports listing the load test procedures used along with any 
repairs or alterations performed on the crane shall be available for 
review by Contracting Officer personnel.

o.  Certify that all crane operators have been trained in proper use of all 
safety devices (e.g. anti-two block devices).

p.  Take steps to ensure that wind speed does not contribute to loss of 
control of the load during lifting operations.  Prior to conducting 
lifting operations set a maximum wind speed at which a crane can be 
safely operated based on the equipment being used, the load being 
lifted, experience of operators and riggers, and hazards on the work 
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site.  This maximum wind speed determination shall be included as part 
of the activity hazard analysis plan for that operation.

3.4.3   Equipment and Mechanized Equipment

a.  Proof of qualifications for operator shall be kept on the project site 
for review.

b.  Manufacture specifications or owner's manual for the equipment shall be 
on-site and reviewed for additional safety precautions or requirements 
that are sometimes not identified by OSHA or USACE EM 385-1-1.  
Incorporate such additional safety precautions or requirements into the 
AHAs.  

3.5   ELECTRICAL 

3.9.1   Portable Extension Cords 

Size portable extension cords in accordance with manufacturer ratings for 
the tool to be powered and protected from damage.  Immediately removed from 
service all damaged extension cords.  Portable extension cords shall meet 
the requirements of EM 385-1-1, NFPA 70E, and OSHA electrical standards.

        -- End of Section --
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SECTION 01 42 00

SOURCES FOR REFERENCE PUBLICATIONS
11/14

PART 1   GENERAL

1.1   REFERENCES

Various publications are referenced in other sections of the specifications 
to establish requirements for the work.  These references are identified in 
each section by document number, date and title.  The document number used 
in the citation is the number assigned by the standards producing 
organization (e.g.   ASTM B564 Standard Specification for Nickel Alloy 
Forgings).  However, when the standards producing organization has not 
assigned a number to a document, an identifying number has been assigned 
for reference purposes.

1.2   ORDERING INFORMATION

The addresses of the standards publishing organizations whose documents are 
referenced in other sections of these specifications are listed below, and 
if the source of the publications is different from the address of the 
sponsoring organization, that information is also provided.

AIR-CONDITIONING, HEATING AND REFRIGERATION INSTITUTE (AHRI)
2111 Wilson Blvd, Suite 500
Arlington, VA  22201
Ph:   703-524-8800
Fax:  703-562-1942
Internet: http://www.ahrinet.org

AMERICAN ARCHITECTURAL MANUFACTURERS ASSOCIATION (AAMA)
1827 Walden Office Square, Suite 550
Schaumburg, IL  60173-4268
Ph:   847-303-5664
Fax:  847-303-5774
E-mail: customerservice@aamanet.org
Internet:  http://www.aamanet.org

AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS 
(AASHTO)
444 North Capital Street, NW, Suite 249
Washington, DC  20001
Ph:   202-624-5800
Fax:  202-624-5806
E-Mail: info@aashto.org
Internet:  http://www.aashto.org

AMERICAN CONCRETE INSTITUTE INTERNATIONAL (ACI)
38800 Country Club Drive
Farmington Hills, MI  48331-3439
Ph:   248-848-3700
Fax:  248-848-3701
E-mail: bkstore@concrete.org
Internet:  http://www.concrete.org
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AMERICAN CONFERENCE OF GOVERNMENTAL INDUSTRIAL HYGIENISTS (ACGIH)
1330 Kemper Meadow Drive
Cincinnati, OH  45240
Ph:   513-742-2020 or 513-742-6163
Fax:  513-742-3355
E-mail:  mail@acgih.org
Internet:  http://www.acgih.org

AMERICAN HARDBOARD ASSOCIATION (AHA)
1210 West Northwest Highway
Palatine, IL 60067
Ph:   847-934-8800
Fax:  847-934-8803
E-mail:  aha@hardboard.org
Internet:  http://domensino.com/AHA/

AMERICAN INDUSTRIAL HYGIENE ASSOCIATION (AIHA)
3141 Fairview Park Dr, Suite 777
Falls Church, VA  22042
Tel:  703-849-8888
Fax:  703-207-3561
E-mail:  infonet@aiha.org
Internet http://www.aiha.org

AMERICAN INSTITUTE OF STEEL CONSTRUCTION (AISC)
One East Wacker Drive, Suite 700
Chicago, IL  60601-1802
Ph:   312-670-2400
Fax:  312-670-5403
Bookstore: 800-644-2400
E-mail:  aisc@ware-pak.com
Internet:  http://www.aisc.org

AMERICAN IRON AND STEEL INSTITUTE (AISI)
25 Massachusetts Avenue, NW Suite 800
Washington, DC 20001
Ph:   202-452-7100
Internet:  http://www.steel.org

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)
1899 L Street, NW,11th Floor
Washington, DC 20036
Ph:   202-293-8020
Fax:  202-293-9287
E-mail:  storemanager@ansi.org
Internet:  http://www.ansi.org/

AMERICAN SOCIETY OF SAFETY ENGINEERS (ASSE/SAFE)
1800 East Oakton Street
Des Plaines, IL  60018
Ph:  847-699-2929
Internet:  http://www.asse.org

AMERICAN WELDING SOCIETY (AWS)
13301 NW 47 Ave
Miami, FL 33054

Ph:   888-WELDING, 305-824-1177, 305-826-6192
Fax:  305-826-6195
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E-mail:  customer.service@awspubs.com
Internet: http://www.aws.org

ASME INTERNATIONAL (ASME)
Two Park Avenue, M/S 10E
New York, NY 10016-5990
Ph:   800-843-2763
Fax:  973-882-1717
E-mail:  customercare@asme.org
Internet:  http://www.asme.org

ASTM INTERNATIONAL (ASTM)
100 Barr Harbor Drive, P.O. Box C700
West Conshohocken, PA  19428-2959
Ph:   877-909-2786
Internet:  http://www.astm.org

BUILDERS HARDWARE MANUFACTURERS ASSOCIATION (BHMA)
355 Lexington Avenue, 15th Floor
New York, NY  10017
Ph:  212-297-2122
Fax: 212-370-9047
Internet:  http://www.buildershardware.com

CONCRETE REINFORCING STEEL INSTITUTE (CRSI)
933 North Plum Grove Road
Schaumburg, IL  60173-4758
Ph:   847-517-1200
Fax:  847-517-1206
Internet:  http://www.crsi.org/

DOOR AND ACCESS SYSTEM MANUFACTURERS ASSOCIATION (DASMA)
1300 Sumner Avenue
Cleveland, OH  44115-2851
Ph:   216-241-7333
Fax:  216-241-0105
Internet:  http://www.dasma.com

GLASS ASSOCIATION OF NORTH AMERICA (GANA)
800 SW Jackson St., Suite 1500
Topeka, KS  66612-1200
Ph:   785-271-0208
E-mail:  gana@glasswebsite.com
Internet:  http://www.glasswebsite.com

GREEN SEAL (GS)
1001 Connecticut Avenue, NW
Suite 827
Washington, DC 20036-5525
Ph:   202-872-6400
Fax:  202-872-4324
Internet: http://www.greenseal.org

ILLUMINATING ENGINEERING SOCIETY (IES)
120 Wall Street, 17th Floor
New York, NY  10005-4001
Ph:   212-248-5000
Fax:  212-248-5018
E-mail: IES@IES.org
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Internet:  http://www.IES.org

INSTITUTE OF ELECTRICAL AND ELECTRONICS ENGINEERS (IEEE)
445 and 501 Hoes Lane
Piscataway, NJ  08854-4141
Ph:   732-981-0060 or 800-701-4333
Fax:  732-562-9667
E-mail: onlinesupport@ieee.org
Internet:  http://www.ieee.org

INSULATING GLASS MANUFACTURERS ALLIANCE (IGMA)
27 N. Wacker Dr. Suite 365
Chicago, IL 60606-2800
Ph:   613-233-1510
Fax:     613-482-9436
E-mail:  enquiries@igmaonline.org
Internet: http://www.igmaonline.org

MASTER PAINTERS INSTITUTE (MPI)
2800 Ingleton Avenue
Burnaby, BC CANADA V5C 6G7
Ph: 1-888-674-8937
Fax: 1-888-211-8708
E-mail: info@paintinfo.com or techservices@mpi.net
Internet:  http://www.mpi.net/

NATIONAL ELECTRICAL MANUFACTURERS ASSOCIATION (NEMA)
1300 North 17th Street, Suite 900
Arlington, VA  22209
Ph:   703-841-3200
Internet:  http://www.nema.org/

NATIONAL FENESTRATION RATING COUNCIL (NFRC)
6305 Ivy Lane, Suite 140
Greenbelt, MD 20770
Ph:  301-589-1776
Fax: 301-589-3884
E-Mail:  info@nfrc.org
Internet:  http://www.nfrc.org

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)
1 Batterymarch Park
Quincy, MA  02169-7471
Ph:   617-770-3000
Fax:  617-770-0700
Internet:  http://www.nfpa.org

NATIONAL INSTITUTE OF STANDARDS AND TECHNOLOGY (NIST)
100 Bureau Drive
Stop 1070
Gaithersburg, MD 20899-1070
Ph:  301-975-NIST (6478)
E-mail: inquiries@nist.gov
Internet: http://www.nist.gov

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

The National Archives and Records Administration
8601 Adelphi Road
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College Park, MD 20740-6001
Ph: 866-272-6272
Internet: 

SCIENTIFIC CERTIFICATION SYSTEMS (SCS)
2000 Powell Street, Suite 600
Emeryville, CA 94608
Ph:  800-326-3228
E-mail:  info@SCSglobal services.com
Internet:  http://www.scsglobalservices.com/

SOCIETY FOR PROTECTIVE COATINGS (SSPC)
40 24th Street, 6th Floor
Pittsburgh, PA  15222
Ph:  412-281-2331
Fax: 412-281-9992
E-mail:  info@sspc.org
Internet: http://www.sspc.org

STEEL DOOR INSTITUTE (SDI/DOOR)
30200 Detroit Road
Westlake, OH  44145
Ph:   440-899-0010
Fax:  440-892-1404
E-mail:  info@steeldoor.org
Internet:  http://www.steeldoor.org

TELECOMMUNICATIONS INDUSTRY ASSOCIATION (TIA)
1320 N. Courthouse Rd., Suite 200
Arlington, VA 22201
Ph:  703-907-7700
Fax: 703-907-7727
Internet:  http://www.tiaonline.org

U.S. ARMY CORPS OF ENGINEERS (USACE)
CRD-C DOCUMENTS available on Internet:  
http://www.wbdg.org/ccb/browse_cat.php?c=68
Order Other Documents from:
USACE Publications Depot
Attn:  CEHEC-IM-PD
2803 52nd Avenue
Hyattsville, MD  20781-1102
Ph:  301-394-0081
Fax: 301-394-0084
E-mail: pubs-army@usace.army.mil
Internet:  http://www.publications.usace.army.mil/
     or   
http://www.hnc.usace.army.mil/Missions/Engineering/TECHINFO.aspx

U.S. DEPARTMENT OF DEFENSE (DOD)
Order DOD Documents from:
Room 3A750-The Pentagon
1400 Defense Pentagon
Washington, DC 20301-1400
Ph:  703-571-3343
FAX: 215-697-1462
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E-mail: customerservice@ntis.gov
Internet:  http://www.ntis.gov
Obtain Military Specifications, Standards and Related Publications 
from:
Acquisition Streamlining and Standardization Information System 
(ASSIST)
Department of Defense Single Stock Point (DODSSP)
Document Automation and Production Service (DAPS)
Building 4/D
700 Robbins Avenue
Philadelphia, PA 19111-5094
Ph:   215-697-6396 - for account/password issues
Internet:  http://assist.daps.dla.mil/online/start/; account 
registration required
Obtain Unified Facilities Criteria (UFC) from:
Whole Building Design Guide (WBDG)
National Institute of Building Sciences (NIBS)
1090 Vermont Avenue NW, Suite 700
Washington, CD 20005
Ph:  202-289-7800
Fax: 202-289-1092
Internet:  http://www.wbdg.org/references/docs_refs.php

U.S. DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT (HUD)
HUD User
P.O. Box 23268
Washington, DC 20026-3268
Ph:   800-245-2691 or 202-708-3178
TDD:  800-927-7589
Fax:  202-708-9981
Internet:  http://www.huduser.org

U.S. ENVIRONMENTAL PROTECTION AGENCY (EPA)
Ariel Rios Building
1200 Pennsylvania Avenue, N.W.
Washington, DC  20004
Ph:   202-272-0167
Internet:  http://www2.epa.gov/libraries
--- Some EPA documents are available only from: 
National Technical Information Service (NTIS)
5301 Shawnee Road
Alexandria, VA  22312
Ph:  703-605-6050 or 1-688-584-8332
Fax: 703-605-6900
E-mail: info@ntis.gov
Internet: http://www.ntis.gov

U.S. FEDERAL AVIATION ADMINISTRATION (FAA)
Order for sale documents from:
Superintendent of Documents
U.S. Government Printing Office (GPO)
710 North Capitol Street, NW
Washington, DC 20401
Ph:   202-512-1800
Fax:  202-512-2104
E-mail: contactcenter@gpo.gov
Internet: http://www.gpoaccess.gov
Order free documents from:
Federal Aviation Administration
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Department of Transportation
800 Independence Avenue, SW
Washington, DC 20591
Ph:  1-866-835-5322
Internet:  http://www.faa.gov

U.S. FEDERAL HIGHWAY ADMINISTRATION (FHWA)
FHWA, Office of  Safety 
1200 New Jersey Ave., SE
Washington, DC  20590
Ph:   202-366-4000
Internet: http://www.fhwa.dot.gov
Order from:
Superintendent of Documents
U. S. Government Printing Office (GPO)
710 North Capitol Street, NW
Washington, DC 20401
Ph:   202-512-1800
Fax:  202-512-2104
E-mail: contactcenter@gpo.gov
Internet: http://www.gpoaccess.gov

U.S. GENERAL SERVICES ADMINISTRATION (GSA)
General Services Administration
1275 First St. NE
Washington, DC 20417
Ph: 202-501-1231
Internet:  http://www.gsaelibrary.gsa.gov/ElibMain/home.do
Obtain documents from:
Acquisition Streamlining and Standardization Information System 
(ASSIST)
Internet:  https://assist.dla.mil/online/start/; account 
registration required

U. S. GREEN BUILDING COUNCIL (USGBC)
2101 L St NW, Suite 500
Washington, D.C. 20037
Ph:  800-795-1747
Internet:  http://www.usgbc.org

U.S. NAVAL FACILITIES ENGINEERING COMMAND (NAVFAC)
1322 Patterson Ave. SE, Suite 1000
Washington Navy Yard, DC  20374-5065
Ph:   202-685-9387
Internet:  http://www.navfac.navy.mil

UNDERWRITERS LABORATORIES (UL)
2600 N.W. Lake Road
Camas, WA 98607-8542
Ph:  877-854-3577
E-mail:  CEC.us@us.ul.com
Internet:  http://www.ul.com/
UL Directories available through IHS at http://www.ihs.com

PART 2   PRODUCTS

Not used
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PART 3   EXECUTION

Not used

        -- End of Section --

SECTION 01 42 00  Page 8



HANGAR 111 - HANGAR DOORS REPLACEMENT FINAL SUBMISSION
PATUXENT NAVAL AIR STATION, MD 24 AUGUST 2016

SECTION 01 45 00.00 20

QUALITY CONTROL
11/11

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by the 
basic designation only.

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (2008; Errata 1-2010; Changes 1-3 2010; 
Changes 4-6 2011) Safety and Health 
Requirements Manual

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for Contractor Quality Control 
approval. Submit the following in accordance with Section 01 33 00 
SUBMITTAL PROCEDURES

SD-01 Preconstruction Submittals

Construction Quality Control (QC) Plan; G

Submit a Construction QC Plan prior to start of construction.

1.3   INFORMATION FOR THE CONTRACTING OFFICER

Prior to commencing work on construction, the Contractor can obtain a 
single copy set of the current report forms from the Contracting Officer.  

Deliver the following to the Contracting Officer during Construction:

a.  CQC Report:  Mail or hand-carry the original (wet signatures) and one 
electronic copy by 10:00 AM the next working day after each day that 
work is performed and for every seven consecutive calendar days of 
no-work.

b.  Contractor Production Report:  Submit the report electronically by 
10:00 AM the next working day after each day that work is performed and 
for every seven consecutive calendar days of no-work.

c.  Preparatory Phase Checklist:  Submit the report electronically in the 
same manner as the CQC Report for each Preparatory Phase held.

d.  Initial Phase Checklist:  Submit the report electronically in the same 
manner as the CQC Report for each Initial Phase held.

e.  Field Test Reports:  Within two working days after the test is 
performed, submit the report as an electronic attachment to the CQC 
Report.
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f. Monthly Summary Report of Tests: Submit the report as an electronic 
attachment to the CQC Report at the end of each month.

 
g.  Testing Plan and Log:  Submit the report as an electronic attachment to 

the CQC Report, at the end of each month.  A copy of the final Testing 
Plan and Log shall be provided to the OMSI preparer for inclusion into 
the OMSI documentation.

h.  Rework Items List:  Submit lists containing new entries daily, in the 
same manner as the CQC Report.

i.  iQC Meeting Minutes:  Within two working days after the meeting is 
held, submit the report as an electronic attachment to the CQC Report.

j.  QC Certifications:  As required by the paragraph entitled "QC 
Certifications."

1.4   QC PROGRAM REQUIREMENTS

Establish and maintain a QC program as described in this section.  This QC 
program is a key element in meeting the objectives of NAVFAC Commissioning. 
The QC program consists of a QC Organization, QC Plan, QC Plan Meeting(s), 
a Coordination and Mutual Understanding Meeting, QC meetings, three phases 
of control, submittal review and approval, testing, completion inspections, 
and QC certifications and documentation necessary to provide materials, 
equipment, workmanship, fabrication, construction and operations which 
comply with the requirements of this Contract.  The QC program must cover 
on-site and off-site work and be keyed to the work sequence.  No 
construction work or testing may be performed unless the QC Manager is on 
the work site.  The QC Manager must report to an officer of the firm and 
not be subordinate to the Project Superintendent or the Project Manager.  
The QC Manager, Project Superintendent and Project Manager must work 
together effectively.  Although the QC Manager is the primary individual 
responsible for quality control, all individuals will be held responsible 
for the quality of work on the job.

1.4.1   Commissioning

Commissioning (Cx) is a systematic process of ensuring that all building 
systems meet the requirements and perform interactively according to the 
Contract.  The QC Program is a key to this process by coordinating, 
verifying and documenting measures to achieve the following objectives:

a.  Verify and document that the applicable equipment and systems are 
installed in accordance with the design intent as expressed through the 
Contract and according to the manufacturer's recommendations and 
industry accepted minimum standards.

b.  Verify and document that equipment and systems receive complete 
operational checkout by the installing contractors.

c.  Verify and document proper performance of equipment and systems.

d.  Verify that Operation and Maintenance (O&M) documentation is complete.

e.  Verify the Training Plan and training materials are accurate and 
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provide correct instruction and documentation on the critical elements 
of the products, materials, and systems in the constructed facility.  
Verify that all identified Government operating personnel are trained.

1.4.2   Acceptance of the Construction Quality Control (QC) Plan

Acceptance of the QC Plan is required prior to the start of construction.  
The Contracting Officer reserves the right to require changes in the QC 
Plan and operations as necessary, including removal of personnel, to ensure 
the specified quality of work.  The Contracting Officer reserves the right 
to interview any member of the QC organization at any time in order to 
verify the submitted qualifications.  All QC organization personnel are 
subject to acceptance by the Contracting Officer.  The Contracting Officer 
may require the removal of any individual for non-compliance with quality 
requirements specified in the Contract.

1.4.3   Preliminary Construction Work Authorized Prior to Acceptance

The only construction work that is authorized to proceed prior to the 
acceptance of the QC Plan is mobilization of storage and office trailers, 
temporary utilities, and surveying.

 1.4.4   Notification of Changes

Notify the Contracting Officer, in writing, of any proposed changes in the 
QC Plan or changes to the QC organization personnel, a minimum of 10 work 
days prior to a proposed change.  Proposed changes are subject to 
acceptance by the Contracting Officer.

1.5   QC ORGANIZATION

1.5.1   QC Manager

1.5.1.1   Duties

Provide a QC Manager at the work site to implement and manage the QC 
program.   The QC Manager is required to attend the partnering meetings, QC 
Plan Meetings, Coordination and Mutual Understanding Meeting, conduct the 
QC meetings, perform the three phases of control , perform submittal review 
and approval, ensure testing is performed and provide QC certifications and 
documentation required in this Contract.  The QC Manager is responsible for 
managing and coordinating the three phases of control and documentation 
performed by  testing laboratory personnel and any other inspection and 
testing personnel required by this Contract.  The QC Manager is the manager 
of all QC activities.

The QC Manager cannot serve as the Project Superintendent or as the Project 
Site Safety and Health Officer (SSHO).

1.5.1.2   Qualifications

An individual with a minimum of 5 years combined experience in the 
following positions: Project Superintendent, QC Manager, Project Manager, 
Project Engineer or Construction Manager on similar size and type 
construction contracts which included the major trades that are part of 
this Contract.  The individual must have at least two years experience as a 
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QC Manager.  The individual must be familiar with the requirements of 
EM 385-1-1, and have experience in the areas of hazard identification, 
safety compliance, and sustainability.

1.5.2   Construction Quality Management Training

In addition to the above experience and education requirements, the QC 
Manager must have completed the course entitled "Construction Quality 
Management (CQM) for Contractors."  If the QC Manager does not have a 
current certification, they must obtain the CQM for Contractors course 
certification within 90 days of award.  This course is periodically offered 
by the Naval Facilities Engineering Command and the Army Corps of 
Engineers.  Contact the Contracting Officer for information on the next 
scheduled class.

1.5.3   Alternate QC Manager Duties and Qualifications

Designate an alternate for the QC Manager at the work site to serve in the 
event of the designated QC Manager's absence.  The period of absence may 
not exceed two weeks at one time, and not more than 30 workdays during a 
calendar year.  The qualification requirements for the Alternate QC Manager 
must be the same as for the QC Manager.

1.6   QUALITY CONTROL (QC) PLAN

1.6.1   Construction Quality Control (QC) Plan

1.6.1.1   Requirements

Provide, for acceptance by the Contracting Officer, a Construction QC Plan 
submitted in a three-ring binder that includes a table of contents, with 
major sections identified with tabs, with pages numbered sequentially, and 
that documents the proposed methods and responsibilities for accomplishing 
commissioning activities during the construction of the project:

a.  QC ORGANIZATION:  A chart showing the QC organizational structure.

b.  NAMES AND QUALIFICATIONS:  Names and qualifications, in resume format, 
for each person in the QC organization.  Include the CQM for 
Contractors course certifications for the QC Manager and Alternate QC 
Manager as required by the paragraphs entitled "Construction Quality 
Management Training" and "Alternate QC Manager Duties and 
Qualifications".

c.  DUTIES, RESPONSIBILITY AND AUTHORITY OF QC PERSONNEL:  Duties, 
responsibilities, and authorities of each person in the QC organization.

d.  OUTSIDE ORGANIZATIONS:  A listing of outside organizations, such as 
architectural and consulting engineering firms, that will be employed 
by the Contractor and a description of the services these firms will 
provide.

e.  APPOINTMENT LETTERS:  Letters signed by an officer of the firm 
appointing the QC Manager and Alternate QC Manager and stating that 
they are responsible for implementing and managing the QC program as 
described in this Contract.  Include in this letter the responsibility 
of the QC Manager and Alternate QC Manager to implement and manage the 
three phases of control, and their authority to stop work which is not 
in compliance with the Contract.  Letters of direction are to be issued 
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by the QC Manager to all other QC Specialists outlining their duties, 
authorities, and responsibilities.  Include copies of the letters in 
the QC Plan.

f.  SUBMITTAL PROCEDURES AND INITIAL SUBMITTAL REGISTER:  Procedures for 
reviewing, approving, and managing submittals. Provide the name(s) of 
the person(s) in the QC organization authorized to review and certify 
submittals prior to approval.  Provide the initial submittal of the 
Submittal Register as specified in Section 01 33 00 SUBMITTAL 
PROCEDURES.

g.  TESTING LABORATORY INFORMATION:  Testing laboratory information 
required by the paragraphs entitled "Accreditation Requirements", as 
applicable.

h.  TESTING PLAN AND LOG:  A Testing Plan and Log that includes the tests 
required, referenced by the specification paragraph number requiring 
the test, the frequency, and the person responsible for each test.  Use 
Government forms to log and track tests.

i.  PROCEDURES TO COMPLETE REWORK ITEMS:  Procedures to identify, record, 
track, and complete rework items.  Use Government forms to record and 
track rework items.

j.  DOCUMENTATION PROCEDURES:  Use Government form.

k.  LIST OF DEFINABLE FEATURES:  A Definable Feature of Work (DFOW) is a 
task that is separate and distinct from other tasks and has control 
requirements and work crews unique to that task.  A DFOW is identified 
by different trades or disciplines and is an item or activity on the 
construction schedule.  Include in the list of DFOWs, but not be 
limited to, all critical path activities on the NAS.  Include all 
activities for which this specification requires QC Specialists or 
specialty inspection personnel.  Provide separate DFOWs in the Network 
Analysis Schedule for each design development stage and submittal 
package.

l.  PROCEDURES FOR PERFORMING THE THREE PHASES OF CONTROL:  Identify 
procedures used to ensure the three phases of control to manage the 
quality on this project.  For each DFOW, a Preparatory and Initial 
phase checklist will be filled out during the Preparatory and Initial 
phase meetings.  Conduct the Preparatory and Initial Phases and 
meetings with a view towards obtaining quality construction by planning 
ahead and identifying potential problems for each DFOW.

m.  PERSONNEL MATRIX:  Not Applicable

n.  PROCEDURES FOR COMPLETION INSPECTION:  Not Applicable

o.  TRAINING PROCEDURES AND TRAINING LOG:  Not Applicable

p.  ORGANIZATION AND PERSONNEL CERTIFICATIONS LOG:  Procedures for 
coordinating, tracking and documenting all certifications on 
subcontractors, testing laboratories, suppliers, personnel, etc.  QC 
Manager will ensure that certifications are current, appropriate for 
the work being performed, and will not lapse during any period of the 
contract that the work is being performed.
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1.7   QC PLAN MEETINGS

Prior to submission of the QC Plan, the QC Manager will meet with the 
Contracting Officer to discuss the QC Plan requirements of this Contract. 
The purpose of this meeting is to develop a mutual understanding of the QC 
Plan requirements prior to plan development and submission and to agree on 
the Contractor's list of DFOWs.

1.8   COORDINATION AND MUTUAL UNDERSTANDING MEETING

After submission of the QC Plan, and prior to the start of construction, 
the QC Manager will meet with the Contracting Officer to present the QC 
program required by this Contract.  When a new QC Manager is appointed, the 
coordination and mutual understanding meeting shall be repeated.

1.8.1   Purpose

The purpose of this meeting is to develop a mutual understanding of the QC 
details, including documentation, administration for on-site and off-site 
work, design intent, Cx, environmental requirements and procedures, 
coordination of activities to be performed, and the coordination of the 
Contractor's management, production, and QC personnel.  At the meeting, the 
Contractor will be required to explain in detail how three phases of 
control will be implemented for each DFOW, as well as how each DFOW will be 
affected by each management plan or requirement as listed below:

a.  Waste Management Plan.

b.  IAQ Management Plan.

c.  Procedures for noise and acoustics management.

d.  Environmental Protection Plan.

e.  Environmental regulatory requirements.

f.  Cx Plan.

1.8.2   Coordination of Activities

Coordinate activities included in various sections to assure efficient and 
orderly installation of each component.  Coordinate operations included 
under different sections that are dependent on each other for proper 
installation and operation.  Schedule construction operations with 
consideration for indoor air quality as specified in the IAQ Management 
Plan.  Coordinate prefunctional tests and startup testing with Cx.

1.8.3   Attendees

As a minimum, the Contractor's personnel required to attend include an 
officer of the firm, the Project Manager, Project Superintendent, QC 
Manager, Alternate QC Manager, CA, Environmental Manager, and subcontractor 
representatives.  Each subcontractor who will be assigned QC 
responsibilities shall have a principal of the firm at the meeting.  
Minutes of the meeting will be prepared by the QC Manager and signed by the 
Contractor and the Contracting Officer.  Provide a copy of the signed 
minutes to all attendees and shall be included in the QC Plan.
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1.9   QC MEETINGS

After the start of construction, conduct weekly QC meetings  by the QC 
Manager at the work site with the Project Superintendent, the CA, and the 
foremen who are performing the work of the DFOWs.  The QC Manager is to 
prepare the minutes of the meeting and provide a copy to the Contracting 
Officer within two working days after the meeting.  The Contracting Officer 
may attend these meetings.  As a minimum, accomplish the following at each 
meeting:

a.  Review the minutes of the previous meeting.

b.  Review the schedule and the status of work and rework.

c.  Review the status of submittals.

d.  Review the work to be accomplished in the next two weeks and 
documentation required.

e.  Resolve QC and production problems (RFI, etc.).

f.  Address items that may require revising the QC Plan.

g.  Review Accident Prevention Plan (APP).

h.  Review environmental requirements and procedures.

i.  Review Waste Management Plan.

j.  Review IAQ Management Plan.

k.  Review Environmental Management Plan.

l.  Review the status of training completion.

m.  Review Cx Plan and progress.

1.10   DESIGN REVIEW AND DOCUMENTATION

1.10.1   Contract Document Review

Review the Contract documents to verify that Cx is adequately specified, 
and that each commissioned system is likely to meet the design intent 
relative to functionality, energy performance, water performance, 
maintainability, sustainability, system cost, indoor environmental quality, 
and local environmental impacts.

1.11   THREE PHASES OF CONTROL

Adequately cover both on-site and off-site work with the Three Phases of 
Control and include the following for each DFOW.

1.11.1   Preparatory Phase

Notify the Contracting Officer at least two work days in advance of each 
preparatory phase meeting.  The meeting will be conducted by the QC Manager 
and attended by the Project Superintendent, the CA, and the foreman 
responsible for the DFOW.  When the DFOW will be accomplished by a 
subcontractor, that subcontractor's foreman shall attend the preparatory 
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phase meeting.  Document the results of the preparatory phase actions in 
the Preparatory Phase Checklist.  Perform the following prior to beginning 
work on each DFOW:

a.  Review each paragraph of the applicable specification sections.

b.  Review the Contract drawings.

c.  Verify that field measurements are as indicated on construction and/or 
shop drawings before confirming product orders, in order to minimize 
waste due to excessive materials.

d.  Verify that appropriate shop drawings and submittals for materials and 
equipment have been submitted and approved.  Verify receipt of approved 
factory test results, when required.

e.  Review the testing plan and ensure that provisions have been made to 
provide the required QC testing.

f.  Examine the work area to ensure that the required preliminary work has 
been completed.

g.  Coordinate the schedule of product delivery to designated prepared 
areas in order to minimize site storage time and potential damage to 
stored materials.

h.  Arrange for the return of shipping/packaging materials, such as wood 
pallets, where economically feasible.

i.  Examine the required materials, equipment and sample work to ensure 
that they are on hand and conform to the approved shop drawings and 
submitted data.

j.  Discuss specific controls used and construction methods, construction 
tolerances, workmanship standards, and the approach that will be used 
to provide quality construction by planning ahead and identifying 
potential problems for each DFOW.

k.  Review the APP and appropriate Activity Hazard Analysis (AHA) to ensure 
that applicable safety requirements are met, and that required Material 
Safety Data Sheets (MSDS) are submitted.

l.  Review the Cx Plan and ensure all preliminary work items have been 
completed and documented.

1.11.2   Initial Phase

Notify the Contracting Officer at least two work days in advance of each 
initial phase.  When construction crews are ready to start work on a DFOW, 
conduct the initial phase with the Project Superintendent, and the foreman 
responsible for that DFOW.  Observe the initial segment of the DFOW to 
ensure that the work complies with Contract requirements.  Document the 
results of the initial phase in the Initial Phase Checklist.  Repeat the 
initial phase for each new crew to work on-site, or when acceptable levels 
of specified quality are not being met.  Perform the following for each 
DFOW:

a.  Establish the quality of workmanship required.
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b.  Resolve conflicts.

c.  Ensure that testing is performed by the approved laboratory.

d.  Check work procedures for compliance with the APP and the appropriate 
AHA to ensure that applicable safety requirements are met.

e.  Review the Cx Plan and ensure all preparatory work items have been 
completed and documented.

1.11.3   Follow-Up Phase

Perform the following for on-going work daily, or more frequently as 
necessary, until the completion of each DFOW and document in the daily CQC 
Report:

a.  Ensure the work is in compliance with Contract requirements.

b.  Maintain the quality of workmanship required.

c.  Ensure that testing is performed by the approved laboratory.

d.  Ensure that rework items are being corrected.

e.  Assure manufacturers representatives have performed necessary 
inspections if required and perform safety inspections.

f.  Review the Cx Plan and ensure all work items, testing, and 
documentation has been completed.

1.11.4   Additional Preparatory and Initial Phases

Conduct additional preparatory and initial phases on the same DFOW if the 
quality of on-going work is unacceptable, if there are changes in the 
applicable QC organization, if there are changes in the on-site production 
supervision or work crew, if work on a DFOW is resumed after substantial 
period of inactivity, or if other problems develop.

1.11.5   Notification of Three Phases of Control for Off-Site Work

Notify the Contracting Officer at least two weeks prior to the start of the 
preparatory and initial phases.

1.12   SUBMITTAL REVIEW AND APPROVAL

Procedures for submission, review and approval of submittals are described 
in Section 01 33 00 SUBMITTAL PROCEDURES.

1.13   TESTING

Except as stated otherwise in the specification sections, perform sampling 
and testing required under this Contract.

1.13.1   Accreditation Requirements

Construction materials testing laboratories must be accredited by a 
laboratory accreditation authority and will be required to submit a copy of 
the Certificate of Accreditation and Scope of Accreditation.  The 
laboratory's scope of accreditation must include the appropriate ASTM 
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standards (E 329, C 1077, D 3666, D 3740, A 880, E 543) listed in the 
technical sections of the specifications.  Laboratories engaged in 
Hazardous Materials Testing shall meet the requirements of OSHA and EPA.  
The policy applies to the specific laboratory performing the actual 
testing, not just the Corporate Office.

1.13.2   Laboratory Accreditation Authorities

Laboratory Accreditation Authorities include the National Voluntary 
Laboratory Accreditation Program (NVLAP) administered by the National 
Institute of Standards and Technology at 
http://ts.nist.gov/ts/htdocs/210/214/214.htm , the American Association of 
State Highway and Transportation Officials (AASHTO) program at 
http://www.transportation.org/aashto/home.nsf/frontpage , International 
Accreditation Services, Inc. (IAS) at http://www.iasonline.org, U. S. Army 
Corps of Engineers Materials Testing Center (MTC)at 
http://www.wes.army.mil/SL/MTC/, the American Association for Laboratory 
Accreditation (A2LA) program at http://www.a2la.org/, the Washington 
Association of Building Officials (WABO) at http://www.wabo.org/  (Approval 
authority for WABO is limited to projects within Washington State), and the 
Washington Area Council of Engineering Laboratories (WACEL) at 
http://www.wacel.org/labaccred.html (Approval authority by WACEL is limited 
to projects within Facilities Engineering Command (FEC) Washington 
geographical area).

1.13.3   Capability Check

The Contracting Officer retains the right to check laboratory equipment in 
the proposed laboratory and the laboratory technician's testing procedures, 
techniques, and other items pertinent to testing, for compliance with the 
standards set forth in this Contract.

1.13.4   Test Results

Cite applicable Contract requirements, tests or analytical procedures 
used.  Provide actual results and include a statement that the item tested 
or analyzed conforms or fails to conform to specified requirements.  If the 
item fails to conform, notify the Contracting Officer immediately.  
Conspicuously stamp the cover sheet for each report in large red letters 
"CONFORMS" or "DOES NOT CONFORM" to the specification requirements, 
whichever is applicable.  Test results must be signed by a testing 
laboratory representative authorized to sign certified test reports.  
Furnish the signed reports, certifications, and other documentation to the 
Contracting Officer via the QC Manager.  Furnish a summary report of field 
tests at the end of each month, per the paragraph entitled "INFORMATION FOR 
THE CONTRACTING OFFICER".

1.13.5   Test Reports and Monthly Summary Report of Tests

Furnish the signed reports, certifications, and a summary report of field 
tests at the end of each month to the Contracting Officer.  Attach a copy 
of the summary report to the last daily Contractor Quality Control Report 
of each month.  Provide a copy of the signed test reports and 
certifications to the OMSI preparer for inclusion into the OMSI 
documentation.
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1.14   QC CERTIFICATIONS

1.14.1   CQC Report Certification

Contain the following statement within the CQC Report:  "On behalf of the 
Contractor, I certify that this report is complete and correct and 
equipment and material used and work performed during this reporting period 
is in compliance with the contract drawings and specifications to the best 
of my knowledge, except as noted in this report."

1.14.2   Invoice Certification

Furnish a certificate to the Contracting Officer with each payment request, 
signed by the QC Manager, attesting that as-built drawings are current, 
coordinated and attesting that the work for which payment is requested, 
including stored material, is in compliance with Contract requirements.

1.14.3   Completion Certification

Upon completion of work under this Contract, the QC Manager shall furnish a 
certificate to the Contracting Officer attesting that "the work has been 
completed, inspected, tested and is in compliance with the Contract." 
Provide a copy of this final QC Certification for completion to the OMSI 
preparer for inclusion into the OMSI documentation.

1.15   COMPLETION INSPECTIONS

1.15.1   Punch-Out Inspection

Near the completion of all work or any increment thereof, established by a 
completion time stated in the Contract Clause entitled "Commencement, 
Prosecution, and Completion of Work," or stated elsewhere in the 
specifications, the QC Manager and the CA must conduct an inspection of the 
work and develop a "punch list" of items which do not conform to the 
approved drawings, specifications and Contract.  Include in the punch list 
any remaining items on the "Rework Items List", which were not corrected 
prior to the Punch-Out Inspection.  Include within the punch list the 
estimated date by which the deficiencies will be corrected.  Provide a copy 
of the punch list to the Contracting Officer.  The QC Manager, or staff, 
must make follow-on inspections to ascertain that all deficiencies have 
been corrected.  Once this is accomplished, notify the Government that the 
facility is ready for the Government "Pre-Final Inspection".

1.15.2   Pre-Final Inspection

The Government and QCM will perform this inspection to verify that the 
facility is complete and ready to be occupied.  A Government "Pre-Final 
Punch List" will be documented by the CQM as a result of this inspection.  
The QC Manager will ensure that all items on this list are corrected prior 
to notifying the Government that a "Final" inspection with the Client can 
be scheduled.  Any items noted on the "Pre-Final" inspection must be 
corrected in a timely manner and be accomplished before the contract 
completion date for the work,or any particular increment thereof, if the 
project is divided into increments by separate completion dates.

1.15.3   Final Acceptance Inspection

Notify the Contracting Officer at least 14 calendar days prior to the date 
a final acceptance inspection can be held. State within the notice that all 
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items previously identified on the pre-final punch list will be corrected 
and acceptable, along with any other unfinished Contract work, by the date 
of the final acceptance inspection.  The Contractor must be represented by 
the QC Manager, the Project Superintendent, the CA, and others deemed 
necessary.  Attendees for the Government will include the Contracting 
Officer, other FEAD/ROICC personnel, and personnel representing the 
Client.  Failure of the Contractor to have all contract work acceptably 
complete for this inspection will be cause for the Contracting Officer to 
bill the Contractor for the Government's additional inspection cost in 
accordance with the Contract Clause entitled "Inspection of Construction."

1.16   DOCUMENTATION

Maintain current and complete records of on-site and off-site QC program 
operations and activities.

1.16.1   Construction Documentation

Reports are required for each day that work is performed and must be 
attached to the Contractor Quality Control Report prepared for the same 
day.  Maintain current and complete records of on-site and off-site QC 
program operations and activities.  The forms identified under the 
paragraph "INFORMATION FOR THE CONTRACTING OFFICER" will be used.  Reports 
are required for each day work is performed.  Account for each calendar day 
throughout the life of the Contract.  Every space on the forms must be 
filled in.  Use N/A if nothing can be reported in one of the spaces.  The 
Project Superintendent and the QC Manager must prepare and sign the 
Contractor Production and CQC Reports, respectively.  The reporting of work 
must be identified by terminology consistent with the construction 
schedule.  In the "remarks" sections of the reports, enter pertinent 
information including directions received, problems encountered during 
construction, work progress and delays, conflicts or errors in the drawings 
or specifications, field changes, safety hazards encountered, instructions 
given and corrective actions taken, delays encountered and a record of 
visitors to the work site, quality control problem areas, deviations from 
the QC Plan, construction deficiencies encountered, meetings held.  For 
each entry in the report(s), identify the Schedule Activity No. that is 
associated with the entered remark.

1.16.2   Quality Control Validation

Establish and maintain the following in a series of three ring binders.  
Binders shall be divided and tabbed as shown below.  These binders must be 
readily available to the Contracting Officer during all business hours.

a.  All completed Preparatory and Initial Phase Checklists, arranged by 
specification section.

b.  All milestone inspections, arranged by Activity Number.

c.  An up-to-date copy of the Testing Plan and Log with supporting field 
test reports, arranged by specification section.

d.  Copies of all contract modifications, arranged in numerical order.  
Also include documentation that modified work was accomplished.

e.  An up-to-date copy of the Rework Items List.

f.  Maintain up-to-date copies of all punch lists issued by the QC staff to 
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the Contractor and Sub-Contractors and all punch lists issued by the 
Government.

g.  Commissioning documentation including Cx checklists, schedules, tests, 
and reports.

1.16.3   Testing Plan and Log

As tests are performed, the QC Manager will record on the "Testing Plan and 
Log" the date the test was performed and the date the test results were 
forwarded to the Contracting Officer.  Attach a copy of the updated 
"Testing Plan and Log" to the last daily CQC Report of each month, per the 
paragraph "INFORMATION FOR THE CONTRACTING OFFICER".  Provide a copy of the 
final "Testing Plan and Log" to the OMSI preparer for inclusion into the 
OMSI documentation.

1.16.4   Rework Items List

The QC Manager must maintain a list of work that does not comply with the 
Contract, identifying what items need to be reworked, the date the item was 
originally discovered, the date the item will be corrected by, and the date 
the item was corrected.  There is no requirement to report a rework item 
that is corrected the same day it is discovered.  Attach a copy of the 
"Rework Items List" to the last daily CQC Report of each month.  The 
Contractor is responsible for including those items identified by the 
Contracting Officer.

1.16.5   As-Built Drawings

The QC Manager is required to ensure the as-built drawings, required by 
Section 01 78 00 CLOSEOUT SUBMITTALS are kept current on a daily basis and 
marked to show deviations which have been made from the Contract drawings.  
Ensure each deviation has been identified with the appropriate modifying 
documentation (e.g. PC No., Modification No., Request for Information No., 
etc.).  The QC Manager must initial each revision.  Upon completion of 
work, the QC Manager will furnish a certificate attesting to the accuracy 
of the as-built drawings prior to submission to the Contracting Officer.

1.17   NOTIFICATION ON NON-COMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
non-compliance with the Contract.  Take immediate corrective action after 
receipt of such notice.  Such notice, when delivered to the Contractor at 
the work site, shall be deemed sufficient for the purpose of notification.  
If the Contractor fails or refuses to comply promptly, the Contracting 
Officer may issue an order stopping all or part of the work until 
satisfactory corrective action has been taken.  No part of the time lost 
due to such stop orders will be made the subject of claim for extension of 
time for excess costs or damages by the Contractor.

PART 2   PRODUCTS

Not Used

PART 3   EXECUTION

3.1   PREPARATION

Designate receiving/storage areas for incoming material to be delivered 
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according to installation schedule and to be placed convenient to work area 
in order to minimize waste due to excessive materials handling and 
misapplication.  Store and handle materials in a manner as to prevent loss 
from weather and other damage.  Keep materials, products, and accessories 
covered and off the ground, and store in a dry, secure area.  Prevent 
contact with material that may cause corrosion, discoloration, or 
staining.  Protect all materials and installations from damage by the 
activities of other trades.

        -- End of Section --
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SECTION 01 50 00

TEMPORARY CONSTRUCTION FACILITIES AND CONTROLS
08/09

PART 1   GENERAL

1.1   SUMMARY

Requirements of this Section apply to, and are a component of, each section 
of the specifications.

1.2   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA 241 (2009) Standard for Safeguarding 
Construction,Alteration, and Demolition 
Operations

NFPA 70 (2011; Errata 2 2012) National Electrical 
Code

U.S. FEDERAL AVIATION ADMINISTRATION (FAA)

FAA AC 70/7460-1 (2007; Rev K) Obstruction Marking and 
Lighting

U.S. FEDERAL HIGHWAY ADMINISTRATION (FHWA)

MUTCD (2009) Manual of Uniform Traffic Control 
Devices

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for Contractor Quality Control 
approval. Submitted the following in accordance with Section 01 33 00 
SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Construction site plan; G
Traffic control plan; G

1.4   CONSTRUCTION SITE PLAN

Prior to the start of work, submit a site plan showing the locations and 
dimensions of temporary facilities (including layouts and details, 
equipment and material storage area (onsite and offsite), and access and 
haul routes, avenues of ingress/egress to the fenced area and details of 
the fence installation.  Identify any areas which may have to be graveled 
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to prevent the tracking of mud.  Indicate if the use of a supplemental or 
other staging area is desired. Show locations of safety and construction 
fences, site trailers, construction entrances, trash dumpsters, temporary 
sanitary facilities, and worker parking areas.

PART 2   PRODUCTS

2.1   TEMPORARY SIGNAGE

2.1.1   Project and Safety Signs

Erect signs within 15 days after receipt of the notice to proceed.  Correct 
the data required by the safety sign daily, with light colored metallic or 
non-metallic numerals.

2.2   TEMPORARY TRAFFIC CONTROL

2.2.1   Barricades

Erect and maintain temporary barricades to limit public access to hazardous 
areas.  Whenever safe public access to paved areas such as roads, parking 
areas or sidewalks is prevented by construction activities or as otherwise 
necessary to ensure the safety of both pedestrian and vehicular traffic 
barricades will be required.  Securely place barricades clearly visible 
with adequate illumination to provide sufficient visual warning of the 
hazard during both day and night.

2.2.2   Fencing

a.  Provide fencing along the construction site at all open excavations and 
tunnels to control access by unauthorized people.  Fencing must be 
installed to be able to restrain a force of at least 250 pounds against 
it.

2.2.3   Temporary Wiring

Provide temporary wiring in  accordance with NFPA 241 and NFPA 70, Article 
305-6(b), Assured Equipment Grounding Conductor Program.  Include frequent 
inspection of all equipment and apparatus.

2.3   LIFTING EQUIPMENT

Cranes and other heavy-lifting equipment shall not sit, rest, or be erected 
on roof. The location shall be coordinated with Contracting Officer in 
advance. The moveable crane will be permitted at the perimeter of the 
building but will not be allowed on the roof. Cranes and other equipment 
used for lifting shall be a movable-type; a stationary-type will not be 
allowed unless approved by the Contracting Officer. All equipment shall be 
thoroughly inspected for safety and rated to lift anticipated weight of 
equipment or products by the Contractor prior to installation at the Site.

PART 3   EXECUTION

3.1   EMPLOYEE PARKING

Contractor employees will park privately owned vehicles in an area 
designated by the Contracting Officer.  This area will be within reasonable 
walking distance of the construction site.  Contractor employee parking 
must not interfere with existing and established parking requirements of 
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the government installation.

3.2   AVAILABILITY AND USE OF UTILITY SERVICES

3.2.1   Temporary Utilities

Provide temporary utilities required for construction. 

3.2.2   Private Electric and Natural Gas

Coordinate with and pay directly to UT Provider. PWD will assist as needed.

3.2.3   Navy-Owned Water and Sewer

Coordinate directly with PWD Utilities. Contractor-provided materials may 
be new or used, shall be adequate for the required usage, shall not create 
unsafe conditions, and shall comply with applicable codes and standards.

3.2.4   Payment for Utility Services

a.  The Government will make all reasonably required utilities available to 
the Contractor from existing outlets and supplies, as specified in the 
contract.  Unless otherwise provided in the contract, the amount of 
each utility service consumed will be charged to or paid for by the 
Contractor at prevailing rates charged to the Government or, where the 
utility is produced by the Government, at reasonable rates determined 
by the Contracting Officer.  Carefully conserve any utilities furnished 
without charge.

b.  The point at which the Government will deliver such utilities or 
services and the quantity available is as indicated.  Pay all costs 
incurred in connecting, converting, and transferring the utilities to 
the work. 

3.2.5   Sanitation

a.  Provide and maintain within the construction area minimum 
field-type sanitary facilities approved by the Contracting Officer and 
periodically empty wastes into a municipal, district, or station 
sanitary sewage system, or remove waste to a commercial facility.  
Obtain approval from the system owner prior to discharge into any 
municipal, district, or commercial sanitary sewer system.  Any 
penalties and / or fines associated with improper discharge will be the 
responsibility of the Contractor. Coordinate with the Contracting 
Officer and follow station regulations and procedures when discharging 
into the station sanitary sewer system.  Maintain these conveniences at 
all times without nuisance.  Include provisions for pest control and 
elimination of odors. Government toilet facilities will not be 
available to Contractor's personnel.

3.2.6   Telephone and Internet

Make arrangements and pay all costs for internet connection and telephone 
facilities desired.

3.2.7   Obstruction Lighting of Cranes

Provide a minimum of 2 aviation red or high intensity white obstruction 
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lights on temporary structures (including cranes) over 100 feet above 
ground level.  Light construction and installation must comply with 
FAA AC 70/7460-1.  Lights must be operational during periods of reduced 
visibility, darkness, and as directed by the Contracting Officer.

3.2.8   Fire Protection

Provide temporary fire protection equipment for the protection of personnel 
and property during construction.  Remove debris and flammable materials  
daily to minimize potential hazards.

3.3   TRAFFIC PROVISIONS

3.3.1   Maintenance of Traffic

a.  Conduct operations in a manner that will not close any thoroughfare or 
interfere in any way with traffic on railways or highways except with 
written permission of the Contracting Officer at least 15 calendar days 
prior to the proposed modification date, and provide a Traffic Control 
Plan detailing the proposed controls to traffic movement for approval.  
The plan must be in accordance with State and local regulations and the 
MUTCD, Part VI. Contractor may move oversized and slow-moving vehicles 
to the worksite provided requirements of the highway authority have 
been met.

b.  Conduct work so as to minimize obstruction of traffic, and maintain 
traffic on at least half of the roadway width at all times.  Obtain 
approval from the Contracting Officer prior to starting any activity 
that will obstruct traffic.

c.  Provide, erect, and maintain, at contractors expense, lights, barriers, 
signals, passageways, detours, and other items, that may be required by 
the Life Safety Signage, overhead protection authority having 
jurisdiction.

3.3.2   Protection of Traffic

Maintain and protect traffic on all affected roads during the construction 
period except as otherwise specifically directed by the Contracting 
Officer.  Measures for the protection and diversion of traffic, including 
the provision of watchmen and flagmen, erection of barricades, placing of 
lights around and in front of equipment the work, and the erection and 
maintenance of adequate warning, danger, and direction signs, will be as 
required by the State and local authorities having jurisdiction. Protect 
the traveling public from damage to person and property.  Minimize the 
interference with public traffic on roads selected for hauling material to 
and from the site.  Investigate the adequacy of existing roads and their 
allowable load limit.  Contractor is responsible for the repair of any 
damage to roads caused by construction operations.

3.3.3   Dust Control

Dust control methods and procedures must be approved by the Contracting 
Officer.  Treat dust abatement on access roads with applications of calcium 
chloride, water sprinklers, or similar methods or treatment.
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3.4   CONTRACTOR'S TEMPORARY FACILITIES

3.4.1   Storage Area

Construct a temporary chain link fence around trailers and materials.  
Fence posts may be driven, in lieu of concrete bases, where soil conditions 
permit.  Do not place or store Trailers, materials, or equipment outside 
the fenced area unless such trailers, materials, or equipment are assigned 
a separate and distinct storage area by the Contracting Officer away from 
the vicinity of the construction site but within the installation 
boundaries.  Do not stockpile materials outside the fence in preparation 
for the next day's work.  Park mobile equipment, such as tractors, wheeled 
lifting equipment, cranes, trucks, and like equipment within the fenced 
area at the end of each work day.

Contractor shall store materials in accordance with manufacturer's 
instructions, including providing climate-controlled storage when required 
to limit temperature extremes, freezing, excessive heat, dampness or 
exposure to sunlight.

3.4.2   Appearance of Trailers

Trailers utilized by the Contractor for administrative or material storage 
purposes must present a clean and neat exterior appearance and be in a 
state of good repair.  Trailers which, in the opinion of the Contracting 
Officer, require exterior painting or maintenance will not be allowed on 
installation property.

3.4.3   Maintenance of Storage Area

Keep fencing in a state of good repair and proper alignment.  Grassed or 
unpaved areas, which are not established roadways, will be covered with a 
layer of gravel as necessary to prevent rutting and the tracking of mud 
onto paved or established roadways, should the Contractor elect to traverse 
them with construction equipment or other vehicles; gravel gradation will 
be at the Contractor's discretion.  Mow and maintain grass located within 
the boundaries of the construction site for the duration of the project.  
Grass and vegetation along fences, buildings, under trailers, and in areas 
not accessible to mowers will be edged or trimmed neatly.

3.4.4   Weather Protection of Temporary Facilities and Stored Materials

Take necessary precautions to ensure that roof openings and other critical 
openings in the building are monitored carefully.  Take immediate actions 
required to seal off such openings when rain or other detrimental weather 
is imminent, and at the end of each workday.  Ensure that the openings are 
completely sealed off to protect materials and equipment in the building 
from damage.

3.5   CLEANUP

Remove construction debris, waste materials, packaging material and the 
like from the work site daily.  Any dirt or mud which is tracked onto paved 
or surfaced roadways must be cleaned away.  Store within the fenced area 
described above or at the supplemental storage area any materials resulting 
from demolition activities which are salvageable.  Neatly stacked stored 
materials not in trailers, whether new or salvaged.
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3.6   RESTORATION OF STORAGE AREA

Upon completion of the project remove the bulletinboard, signs, barricades, 
haulroads, and any other temporary products from the site.  After removal 
of trailers, materials, and equipment from within the fenced area, remove 
the fence that will become the property of the Contractor.  Restore to the 
original or better condition, areas used by the Contractor for the storage 
of equipment or material, or other use.  Gravel used to traverse grassed 
areas must be removed and the area restored to its original condition, 
including top soil and seeding as necessary.

        -- End of Section --
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