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PTO:  0001 
 
 

MULTIPLE AWARD CONTRACT CONSTRUCTION (MACC) 
SCOPE OF WORK AND GENERAL CONDITIONS 

FOR PTO 0001, PAVING LANE EXTENSION – MARINE CORPS BASE,  
SAN DIEGO, CA 

 
 
1.  DESCRIPTION OF WORK 
 
The contractor shall furnish all labor, materials, and equipment necessary for construction of a lane 
extension to an existing roadway, complete and usable in accordance with the design in the set of 
drawings and specifications included in this RFP. The paving contractor shall coordinate all other 
disciplines included in the set, to support the construction of the lane extension to the existing roadway. 
This construction includes, but is not limited to, demolition, earthwork, roadways, striping, signage, and 
incidental related work. 
 
2.  LOCATION 
 
The work is located at a Marine Corps Base in San Diego, California as indicated on the drawings.  The 
exact location will be as directed by the Contracting Officer. 
 
3.  INQUIRIES 
 
All inquiries concerning this task order shall be made to Elliott Penetrante at (619) 532-2967 or 
elliott.penetrante@navy.mil. 
 
4.  SITE VISITATION 
 
No site visit is scheduled for this task order. 
 
5.  NOTICE TO PROPOSERS 
 
Under the items furnished on Standard Form 1442 (Solicitation, Offer, and Award) the offeror shall state 
the price for each item given hereinafter: 
 

CLIN 0002 (PTO #0001) shall be the entire work complete in accordance with the drawings and 
specifications, but not including work indicated or specified to be provided under any of the other 
items. 

 
6.  SKETCHES/DRAWINGS ACCOMPANYING SPECIFICATIONS 
 
A complete list of drawings is included in Part 6, Attachments. 
 
7. ESTIMATED PRICE RANGE 
 
The estimated price range for PTO 0001 is between $150,000 and $250,000. 
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8.  BASIS OF AWARD 
 
The Basis of Award is specified in the MACC RFP. 
 
9.  COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK 
 
The Contractor shall be required to: 
 

(a) commence work under the contract within 15 calendar days after the date the contractor receives 
notice of award, 
 

(b) prosecute the work diligently, and 
 

(c) complete the entire work ready for use not later than 180 calendar days after the required 
commencement of work. 
 
The time slated for completion shall include final cleanup of the premises. 
 
10.  LIQUIDATED DAMAGES 
 

(a) If the Contractor fails to complete the work within the time specified in the task order, or any 
extension, the Contractor shall pay to the Government as liquidated damages, the sum of $58.00, for each 
day of delay. 
 

(b) If the Government terminates the Contractor's right to proceed, the resulting damage will consist 
of liquidated damages until such reasonable time as may be required for final completion of the work 
together with any increased costs occasioned the Government in completing the work. 
 

(c) If the Government does not terminate the Contractor's right to proceed, the resulting damage will 
consist of liquidated damages until the work is completed or accepted. 
 
11.  MINIMUM DAVIS BACON WAGE RATES 
 
The minimum wages, required to be paid for work under this task order, are in accordance with U.S. 
Department of Labor, General Wage Decision No. CA140001, dated 12/05/2014 and are hereby made 
part of this task order.  The General Wage Decision can be found at the following website:  
www.wdol.gov. 
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General Decision Number: CA140001 12/05/2014  CA1 
 
Superseded General Decision Number: CA20130001 
 
State: California 
 
Construction Types: Building, Heavy (Heavy and Dredging),  
Highway and Residential 
 
 
County: San Diego County in California. 
 
BUILDING CONSTRUCTION PROJECTS; DREDGING PROJECTS (does not 
include hopper dredge work); HEAVY CONSTRUCTION PROJECTS (does 
not include water well drilling); HIGHWAY CONSTRUCTION 
PROJECTS; RESIDENTIAL CONSTRUCTION PROJECTS (consisting of 
single family homes and apartments up to and including 4 
stories) 
 
 
Modification Number     Publication Date 
          0              01/03/2014 
          1              01/10/2014 
          2              01/24/2014 
          3              02/21/2014 
          4              05/09/2014 
          5              05/23/2014 
          6              05/30/2014 
          7              06/20/2014 
          8              07/04/2014 
          9              07/11/2014 
          10             07/18/2014 
          11             07/25/2014 
          12             08/08/2014 
          13             08/22/2014 
          14             10/17/2014 
          15             11/07/2014 
          16             11/14/2014 
          17             12/05/2014 
 
 ASBE0005-002 06/30/2014 
 
                                  Rates          Fringes 
 
Asbestos Workers/Insulator    
(Includes the application of    
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all insulating materials,    
protective coverings,    
coatings, and finishes to all    
types of mechanical systems).....$ 35.44            19.36 
Fire Stop Technician    
(Application of Firestopping    
Materials for wall openings    
and penetrations in walls,    
floors, ceilings and curtain    
walls)...........................$ 24.34            16.09 
---------------------------------------------------------------- 
 ASBE0005-004 06/24/2013 
 
                                  Rates          Fringes 
 
Asbestos Removal    
worker/hazardous material    
handler (Includes    
preparation, wetting,    
stripping, removal,    
scrapping, vacuuming, bagging    
and disposing of all    
insulation materials from     
mechanical systems, whether    
they contain asbestos or not)....$ 16.95            10.23 
---------------------------------------------------------------- 
 BOIL0092-003 10/01/2012 
 
                                  Rates          Fringes 
 
BOILERMAKER......................$ 41.17            28.27 
---------------------------------------------------------------- 
 BRCA0004-008 11/01/2014 
 
                                  Rates          Fringes 
 
BRICKLAYER; MARBLE SETTER........$ 34.12            15.65 
---------------------------------------------------------------- 
 BRCA0018-004 06/01/2014 
 
                                  Rates          Fringes 
 
MARBLE FINISHER..................$ 28.45            11.38 
TILE FINISHER....................$ 23.78             9.84 
TILE LAYER.......................$ 35.14            14.33 
---------------------------------------------------------------- 
 BRCA0018-010 09/01/2013 
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                                  Rates          Fringes 
 
TERRAZZO FINISHER................$ 26.59            10.34 
TERRAZZO WORKER/SETTER...........$ 33.63            11.13 
---------------------------------------------------------------- 
 CARP0409-002 07/01/2008 
 
                                  Rates          Fringes 
 
Diver   
     (1) Wet.....................$ 663.68            9.82 
     (2) Standby.................$ 331.84            9.82 
     (3) Tender..................$ 323.84            9.82 
     (4) Assistant Tender........$ 299.84            9.82 
 
Amounts in "Rates' column are per day 
---------------------------------------------------------------- 
 CARP0409-008 08/01/2010 
 
                                  Rates          Fringes 
 
Modular Furniture Installer......$ 17.00             7.41 
---------------------------------------------------------------- 
 CARP0547-001 07/01/2009 
 
                                  Rates          Fringes 
 
CARPENTER   
     (1)  Bridge.................$ 37.28            10.58 
     (2)  Commercial Building....$ 32.30            10.58 
     (3)  Heavy & Highway........$ 37.15            10.58 
     (4)  Residential Carpenter..$ 25.84            10.58 
     (5)  Residential  
     Insulation Installer........$ 18.00             8.16 
MILLWRIGHT.......................$ 37.65            10.58 
PILEDRIVERMAN....................$ 37.28            10.58 
---------------------------------------------------------------- 
 CARP0547-002 07/01/2009 
 
                                  Rates          Fringes 
 
Drywall   
     (1) Work on wood framed  
     construction of single  
     family residences,  
     apartments or condominiums  
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     under four stories 
      Drywall Installer/Lather...$ 21.00             8.58 
      Drywall Stocker/Scrapper...$ 11.00             6.67 
     (2) All other work 
      Drywall Installer/Lather...$ 27.35             9.58 
      Drywall Stocker/Scrapper...$ 11.00             6.67 
---------------------------------------------------------------- 
* ELEC0569-001 12/01/2014 
 
                                  Rates          Fringes 
 
Electricians (Tunnel Work)   
     Cable Splicer...............$ 45.75            13.25 
     Electrician.................$ 45.00            13.22 
Electricians: (All Other    
Work, Including 4 Stories    
Residential)   
     Cable Splicer...............$ 40.75            13.10 
     Electrician.................$ 40.00            13.07 
---------------------------------------------------------------- 
 ELEC0569-005 09/01/2014 
 
                                  Rates          Fringes 
 
Sound & Communications   
     Sound Technician............$ 28.82         3%+10.81 
     Soundman....................$ 23.06         3%+ 9.17 
 
  SOUND TECHNICIAN: Terminating, operating and performing 
  final check-out 
 
  SOUNDMAN: Wire-pulling, splicing, assembling and  installing 
  devices 
 
  SCOPE OF WORK Assembly, installation, operation, service and 
  maintenance of components or systems as used in closed 
  circuit television, amplified master television 
  distribution, CATV on private property, intercommunication, 
  burglar alarm, fire alarm, life support and all security 
  alarms, private and public telephone and related telephone 
  interconnect, public address, paging, audio, language, 
  electronic, background music system less than line voltage 
  or any system acceptable for class two wiring for private, 
  commercial, or industrial use furnished by leased wire, 
  frequency modulation or other recording devices, electrical 
  apparatus by means of which electricity is applied to the 
  amplification, transmission, transference, recording or 
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  reproduction of voice, music, sound, impulses and video. 
  Excluded from this Scope of Work - transmission, service 
  and maintenance of background music.  All of the above 
  shall include the installation and transmission over fiber 
  optics. 
 
---------------------------------------------------------------- 
 ELEC0569-006 10/06/2014 
 
Work on street lighting; traffic signals; and underground 
systems and/or established easements outside of buildings 
 
 
                                  Rates          Fringes 
 
Traffic signal, street light    
and underground work   
     Utility Technician #1.......$ 28.75          3%+7.42 
     Utility Technician #2.......$ 23.90          3%+7.42 
 
STREET LIGHT & TRAFFIC SIGNAL WORK: 
 
  UTILITY TECHNICIAN #1: Installation of street lights and 
  traffic signals, including electrical circuitry, 
  programmable controller, pedestal-mounted electrical meter 
  enclosures and laying of pre-assembled cable in ducts.  The 
  layout of electrical systems and communication installation 
  including proper position of trench depths, and radius at 
  duct banks, location for manholes, street lights and 
  traffic signals. 
 
  UTILITY TECHNICIAN #2: Distribution of material at jobsite, 
  installation of underground ducts for electrical, 
  telephone, cable TV land communication systems. The 
  setting, leveling, grounding and racking of precast 
  manholes, handholes and transformer pads. 
 
---------------------------------------------------------------- 
 ELEC0569-008 06/03/2013 
 
                                  Rates          Fringes 
 
ELECTRICIAN (Residential, 1-3    
Stories).........................$ 22.37          3%+3.30 
---------------------------------------------------------------- 
 ELEC1245-001 06/01/2013 
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                                  Rates          Fringes 
 
LINE CONSTRUCTION   
     (1) Lineman; Cable splicer..$ 50.30            15.00 
     (2) Equipment specialist  
     (operates crawler  
     tractors, commercial motor  
     vehicles, backhoes,  
     trenchers, cranes (50 tons  
     and below), overhead &  
     underground distribution  
     line   equipment)...........$ 40.17            14.56 
     (3) Groundman...............$ 30.73            13.48 
     (4) Powderman...............$ 44.91            13.48 
 
  HOLIDAYS: New Year's Day, M.L. King Day, Memorial Day, 
  Independence Day, Labor Day, Veterans Day, Thanksgiving Day 
  and day after Thanksgiving, Christmas Day 
 
---------------------------------------------------------------- 
 ELEV0018-001 01/01/2014 
 
                                  Rates          Fringes 
 
ELEVATOR MECHANIC................$ 49.03           26.785 
 
FOOTNOTE: 
  PAID VACATION:  Employer contributes 8% of regular hourly 
  rate as vacation pay credit for employees with more than 5 
  years of service, and 6% for 6 months to 5 years of service. 
  PAID HOLIDAYS: New Years Day, Memorial Day, Independence Day, 
  Labor Day, Veterans Day, Thanksgiving Day, Friday after 
  Thanksgiving, and Christmas Day. 
 
---------------------------------------------------------------- 
 ENGI0012-003 07/07/2014 
 
                                  Rates          Fringes 
 
OPERATOR:  Power Equipment    
(All Other Work)   
     GROUP  1....................$ 39.05            22.25 
     GROUP  2....................$ 39.83            22.25 
     GROUP  3....................$ 40.12            22.25 
     GROUP  4....................$ 41.61            22.25 
     GROUP  5....................$ 41.86            22.25 
     GROUP  6....................$ 41.83            22.25 
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     GROUP  8....................$ 41.94            22.25 
     GROUP  9....................$ 42.19            22.25 
     GROUP 10....................$ 42.06            22.25 
     GROUP 11....................$ 42.31            22.25 
     GROUP 12....................$ 42.23            22.25 
     GROUP 13....................$ 42.33            22.25 
     GROUP 14....................$ 42.36            22.25 
     GROUP 15....................$ 42.44            22.25 
     GROUP 16....................$ 42.56            22.25 
     GROUP 17....................$ 42.73            22.25 
     GROUP 18....................$ 42.83            22.25 
     GROUP 19....................$ 42.94            22.25 
     GROUP 20....................$ 43.06            22.25 
     GROUP 21....................$ 43.23            22.25 
     GROUP 22....................$ 43.33            22.25 
     GROUP 23....................$ 43.44            22.25 
     GROUP 24....................$ 43.56            22.25 
     GROUP 25....................$ 43.73            22.25 
OPERATOR:  Power Equipment    
(Cranes, Piledriving &    
Hoisting)   
     GROUP  1....................$ 40.40            22.25 
     GROUP  2....................$ 41.18            22.25 
     GROUP  3....................$ 41.47            22.25 
     GROUP  4....................$ 41.61            22.25 
     GROUP  5....................$ 41.83            22.25 
     GROUP  6....................$ 41.94            22.25 
     GROUP  7....................$ 42.06            22.25 
     GROUP  8....................$ 42.23            22.25 
     GROUP  9....................$ 42.40            22.25 
     GROUP 10....................$ 43.40            22.25 
     GROUP 11....................$ 44.40            22.25 
     GROUP 12....................$ 45.40            22.25 
     GROUP 13....................$ 46.40            22.25 
OPERATOR:  Power Equipment    
(Tunnel Work)   
     GROUP  1....................$ 40.90            22.25 
     GROUP  2....................$ 41.68            22.25 
     GROUP  3....................$ 41.97            22.25 
     GROUP  4....................$ 42.11            22.25 
     GROUP  5....................$ 42.33            22.25 
     GROUP  6....................$ 42.44            22.25 
     GROUP  7....................$ 42.56            22.25 
 
PREMIUM PAY: 
  $3.75 per hour shall be paid on all Power Equipment Operator 
  work on the followng Military Bases: China Lake Naval 
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  Reserve, Vandenberg AFB, Point Arguello, Seely Naval Base, 
  Fort Irwin, Nebo Annex Marine Base, Marine Corp Logistics 
  Base Yermo, Edwards AFB, 29 Palms Marine Base and Camp 
  Pendleton 
 
  Workers required to suit up and work in a hazardous material 
  environment: $2.00 per hour additional.  Combination mixer 
  and compressor operator on gunite work shall be classified 
  as a concrete mobile mixer operator. 
 
SEE ZONE DEFINITIONS AFTER CLASSIFICATIONS 
 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS  
 
  GROUP 1: Bargeman; Brakeman; Compressor operator; Ditch 
  Witch, with seat or similar type equipment; Elevator 
  operator-inside; Engineer Oiler; Forklift operator 
  (includes loed, lull or similar types under 5 tons; 
  Generator operator; Generator, pump or compressor plant 
  operator; Pump operator; Signalman; Switchman 
 
  GROUP 2: Asphalt-rubber plant operator (nurse tank operator); 
  Concrete mixer operator-skip type; Conveyor operator; 
  Fireman; Forklift operator (includes loed, lull or similar 
  types over 5 tons; Hydrostatic pump operator; oiler crusher 
  (asphalt or concrete plant); Petromat laydown machine; PJU 
  side dum jack; Screening and conveyor machine operator (or 
  similar types); Skiploader (wheel type up to 3/4 yd. 
  without attachment); Tar pot fireman; Temporary heating 
  plant operator; Trenching machine oiler 
 
  GROUP 3: Asphalt-rubber blend operator; Bobcat or similar 
  type (Skid steer); Equipment greaser (rack); Ford Ferguson 
  (with dragtype attachments); Helicopter radioman (ground); 
  Stationary pipe wrapping and cleaning machine operator 
 
  GROUP 4: Asphalt plant fireman; Backhoe operator (mini-max or 
  similar type); Boring machine operator; Boxman or mixerman 
  (asphalt or concrete); Chip spreading machine operator; 
  Concrete cleaning decontamination machine operator; 
  Concrete Pump Operator (small portable); Drilling machine 
  operator, small auger types (Texoma super economatic or 
  similar types - Hughes 100 or 200 or similar types - 
  drilling depth of 30' maximum); Equipment greaser (grease 
  truck); Guard rail post driver operator; Highline cableway 
  signalman; Hydra-hammer-aero stomper; Micro Tunneling 
  (above ground tunnel); Power concrete curing machine 
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  operator; Power concrete saw operator; Power-driven jumbo 
  form setter operator; Power sweeper operator; Rock Wheel 
  Saw/Trencher; Roller operator (compacting); Screed operator 
  (asphalt or concrete); Trenching machine operator (up to 6 
  ft.); Vacuum or much truck 
  
GROUP 5: Equipment Greaser (Grease Truck/Multi Shift).  
 
  GROUP 6: Articulating material hauler; Asphalt plant 
  engineer; Batch plant operator; Bit sharpener; Concrete 
  joint machine operator (canal and similar type); Concrete 
  planer operator; Dandy digger; Deck engine operator; 
  Derrickman (oilfield type); Drilling machine operator, 
  bucket or auger types (Calweld 100 bucket or similar types 
  - Watson 1000 auger or similar types - Texoma 330, 500 or 
  600 auger or similar types - drilling depth of 45' 
  maximum); Drilling machine operator; Hydrographic seeder 
  machine operator (straw, pulp or seed), Jackson track 
  maintainer, or similar type; Kalamazoo Switch tamper, or 
  similar type; Machine tool operator; Maginnis internal full 
  slab vibrator, Mechanical berm, curb or gutter(concrete or 
  asphalt); Mechanical finisher operator (concrete, 
  Clary-Johnson-Bidwell or similar); Micro tunnel system 
  (below ground); Pavement breaker operator (truck mounted); 
  Road oil mixing machine operator; Roller operator (asphalt 
  or finish), rubber-tired earth moving equipment (single 
  engine, up to and including 25 yds. struck); Self-propelled 
  tar pipelining machine operator; Skiploader operator 
  (crawler and wheel type, over 3/4 yd. and up to and 
  including 1-1/2 yds.); Slip form pump operator (power 
  driven hydraulic lifting device for concrete forms); 
  Tractor operator-bulldozer, tamper-scraper (single engine, 
  up to 100 h.p. flywheel and similar types, up to and 
  including D-5 and similar types); Tugger hoist operator (1 
  drum); Ultra high pressure waterjet cutting tool system 
  operator; Vacuum blasting machine operator 
 
  GROUP 8: Asphalt or concrete spreading operator (tamping or 
  finishing); Asphalt paving machine operator (Barber Greene 
  or similar type); Asphalt-rubber distribution operator; 
  Backhoe operator (up to and including 3/4 yd.), small ford, 
  Case or similar; Cast-in-place pipe laying machine 
  operator; Combination mixer and compressor operator (gunite 
  work); Compactor operator (self-propelled); Concrete mixer 
  operator (paving); Crushing plant operator; Drill Doctor; 
  Drilling machine operator, Bucket or auger types (Calweld 
  150 bucket or similar types - Watson 1500, 2000 2500 auger 
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  or similar types - Texoma 700, 800 auger or similar types - 
  drilling depth of 60' maximum); Elevating grader operator; 
  Grade checker; Gradall operator; Grouting machine operator; 
  Heavy-duty repairman; Heavy equipment robotics operator; 
  Kalamazoo balliste regulator or similar type; Kolman belt 
  loader and similar type; Le Tourneau blob compactor or 
  similar type; Loader operator (Athey, Euclid, Sierra and 
  similar types); Mobark Chipper or similar; Ozzie padder or 
  similar types; P.C. slot saw; Pneumatic concrete placing 
  machine operator (Hackley-Presswell or similar type); 
  Pumpcrete gun operator; Rock Drill or similar types; Rotary 
  drill operator (excluding caisson type); Rubber-tired 
  earth-moving equipment operator (single engine, 
  caterpillar, Euclid, Athey Wagon and similar types with any 
  and all attachments over 25 yds. up to and including 50 cu. 
  yds. struck); Rubber-tired earth-moving equipment operator 
  (multiple engine up to and including 25 yds. struck); 
  Rubber-tired scraper operator (self-loading paddle wheel 
  type-John Deere, 1040 and similar single unit); Self- 
  propelled curb and gutter machine operator; Shuttle buggy; 
  Skiploader operator (crawler and wheel type over 1-1/2 yds. 
  up to and including 6-1/2 yds.); Soil remediation plant 
  operator; Surface heaters and planer operator; Tractor 
  compressor drill combination operator; Tractor operator 
  (any type larger than D-5 - 100 flywheel h.p. and over, or 
  similar-bulldozer, tamper, scraper and push tractor single 
  engine); Tractor operator (boom attachments), Traveling 
  pipe wrapping, cleaning and bendng machine operator; 
  Trenching machine operator (over 6 ft. depth capacity, 
  manufacturer's rating); trenching Machine with Road Miner 
  attachment (over 6 ft depth capacity): Ultra high pressure 
  waterjet cutting tool system mechanic; Water pull 
  (compaction) operator 
 
GROUP 9: Heavy Duty Repairman 
 
  GROUP 10: Drilling machine operator, Bucket or auger types 
  (Calweld 200 B bucket or similar types-Watson 3000 or 5000 
  auger or similar types-Texoma 900 auger or similar 
  types-drilling depth of 105' maximum); Dual drum mixer, 
  dynamic compactor LDC350 (or similar types); Monorail 
  locomotive operator (diesel, gas or electric); Motor 
  patrol-blade operator (single engine); Multiple engine 
  tractor operator (Euclid and similar type-except Quad 9 
  cat.); Rubber-tired earth-moving equipment operator (single 
  engine, over 50 yds. struck); Pneumatic pipe ramming tool 
  and similar types; Prestressed wrapping machine operator; 
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  Rubber-tired earth-moving equipment operator (single 
  engine, over 50 yds. struck); Rubber tired earth moving 
  equipment operator (multiple engine, Euclid, caterpillar 
  and similar over 25 yds. and up to 50 yds. struck), Tower 
  crane repairman; Tractor loader operator (crawler and wheel 
  type over 6-1/2 yds.); Woods mixer operator (and similar 
  Pugmill equipment) 
 
  GROUP 11: Heavy Duty Repairman - Welder Combination, Welder - 
  Certified. 
 
  GROUP 12: Auto grader operator; Automatic slip form operator; 
  Drilling machine operator, bucket or auger types (Calweld, 
  auger 200 CA or similar types - Watson, auger 6000 or 
  similar types - Hughes Super Duty, auger 200 or similar 
  types - drilling depth of 175' maximum); Hoe ram or similar 
  with compressor; Mass excavator operator less tha 750 cu. 
  yards; Mechanical finishing machine operator; Mobile form 
  traveler operator; Motor patrol operator (multi-engine); 
  Pipe mobile machine operator; Rubber-tired earth- moving 
  equipment operator (multiple engine, Euclid, Caterpillar 
  and similar type, over 50 cu. yds. struck); Rubber-tired 
  self- loading scraper operator (paddle-wheel-auger type 
  self-loading - two (2) or more units) 
 
  GROUP 13: Rubber-tired earth-moving equipment operator 
  operating equipment with push-pull system (single engine, 
  up to and including 25 yds. struck) 
 
  GROUP 14: Canal liner operator; Canal trimmer operator; 
  Remote- control earth-moving equipment operator (operating 
  a second piece of equipment: $1.00 per hour additional); 
  Wheel excavator operator (over 750 cu. yds.) 
 
  GROUP 15: Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (single engine, 
  Caterpillar, Euclid, Athey Wagon and similar types with any 
  and all attachments over 25 yds. and up to and including 50 
  yds. struck); Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (multiple 
  engine-up to and including 25 yds. struck) 
 
  GROUP 16: Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (single engine, 
  over 50 yds. struck); Rubber-tired earth-moving equipment 
  operator, operating equipment with push-pull system 
  (multiple engine, Euclid, Caterpillar and similar, over 25 
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  yds. and up to 50 yds. struck) 
 
  GROUP 17: Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (multiple engine, 
  Euclid, Caterpillar and similar, over 50 cu. yds. struck); 
  Tandem tractor operator (operating crawler type tractors in 
  tandem - Quad 9 and similar type) 
 
  GROUP 18: Rubber-tired earth-moving equipment operator, 
  operating in tandem (scrapers, belly dumps and similar 
  types in any combination, excluding compaction units - 
  single engine, up to and including 25 yds. struck) 
 
  GROUP 19: Rotex concrete belt operator (or similar types); 
  Rubber-tired earth-moving equipment operator, operating in 
  tandem (scrapers, belly dumps and similar types in any 
  combination, excluding compaction units - single engine, 
  Caterpillar, Euclid, Athey Wagon and similar types with any 
  and all attachments over 25 yds.and up to and including 50 
  cu. yds. struck); Rubber-tired earth-moving equipment 
  operator, operating in tandem (scrapers, belly dumps and 
  similar types in any combination, excluding compaction 
  units - multiple engine, up to and including 25 yds. struck) 
 
  GROUP 20: Rubber-tired earth-moving equipment operator, 
  operating in tandem (scrapers, belly dumps and similar 
  types in any combination, excluding compaction units - 
  single engine, over 50 yds. struck); Rubber-tired 
  earth-moving equipment operator, operating in tandem 
  (scrapers, belly dumps, and similar types in any 
  combination, excluding compaction units - multiple engine, 
  Euclid, Caterpillar and similar, over 25 yds. and up to 50 
  yds. struck) 
 
  GROUP 21: Rubber-tired earth-moving equipment operator, 
  operating in tandem (scrapers, belly dumps and similar 
  types in any combination, excluding compaction units - 
  multiple engine, Euclid, Caterpillar and similar type, over 
  50 cu. yds. struck) 
 
  GROUP 22: Rubber-tired earth-moving equipment operator, 
  operating equipment with the tandem push-pull system 
  (single engine, up to and including 25 yds. struck) 
 
  GROUP 23: Rubber-tired earth-moving equipment operator, 
  operating equipment with the tandem push-pull system 
  (single engine, Caterpillar, Euclid, Athey Wagon and 
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  similar types with any and all attachments over 25 yds. and 
  up to and including 50 yds. struck); Rubber-tired 
  earth-moving equipment operator, operating with the tandem 
  push-pull system (multiple engine, up to and including 25 
  yds. struck) 
 
  GROUP 24: Rubber-tired earth-moving equipment operator, 
  operating equipment with the tandem push-pull system 
  (single engine, over 50 yds. struck); Rubber-tired 
  earth-moving equipment operator, operating equipment with 
  the tandem push-pull system (multiple engine, Euclid, 
  Caterpillar and similar, over 25 yds. and up to 50 yds. 
  struck) 
 
  GROUP 25: Concrete pump operator-truck mounted; Rubber-tired 
  earth-moving equipment operator, operating equipment with 
  the tandem push-pull system (multiple engine, Euclid, 
  Caterpillar and similar type, over 50 cu. yds. struck) 
 
CRANES, PILEDRIVING AND HOISTING EQUIPMENT CLASSIFICATIONS   
 
  GROUP 1: Engineer oiler; Fork lift operator (includes loed, 
  lull   or similar types) 
 
GROUP 2: Truck crane oiler   
 
  GROUP 3: A-frame or winch truck operator; Ross carrier 
  operator (jobsite) 
 
  GROUP 4: Bridge-type unloader and turntable operator; 
  Helicopter hoist operator 
 
  GROUP 5:  Hydraulic boom truck; Stinger crane (Austin-Western 
  or similar type); Tugger hoist operator (1 drum) 
 
  GROUP 6: Bridge crane operator; Cretor crane operator; Hoist 
  operator (Chicago boom and similar type); Lift mobile 
  operator; Lift slab machine operator (Vagtborg and similar 
  types); Material hoist and/or manlift operator; Polar 
  gantry crane operator; Self Climbing scaffold (or similar 
  type); Shovel, backhoe, dragline, clamshell operator (over 
  3/4 yd. and up to 5 cu. yds. mrc); Tugger hoist operator 
 
  GROUP 7: Pedestal crane operator; Shovel, backhoe, dragline, 
  clamshell operator (over 5 cu. yds. mrc); Tower crane 
  repair; Tugger hoist operator (3 drum) 
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  GROUP 8: Crane operator (up to and including 25 ton 
  capacity); Crawler transporter operator; Derrick barge 
  operator (up to and including 25 ton capacity); Hoist 
  operator, stiff legs, Guy derrick or similar type (up to 
  and including 25 ton capacity); Shovel, backhoe, dragline, 
  clamshell operator (over 7 cu. yds., M.R.C.) 
 
  GROUP 9: Crane operator (over 25 tons and up to and including 
  50 tons mrc); Derrick barge operator (over 25 tons up to 
  and including 50 tons mrc); Highline cableway operator; 
  Hoist operator, stiff legs, Guy derrick or similar type 
  (over 25 tons up to and including 50 tons mrc); K-crane 
  operator; Polar crane operator; Self erecting tower crane 
  operator maximum lifting capacity ten tons 
 
  GROUP 10: Crane operator (over 50 tons and up to and 
  including 100 tons mrc); Derrick barge operator (over 50 
  tons up to and including 100 tons mrc); Hoist operator, 
  stiff legs, Guy derrick or similar type (over 50 tons up to 
  and including 100 tons mrc), Mobile tower crane operator 
  (over 50 tons, up to and including 100 tons M.R.C.); Tower 
  crane operator and tower gantry 
 
  GROUP 11: Crane operator (over 100 tons and up to and 
  including 200 tons mrc); Derrick barge operator (over 100 
  tons up to and including 200 tons mrc); Hoist operator, 
  stiff legs, Guy derrick or similar type (over 100 tons up 
  to and including 200 tons mrc); Mobile tower crane operator 
  (over 100 tons up to and including 200 tons mrc) 
 
  GROUP 12: Crane operator (over 200 tons up to and including 
  300 tons mrc); Derrick barge operator (over 200 tons up to 
  and including 300 tons mrc); Hoist operator, stiff legs, 
  Guy derrick or similar type (over 200 tons, up to and 
  including 300 tons mrc); Mobile tower crane operator (over 
  200 tons, up to and including 300 tons mrc) 
 
  GROUP 13: Crane operator (over 300 tons); Derrick barge 
  operator (over 300 tons); Helicopter pilot; Hoist operator, 
  stiff legs, Guy derrick or similar type (over 300 tons); 
  Mobile tower crane operator (over 300 tons) 
 
TUNNEL CLASSIFICATIONS   
 
  GROUP 1: Skiploader (wheel type up to 3/4 yd. without 
  attachment) 
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GROUP 2: Power-driven jumbo form setter operator   
 
  GROUP 3: Dinkey locomotive or motorperson (up to and 
  including 10 tons) 
 
  GROUP 4: Bit sharpener; Equipment greaser (grease truck); 
  Slip form pump operator (power-driven hydraulic lifting 
  device for concrete forms); Tugger hoist operator (1 drum); 
  Tunnel locomotive operator (over 10 and up to and including 
  30 tons) 
 
  GROUP 5: Backhoe operator (up to and including 3/4 yd.); 
  Small Ford, Case or similar; Drill doctor; Grouting machine 
  operator; Heading shield operator; Heavy-duty repairperson; 
  Loader operator (Athey, Euclid, Sierra and similar types); 
  Mucking machine operator (1/4 yd., rubber-tired, rail or 
  track type); Pneumatic concrete placing machine operator 
  (Hackley-Presswell or similar type); Pneumatic heading 
  shield (tunnel); Pumpcrete gun operator; Tractor compressor 
  drill combination operator; Tugger hoist operator (2 drum); 
  Tunnel locomotive operator (over 30 tons) 
 
GROUP 6: Heavy Duty Repairman   
 
GROUP 7:  Tunnel mole boring machine operator 
 
ENGINEERS ZONES 
 
$1.00 additional per hour for all of IMPERIAL County and the 
portions of KERN, RIVERSIDE & SAN BERNARDINO Counties as 
defined below: 
 
That area within the following Boundary:  Begin in San 
Bernardino County, approximately 3 miles NE of the intersection 
of I-15 and the California State line at that point which is 
the NW corner of Section 1, T17N,m R14E, San Bernardino 
Meridian.  Continue W in a straight line to that point which is 
the SW corner of the northwest quarter of Section 6, T27S, 
R42E, Mt. Diablo Meridian.  Continue North to the intersection 
with the Inyo County Boundary at that point which is the NE 
corner of the western half of the northern quarter of Section 
6, T25S, R42E, MDM.  Continue W along the Inyo and San 
Bernardino County boundary until the intersection with Kern 
County, as that point which is the SE corner of Section 34, 
T24S, R40E, MDM.  Continue W along the Inyo and Kern County 
boundary until the intersection with Tulare County, at that 
point which is the SW corner of the SE quarter of Section 32, 
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T24S, R37E, MDM.  Continue W along the Kern and Tulare County 
boundary, until that point which is the NW corner of T25S, 
R32E, MDM.  Continue S following R32E lines to the NW corner of 
T31S, R32E, MDM.  Continue W to the NW corner of T31S, R31E, 
MDM.  Continue S to the SW corner of T32S, R31E, MDM.  Continue 
W to SW corner of SE quarter of Section 34, T32S, R30E, MDM. 
Continue S to SW corner of T11N, R17W, SBM.  Continue E along 
south boundary of T11N, SBM to SW corner of T11N, R7W, SBM. 
Continue S to SW corner of T9N, R7W, SBM.  Continue E along 
south boundary of T9N, SBM to SW corner of T9N, R1E, SBM. 
Continue S along west boundary of R1E, SMB to Riverside County 
line at the SW corner of T1S, R1E, SBM.  Continue E along south 
boundary of T1s, SBM (Riverside County Line) to SW corner of 
T1S, R10E, SBM.  Continue S along west boundary of R10E, SBM to 
Imperial County line at the SW corner of T8S, R10E, SBM. 
Continue W along Imperial and Riverside county line to NW 
corner of T9S, R9E, SBM.  Continue S along the boundary between 
Imperial and San Diego Counties, along the west edge of R9E, 
SBM to the south boundary of Imperial County/California state 
line.  Follow the California state line west to Arizona state 
line, then north to Nevada state line, then continuing NW back 
to start at the point which is the NW corner of Section 1, 
T17N, R14E, SBM 
 
$1.00 additional per hour for portions of SAN LUIS OBISPO, 
KERN, SANTA BARBARA & VENTURA as defined below: 
  
That area within the following Boundary:  Begin approximately 5 
miles north of the community of Cholame, on the Monterey County 
and San Luis Obispo County boundary at the NW corner of T25S, 
R16E, Mt. Diablo Meridian.  Continue south along the west side 
of R16E to the SW corner of T30S, R16E, MDM.  Continue E to SW 
corner of T30S, R17E, MDM.  Continue S to SW corner of T31S, 
R17E, MDM.  Continue E to SW corner of T31S, R18E, MDM. 
Continue S along West side of R18E, MDM as it crosses into San 
Bernardino Meridian numbering area and becomes R30W.  Follow 
the west side of R30W, SBM to the SW corner of T9N, R30W, SBM. 
Continue E along the south edge of T9N, SBM to the Santa 
Barbara County and Ventura County boundary at that point whch 
is the SW corner of Section 34.T9N, R24W, SBM, continue S along 
the Ventura County line to that point which is the SW corner of 
the SE quarter of Section 32, T7N, R24W, SBM.   Continue E 
along the south edge of T7N, SBM to the SE corner to T7N, R21W, 
SBM.  Continue N along East side of R21W, SBM to Ventura County 
and Kern County boundary at the NE corner of T8N, R21W. 
Continue W along the Ventura County and Kern County boundary to 
the SE corner of T9N, R21W.  Continue North along the East edge 



RFP N62473-15-R-2409 
PTO:  0001 
 
of R21W, SBM to the NE corner of T12N, R21W, SBM.  Continue 
West along the north edge of T12N, SBM to the SE corner of 
T32S, R21E, MDM. [T12N SBM is a think strip between T11N SBM 
and T32S MDM]. Continue North along the East side of R21E, MDM 
to the Kings County and Kern County border at the NE corner of 
T25S, R21E, MDM, continue West along the Kings County and Kern 
County Boundary until the intersection of San Luis Obispo 
County.  Continue west along the Kings County and San Luis 
Obispo County boundary until the intersection with Monterey 
County.  Continue West along the Monterey County and San Luis 
Obispo County boundary to the beginning point at the NW corner 
of T25S, R16E, MDM. 
 
  
$2.00 additional per hour for INYO and MONO Counties and the 
Northern portion of SAN BERNARDINO County as defined below: 
 
That area within the following Boundary:  Begin at the 
intersection of the northern boundary of Mono County and the 
California state line at the point which is the center of 
Section 17, T10N, R22E, Mt. Diablo Meridian.  Continue S then 
SE along the entire western boundary of Mono County, until it 
reaches Inyo County at the point which is the NE corner of the 
Western half of the NW quarter of Section 2, T8S, R29E, MDM. 
Continue SSE along the entire western boundary of Inyo County, 
until the intersection with Kern County at the point which is 
the SW corner of the SE 1/4 of Section 32, T24S, R37E, MDM. 
Continue E along the Inyo and Kern County boundary until the 
intersection with San Bernardino County at that point which is 
the SE corner of section 34, T24S, R40E, MDM.  Continue E along 
the Inyo and San Bernardino County boundary until the point 
which is the NE corner of the Western half of the NW quarter of 
Section 6, T25S, R42E, MDM.  Continue S to that point which is 
the SW corner of the NW quarter of Section 6, T27S, R42E, MDM. 
Continue E in a straight line to the California and Nevada 
state border at the point which is the NW corner of Section 1, 
T17N, R14E, San Bernardino Meridian.  Then continue NW along 
the state line to the starting point, which is the center of 
Section 18, T10N, R22E, MDM. 
 
REMAINING AREA NOT DEFINED ABOVE RECIEVES BASE RATE 
 
 
---------------------------------------------------------------- 
 ENGI0012-004 08/01/2014 
 
                                  Rates          Fringes 
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OPERATOR:  Power Equipment    
(DREDGING)   
     (1) Leverman................$ 48.60            22.40 
     (2) Dredge dozer............$ 42.63            22.40 
     (3) Deckmate................$ 42.52            22.40 
     (4) Winch operator (stern  
     winch on dredge)............$ 41.97            22.40 
     (5) Fireman-Oiler,  
     Deckhand, Bargeman,  
     Leveehand...................$ 41.43            22.40 
     (6) Barge Mate..............$ 42.04            22.40 
---------------------------------------------------------------- 
 IRON0377-002 07/01/2014 
 
                                  Rates          Fringes 
 
Ironworkers:   
     Fence Erector...............$ 26.58            17.74 
     Ornamental, Reinforcing  
     and Structural..............$ 33.50            26.74 
 
PREMIUM PAY: 
 
$6.00 additional per hour at the following locations: 
 
China Lake Naval Test Station, Chocolate Mountains Naval 
Reserve-Niland, 
Edwards AFB, Fort Irwin Military Station, Fort Irwin Training 
Center-Goldstone, San Clemente Island, San Nicholas Island, 
Susanville Federal Prison, 29 Palms - Marine Corps, U.S. Marine 
Base - Barstow, U.S. Naval Air Facility - Sealey, Vandenberg AFB 
 
$4.00 additional per hour at the following locations: 
 
Army Defense Language Institute - Monterey, Fallon Air Base, 
Naval Post Graduate School - Monterey, Yermo Marine Corps 
Logistics Center 
 
$2.00 additional per hour at the following locations: 
 
Port Hueneme, Port Mugu, U.S. Coast Guard Station - Two Rock 
 
 
---------------------------------------------------------------- 
 LABO0089-001 07/01/2013 
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                                  Rates          Fringes 
 
LABORER (BUILDING and all    
other Residential    
Construction)   
     Group 1.....................$ 26.98            15.42 
     Group 2.....................$ 27.66            15.42 
     Group 3.....................$ 28.37            15.42 
     Group 4.....................$ 29.17            15.42 
     Group 5.....................$ 31.10            15.42 
LABORER (RESIDENTIAL    
CONSTRUCTION - See definition    
below)   
     (1) Laborer.................$ 24.88            13.75 
     (2) Cleanup, Landscape,  
     Fencing (Chain Link & Wood).$ 23.59            13.75 
 
  RESIDENTIAL DEFINITION: Wood or metal frame construction of 
  single family residences, apartments and condominums - 
  excluding (a) projects that exceed three stories over a 
  garage level, (b) any utility work such as telephone, gas, 
  water, sewer and other utilities and (c) any fine grading 
  work, utility work or paving work in the future street and 
  public right-of-way; but including all rough grading work 
  at the job site behind the existing right of way 
 
LABORER CLASSIFICATIONS 
 
  GROUP 1: Cleaning and handling of panel forms; Concrete 
  Screeding for Rought Strike-off; Concrete, water curing; 
  Demolition laborer; Flagman; Gas, oil and/or water pipeline 
  laborer; General Laborer; General clean-up laborer; 
  Landscape laborer;  Jetting laborer; Temporary water and 
  air lines laborer; Material hoseman (walls, slabs, floors 
  and decks); Plugging, filling of Shee-bolt holes; Dry 
  packing of concrete; Railroad maintenance, Repair Trackman 
  and road beds, Streetcar and railroad construction trac 
  laborers; Slip form raisers; Slurry seal crews (mixer 
  operator, applicator operator, squeegee man, Shuttle man, 
  top man), filling of cracks by any method on any surface; 
  Tarman and mortar man; Tool crib or tool house laborer; 
  Window cleaner; Wire Mesh puling-all concrete pouring 
  operations 
 
  GROUP 2: Asphalt Shoveler; Cement Dumper (on 1 yard or larger 
  mixer and handling bulk cement); Cesspool digger and 
  installer; Chucktender; Chute man, pouring concrete, the 
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  handling of the cute from ready mix trucks, such as walls, 
  slabs, decks, floors, foundations, footings, curbs, gutters 
  and sidewalks; Concrete curer-impervious membrane and form 
  oiler; Cutting torch operator (demoliton); Guinea chaser; 
  Headboard man-asphlt; Laborer, 
  packing rod steel and pans; membrane vapor barrier installer; 
  Power broom sweepers (small); Riiprap, stonepaver, placing 
  stone or wet sacked concrete; Roto scraper and tiller; Tank 
  sealer and cleaner; Tree climber, faller, chain saw 
  operator, Pittsburgh Chipper and similar type brush 
  shredders; Underground laborers, including caisson bellower 
 
  GROUP 3: Buggymobile; Concrete cutting torch; Concrete 
  cutting torch; Concrete pile cutter; Driller, jackhammer, 2 
  1/2 feet drill steel or longer; Dri Pak-it machine; High 
  sealer (including drilling of same); Hydro seeder and 
  similar type; Impact wrench, mult-plate; Kettlemen, potmen 
  and mean applying asphalt, lay-kold, creosote, line caustic 
  and similar type materials (applying  means applying, 
  dipping, brushing or handling of such materials for pipe 
  wrapping and waterproofing); Operators of pneumatic, gas, 
  electric tools, vibratring machines, pavement breakers, air 
  blasting, come-along, and similar mechanical tools not 
  separately classified herein; Pipelayers back up man 
  coating, grouting, making of joints, sealing, caulking, 
  diapering and inclduing rubber gasket joints, pointing and 
  any and all other services; Rotary Scarifier or multiple 
  head concrete chipping scaarifier; Steel header board man 
  and guideline setter; Tampers, Barko, Wacker and similar 
  type; Trenching machine, handpropelled 
 
  GROUP 4: Asphalt raker, luterman, ironer, apshalt dumpman and 
  asphalt spreader boxes (all types); Concrete core cutter 
  (walls, floors or ceilings), Grinder or sander; Concrete 
  saw man; cutting walls or flat work, scoring old or new 
  concrete; Cribber, shorer, lagging, sheeting and trench 
  bracing, hand-guided lagging hammer; Laser beam in 
  connection with laborer's work; Oversize concrete vibrator 
  operator 70 pounds and over; Pipelayer performing all 
  services in the laying, installation and all forms of 
  connection of pipe from the point of receiving pipe in the 
  ditch until completion of oepration, including any and all 
  forms of tubular material, whether pipe, metallic or 
  non-metallic, conduit, and any other stationary type of 
  tubular device used for the conveying of any substance or 
  element, whether water, sewage, solid, gas, air or other 
  product whatsoever and without regard to the nature of 
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  material from which the tubular material is fabricated; No 
  joint pipe and stripping of same; Prefabricated manhole 
  installer; Sandblaster (nozzleman), Porta shot-blast, water 
  blasting 
 
  GROUP 5: Blasters Powderman-All work of loading holes, 
  placing and blasting of all pwder and explosives of 
  whatever type, regardless of method used for such loading 
  and placing; Driller-all power drills, excluding 
  jackhammer, whether core, diamond, wagon, track, multiple 
  unit, and any and all other types of mechanical drills 
  without regard to the form of motive power. 
 
---------------------------------------------------------------- 
 LABO0089-002 11/01/2012 
 
                                  Rates          Fringes 
 
LABORER (MASON TENDER)...........$ 27.98            13.39 
---------------------------------------------------------------- 
 LABO0089-004 07/01/2013 
 
HEAVY AND HIGHWAY CONSTRUCTION 
 
                                  Rates          Fringes 
 
Laborers:   
     Group 1.....................$ 26.98            15.42 
     Group 2.....................$ 27.66            15.42 
     Group 3.....................$ 28.37            15.42 
     Group 4.....................$ 29.17            15.42 
     Group 5.....................$ 31.10            15.42 
 
LABORER CLASSIFICATIONS   
 
  GROUP 1: Laborer: General or Construction Laborer, Landscape 
  Laborer. Asphalt Rubber Material Loader. Boring Machine 
  Tender (outside), Carpenter Laborer (cleaning, handling, 
  oiling & blowing of panel forms and lumber), Concrete 
  Laborer, Concrete Screeding for rough strike-off, Concrete 
  water curing. Concrete Curb & Gutter laborer, Certified 
  Confined Space Laborer, Demolition laborer & Cleaning of 
  Brick and lumber,Expansion Joint Caulking; Environmental 
  Remediation, Monitoring Well, Toxic waste and Geotechnical 
  Drill tender, Fine Grader, Fire Watcher, Limbers, Brush 
  Loader, Pilers and Debris Handlers. flagman. Gas Oil and 
  Water Pipeline Laborer. Material Hoseman (slabs, walls, 



RFP N62473-15-R-2409 
PTO:  0001 
 
  floors, decks); Plugging, filling of shee bolt holes; Dry 
  packing of concrete and patching; Post Holer Digger 
  (manual); Railroad maintenance, repair trackman, road beds; 
  Rigging & signaling; Scaler, Slip-Form Raisers, Filling 
  cracks on any surface, tool Crib or Tool House Laborer, 
  Traffic control (signs, barriers, barricades, delineator, 
  cones etc.), Window Cleaner 
 
  GROUP 2: Asphalt abatement; Buggymobile; Cement dumper (on 1 
  yd. or larger mixers and handling bulk cement); Concrete 
  curer, impervious membrane and form oiler; Chute man, 
  pouring concrete; Concrete cutting torch; Concrete pile 
  cutter; driller/Jackhammer, with drill steel 2 1/'2 feet or 
  longer; Dry pak-it machine; Fence erector; Pipeline 
  wrapper, gas, oil, water, pot tender & form man; Grout man; 
  Installation of all asphalt overlay fabric and materials 
  used for reinforcing asphalt; Irrigation laborer; 
  Kettleman-Potman hot mop, includes applying asphalt, 
  lay-klold, creosote, lime caustic and similar tyhpes of 
  materials (dipping, brushing, handling) and waterproofing; 
  Membrane vapor barrier installer; Pipelayer backup man 
  (coating, grouting, making of joints, sealing caulkiing, 
  diapering including rubber basket joints, pointing); 
  Rotary scarifier, multiple head concrete chipper; Rock 
  slinger; Roto scraper & tiller; Sandblaster pot tender; 
  Septic tank digger/installer; Tamper/wacker operator; Tank 
  scaler & cleaner; Tar man & mortar man; Tree 
  climber/faller, chainb saw operator, Pittsburgh chipper & 
  similar type brush shredders. 
 
  GROUP 3: Asphalt, installation of all frabrics; Buggy Mobile 
  Man, Bushing hammer;  Compactor (all types), Concrete Curer 
  - Impervious membrane, Form Oiler, Concrete Cutting Torch, 
  Concrete Pile Cutter,Driller/Jackhammer with drill steel 2 
  1/2 ft or longer, Dry Pak-it machine, Fence erector 
  including manual post hole digging,  Gas oil or water 
  Pipeline Wrapper - 6 ft pipe and over, Guradrail erector, 
  Hydro seeder, Impact Wrench man (multi plate), 
  kettleman-Potman Hot Mop includes applying Asphalt, 
  Lay-Kold, Creosote, lime caustic and similar types of 
  materials (dipping, brushing or handling) and 
  waterproofing.  Laser Beam in connection with Laborer work. 
  High Scaler, Operators of Pneumatic Gas or Electric Tools, 
  Vibrating Machines, Pavement Breakers, Air Blasting, 
  Come-Alongs and similar mechanical tools, Remote-Controlled 
  Robotic Tools in connection with Laborers work.  Pipelayer 
  Backup Man (Coating, grouting,m makeing of joints, sealing, 
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  caulking, diapering including rubber gasket joints, 
  pointing and other services).  Power Post Hole Digger, 
  Rotary Scarifier (multiple head concrete chipper 
  scarifier), Rock Slinger, Shot Blast equipment (8 to 48 
  inches), Steel Headerboard Man and Guideline Setter, 
  Tamper/Wacker operator and similar types, Trenching Machine 
  hand propelled. 
 
  GROUP 4:  Any worker exposed to raw sewage.  Asphalt Raker, 
  Luteman, Asphalt Dumpman, Asphalt Spreader Boxes, Concrete 
  Core Cutter, Concrete Saw Man, Cribber, Shorer, Head Rock 
  Slinger.  Installation of subsurface instrumentation, 
  monitoring wells or points, remediation system installer; 
  Laborer, asphalt-rubber distributor bootman; Oversize 
  concrete vibrator operators, 70 pounds or over.  Pipelayer, 
  Prfefabricated Manhole Installer, Sandblast Nozzleman 
  (Water Balsting-Porta Shot Blast), Traffic Lane Closure. 
 
  GROUP 5: Blasters Powderman-All work of loading holes, 
  placing and blasting of all powder and explosives of 
  whatever type, regardless of method used for such loading 
  and placing; Horizontal directional driller, Boring system, 
  Electronic traking,   Driller: all power drills excluding 
  jackhammer, whether core, diamond, wagon, track, multiple 
  unit, and all other types of mechanical drills without 
  regard to form of motive power.  Environmental remediation, 
  Monitoring well, Toxic waste and Geotechnical driller, 
  Toxic waste removal. Welding in connection with Laborer's 
  work. 
 
---------------------------------------------------------------- 
 LABO0300-005 01/01/2014 
 
                                  Rates          Fringes 
 
Asbestos Removal Laborer.........$ 28.00            15.25 
 
  SCOPE OF WORK:  Includes site mobilization, initial site 
  cleanup, site preparation, removal of asbestos-containing 
  material and toxic waste, encapsulation, enclosure and 
  disposal of asbestos- containing materials and toxic waste 
  by hand or with equipment or machinery; scaffolding, 
  fabrication of temporary wooden barriers and assembly of 
  decontamination stations. 
 
---------------------------------------------------------------- 
 LABO1184-001 07/01/2014 
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                                  Rates          Fringes 
 
Laborers: (HORIZONTAL    
DIRECTIONAL DRILLING)   
     (1) Drilling Crew Laborer...$ 31.65            13.33 
     (2) Vehicle Operator/Hauler.$ 31.82            13.33 
     (3) Horizontal Directional  
     Drill Operator..............$ 33.67            13.33 
     (4) Electronic Tracking  
     Locator.....................$ 35.67            13.33 
Laborers: (STRIPING/SLURRY    
SEAL)   
     GROUP 1.....................$ 32.56            16.28 
     GROUP 2.....................$ 33.86            16.28 
     GROUP 3.....................$ 35.87            16.28 
     GROUP 4.....................$ 37.61            16.28 
 
LABORERS - STRIPING CLASSIFICATIONS   
 
  GROUP 1: Protective coating, pavement sealing, including 
  repair and filling of cracks by any method on any surface 
  in parking lots, game courts and playgrounds; carstops; 
  operation of all related machinery and equipment; equipment 
  repair technician 
 
  GROUP 2: Traffic surface abrasive blaster; pot tender - 
  removal of all traffic lines and markings by any method 
  (sandblasting, waterblasting, grinding, etc.) and 
  preparation of surface for coatings.  Traffic control 
  person: controlling and directing traffic through both 
  conventional and moving lane closures; operation of all 
  related machinery and equipment 
 
  GROUP 3: Traffic delineating device applicator: Layout and 
  application of pavement markers, delineating signs, rumble 
  and traffic bars, adhesives, guide markers, other traffic 
  delineating devices including traffic control. This 
  category includes all traffic related surface preparation 
  (sandblasting, waterblasting, grinding) as part of the 
  application process. Traffic protective delineating system 
  installer: removes, relocates, installs, permanently 
  affixed roadside and parking delineation barricades, 
  fencing, cable anchor, guard rail, reference signs, 
  monument markers; operation of all related machinery and 
  equipment; power broom sweeper 
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  GROUP 4: Striper: layout and application of traffic stripes 
  and markings; hot thermo plastic; tape traffic stripes and 
  markings, including traffic control; operation of all 
  related machinery and equipment 
 
---------------------------------------------------------------- 
 LABO1414-003 08/07/2013 
 
                                  Rates          Fringes 
 
LABORER   
     PLASTER CLEAN-UP LABORER....$ 27.45            16.36 
     PLASTER TENDER..............$ 30.00            16.36 
 
Work on a swing stage scaffold: $1.00 per hour additional. 
 
Work at Military Bases -  $3.00 additional per hour: 
  Coronado Naval Amphibious Base, Fort Irwin, Marine Corps Air 
  Station-29 Palms, Imperial Beach Naval Air Station, Marine 
  Corps Logistics Supply Base, Marine Corps Pickle Meadows, 
  Mountain Warfare Training Center, Naval Air 
  Facility-Seeley, North Island Naval Air Station, Vandenberg 
  AFB. 
 
---------------------------------------------------------------- 
 PAIN0036-001 07/01/2014 
 
                                  Rates          Fringes 
 
Painters: (Including Lead    
Abatement)   
     (1) Repaint (excludes San  
     Diego County)...............$ 26.89            12.28 
     (2) All Other Work..........$ 30.27            12.28 
 
  REPAINT of any previously painted structure.  Exceptions: 
  work involving the aerospace industry, breweries, 
  commercial recreational facilities, hotels which operate 
  commercial establishments as part of hotel service, and 
  sports facilities. 
 
---------------------------------------------------------------- 
 PAIN0036-010 10/01/2014 
 
                                  Rates          Fringes 
 
DRYWALL FINISHER/TAPER   
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     (1) Building & Heavy  
     Construction................$ 26.84            14.29 
     (2) Residential  
     Construction (Wood frame  
     apartments, single family  
     homes and  multi-duplexes  
     up to and  including four  
     stories)....................$ 21.00            13.91 
---------------------------------------------------------------- 
 PAIN0036-012 10/01/2013 
 
                                  Rates          Fringes 
 
GLAZIER..........................$ 38.80            17.25 
---------------------------------------------------------------- 
 PAIN0036-019 07/01/2014 
 
                                  Rates          Fringes 
 
SOFT FLOOR LAYER.................$ 26.77            12.75 
---------------------------------------------------------------- 
 PLAS0200-005 08/06/2014 
 
                                  Rates          Fringes 
 
PLASTERER........................$ 37.43            13.28 
 
  NORTH ISLAND NAVAL AIR STATION, COLORADO NAVAL AMPHIBIOUS 
  BASE, IMPERIAL BEACH NAVAL AIR STATION:  $3.00 additional 
  per hour. 
 
---------------------------------------------------------------- 
 PLAS0500-001 07/01/2014 
 
                                  Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER   
     GROUP 1.....................$ 22.29            17.10 
     GROUP 2.....................$ 23.94            17.10 
     GROUP 3.....................$ 26.57            17.25 
 
  CEMENT MASONS -  work inside the building line, meeting the 
  following criteria: 
 
  GROUP 1:  Residential wood frame project of any size;  work 
  classified as Type III, IV or Type V construction; 
  interior tenant improvement work regardless the size of the 



RFP N62473-15-R-2409 
PTO:  0001 
 
  project; any wood frame project of four stories or less. 
 
  GROUP 2: Work classified as type I and II construction 
 
  GROUP 3: All other work 
 
---------------------------------------------------------------- 
 PLUM0016-006 07/01/2014 
 
                                  Rates          Fringes 
 
PLUMBER, PIPEFITTER,    
STEAMFITTER   
     Camp Pendleton..............$ 49.21            20.36 
     Plumber and Pipefitter 
      All other work except  
      work on new additions and  
      remodeling of bars,  
      restaurant, stores and  
      commercial buildings not  
      to exceed 5,000 sq. ft.  
      of floor space and work  
      on strip malls, light  
      commercial, tenant  
      improvement and remodel  
      work.......................$ 44.71            20.36 
     Work ONLY on new additions  
     and remodeling of  
     commercial buildings,  
     bars, restaurants, and  
     stores not to exceed 5,000  
     sq. ft. of floor space......$ 43.33            19.38 
     Work ONLY on strip malls,  
     light commercial, tenant  
     improvement and remodel  
     work........................$ 34.59            17.71 
---------------------------------------------------------------- 
 PLUM0016-011 07/01/2014 
 
                                  Rates          Fringes 
 
PLUMBER/PIPEFITTER   
     Residential.................$ 36.15            16.28 
---------------------------------------------------------------- 
 PLUM0345-001 07/01/2014 
 
                                  Rates          Fringes 
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PLUMBER   
     Landscape/Irrigation Fitter.$ 29.27            19.75 
     Sewer & Storm Drain Work....$ 33.24            17.13 
---------------------------------------------------------------- 
 ROOF0045-001 07/01/2012 
 
                                  Rates          Fringes 
 
ROOFER...........................$ 25.08             7.28 
---------------------------------------------------------------- 
 SFCA0669-001 07/01/2013 
 
                                  Rates          Fringes 
 
SPRINKLER FITTER.................$ 34.86            18.66 
---------------------------------------------------------------- 
 SHEE0206-001 01/01/2012 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER   
     Camp Pendleton..............$ 35.05            19.23 
     Except Camp Pendleton.......$ 33.05            19.23 
     Sheet Metal Technician......$ 25.22             6.69 
 
SHEET METAL TECHNICIAN - SCOPE: 
a. Existing residential buildings, both single and 
multi-family, where each unit is heated and/or cooled by a 
separate system  b. New single family residential buildings 
including tracts.  c. New multi-family residential buildings, 
not exceeding five stories of living space in height, provided 
each unit is heated or cooled by a separate system. Hotels and 
motels are excluded.  d. LIGHT COMMERCIAL WORK: Any sheet 
metal, heating and air conditioning work performed on a project 
where the total construction cost, excluding land, is under 
$1,000,000  e. TENANT IMPROVEMENT WORK: Any work necessary to 
finish interior spaces to conform to the occupants of 
commercial buildings, after completion of the building shell 
 
 
---------------------------------------------------------------- 
 TEAM0036-001 07/01/2012 
 
                                  Rates          Fringes 
 
Truck drivers:   
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     GROUP 1.....................$ 15.40            20.50 
     GROUP 2.....................$ 24.99            20.50 
     GROUP 3.....................$ 25.19            20.50 
     GROUP 4.....................$ 25.39            20.50 
     GROUP 5.....................$ 25.59            20.50 
     GROUP 6.....................$ 26.09            20.50 
     GROUP 7.....................$ 27.59            20.50 
 
  FOOTNOTE: HAZMAT PAY:  Work on a hazmat job, where hazmat 
  certification is required, shall be paid, in addition to 
  the classification working in, as follows: Levels A, B and 
  C - +$1.00 per hour.  Workers shall be paid hazmat pay in 
  increments of four (4) and eight (8) hours. 
 
 
TRUCK DRIVER CLASSIFICATIONS     
 
  GROUP 1: Fuel Man, Swamper 
 
  GROUP 2:  2-axle Dump Truck, 2-axle Flat Bed,Concrete Pumping 
  Truck, Industrial Lift Truck, Motorized Traffic Control, 
  Pickup Truck on Jobsite 
 
  GROUP 3: 2-axle Water Truck, 3-axle Dump Truck, 3-axle Flat 
  Bed, Erosion Control Nozzleman, Dump Crete Truck under 6.5 
  yd, Forklift 15,000 lbs and over, Prell Truck, Pipeline 
  Work Truck Driver, Road Oil Spreader, Cement Distributor or 
  Slurry Driver, Bootman, Ross Carrier 
 
  GROUP 4: Off-road Dump Truck under 35 tons 4-axles but less 
  than 7-axles, Low-Bed Truck & Trailer, Transit Mix Trucks 
  under 8 yd, 3-axle Water Truck, Erosion Control Driver, 
  Grout Mixer Truck, Dump Crete 6.5yd and over, Dumpster 
  Trucks, DW 10, DW 20 and over, Fuel Truck and Dynamite, 
  Truck Greaser, Truck Mounted Mobile Sweeper 2-axle Winch 
  Truck 
 
  GROUP 5: Off-road Dump Truck 35 tons and over, 7-axles or 
  more, Transit Mix Trucks 8 yd and over, A-Frame Truck, 
  Swedish  Cranes 
 
  GROUP 6:  Off-Road Special Equipment (including but not 
  limited to Water Pull Tankers, Athey Wagons, DJB, B70 
  Wuclids or like Equipment) 
   
  GROUP 7:  Repairman 
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---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
  
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
  
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination.  The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is union or non-union. 
 
 
Union Identifiers 
 
An identifier enclosed in dotted lines beginning with 
characters other than "SU" denotes that the union 
classification and rate have found to be prevailing for that 
classification. Example:  PLUM0198-005 07/01/2011.  The first 
four letters , PLUM, indicate the international union and the 
four-digit number, 0198, that follows indicates the local union 
number or district council number where applicable , i.e., 
Plumbers Local 0198.  The next number, 005 in the example, is 
an internal number used in processing the wage determination. 
The date, 07/01/2011, following these characters is the 
effective date of the most current  negotiated rate/collective 
bargaining agreement which would be July 1, 2011 in the above 
example. 
 
Union prevailing wage rates will be updated to reflect any 
changes in the collective bargaining agreements governing the 
rates. 
 
0000/9999: weighted union wage rates will be published annually 
each January. 
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Non-Union Identifiers 
 
Classifications listed under an "SU" identifier were derived 
from survey data by computing average rates and are not union 
rates; however, the data used in computing these rates may 
include both union and non-union data.  Example:  SULA2004-007 
5/13/2010. SU indicates the rates are not union majority rates, 
LA indicates the State of Louisiana; 2004 is the year of the 
survey; and 007 is an internal number used in producing the 
wage determination.  A 1993 or later date, 5/13/2010, indicates 
the classifications and rates under that identifier were issued 
as a General Wage Determination on that date. 
 
Survey wage rates will remain in effect and will not change 
until a new survey is conducted. 
  
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 



RFP N62473-15-R-2409 
PTO:  0001 
 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION 
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SPECIFICATIONS
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FULL LENGTH "L."

2.  ALL EXPOSED METAL PARTS TO BE HOT-DIP GALVANIZED AFTER
FABRICATION.
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NOTES

1.  SEE DETAILS  FOR ADDITIONAL NOTES AND DETAILS.
2.  ROUND EXPOSED EDGES OF CONCRETE WITH A 12.7MM ( 1

2") RADIUS.
3.  WHEN V EXCEEDS 1.22M (4'), INSTALL STEPS.  SEE DETAIL
4.  CONCRETE GUTTER TO MATCH ADJACENT GUTTERS.
5.  PLACE EXPANSION JOINT AT ENDS OF INLET WHERE CURB IS TO ADJOIN.
6.  PROVIDE 6.35MM (1

4") TOOLED GROOVE IN TOP SLAB IN LINE WITH BACK OF ADJACENT
CURB.
7.  SURFACE OF TOP SLAB SHALL BE SIDEWALK-FINISHED TO DRAIN TOWARD STREET AT A
SLOPE OF 6.35MM (1

4") PER FOOT.
8.  MAINTAIN 38.1MM (1 12") CLEAR SPACING BETWEEN REINFORCING AND SURFACE UNLESS
OTHERWISE NOTED.
9. CONTRACTOR TO VERIFY LOCATION AND DEPTH OF EXISTING STORM PIPE. CONTRACTOR
TO FIELD MODIFY DIMENSION 'D' OF INLET BOX TO TIE INTO EXISTING STORM PIPE.
10. CONTRACTOR TO FIELD MODIFY DIMENSION 'H' BASED ON VERIFIED SIZE OF PIPE.
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NOTES:
1.  CONCRETE SHALL BE 560-C-3250 UNLESS OTHERWISE NOTED.

2.  REINFORCING STEEL SHALL COMPLY WITH THIS DRAWING UNLESS
OTHERWISE SPECIFIED.

3.  REINFORCING STEEL SHALL BE INTERMEDIATE GRADE DEFORMED
BARS CONFORMING TO LATEST ASTM SPECIFICATIONS.

4.  BENDS SHALL BE IN ACCORDANCE WITH LATEST ACI CODE.

5.  MINIMUM SPLICE LENGTH FOR REINFORCING SHALL BE 30 DIAMETERS.

6.  FLOOR SHALL HAVE A WOOD TROWEL FINISH AND, EXCEPT WHERE
USED AS JUNCTION BOXES, SHALL HAVE A MINIMUM SLOPE OF 1" PER
FOOT TOWARD THE OUTLET.

7.  DEPTH V IS MEASURED FROM THE TOP OF THE STRUCTURE TO THE
FLOWLINE OF THE BOX.

8.  WALL THICKNESS AND REINFORCING STEEL REQUIRED MAY BE
DECREASED IN ACCORDANCE WITH TABLE ABOVE.

9.  WALL THICKNESS SHALL BE STEPPED ON THE OUTSIDE OF THE BOX.

10. WHEN THE STRUCTURE DEPTH V EXCEEDS 4', STEPS SHALL BE CAST
INTO THE WALL AT 15-INCH INTERVALS FROM 15" ABOVE FLOOR TO
WITHIN 12 INCHES OF TOP OF STRUCTURE.  WHERE POSSIBLE, PLACE
STEPS IN WALL WITHOUT PIPE OPENING, OTHERWISE OVER OPENING OF
SMALLEST DIAMETER.

11. ALTERNATE STEP MAY BE AN APPROVED STEEL-REINFORCED
POLYPROPYLENE STEP.

NOTES

1.  SEE DETAILS  FOR ADDITIONAL NOTES AND DETAILS.
2.  ROUND EXPOSED EDGES OF CONCRETE WITH A 12.7MM ( 1

2") RADIUS.
3.  WHEN V EXCEEDS 1.22M (4'), INSTALL STEPS.  SEE DETAIL
4.  CONCRETE GUTTER TO MATCH ADJACENT GUTTERS.
5.  PLACE EXPANSION JOINT AT ENDS OF INLET WHERE CURB IS TO ADJOIN.
6.  PROVIDE 6.35MM (1

4") TOOLED GROOVE IN TOP SLAB IN LINE WITH BACK OF ADJACENT
CURB.
7.  SURFACE OF TOP SLAB SHALL BE SIDEWALK-FINISHED TO DRAIN TOWARD STREET AT A
SLOPE OF 6.35MM (1

4") PER FOOT.
8.  MAINTAIN 38.1MM (1 12") CLEAR SPACING BETWEEN REINFORCING AND SURFACE UNLESS
OTHERWISE NOTED.
9. CONTRACTOR TO VERIFY LOCATION AND DEPTH OF EXISTING STORM PIPE. CONTRACTOR
TO FIELD MODIFY DIMENSION 'D' OF INLET BOX TO TIE INTO EXISTING STORM PIPE.
10. CONTRACTOR TO FIELD MODIFY DIMENSION 'H' BASED ON VERIFIED SIZE OF PIPE.
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PTO 0001 Lane Extension PAVING
MCB San Diego, CA

DOCUMENT 00 01 15

LIST OF DRAWINGS
02/11

PART 1   GENERAL

1.1   SUMMARY

This section lists the drawings for the project pursuant to contract clause 
"DFARS 252.236-7001, Contract Drawings, Maps and Specifications."

1.2   CONTRACT DRAWINGS

Contract drawings are as follows:

DRAWING NO. NAVFAC DWG NO. TITLE

G001 Title Sheet

C001 Legend and Abbreviations

V101 Site Survey

V101A Site Survey

V101B Site Survey

V101C Site Survey

V101D Site Survey

XD101A Demolition Plan

XD101B Demolition Plan

XD101C Demolition Plan

C101A Site Plan

C101B Site Plan

C101C Site Plan

C102A Grading Plan

C102B Grading Plan

C102C Grading Plan

C103A Horizontal Control Plan
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PTO 0001 Lane Extension PAVING
MCB San Diego, CA

DRAWING NO. NAVFAC DWG NO. TITLE

C103B Horizontal Control Plan

C103C Horizontal Control Plan

C104A Striping Plan

C104B Striping Plan

C104C Striping Plan

C501 Details

C502 Details

C503 Details

    -- End of Document --
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PTO 0001 Lane Extension PAVING
MCB San Diego, CA

SECTION 01 11 00

SUMMARY OF WORK
08/11

PART 1   GENERAL

1.1   WORK COVERED BY CONTRACT DOCUMENTS

1.1.1   Project Description

The work includes all material, labor, supervision, and equipment for 
construction of a lane extension to an existing roadway.  This construction 
includes, but is not limited to, demolition, earthwork, roadways, striping, 
signage,  and incidental related work.

1.1.2   Location

The work shall be located at MCB San Diego, approximately as indicated.  
The exact location will be shown by the Contracting Officer.

1.2   OCCUPANCY OF PREMISES

Building(s) will be occupied during performance of work under this 
Contract.  

Before work is started, the Contractor shall arrange with the Contracting 
Officer a sequence of procedure, means of access, space for storage of 
materials and equipment, and use of approaches, corridors, and stairways.

1.3   EXISTING WORK

In addition to "FAR 52.236-9, Protection of Existing Vegetation, 
Structures, Equipment, Utilities, and Improvements":

a.  Remove or alter existing work in such a manner as to prevent 
injury or damage to any portions of the existing work which remain.

b.  Repair or replace portions of existing work which have been 
altered during construction operations to match existing or 
adjoining work, as approved by the Contracting Officer.  At the 
completion of operations, existing work shall be in a condition 
equal to or better than that which existed before new work started.

1.4   LOCATION OF UNDERGROUND UTILITIES

Obtain digging permits prior to start of excavation by contacting the 
Contracting Officer 15 calendar days in advance.  Scan the construction 
site with electromagnetic or sonic equipment, and mark the surface of the 
ground or paved surface where existing underground utilities are 
discovered.  Verify the elevations of existing piping, utilities,and any 
type of underground obstruction not indicated to be specified or removed 
but indicated or discovered during scanning in locations to be traversed by 
piping, ducts, and other work to be conducted or installed.  Verify 
elevations before installing new work closer than nearest manhole or other 
structure at which an adjustment in grade can be made.

SECTION 01 11 00  Page 1



PTO 0001 Lane Extension PAVING
MCB San Diego, CA

1.4.1   Notification Prior to Excavation

Notify the Contracting Officer at least 48 hours prior to starting 
excavation work.  

PART 2   PRODUCTS

Not used.

PART 3   EXECUTION

Not used.
        -- End of Section --
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PTO 0001 Lane Extension PAVING
MCB San Diego, CA

SECTION 01 14 00

WORK RESTRICTIONS
11/11

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this section to the extent 
referenced.  The publications are referred to within the text by the basic 
designation only.

U.S. Code (USC)

8 USC 1101 Definitions

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for Contractor Quality Control 
approval.  The following shall be submitted in accordance with Section 
01 33 00 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

List of Contact Personnel; G

1.3   SPECIAL SCHEDULING REQUIREMENTS

b.  Have materials, equipment, and personnel required to perform the work 
at the site prior to the commencement of the work.  

c.  The existing road will remain in operation during the entire 
construction period.  The Contractor must conduct his operations so as 
to cause the least possible interference with normal operations of the 
activity.

d.  Permission to interrupt any Activity roads, railroads, and/or utility 
service must be requested in writing a minimum of 15 calendar days 
prior to the desired date of interruption.

1.4   CONTRACTOR ACCESS AND USE OF PREMISES

1.4.1   Activity Regulations

Ensure that Contractor personnel employed on the Activity become familiar 
with and obey Activity regulations including safety, fire, traffic and 
security regulations.  Keep within the limits of the work and avenues of 
ingress and egress.  Wear hard hats in designated areas.  Do not enter any 
restricted areas unless required to do so and until cleared for such 
entry.  Mark Contractor equipment for identification.

1.4.1.1   Subcontractors and Personnel Contacts

Provide a list of contact personnel of the Contractor and subcontractors 
including addresses and telephone numbers for use in the event of an 
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PTO 0001 Lane Extension PAVING
MCB San Diego, CA

emergency.  As changes occur and additional information becomes available, 
correct and change the information contained in previous lists.

1.4.1.2   Identification Badges and Installation Access

Application for and use of badges will be as directed.  Obtain access to 
the installation by participating in the commercial RAPIDGate access 
control system as directed by the Contracting Officer.  Alternatively, 
obtainpasses each day from the Base Pass and Identification Office.  Costs 
for obtaining passes through the RAPIDGate system  are the responsibility 
of the Contractor.  One-day passes, issued through the Base Pass and 
Identification Office, will be furnished without charge.  Furnish a 
completed EMPLOYMENT ELIGIBILITY VERIFICATION (DHS FORM I-9) form for all 
personnel requesting badges.  This form is available at
http://www.uscis.gov/portal/site/uscis by searching or selecting Employment 
Verification (Form I-9). Immediately report instances of lost or stolen 
badges to the Contracting Officer.  

a.  RAPIDGate Program:  RAPIDGate is a voluntary program in which 
Contractor personnel who enroll, and are approved, are subsequently 
granted access to the installation for a period up to one year, or the 
length of the contract, whichever is less, and are not required to 
obtain a new pass from the Base Pass and Identification Office for each 
visit.  The Government performs background screening and 
credentialing.  Throughout the year the Contractor employee must 
continue to meet background screening standards.  Periodic background 
screenings are conducted to verify continued RAPIDGate participation 
and installation access privileges.  Under the RAPIDGate program, no 
commercial vehicle inspection is required, other than for Random 
Anti-Terrorism Measures (RAM) or in the case of an elevation of Force 
Protection Conditions (FPCON).  Information on costs and requirements 
to participate and enroll in NCACS is available at 
http://www.rapidgate.com or by calling 1-877-727-4342.  Contractors 
should be aware that the costs incurred to obtain credentials, or costs 
related to any means of access to a Navy Installation, are not 
reimbursable.  Any time invested, or price(s) paid, for obtaining  
credentials will not be compensated in any way or approved as a direct 
cost of any contract with the Department of the Navy.

b.  One-Day Passes:  Participation in RAPIDGate is not mandatory, and if 
the Contractor chooses to not participate, the Contractor's personnel 
will have to obtain daily passes, be subject to daily mandatory vehicle 
inspection, and will have limited access to the installation.  The 
Government will not be responsible for any cost or lost time associated 
with obtaining daily passes or added vehicle inspections incurred by 
non-participants in RAPIDGate.

1.4.1.3   No Smoking Policy

Smoking is prohibited within and outside of all buildings on installation,  
except in designated smoking areas.  This applies to existing buildings, 
buildings under construction and buildings under renovation.  Discarding 
tobacco materials other than into designated tobacco receptacles is 
considered littering and is subject to fines.  The Contracting Officer will 
identify designated smoking areas.

1.4.2   Working Hours

Regular working hours must consist of an 8 1/2 hour period established by 
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the Contractingr Officer, Monday through Friday, excluding Government 
holidays.

1.4.3   Work Outside Regular Hours

Work outside regular working hours requires Contracting Officer approval.  
Make application 15 calendar days prior to such work to allow arrangements 
to be made by the Government for inspecting the work in progress, giving 
the specific dates, hours, location, type of work to be performed, contract 
number and project title.  Based on the justification provided, the 
Contracting Officer may approve work outside regular hours.  During periods 
of darkness, the different parts of the work must be lighted in a manner 
approved by the Contracting Officer.  

1.4.4   Utility Cutovers and Interruptions

a.  Make utility cutovers and interruptions after normal working hours or 
on Saturdays, Sundays, and Government holidays.  Conform to procedures 
required in the paragraph "Work Outside Regular Hours."

b.  Ensure that new utility lines are complete, except for the connection, 
before interrupting existing service.

c.  Interruption to water, sanitary sewer, storm sewer, telephone service, 
electric service, air conditioning, heating, fire alarm, and compressed 
air,  are considered utility cutovers pursuant to the paragraph 
entitled "Work Outside Regular Hours." 

d.  Operation of Station Utilities:  The Contractor must not operate nor 
disturb the setting of control devices in the station utilities system, 
including water, sewer, electrical, and steam services.  The Government 
will operate the control devices as required for normal conduct of the 
work.  The Contractor must notify the Contracting Officer giving 
reasonable advance notice when such operation is required.

1.5   SECURITY REQUIREMENTS

1.5.1   Employment Restrictions For NAVFAC SW

The Contractor must not employ any person, for any work required by this 
contract, who: (1)is a non-immigrant as described in section 
101(a)(15)(H)(ii) of the Immigration and Nationality Act 8 USC 1101
(a)(15)(H)(ii), (2)is an alien having a residence in a foreign country 
which he has no intention of abandoning and who is coming to the United 
States to perform temporary services or labor.

PART 2   PRODUCTS

Not Used

PART 3   EXECUTION

Not Used

        -- End of Section --
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SECTION 01 20 00.00 20

PRICE AND PAYMENT PROCEDURES
11/11

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

U.S. ARMY CORPS OF ENGINEERS (USACE)

EP-1110-1-8 (2009) Construction Equipment Ownership 
and Operating Expense Schedule

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for Contractor Quality Control 
approval.  The following shall be submitted in accordance with Section 
01 33 00 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Earned Value Report; G

1.3   EARNED VALUE REPORT

1.3.1   Data Required

Within 15 calendar days of notice of award, prepare and deliver to the 
Contracting Officer an Earned Value Report (construction contract) as 
directed by the Contracting Officer.  Provide a detailed breakdown of the 
contract price, giving quantities for each of the various kinds of work, 
unit prices, and extended prices.  Costs shall be summarized and totals 
provided for each construction category.

1.3.2   Schedule Instructions

Payments will not be made until the Earned Value Report from the 
cost-loaded NAS has been submitted to and accepted by the Contracting 
Officer. Identify the cost for site work, and include incidental work to the
 5 ft line.  Identify costs for the building(s), and include work out to the
 5 ft line. Work out to the 5 ft line shall include construction 
encompassed within a theoretical line 5 ft from the face of exterior walls 
and shall include attendant construction, such as pad mounted HVAC cooling 
equipment, cooling towers, and transformers placed beyond the 5 ft line.

1.3.3   Real Property Assets

The Government will provide the Draft DD Form 1354, Transfer and Acceptance 
of Military Real Property filled in with the appropriate Real Property 
Unique Identifiers (RPUID) and related construction Category Codes to 
summarize the designed real property assets that apply to this contract.  
The Contractor shall meet with the Contracting Officer and the Real 
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Property Accounting Officer during the Pre Construction Meeting and the 
Project Closeout Meetings to modify and include any necessary changes to 
the DD Form 1354.  The Contractor shall provide the Interim DD Form 1354 
that uses the appropriate division of the RPUIDs/ Category Codes to 
represent the final constructed facility and include all associated cost.  
Coordinate the Contractor's Price and Payment structure with the structure 
of the RPUIDs/ Category Codes.

Divide detailed asset breakdown into the RPUIDs and related construction 
Category Codes and populate associated costs which represent all aspects of 
the work.  Where assets diverge into multiple RPUID/ Category Codes, divide 
the asset and provide the proportion of the assets in each RPUID/ Category 
Code.  Assets and related RPUID/ Category Codes may be modified by the 
Contracting Officer as necessary during course of the work. Coordinate 
identification and proportion of these assets with the Government Real 
Property Accounting Officer.

Cost data accumulated under this section are required in the preparation of 
DD Form 1354.

1.4   CONTRACT MODIFICATIONS

In conjunction with the Contract Clause "DFARS 252.236-7000, Modification 
Proposals-Price Breakdown," and where actual ownership and operating costs 
of construction equipment cannot be determined from Contractor accounting 
records, equipment use rates shall be based upon the applicable provisions 
of the EP-1110-1-8.

1.5   CONTRACTOR'S INVOICE AND CONTRACT PERFORMANCE STATEMENT

1.5.1   Content of Invoice

Requests for payment will be processed in accordance with the Contract 
Clause FAR 52.232-27, Prompt Payment Construction Contracts
and FAR 52.232-5, Payments Under Fixed-Price Construction Contracts.  The 
requests for payment shall include the documents listed below.

a. The Contractor's invoice, on NAVFAC Form 7300/30 furnished by the 
Government, showing in summary form, the basis for arriving at the 
amount of the invoice.  Form 7300/30 shall include certification by 
Quality Control (QC) Manager as required by the contract.

b. The Earned Value Report from the cost-loaded NAS, showing in detail: the 
estimated cost, percentage of completion, and value of completed 
performance. Use NAVFAC LANT Form 4-330/110 (New 7/84) on NAVFAC LANT 
contracts when a Monthly Estimate for Voucher is required.

c. Updated Project Schedule and reports required by the contract.

d. Contractor Safety Self Evaluation Checklist.

e. Other supporting documents as requested.

f. Updated copy of submittal register.

g. Invoices not completed in accordance with contract requirements will be 
returned to the Contractor for correction of the deficiencies.
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1.5.2   Submission of Invoices

If NFAS Clause 5252.232-9301 is included in the contract, the documents 
listed in paragraph "CONTENT OF INVOICE" shall be provided in their 
entirety as attachments in Wide Area Work Flow (WAWF) for each invoice 
submitted.  The maximum size of each WAWF attachment is two megabytes, but 
there are no limits on the number of attachments.  If a document cannot be 
attached in WAWF due to system or size restriction it shall be provided as 
instructed by the Contracting Officer. 

1.5.3   Final Invoice

a. A final invoice shall be accompanied by the certification required by 
DFARS 252.247.7023 TRANSPORTATION OF SUPPLIES BY SEA, and the 
Contractor's Final Release. If the Contractor is incorporated, the 
Final Release shall contain the corporate seal. An officer of the 
corporation shall sign and the corporate secretary shall certify the 
Final Release.

b. For final invoices being submitted via WAWF, the original Contractor's 
Final Release Form and required certification of Transportation of 
Supplies by Sea must be provided directly to the respective Contracting 
Officer prior to submission of the final invoice. Once receipt of the 
original Final Release Form and required certification of 
Transportation of Supplies by Sea has been confirmed by the Contracting 
Officer, the Contractor shall then submit final invoice and attach a 
copy of the Final Release Form and required certification of 
Transportation of Supplies by Sea in WAWF.

c. Final invoices not accompanied by the Contractor's Final Release and 
required certification of Transportation of Supplies by Sea will be 
considered incomplete and will be returned to the Contractor.

1.6   PAYMENTS TO THE CONTRACTOR

Payments will be made on submission of itemized requests by the Contractor 
which comply with the requirements of this section, and will be subject to 
reduction for overpayments or increase for underpayments made on previous 
payments to the Contractor.

1.6.1   Obligation of Government Payments

The obligation of the Government to make payments required under the 
provisions of this contract will, at the discretion of the Contracting 
Officer, be subject to reductions and/or suspensions permitted under the 
FAR and agency regulations including the following in accordance with "FAR 
32.503-6:

a.  Reasonable deductions due to defects in material or workmanship;

b.  Claims which the Government may have against the Contractor under or in 
connection with this contract;

c.  Unless otherwise adjusted, repayment to the Government upon demand for 
overpayments made to the Contractor; and

d.  Failure to provide up to date record drawings not current as stated in 
Contract Clause "FAC 5252.236-9310, Record Drawings."
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1.6.2   Payment for Onsite and Offsite Materials

Progress payments may be made to the contractor for materials delivered on 
the site, for materials stored off construction sites, or materials that 
are in transit to the construction sites under the following conditions:

a. FAR 52.232-5(b) Payments Under Fixed Price Construction Contracts.

b. Materials delivered on the site but not installed, including completed 
preparatory work, and off-site materials to be considered for progress 
payment shall be major high cost, long lead, special order, or 
specialty items, not susceptible to deterioration or physical damage in 
storage or in transit to the construction site.  Examples of materials 
acceptable for payment consideration include, but are not limited to, 
structural steel, non-magnetic steel, non-magnetic aggregate, 
equipment, machinery, large pipe and fittings,precast/prestressed 
concrete products, plastic lumber (e.g., fender piles/curbs), and 
high-voltage electrical cable. Materials not acceptable for payment 
include consumable materials such as nails, fasteners, conduits, gypsum 
board, glass, insulation, and wall coverings.

c. Materials to be considered for progress payment prior to installation 
shall be specifically and separately identified in the Contractor's 
estimates of work submitted for the Contracting Officer's approval in 
accordance with Earned Value Report requirement of this contract.  
Requests for progress payment consideration for such items shall be 
supported by documents establishing their value and that the title 
requirements of the clause at FAR 52.232-5 have been met.

d. Materials are adequately insured and protected from theft and exposure.

e. Provide a written consent from the surety company with each payment 
request for offsite materials.

f. Materials to be considered for progress payments prior to installation 
shall be stored either in Hawaii, Guam, Puerto Rico, or the Continental 
United States.  Other locations are subject to written approval by the 
Contracting Officer.

PART 2   PRODUCTS

Not Used

PART 3   EXECUTION

Not Used

        -- End of Section --
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SECTION 01 30 00

ADMINISTRATIVE REQUIREMENTS
11/11

PART 1   GENERAL

1.1   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for Contractor Quality Control 
approval.  The following shall be submitted in accordance with Section 
01 33 00 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

View location map; G

Progress and completion pictures; G
1.2   VIEW LOCATION MAP

Submit to the Contracting Officer, prior to or with the first digital 
photograph submittals, a sketch or drawing indicating the required 
photographic locations.  Update as required if the locations are moved.

1.3   PROGRESS AND COMPLETION PICTURES

Photographically document site conditions prior to start of construction 
operations.  Provide monthly, and within one month of the completion of 
work, digital photographs, 1600x1200x24 bit true color minimum resolution 
in JPEG file format showing the sequence and progress of work.  Take a 
minimum of 20 digital photographs each week throughout the entire project 
from a minimum of ten views from points located by the Contracting 
Officer.  Submit a view location sketch indicating points of view.  Submit 
with the monthly invoice two sets of digital photographs each set on a 
separate CD-R, cumulative of all photos to date.  Indicate photographs 
demonstrating environmental procedures.  Photographs for each month shall 
be in a separate monthly directory and each file shall be named to indicate 
its location on the view location sketch.  The view location sketch shall 
also be provided on the CD as digital file.  All file names shall include a 
date designator.  Cross reference submittals in the appropriate daily 
report.  Photographs shall be provided for unrestricted use by the 
Government.

1.4   MINIMUM INSURANCE REQUIREMENTS

Procure and maintain during the entire period of performance under this 
contract the following minimum insurance coverage:

a.  Comprehensive general liability:  $500,000 per occurrence

b.  Automobile liability:  $200,000 per person, $500,000 per occurrence for 
bodily injury, $20,000 per occurrence for property damage

c.  Workmen's compensation as required by Federal and State workers' 
compensation and occupational disease laws.  

d.  Employer's liability coverage of $100,000, except in States where 
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workers compensation may not be written by private carriers,

e.  Others as required by State law.

1.5   CONTRACTOR SPECIAL REQUIREMENTS

1.6   SUPERVISION

Have at least one qualified supervisor capable of reading, writing, and 
conversing fluently in the English language on the job site during working 
hours.  In addition, if a Quality Control (QC) representative is required 
on the contract, then that individual shall also have fluent English 
communication skills.

1.7   PRECONSTRUCTION CONFERENCE

After award of the contract but prior to commencement of any work at the 
site, meet with the Contracting Officer to discuss and develop a mutual 
understanding relative to the administration of the value engineering and 
safety program, preparation of the schedule of prices or earned value 
report, shop drawings, and other submittals, scheduling programming, 
prosecution of the work, and clear expectations of the "Interim DD Form 
1354" Submittal.  Major subcontractors who will engage in the work shall 
also attend.

1.8   FACILITY TURNOVER PLANNING MEETINGS (NAVFAC Red Zone - NRZ)

Key personnel will meet to identify strategies to ensure the project is 
carried to expeditious closure and turnover to the Client.  Start the 
turnover process at the Pre Construction Conference meeting and convene at 
the Facility Turnover Meetings once the project has reached approximately 
75 percent completion or three to six months prior to Beneficial Occupancy 
Date (BOD), whichever comes first.  The Contracting Officer's 
Representative will lead the meetings and guide discussions based on an 
agenda provided by the Government.  The facility Turnover effort shall 
include the following:

a.  Pre Construction Meeting - Contracting Officer's Technical 
Representative (COTR) will provide the NRZ Checklist and the 
Contractor, Client, and NAVFAC Representatives will compare 
Contractor's schedule to NRZ Checklist items.

b.  Facility Turnover Meetings

      1.  Fill in the NRZ Checklist including Contractor, Client, and NAVFAC 
Checklist Items and assign a person responsible for each item and 
a due date. The Contractor's Representative will facilitate the 
assignment of responsibilities, fill out the NRZ Checklist, and 
discuss "Interim DD Form 1354" requirements.

2.  Review the Contractor's updated schedule.  The Contractor shall 
develop a POAM for the completion of all Contractor, Client, and 
NAVFAC Checklist items.

3.  Confirm that all NRZ Checklist items will be completed on time for 
the scheduled Facility Turnover.

SECTION 01 30 00  Page 2



PTO 0001 Lane Extension PAVING
MCB San Diego, CA

1.9   PARTNERING

To most effectively accomplish this contract, the Government requires the 
formation of a cohesive partnership within the Project Team whose members 
are from the Government, the Contractor and their Subcontractors.  Key 
personnel from the Supported Command, the End User (who will occupy the 
facility), NAVFAC (Echelon III and IV), the Navy Region/Installation, the 
Contractor and Subcontractors, and the Designer of Record will be invited 
to participate in the Partnering process.  The Partnership will draw on the 
strength of each organization in an effort to achieve a project that is 
without any safety mishaps, conforms to the Contract, and stays within 
budget and on schedule.

The Contracting Officer will provide Information on the Partnering Process 
and a list of key and optional personnel who should attend the Partnering 
meeting.

1.9.1   Informal Partnering

The Contracting Officer will organize the Partnering Sessions with key 
personnel of the project team, including Contractor personnel and 
Government personnel.

The Initial Partnering session should be a part of the Pre-Construction 
Meeting.  Partnering sessions will be held at a location agreed to by the 
Contracting Officer and the Contractor (typically a conference room 
provided by the PWD FEAD/ROICC office or the Contractor).

The Initial Informal Partnering Session will be conducted and facilitated 
using electronic media (a video and accompanying forms) provided by the 
Contracting Officer. 

The Partners will determine the frequency of the follow-on sessions.

1.10   AVAILABILITY OF CADD DRAWING FILES

After award and upon request, the electronic "Computer-Aided Drafting and 
Design (CADD)" drawing files will only be made available to the Contractor 
for use in preparation of construction data related to the referenced 
contract subject to the following terms and conditions.  

Data contained on these electronic files shall not be used for any purpose 
other than as a convenience in the preparation of construction data for the 
referenced project.  Any other use or reuse shall be at the sole risk of 
the Contractor and without liability or legal exposure to the Government.  
The Contractor shall make no claim and waives to the fullest extent 
permitted by law, any claim or cause of action of any nature against the 
Government, its agents or sub consultants that may arise out of or in 
connection with the use of these electronic files.  The Contractor shall, 
to the fullest extent permitted by law, indemnify and hold the Government 
harmless against all damages, liabilities or costs, including reasonable 
attorney's fees and defense costs, arising out of or resulting from the use 
of these electronic files.

These electronic CADD drawing files are not construction documents.  
Differences may exist between the CADD files and the corresponding 
construction documents.  The Government makes no representation regarding 
the accuracy or completeness of the electronic CADD files, nor does it make 
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representation to the compatibility of these files with the Contractors 
hardware or software.  In the event that a conflict arises between the 
signed and sealed construction documents prepared by the Government and the 
furnished CADD files, the signed and sealed construction documents shall 
govern.  The Contractor is responsible for determining if any conflict 
exists.  Use of these CADD files does not relieve the Contractor of duty to 
fully comply with the contract documents, including and without limitation, 
the need to check, confirm and coordinate the work of all contractors for 
the project.

If the Contractor uses, duplicates and/or modifies these electronic CADD 
files for use in producing construction drawings and data related to this 
contract, all previous indicia of ownership (seals, logos, signatures, 
initials and dates) shall be removed.

1.11   ELECTRONIC MAIL (E-MAIL) ADDRESS

The Contractor shall establish and maintain electronic mail (e-mail) 
capability along with the capability to open various electronic attachments 
in Microsoft, Adobe Acrobat, and other similar formats.  Within 10 days 
after contract award, the Contractor shall provide the Contracting Officer 
a single (only one) e-mail address for electronic communications from the 
Contracting Officer related to this contract including, but not limited to 
contract documents, invoice information, request for proposals, and other 
correspondence.  The Contracting Officer may also use email to notify the 
Contractor of base access conditions when emergency conditions warrant, 
such as hurricanes, terrorist threats, etc.  Multiple email address will 
not be allowed.

It is the Contractor's responsibility to make timely distribution of all 
Contracting Officer initiated e-mail with its own organization including 
field office(s).  The Contractor shall promptly notify the Contracting 
Officer, in writing, of any changes to this email address.

PART 2   PRODUCTS

Not Used

PART 3   EXECUTION

Not Used

        -- End of Section --
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SECTION 01 32 16.00 20

CONSTRUCTION PROGRESS DOCUMENTATION
11/09

PART 1   GENERAL

1.1   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for Contractor Quality Control 
approval.  The following shall be submitted in accordance with Section 
01 33 00 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Construction schedule; G

1.2   ACCEPTANCE

Prior to the start of work, prepare and submit to the Contracting Officer 
for acceptance a construction schedule in the form of a Network Analysis 
Schedule (NAS) in accordance with the terms in Contract Clause "FAR 
52.236-15, Schedules for Construction Contracts," except as modified in 
this contract.  Acceptance of an error free Baseline Schedule and updates 
is a condition precedent to processing the Contractor's pay request.

1.3   SCHEDULE FORMAT

1.3.1   Network Analysis Schedule (NAS)

The Contractor shall use the critical path method (CPM) to schedule and 
control project activities.  Project schedules shall be prepared and 
maintained using Primavera P3, Primavera SureTrak or current mandated 
scheduling program.  Save files in Concentric P3 or current mandated 
scheduling program file format, compatible with the Governments version of 
the scheduling program.  Importing data into P3/SureTrak/current mandated 
scheduling program using data conversion techniques or third party software 
will be cause for rejection of the submitted schedule. The schedule shall 
be built as follows:

The Project Schedule shall show submittals, government review periods, 
material/equipment delivery, utility outages, all on-site construction, 
inspection, testing, and closeout activities. Government and Contractor 
on-site work activities shall be driven by calendars that reflect 
Saturdays, Sundays and all Federal Holidays as non-work days.

With the exception of the Contract Award and End Contract milestone 
activities, no activities shall be open-ended; each activity shall have 
predecessor and successor ties.

Each activity shall be assigned its appropriate Responsibility Code 
indicating responsibility to accomplish the work indicated by the activity, 
Phase Code and Work Location Code.

Date/time constraint(s) and/or lags, other than those required by the 
contract, shall not be allowed unless accepted by the Contracting Officer. 
The Contractor shall include as the last activity in the contract schedule, 
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a milestone activity named "Contract Completion Date". The "Contract 
Completion Date" milestone shall have a "Mandatory Finish" constraint equal 
to the contract completion date.

1.3.1.1   NAS Submittals and Procedures

Submit all network analysis and updates in hard copy and on electronic 
media that is acceptable to the Contracting Officer. Submit an electronic 
back-up of the project schedule in an import format compatible with the 
governments scheduling program.

1.4     UPDATED SCHEDULES

Update the Construction schedule at monthly intervals or when the schedule 
has been revised. The updated schedule shall be kept current, reflecting 
actual activity progress and plan for completing the remaining work. Submit 
copies of purchase orders and confirmation of delivery dates as directed.

1.5   3-WEEK LOOK AHEAD SCHEDULE

The Contractor shall prepare and issue a 3-Week Look Ahead schedule to 
provide a more detailed day-to-day plan of upcoming work identified on the 
Construction Schedule. The work plans shall be keyed to activity numbers 
when a NAS is required and updated each week to show the planned work for 
the current and following two-week period. Additionally, include upcoming 
outages, closures, preparatory meetings, and initial meetings.  Identify 
critical path activities on the Three-Week Look Ahead Schedule.  The detail 
work plans are to be bar chart type schedules, maintained separately from 
the Construction Schedule on an electronic spreadsheet program and printed 
on 8 ½ by 11 sheets as directed by the Contracting Officer.  Activities 
shall not exceed 5 working days in duration and have sufficient level of 
detail to assign crews, tools and equipment required to complete the work.  
Three hard copies and one electronic file of the 3-Week Look Ahead Schedule 
shall be delivered to the Contracting Officer no later than 8 a.m. each 
Monday and reviewed during the weekly CQC Coordination Meeting. 

1.6   CORRESPONDENCE AND TEST REPORTS:

All correspondence (e.g., letters, Requests for Information (RFIs), 
e-mails, meeting minute items, Production and QC Daily Reports, material 
delivery tickets, photographs, etc.) shall reference Schedule activities 
that are being addressed.  All test reports (e.g., concrete, soil 
compaction, weld, pressure, etc.) shall reference schedule activities that 
are being addressed.

PART 2   PRODUCTS

Not used.

PART 3   EXECUTION

Not used.
    -- End of Section --
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SECTION 01 32 17.00 20

NETWORK ANALYSIS SCHEDULES (NAS)
08/10

PART 1   GENERAL

1.1   DESCRIPTION

The Contractor is responsible for scheduling procurement, Contractor 
quality control and construction, acceptance testing and training.  Refer 
to Specification Section 01 33 00 SUBMITTAL PROCEDURES to determine if any 
items require Government approval prior to construction; If any are 
required, that submittal review time shall be included in the schedule.

The schedule is a tool to manage the project, both for Contractor and 
Government activities.  It will also be used to report progress and 
evaluate time extensions. If cost-loaded, it will provide the basis for 
progress payments.

The Contractor shall use the Critical Path Method (CPM) and the Precedence 
Diagram Method (PDM) to satisfy time and cost applications.  For 
consistency, when scheduling software terminology is used in this 
specification, the terms in Primavera's scheduling programs are used.

1.2   SUBMITTALS

The use of a "G" following a submittal indicates that a Government approval 
action is required.  Submit the following in accordance with Section  
01 33 00 SUBMITTAL PROCEDURES, except as modified in this contract.

SD-01 Preconstruction Submittals

Qualifications; G

Baseline Network Analysis Schedule (NAS); G

SD-07 Certificates

Monthly Network Analysis Schedule Update; G

SD-11 Closeout Submittals

As-Built Schedule; G

1.3   SCHEDULE ACCEPTANCE PRIOR TO START OF WORK

The Contracting Officer and Contractor shall participate in a preliminary 
meeting(s) to discuss the proposed schedule and requirements of this 
section prior to the Contractor preparing the Project Baseline Schedule.

Government review comments on the Contractor's schedule(s) shall not 
relieve the Contractor from compliance with requirements of the Contract 
Documents.

Only bonds shall be paid prior to acceptance of the Baseline Network 
Analysis Schedule (NAS).
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The acceptance of a Baseline NAS is a condition precedent to:

1. The Contractor starting work on the demolition or construction stage(s) 
of the contract.

2. Processing Contractor's pay request(s) for construction activities/items 
of work.

3. Review of any schedule updates.

Submittal of the Baseline Network Analysis Schedule, and subsequent 
schedule updates, shall be understood to be the Contractor's certification 
that the submitted schedule meets all of the requirements of the Contract 
Documents, represents the Contractor's plan on how the work shall be 
accomplished, and accurately reflects the work that has been accomplished 
and how it was sequenced (as-built logic).

1.4   SOFTWARE

Project schedules must be prepared and maintained using Primavera P3, 
Primavera SureTrak, or Primavera P6.  Save files in Concentric P3 or P6 
file format, compatible with the Governments version of the scheduling 
program.  Importing data into P3/SureTrak/P6 using data conversion 
techniques or third party software will be cause for rejection of the 
submitted schedule.

1.5   QUALIFICATIONS

The designated Scheduler for the project shall have prepared and maintained 
at least 3 previous schedules of similar size and complexity of this 
contract using Primavera P3, Primavera SureTrak, or Primavera P6.  A resume 
outlining the qualifications of the Scheduler shall be submitted for 
acceptance to the Contracting Officer.  Payment will not be processed until 
an acceptable Scheduler is provided.

1.6   NETWORK SYSTEM FORMAT

The system shall include time scaled logic diagrams and specified reports.

1.6.1   Diagrams

Provide Time-scaled Logic Diagram printed in color on ANSI D size sheets.  
The diagram shall clearly show activities on the critical path.  Include 
the following information for each activity:

a. Activity ID

b. Activity Description

c. Original Duration in Work Days

d. Remaining duration

e. Percent Complete

f. Early Start Date

g. Early Finish Date
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h. Total Float

1.6.2   Schedule Activity Properties and Level of Detail

The NAS shall identify all Government, Construction Quality Management 
(CQM), Construction activities planned for the project and all other 
activities that could impact project completion if delayed.  Separate 
activities shall be created for each Phase, Area, Floor Level and Location 
the activity is occurring.  Activity categories included in the schedule 
are specified below.

With the exception of the Contract Award and Contract Completion Date (CCD) 
milestone activities, no activity shall be open-ended; each activity shall 
have predecessor and successor ties.  Once an activity exists on the 
schedule it may not be deleted or renamed to change the scope of the 
activity and shall not be removed from the schedule logic without approval 
from the Contracting Officer.   The ID number for a deleted activity shall 
not be re-used for another activity.  No more than 20 percent of the 
activities shall be critical or near critical.  Critical is defined as 
having zero days of Total Float. "Near Critical" is defined as having Total 
Float of 1 to 14 days. Contractor activities shall be driven by calendars 
that reflect Saturdays, Sundays and all Federal Holidays as non-work days.

1.6.2.1   Activity Categories

a. Procurement Activities:  Examples of procurement activities include, but 
are not limited to; Material/equipment submittal preparation, submittal 
and approval of material/equipment; material/equipment fabrication and 
delivery, and material/equipment on-site.  As a minimum, separate 
procurement activities will be provided for critical items, long lead 
items, items requiring government approval and material/equipment 
procurement for which payment will be requested in advance of 
installation.  The Contractor shall show each delivery with 
relationship tie to the Construction Activity specifically for the 
delivery.

b. Government Activities:  Government and other agency activities that 
could impact progress shall be clearly identified.  Government 
activities include, but are not limited to; Government approved 
submittal reviews, Government conducted inspections/tests, 
environmental permit approvals by State regulators, utility outages, 
Design Start, Construction Start, (including Design/Construction Start 
for each Fast-Track Phase, and delivery of Government Furnished 
Material/Equipment.

c. Quality Management (QM) Activities:  CQM Activities shall identify the 
Preparatory Phase and Initial Phase for each Definable Feature of Work 
identified in the Contractor's Quality Control Plan.  These activities 
shall be added to each Three-Week Look Ahead Schedule referenced in the 
paragraph entitled "THREE-WEEK LOOK AHEAD SCHEDULE" and will also be 
included in each monthly update.  The Follow-up Phase will be 
represented by the Construction Activities in the Baseline Schedule and 
in the schedule updates.

d. Construction Activities:  No on-site construction activity shall have a 
duration in excess of 20 working days. Separate construction activities 
shall be created for each Phase, Area, Floor Level and Location the 
activity is occurring.  Contractor activities will be driven by 
calendars that reflect Saturdays, Sundays and all Federal Holidays as 
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non-work days, unless otherwise defined in this contract.

e. Turnover and Closeout Activities:  Include a separate section with all 
items on the NAVFAC Red Zone Checklist/POAM that are applicable to this 
project.  The checklist will be provided at the Preconstruction  
Meeting.  As a  minimum, this will include all testing, specialized 
inspection activities, Pre-Final inspection, Punch List Completion,  
Final Inspection and Acceptance.  Add a milestone for the Facility 
Turnover Planning Meeting at approximately 75 percent construction 
contract completion or three to six months prior to BOD, whichever is 
sooner.

1.6.2.2   Contract Milestones and Constraints

a. Project Start Date Milestones: The Contractor shall include as the first 
activity on the schedule a start milestone titled "Contract Award", 
which shall have a Mandatory Start constraint equal to the Contract 
Award Date.

b. Projected Completion Milestone:  The Contractor shall include an 
unconstrained finish milestone on the schedule titled "Projected 
Completion". Projected Completion is defined as the point in time the 
Government would consider the project complete and ready for its 
intended use.  This milestone shall have the Contract Completion (CCD) 
milestone as its only successor.

c. Contract Completion Date (CCD) Milestone:  The Contractor shall include 
as the last activity on the schedule a finish milestone titled 
"Contract Completion (CCD)", which shall have a Mandatory Finish 
constraint equal to the current Contract Completion Date. Calculation 
of schedule updates shall be such that if the finish of the "Projected 
Completion" milestone falls after the contract completion date, then 
negative float will be calculated on the longest path and if the finish 
of the "Projected Completion" milestone falls before the contract 
completion date, the float calculation shall reflect positive float on 
the longest path.  The only predecessor to the Contract Completion Date 
Milestone shall be the Projected Completion milestone.

1.6.2.3   Activity Code

At a minimum, the Contractor shall establish activity codes identified in 
this specification and 3 additional activity codes identified by the 
Contracting Officer.  Once established, activity codes and values cannot be 
changed without approval by the Contracting Officer.

a. Phase:  All activities shall be assigned a 4-digit code value based on 
the contract phase it occurs in.

b. Area Code:  All activities shall be assigned an area code value 
identifying the Area in which the activity occurs.  Activities shall 
not belong to more than one area.  Area is defined as a distinct space, 
function or activity category; such as, separate structure(s), 
sitework, project summary, construction quality management, 
material/equipment procurement, etc.

c. Work Item:  All activities in the project schedule shall be assigned a 
4-digit Work Item code value.  Examples of Work Item code values 
include but are not limited to water lines, drain lines, building pad 
and foundation, slab on grade, walls and columns, suspended slab, roof 
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structure, roofing, exterior finish systems, interior rough-in, and 
finishes, etc.

d. Location 1:  Assign a 4-digit Location 1 code value to activities 
associated with multistory structures.  Code values are used to 
identify the floor level where an activity is occurring.

e. Location 2:  Assign a 4-digit Location 2 code value to all activities to 
identify the location within an Area, Work Item or Building Level that 
an activity is occurring.

f. Responsibility Code:  All activities in the project schedule shall be 
identified with the party responsible for completing the task.    
Activities shall not belong to more than one responsible party.

1.6.2.4   Anticipated Weather Delays

The Contractor shall use the National Oceanic and Atmospheric 
Administration's (NOAA) historical monthly averages for the NOAA location 
closest to the project site as the basis for establishing a "Weather 
Calendar" showing the number of anticipated non-workdays for each month due 
to adverse weather, Saturdays, Sundays and all Federal Holidays as non-work 
days.

Assign the Weather Calendar to any activity that could be impacted by 
adverse weather. The Contracting Officer will issue a modification in 
accordance with the contract clauses, giving the Contractor a time 
extension for the difference of days between the anticipated and actual 
adverse weather delay if the number of actual adverse weather delay days 
exceeds the number of days anticipated for the month in which the delay 
occurs and the adverse weather delayed activities critical to contract 
completion.  A lost workday due to weather conditions is defined as a day 
in which the Contractor cannot work at least 50 percent of the day on the 
impacted activity.

1.6.2.5   Cost Loading

a. Cost Loading Activities:  Material and Equipment Costs for which payment 
will be requested in advance of installation shall be assigned to their 
respective procurement activity (i.e., the material/equipment on-site 
activity).  All other construction costs shall be assigned to their 
respective Construction Activities.  The value of inspection/testing 
activities will not be less than 10 percent of the total costs for 
Procurement and Construction Activities.  Evenly disperse overhead and 
profit to each activity over the duration of the project.

b. Quantities and Units of Measure:  Each cost loaded activity shall have a 
detailed quantity breakdown and unit of measure.

1.6.3   Schedule Software Settings and Restrictions

a. Activity Constraints:  Date/time constraint(s), other than those 
required by the contract, will not be allowed unless accepted by the 
Contracting Officer.  Identify any constraints proposed and provide an 
explanation for the purpose of the constraint in the Narrative Report.

b. Default Progress Data Disallowed: Actual Start and Actual Finish dates 
on the CPM schedule shall match the dates on the Contractor Quality 
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Control and Production Reports.

c. Software Settings: Schedule calculations and Out-of-Sequence progress 
(if applicable) shall be handled through Retained Logic, not Progress 
Override. All activity durations and float values will be shown in 
days. Activity progress will be shown using Remaining Duration. Default 
activity type will be set to "Task".  The project "Must Finish By" date 
shall be left blank.

1.6.4   Required Tabular Reports

The following reports shall be included with the schedule submittal:

a. Log Report:  Listing of all changes made between the previous schedule 
and current updated schedule.

b. Narrative Report: Identify and justify; 1) Progress made in each area of 
the project; 2) Critical Path; 3) Date/time constraint(s), other than 
those required by the contract 3) Changes in the following; added or 
deleted activities, original and remaining durations for activities 
that have not started, logic, milestones, planned sequence of 
operations, critical path, and cost loading; 4) Any decrease in 
previously reported activity Earned Amount; 5) Pending items and status 
thereof, including permits, changes orders, and time extensions; 6) 
Status of Contract Completion Date and interim milestones; 7) Current 
and anticipated delays (describe cause of delay and corrective 
actions(s)); and 8) Description of current and future schedule problem 
areas.  Each entry in the narrative report will cite the respective 
Activity ID and Activity Description, the date and reason for the 
change, and description of the change.

c. Earned Value Report:  Listing all activities having a budget amount cost 
loaded.  Compilation of total earnings on the project from notice to 
proceed to current progress payment request.  Group and sort activities 
as directed by the Contracting Officer.  Show current budget, previous 
physical percent complete, to-date physical percent complete, previous 
earned value, to-date earned value and cost to complete on the report 
for each activity.

d. Schedule Variance Control (SVC) Diagram:  With each schedule submission, 
provide a SVC diagram showing 1) Cash Flow S-Curves indicating planned 
project cost based on projected early and late activity finish dates 
and 2) Earned Value to-date.  Revise Cash Flow S-Curves when the 
contract is modified, or as directed by the Contracting Officer.

1.7   SUBMISSION AND ACCEPTANCE

1.7.1   Monthly Network Analysis Updates

Contractor and Government representatives shall meet at monthly intervals 
to review and agree on the information presented in the updated project 
schedule. The submission of an acceptable, updated schedule to the 
Government is a condition precedent to the processing of the Contractor's 
pay request.  If a Schedule of Prices is the basis for progress payments, 
it shall be consistent with the logic and activity breakdowns on the 
progress schedule.  If progress payments are based on a cost-loaded 
schedule, the Contractor and Government shall agree on percentage of 
payment for each activity progressed during the update period.
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Provide the following with each Schedule submittal:

a. Time Scaled Logic Diagram.

b. Reports listed in paragraph entitled "Required Tabular Reports."

c. Data disks containing the project schedule.  Include the back-up native .prx/current 
mandated schedule program files.

1.7.2   As-Built Schedule

As a condition precedent to the release of retention and making final 
payment, submit an "As-Built Schedule," as the last schedule update showing 
all activities at 100 percent completion.  This schedule shall reflect the 
exact manner in which the project was actually constructed.

1.8   CONTRACT MODIFICATION

Submit a Time Impact Analysis with each cost and time proposal for a 
proposed change. Time Impact Analysis (TIA) shall illustrate the influence 
of each change or delay on the Contract Completion Date or milestones.  No 
time extensions will be granted nor delay damages paid unless a delay 
occurs which consumes all available Project Float, and extends the 
Projected Finish beyond the Contract Completion Date.

a. Each TIA shall be in both narrative and schedule form demonstrating the 
delay impact. The TIA shall identify the predecessors to the new 
activities and demonstrate the impacts to successor activities. The 
Contractor shall run the schedule calculations and submit the impacted 
schedule with the proposal or claim.

b. The TIA schedule submitted with the proposal shall show all activity 
progress as of the date of the proposal.  If the impact to the schedule 
occurs prior to the proposal submission, the TIA schedule shall be 
updated to show all activity progress as of the time of the impact.  If 
the proposed change does not impact the CCD, no TIA shall be required.

c. Submit Data disks containing the TIA schedule.  Include the back-up 
native .prx/current mandated schedule program files.

d. Unless the Contracting Officer requests otherwise, only conformed 
contract modifications shall be added into the Project NAS.

1.9   PROJECT FLOAT

Project Float is the length of time between the Contractor's Projected 
Finish Milestone and the Contract Completion Date Milestone.  Project Float 
available in the schedule, at any time shall not be for the exclusive use 
of either the Government or the Contractor.

1.10   THREE-WEEK LOOK AHEAD SCHEDULE

The Contractor shall prepare and issue a 3-Week Look Ahead schedule to 
provide a more detailed day-to-day plan of upcoming work identified on the 
Project Network Analysis Schedule. The work plans shall be keyed to NAS 
activity numbers and updated each week to show the planned work for the 
current and following two-week period. Additionally, include upcoming 
outages, closures, preparatory meetings, and initial meetings.  Identify 
critical path activities on the Three-Week Look Ahead Schedule.  The detail 
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work plans are to be bar chart type schedules, maintained separately from 
the Project NAS on an electronic spreadsheet program and printed on 8 ½ by 
11 sheets as directed by the Contracting Officer.  Activities shall not 
exceed 5 working days in duration and have sufficient level of detail to 
assign crews, tools and equipment required to complete the work.  Three 
hard copies and one electronic file of the 3-Week Look Ahead Schedule shall 
be delivered to the Contracting Officer no later than 8 a.m. each Monday 
and reviewed during the weekly CQC Coordination Meeting.

PART 2   PRODUCTS

Not used.

PART 3   EXECUTION

Not used.

        -- End of Section --
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SECTION 01 33 00

SUBMITTAL PROCEDURES
05/11

PART 1   GENERAL

1.1   DEFINITIONS

1.1.1   Submittal Descriptions (SD)

Submittals requirements are specified in the technical sections.  
Submittals are identified by Submittal Description (SD) numbers and titles 
as follows:

SD-01 Preconstruction Submittals

Submittals which are required prior to or commencing work on site.

Certificates of insurance

Surety bonds

List of proposed Subcontractors

List of proposed products

Construction progress schedule

Network Analysis Schedule (NAS)

Submittal register

Schedule of prices

Health and safety plan

Work plan

Quality Control(QC) plan

Environmental protection plan

SD-02 Shop Drawings

Drawings, diagrams and schedules specifically prepared to illustrate 
some portion of the work.

Diagrams and instructions from a manufacturer or fabricator for use in 
producing the product and as aids to the Contractor for integrating the 
product or system into the project.

Drawings prepared by or for the Contractor to show how multiple systems 
and interdisciplinary work will be coordinated.

SD-03 Product Data

Catalog cuts, illustrations, schedules, diagrams, performance charts, 
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instructions and brochures illustrating size, physical appearance and 
other characteristics of materials, systems or equipment for some 
portion of the work.

Samples of warranty language when the contract requires extended 
product warranties.

SD-04 Samples

Fabricated or unfabricated physical examples of materials, equipment or 
workmanship that illustrate functional and aesthetic characteristics of 
a material or product and establish standards by which the work can be 
judged.

Color samples from the manufacturer's standard line (or custom color 
samples if specified) to be used in selecting or approving colors for 
the project.

Field samples and mock-ups constructed on the project site establish 
standards by which the ensuring work can be judged.  Includes 
assemblies or portions of assemblies which are to be incorporated into 
the project and those which will be removed at conclusion of the work.

SD-05 Design Data

Design calculations, mix designs, analyses or other data pertaining to 
a part of work.

SD-06 Test Reports

Report signed by authorized official of testing laboratory that a 
material, product or system identical to the material, product or 
system to be provided has been tested in accord with specified 
requirements.  (Testing must have been within three years of date of 
contract award for the project.)

Report which includes findings of a test required to be performed by 
the Contractor on an actual portion of the work or prototype prepared 
for the project before shipment to job site.

Report which includes finding of a test made at the job site or on 
sample taken from the job site, on portion of work during or after 
installation.

Investigation reports.

Daily logs and checklists.

Final acceptance test and operational test procedure.

SD-07 Certificates

Statements printed on the manufacturer's letterhead and signed by 
responsible officials of manufacturer of product, system or material 
attesting that product, system or material meets specification 
requirements.  Must be dated after award of project contract and 
clearly name the project.

Document required of Contractor, or of a manufacturer, supplier, 
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installer or Subcontractor through Contractor, the purpose of which is 
to further quality of orderly progression of a portion of the work by 
documenting procedures, acceptability of methods or personnel 
qualifications.

Confined space entry permits.

Text of posted operating instructions.

SD-08 Manufacturer's Instructions

Preprinted material describing installation of a product, system or 
material, including special notices and (MSDS)concerning impedances, 
hazards and safety precautions.

SD-10 Operation and Maintenance Data

Data that is furnished by the manufacturer, or the system provider, to 
the equipment operating and maintenance personnel, including 
manufacturer's help and product line documentation necessary to 
maintain and install equipment.  This data is needed by operating and 
maintenance personnel for the safe and efficient operation, maintenance 
and repair of the item.

This data is intended to be incorporated in an operations and 
maintenance manual or control system.

SD-11 Closeout Submittals

Documentation to record compliance with technical or administrative 
requirements or to establish an administrative mechanism.

Special requirements necessary to properly close out a construction 
contract.  For example, Record Drawings and as-built drawings.  Also, 
submittal requirements necessary to properly close out a major phase of 
construction on a multi-phase contract.

Interim "DD Form 1354" with cost breakout for all assets 30 days prior 
to facility turnover.

1.1.2   Approving Authority

Office or designated person authorized to approve submittal.

1.1.3   Work

As used in this section, on- and off-site construction required by contract 
documents, including labor necessary to produce submittals, construction, 
materials, products, equipment, and systems incorporated or to be 
incorporated in such construction.

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for Contractor QC approval.  
Submit the following in accordance with this section.

SD-01 Preconstruction Submittals
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Submittal Register; G

1.3   SUBMITTAL CLASSIFICATION

Submittals are classified as follows:

1.4   FORWARDING SUBMITTALS REQUIRING GOVERNMENT APPROVAL

1.4.1   Submittals Required from the Contractor

As soon as practicable after award of contract, and before procurement of 
fabrication, forward to the Contracting Officer, submittals required in the 
technical sections of this specification, including shop drawings, product 
data and samples.  One copy of the transmittal form for all submittals 
shall be forwarded to the Resident Officer in Charge of Construction.

The Architect-Engineer for this project will review and approve for the 
Contracting Officer those submittals reserved for Contracting Officer 
approval to verify submittals comply with the contract requirements.

1.4.1.1   O&M Data

The Architect-Engineer for this project will review and approve for the 
Contracting Officer O&M Data to verify the submittals comply with the 
contract requirements; submit data specified for a given item within 30 
calendar days after the item is delivered to the contract site.

In the event the Contractor fails to deliver O&M Data within the time 
limits specified, the Contracting Officer may withhold from progress 
payments 50 percent of the price of the item with which such O&M Data 
are applicable.

1.5   PREPARATION

1.5.1   Transmittal Form

Transmit each submittal, except sample installations, to office of 
approving authority.  Transmit submittals with transmittal form prescribed 
by Contracting Officer and standard for project.  On the transmittal form 
identify Contractor, indicate date of submittal, and include information 
prescribed by transmittal form and required in paragraph entitled, 
"Identifying Submittals," of this section.  Process transmittal forms to 
record actions regarding sample installations.

1.5.2   Identifying Submittals

When submittals are provided by a Subcontractor, the Prime Contractor is to 
prepare, review and stamp with Contractor's approval all specified 
submittals prior to submitting for Government approval.

Identify submittals, except sample installations and sample panels, with 
the following information permanently adhered to or noted on each separate 
component of each submittal and noted on transmittal form.  Mark each copy 
of each submittal identically, with the following:

a.  Project title and location.

b.  Construction contract number.
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c.  Date of the drawings and revisions.

d.  Name, address, and telephone number of subcontractor, supplier, 
manufacturer and any other subcontractor associated with the submittal.

e.  Section number of the specification section by which submittal is 
required.

f.  Submittal description (SD) number of each component of submittal.

g.  When a resubmission, add alphabetic suffix on submittal description, 
for example, submittal 18 would become 18A, to indicate resubmission.

h.  Product identification and location in project.

1.5.3   Format for SD-02 Shop Drawings

Shop drawings are not to be less than 8 1/2 by 11 inches nor more than 30 
by 42 inches, except for full size patterns or templates.  Prepare drawings 
to accurate size, with scale indicated, unless other form is required.  
Drawings are to be suitable for reproduction and be of a quality to produce 
clear, distinct lines and letters with dark lines on a white background.

Present 8 1/2 by 11 inches sized shop drawings as part of the bound volume 
for submittals required by section.  Present larger drawings in sets.

Include on each drawing the drawing title, number, date, and revision 
numbers and dates, in addition to information required in paragraph 
entitled, "Identifying Submittals," of this section.

Number drawings in a logical sequence.  Each drawing is to bear the number 
of the submittal in a uniform location adjacent to the title block.  Place 
the Government contract number in the margin, immediately below the title 
block, for each drawing.

Reserve a blank space, no smaller than 4 x 6 inches on the right hand side 
of each sheet for the Government disposition stamp.

Dimension drawings, except diagrams and schematic drawings; prepare 
drawings demonstrating interface with other trades to scale.  Use the same 
unit of measure for shop drawings as indicated on the contract drawings.  
Identify materials and products for work shown.

Include the nameplate data, size and capacity on drawings.  Also include 
applicable federal, military, industry and technical society publication 
references.

1.5.4   Format of SD-03 Product Data and SD-08 Manufacturer's Instructions

Present product data submittals for each section as a complete, bound 
volume.  Include table of contents, listing page and catalog item numbers 
for product data.

Indicate, by prominent notation, each product which is being submitted; 
indicate specification section number and paragraph number to which it 
pertains.

Supplement product data with material prepared for project to satisfy 
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submittal requirements for which product data does not exist.  Identify 
this material as developed specifically for project, with information and 
format as required for submission of SD-07 Certificates.

Include the manufacturer's name, trade name, place of manufacture, and 
catalog model or number on product data.  Also include applicable federal, 
military, industry and technical society publication references.  Should 
manufacturer's data require supplemental information for clarification, 
submit as specified for SD-07 Certificates.

Where equipment or materials are specified to conform to industry and 
technical society reference standards of the organizations such as American 
National Standards Institute (ANSI), ASTM International (ASTM), National 
Electrical Manufacturer's Association (NEMA), Underwriters Laboratories 
(UL), and Association of Edison Illuminating Companies (AEIC), submit proof 
of such compliance.  The label or listing by the specified organization 
will be acceptable evidence of compliance.  In lieu of the label or 
listing, submit a certificate from an independent testing organization, 
competent to perform testing, and approved by the Contracting Officer.  
State on the certificate that the item has been tested in accordance with 
the specified organization's test methods and that the item complies with 
the specified organization's reference standard.

Collect required data submittals for each specific material, product, unit 
of work, or system into a single submittal and marked for choices, options, 
and portions applicable to the submittal.  Mark each copy of the product 
data identically.  Partial submittals will not be accepted for expedition 
of construction effort.

Submit manufacturer's instructions prior to installation.

1.5.5   Format of SD-04 Samples

Furnish samples in sizes below, unless otherwise specified or unless the 
manufacturer has prepackaged samples of approximately same size as 
specified:

a.  Sample of Equipment or Device:  Full size.

b.  Sample of Materials Less Than 2 by 3 inches:  Built up to 8 1/2 by 11 
inches.

c.  Sample of Materials Exceeding 8 1/2 by 11 inches:  Cut down to 8 1/2 by 
11 inches and adequate to indicate color, texture, and material 
variations.

d.  Sample of Linear Devices or Materials:  10 inch length or length to be 
supplied, if less than 10 inches.  Examples of linear devices or 
materials are conduit and handrails.

e.  Sample of Non-Solid Materials:  Pint.  Examples of non-solid materials 
are sand and paint.

f.  Color Selection Samples:  2 by 4 inches.  Where samples are specified 
for selection of color, finish, pattern, or texture, submit the full 
set of available choices for the material or product specified.  Sizes 
and quantities of samples are to represent their respective standard 
unit.
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g.  Sample Panel:  4 by 4 feet.

h.  Sample Installation:  100 square feet.

Samples Showing Range of Variation:  Where variations in color, finish, 
pattern, or texture are unavoidable due to nature of the materials, submit 
sets of samples of not less than three units showing extremes and middle of 
range.  Mark each unit to describe its relation to the range of the 
variation.

Reusable Samples:  Incorporate returned samples into work only if so 
specified or indicated.  Incorporated samples are to be in undamaged 
condition at time of use.

Recording of Sample Installation:  Note and preserve the notation of area 
constituting sample installation but remove notation at final clean up of 
project.

When color, texture or pattern is specified by naming a particular 
manufacturer and style, include one sample of that manufacturer and style, 
for comparison.

1.5.6   Format of SD-05 Design Data and SD-07 Certificates

Provide design data and certificates on 8 1/2 by 11 inches paper.  Provide 
a bound volume for submittals containing numerous pages.

1.5.7   Format of SD-06 Test Reports and SD-09 Manufacturer's Field Reports

Provide reports on 8 1/2 by 11 inches paper in a complete bound volume.

Indicate by prominent notation, each report in the submittal.  Indicate 
specification number and paragraph number to which it pertains.

1.5.8   Format of SD-10 Operation and Maintenance Data (O&M)

Comply with the requirements specified in Section 01 78 00 OPERATION AND 
MAINTENANCE DATA for O&M Data format.

1.5.9   Format of SD-01 Preconstruction Submittals and SD-11 Closeout 
Submittals

When submittal includes a document which is to be used in project or become 
part of project record, other than as a submittal, do not apply 
Contractor's approval stamp to document, but to a separate sheet 
accompanying document.

1.6   QUANTITY OF SUBMITTALS

1.6.1   Number of Copies of SD-02 Shop Drawings

Submit six copies of submittals of shop drawings requiring review and 
approval only by QC organization and seven copies of shop drawings 
requiring review and approval by Contracting Officer.

1.6.2   Number of Copies of SD-03 Product Data and SD-08 Manufacturer's  
Instructions

Submit in compliance with quantity requirements specified for shop drawings.

SECTION 01 33 00  Page 7



PTO 0001 Lane Extension PAVING
MCB San Diego, CA

1.6.3   Number of Samples SD-04 Samples

a.  Submit two samples, or two sets of samples showing range of variation, 
of each required item.  One approved sample or set of samples will be 
retained by approving authority and one will be returned to Contractor.

b.  Submit one sample panel or provide one sample installation where 
directed.  Include components listed in technical section or as 
directed.

c.  Submit one sample installation, where directed.

d.  Submit one sample of non-solid materials.

1.6.4   Number of Copies SD-05 Design Data and SD-07 Certificates

Submit in compliance with quantity requirements specified for shop drawings.

1.6.5   Number of Copies SD-06 Test Reports and SD-09 Manufacturer's Field 
Reports

Submit in compliance with quantity and quality requirements specified for 
shop drawings other than field test results that will be submitted with QC 
reports.

1.6.6   Number of Copies of SD-10 Operation and Maintenance Data

Submit three copies of O&M Data to the Contracting Officer for review and 
approval.

1.6.7   Number of Copies of SD-01 Preconstruction Submittals and SD-11 
Closeout Submittals

Unless otherwise specified, submit two sets of administrative submittals.

1.7   VARIATIONS

Variations from contract requirements require both Designer of Record (DOR) 
and Government approval pursuant to contract Clause FAR 52.236-21 and will 
be considered where advantageous to Government.

1.7.1   Considering Variations 

Discussion with Contracting Officer prior to submission, after consulting 
with the DOR, will help ensure functional and quality requirements are met 
and minimize rejections and re-submittals.  When contemplating a variation 
which results in lower cost, consider submission of the variation as a 
Value Engineering Change Proposal (VECP).

Specifically point out variations from contract requirements in transmittal 
letters.  Failure to point out deviations may result in the Government 
requiring rejection and removal of such work at no additional cost to the 
Government.

1.7.2   Proposing Variations

When proposing variation, deliver written request to the Contracting 
Officer, with documentation of the nature and features of the variation and 
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why the variation is desirable and beneficial to Government, including the 
DOR's written analysis and approval.  If lower cost is a benefit, also 
include an estimate of the cost savings.  In addition to documentation 
required for variation, include the submittals required for the item.  
Clearly mark the proposed variation in all documentation.

1.7.3   Warranting That Variations Are Compatible

When delivering a variation for approval, Contractor, including its 
Designer(s) of Record, warrants that this contract has been reviewed to 
establish that the variation, if incorporated, will be compatible with 
other elements of work.

1.7.4   Review Schedule Is Modified

In addition to normal submittal review period, a period of 10 working days 
will be allowed for consideration by the Government of submittals with 
variations.

1.8   SUBMITTAL REGISTER

Prepare and maintain submittal register, as the work progresses.  Do not 
change data which is output in columns (c), (d), (e), and (f) as delivered 
by Government; retain data which is output in columns (a), (g), (h), and 
(i) as approved.  A submittal register showing items of equipment and 
materials for which submittals are required by the specifications is 
provided as an attachment.  This list may not be all inclusive and 
additional submittals may be required. The Government will provide the 
initial submittal register in electronic format with the following fields 
completed, to the extent that will be required by the Government during 
subsequent usage.

Column (c):  Lists specification section in which submittal is 
required.

Column (d):  Lists each submittal description (SD No. and type, 
e.g. SD-02 Shop Drawings) required in each specification section.

Column (e):  Lists one principal paragraph in specification 
section where a material or product is specified.  This listing is 
only to facilitate locating submitted requirements.  Do not 
consider entries in column (e) as limiting project requirements.

Column (f):  Indicate approving authority for each submittal.

Thereafter, the Contractor is to track all submittals by maintaining a 
complete list, including completion of all data columns, including dates on 
which submittals are received and returned by the Government.

1.8.1   Use of Submittal Register

Submit submittal register.  Submit with QC plan and project schedule.  
Verify that all submittals required for project are listed and add missing 
submittals.  Coordinate and complete the following fields on the register 
submitted with the QC plan and the project schedule:

Column (a) Activity Number:  Activity number from the project 
schedule.
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Column (g) Contractor Submit Date:  Scheduled date for approving 
authority to receive submittals.

Column (h) Contractor Approval Date:  Date Contractor needs 
approval of submittal.

Column (i) Contractor Material:  Date that Contractor needs 
material delivered to Contractor control.

1.8.2   Contractor Use of Submittal Register

Update the following fields in the Government-furnished submittal register 
program or equivalent fields in program utilized by Contractor with each 
submittal throughout contract.

Column (b) Transmittal Number:  Contractor assigned list of 
consecutive numbers.

Column (j) Action Code (k):  Date of action used to record 
Contractor's review when forwarding submittals to QC.

Column (l) List date of submittal transmission.

Column (q) List date approval received.

1.8.3   Approving Authority Use of Submittal Register

Update the following fields in the Government-furnished submittal register 
program or equivalent fields in program utilized by Contractor.

Column (b) Transmittal Number:  Contractor assigned list of 
consecutive numbers.

Column (l) List date of submittal receipt.

Column (m) through (p) List Date related to review actions.

Column (q) List date returned to Contractor.

1.8.4   Action Codes

Entries for columns (j) and (o), are to be used are as follows (others may 
be prescribed by Transmittal Form):

1.8.4.1   Government Review Action Codes

"A" - "Approved as submitted"; "Completed"

"B" - "Approved, except as noted on drawings"; "Completed"

"C" - "Approved, resubmission required"; "Resubmit"

"D" - "Returned by correspondence"; "Completed"

"E" - "Disapproved (See attached)"; "Resubmit"

"F" - "Receipt acknowledged"; "Completed"

"G" - "Other (Specify)"; "Resubmit"
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"X" - "Receipt acknowledged, does not comply"; "Resubmit"

1.8.5   Copies Delivered to the Government

Deliver one copy of submittal register updated by Contractor to Government 
with each invoice request.

1.9   SCHEDULING

Schedule and submit concurrently submittals covering component items 
forming a system or items that are interrelated.  Include certifications to 
be submitted with the pertinent drawings at the same time.  No delay 
damages or time extensions will be allowed for time lost in late 
submittals.  

a.  Coordinate scheduling, sequencing, preparing and processing of 
submittals with performance of work so that work will not be delayed by 
submittal processing.  Allow for potential resubmittal of requirements.

b.  Submittals called for by the contract documents will be listed on the 
register.  If a submittal is called for but does not pertain to the 
contract work, the Contractor is to include the submittal in the 
register and annotate it "N/A" with a brief explanation.  Approval by 
the Contracting Officer does not relieve the Contractor of supplying 
submittals required by the contract documents but which have been 
omitted from the register or marked "N/A."

c.  Re-submit register and annotate monthly by the Contractor with actual 
submission and approval dates.  When all items on the register have 
been fully approved, no further re-submittal is required.

d.  Carefully control procurement operations to ensure that each individual 
submittal is made on or before the Contractor scheduled submittal date 
shown on the approved "Submittal Register."

e.  Except as specified otherwise, allow review period, beginning with 
receipt by approving authority, that includes at least 15 working days 
for submittals for QC Manager approval and 20 working days for 
submittals for Contracting Officer approval.  Period of review for 
submittals with Contracting Officer approval begins when Government 
receives submittal from QC organization.

f.  For submittals requiring review by fire protection engineer, allow 
review period, beginning when Government receives submittal from QC 
organization, of 30 working days for return of submittal to the 
Contractor.

g.  Period of review for each resubmittal is the same as for initial 
submittal.

1.9.1   Reviewing, Certifying, Approving Authority

The QC organization is responsible for reviewing and certifying that 
submittals are in compliance with contract requirements.  Approving 
authority on submittals is QC Manager unless otherwise specified for 
specific submittal.  At each "Submittal" paragraph in individual 
specification sections, a notation "G," following a submittal item, 
indicates Contracting Officer is approving authority for that submittal 
item.
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1.9.2   Constraints

Conform to provisions of this section, unless explicitly stated otherwise 
for submittals listed or specified in this contract.

Submit complete submittals for each definable feature of work.  Submit at 
the same time components of definable feature interrelated as a system.

When acceptability of a submittal is dependent on conditions, items, or 
materials included in separate subsequent submittals, submittal will be 
returned without review.

Approval of a separate material, product, or component does not imply 
approval of assembly in which item functions.

1.9.3   QC Organization Responsibilities

a.  Note date on which submittal was received from Contractor on each 
submittal.

b.  Review each submittal; and check and coordinate each submittal with 
requirements of work and contract documents.

c.  Review submittals for conformance with project design concepts and 
compliance with contract documents.

d.  Act on submittals, determining appropriate action based on QC 
organization's review of submittal.

(1)  When QC Manager is approving authority, take appropriate action 
on submittal from the possible actions defined in paragraph 
entitled, "Approved Submittals," of the section."

(2)  When Contracting Officer is approving authority or when variation 
has been proposed, forward submittal to Government with certifying 
statement or return submittal marked "not reviewed" or "revise and 
resubmit" as appropriate.  The QC organization's review of 
submittal determines appropriate action.

e.  Ensure that material is clearly legible.

f.  Stamp each sheet of each submittal with QC certifying statement or 
approving statement, except that data submitted in bound volume or on 
one sheet printed on two sides may be stamped on the front of the first 
sheet only.

(1)  When approving authority is Contracting Officer, QC organization 
will certify submittals forwarded to Contracting Officer with the 
following certifying statement:

"I hereby certify that the (equipment) (material) (article) shown and 
marked in this submittal is that proposed to be incorporated with 
contract Number _____, is in compliance with the contract drawings and 
specification, can be installed in the allocated spaces, and is 
submitted for Government approval.

Certified by Submittal Reviewer _____________________, Date _______
(Signature when applicable)
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Certified by QC Manager _____________________________, Date ______"
(Signature)

(2)  When approving authority is QC Manager, QC Manager will use the 
following approval statement when returning submittals to 
Contractor as "Approved" or "Approved as Noted."

"I hereby certify that the (material) (equipment) (article) shown and 
marked in this submittal and proposed to be incorporated with contract 
Number _____, is in compliance with the contract drawings and 
specification, can be installed in the allocated spaces, and is 
approved for use.

Certified by Submittal Reviewer ______________________, Date ______
(Signature when applicable)

Approved by QC Manager _______________________________, Date _____"
(Signature)

g.  Sign certifying statement or approval statement.  The QC organization 
member designated in the approved QC plan is the person signing 
certifying statements.  The use of original ink for signatures is 
required.  Stamped signatures are not acceptable.

h.  Update submittal register as submittal actions occur and maintain the 
submittal register at project site until final acceptance of all work 
by Contracting Officer.

i.  Retain a copy of approved submittals at project site, including 
Contractor's copy of approved samples.

1.10   GOVERNMENT APPROVING AUTHORITY

When approving authority is Contracting Officer, the Government will:

a.  Note date on which submittal was received from QC Manager.

b.  Review submittals for approval within scheduling period specified and 
only for conformance with project design concepts and compliance with 
contract documents.

c.  Identify returned submittals with one of the actions defined in 
paragraph entitled, "Review Notations," of this section and with 
markings appropriate for action indicated.

Upon completion of review of submittals requiring Government approval, 
stamp and date approved submittals.  Two copies of the approved submittal 
will be retained by the Contracting Officer and five copies of the 
submittal will be returned to the Contractor.

1.10.1   Review Notations

Contracting Officer review will be completed within 21 calendar days after 
date of submission.  Submittals will be returned to the Contractor with the 
following notations:

a.  Submittals marked "approved" or "accepted" authorize the Contractor to 
proceed with the work covered.
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b.  Submittals marked "approved as noted" "or approved except as noted, 
resubmittal not required," authorize the Contractor to proceed with the 
work covered provided he takes no exception to the corrections.

c.  Submittals marked "not approved" or "disapproved," or "revise and 
resubmit," indicate noncompliance with the contract requirements or 
design concept, or that submittal is incomplete.  Resubmit with 
appropriate changes.  No work shall proceed for this item until 
resubmittal is approved.

d.  Submittals marked "not reviewed" will indicate submittal has been 
previously reviewed and approved, is not required, does not have 
evidence of being reviewed and approved by Contractor, or is not 
complete.  A submittal marked "not reviewed" will be returned with an 
explanation of the reason it is not reviewed.  Resubmit submittals 
returned for lack of review by Contractor or for being incomplete, with 
appropriate action, coordination, or change.

1.11   DISAPPROVED OR REJECTED SUBMITTALS

Contractor shall make corrections required by the Contracting Officer.  If 
the Contractor considers any correction or notation on the returned 
submittals to constitute a change to the contract drawings or 
specifications; notice as required under the clause entitled, "Changes," is 
to be given to the Contracting Officer.  Contractor is responsible for the 
dimensions and design of connection details and construction of work.  
Failure to point out deviations may result in the Government requiring 
rejection and removal of such work at the Contractor's expense.

If changes are necessary to submittals, the Contractor shall make such 
revisions and submission of the submittals in accordance with the 
procedures above.  No item of work requiring a submittal change is to be 
accomplished until the changed submittals are approved.

1.12   APPROVED/ACCEPTED SUBMITTALS

The Contracting Officer's approval or acceptance of submittals is not to be 
construed as a complete check, and indicates only that the general method 
of construction, materials, detailing and other information are 
satisfactory.

Approval or acceptance will not relieve the Contractor of the 
responsibility for any error which may exist, as the Contractor under the 
Contractor Quality Control (CQC) requirements of this contract is 
responsible for dimensions, the design of adequate connections and details, 
and the satisfactory construction of all work.

After submittals have been approved or accepted by the Contracting Officer, 
no resubmittal for the purpose of substituting materials or equipment will 
be considered unless accompanied by an explanation of why a substitution is 
necessary.

1.13   APPROVED SAMPLES

Approval of a sample is only for the characteristics or use named in such 
approval and is not be construed to change or modify any contract 
requirements.  Before submitting samples, the Contractor to assure that the 
materials or equipment will be available in quantities required in the 
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project.  No change or substitution will be permitted after a sample has 
been approved.

Match the approved samples for materials and equipment incorporated in the 
work.  If requested, approved samples, including those which may be damaged 
in testing, will be returned to the Contractor, at his expense, upon 
completion of the contract.  Samples not approved will also be returned to 
the Contractor at its expense, if so requested.

Failure of any materials to pass the specified tests will be sufficient 
cause for refusal to consider, under this contract, any further samples of 
the same brand or make of that material.  Government reserves the right to 
disapprove any material or equipment which previously has proved 
unsatisfactory in service.

Samples of various materials or equipment delivered on the site or in place 
may be taken by the Contracting Officer for testing.  Samples failing to 
meet contract requirements will automatically void previous approvals.  
Contractor to replace such materials or equipment to meet contract 
requirements.

Approval of the Contractor's samples by the Contracting Officer does not 
relieve the Contractor of his responsibilities under the contract.

PART 2   PRODUCTS

Not Used

PART 3   EXECUTION

Not Used

        -- End of Section --
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SECTION 01 35 26

GOVERNMENTAL SAFETY REQUIREMENTS
02/12

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

AMERICAN SOCIETY OF SAFETY ENGINEERS (ASSE/SAFE)

ASSE/SAFE A10.32 (2012) Fall Protection

ASSE/SAFE A10.34 (2001; R 2012) Protection of the Public on 
or Adjacent to Construction Sites

ASSE/SAFE Z359.1 (2007) Safety Requirements for Personal 
Fall Arrest Systems, Subsystems and 
Components

ASME INTERNATIONAL (ASME)

ASME B30.22 (2010) Articulating Boom Cranes

ASME B30.3 (2012) Tower Cranes

ASME B30.5 (2011) Mobile and Locomotive Cranes

ASME B30.8 (2010) Floating Cranes and Floating 
Derricks

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA 10 (2013) Standard for Portable Fire 
Extinguishers

NFPA 51B (2014) Standard for Fire Prevention During 
Welding, Cutting, and Other Hot Work

NFPA 70E (2012; Errata 2012) Standard for 
Electrical Safety in the Workplace

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (2008; Errata 2011) Safety and Health 
Requirements Manual

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

10 CFR 20 Standards for Protection Against Radiation

29 CFR 1910 Occupational Safety and Health Standards

29 CFR 1910.146 Permit-required Confined Spaces
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29 CFR 1926 Safety and Health Regulations for 
Construction

29 CFR 1926.1400 Cranes & Derricks in Construction

29 CFR 1926.16 Rules of Construction

29 CFR 1926.500 Fall Protection

CPL 2.100 (1995) Application of the Permit-Required 
Confined Spaces (PRCS) Standards, 29 CFR 
1910.146

1.2   DEFINITIONS

b.  High Visibility Accident.  Any mishap which may generate publicity or 
high visibility.

c.  Medical Treatment. Treatment administered by a physician or by 
registered professional personnel under the standing orders of a 
physician.  Medical treatment does not include first aid treatment even 
through provided by a physician or registered personnel.

e.  Recordable Injuries or Illnesses.  Any work-related injury or illness 
that results in: 

(1) Death, regardless of the time between the injury and death, or the 
length of the illness;

(2) Days away from work (any time lost after day of injury/illness 
onset);

(3) Restricted work;

(4) Transfer to another job;

(5) Medical treatment beyond first aid;

(6) Loss of consciousness; or

(7) A significant injury or illness diagnosed by a physician or other 
licensed health care professional, even if it did not result in 
(1) through (6) above.

f.  "USACE" property and equipment specified in USACE EM 385-1-1 should be 
interpreted as Government property and equipment.

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for Contractor Quality Control 
approval.  Submit the following in accordance with Section 01 33 00 
SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals
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Accident Prevention Plan (APP); G

Activity Hazard Analysis (AHA); G

Crane Critical Lift Plan; G

Proof of qualification for Crane Operators; G

SD-06 Test Reports

Notifications and Reports

  Submit reports as their incidence occurs, in accordance with the 
requirements of the paragraph, "Notifications and Reports."

Accident Reports; G

Crane Reports

SD-07 Certificates

Confined Space Entry Permit

Hot work permit

License Certificates

Certificate of Compliance

1.4   REGULATORY REQUIREMENTS

In addition to the detailed requirements included in the provisions of this 
contract, comply with the most recent edition of USACE EM 385-1-1.  Submit 
matters of interpretation of standards to the appropriate administrative 
agency for resolution before starting work.  Where the requirements of this 
specification, applicable laws, criteria, ordinances, regulations, and 
referenced documents vary, the most stringent requirements govern.

1.4.1   Subcontractor Safety Requirements

Neither Contractor nor any subcontractor shall enter into contract with any 
subcontractor who fails to meet the following requirements.  The term 
subcontractor in the following paragraphs shall mean all subcontractors on 
the project, whether in contract with the Contractor or any subcontractor.

At least five days before any new subcontractor starts work, or at least 
five days prior to the preparatory meeting regarding the subcontractor's 
work, whichever is earlier, Contractor shall submit subcontractor's proof 
of compliance with requirements detailed below for Experience Modification 
Rate and DART rates, for Government approval.

1.4.1.1   Experience Modification Rate (EMR)

No subcontractor on the project shall have an effective EMR greater than 
1.10 when entering into a subcontract agreement with the prime contractor 
or a subcontractor at any tier as computed by the National Council on 
Compensation Insurance (NCCI) or if not available, as computed by the state 
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agency's rating bureau in the state where the subcontractor is registered. 
Prime Contractor may submit a written request for additional consideration 
to the Contracting Officer where the specified acceptable EMR range cannot 
be achieved for a particular subcontractor whose performance is uniquely 
critical to the construction project. Relaxation of the EMR range shall 
only be considered and/or granted on a case-by-case basis for special 
conditions and shall not be anticipated as tacit approval. Contractor's 
Site Safety and Health Officer (SSHO) shall collect and maintain certified 
EMR ratings for ALL subcontractors on the project and shall make them 
available to the Government at the Government's request.

1.4.1.2   OSHA Days Away From Work, Restricted Duty, or Job Transfer (DART) 
rate

No subcontractor on the project shall have a DART rate calculated from the 
most recent, complete calendar year greater than 3.0 when entering into a 
subcontract agreement with the prime contractor or a subcontractor at any 
tier.  The OSHA Dart Rate is calculated using the following formula:

(N/EH) x 200,000
where:

N = number of injuries and/or illnesses with days away, restricted work, or 
job transfer
EH = total hours worked by all employees during most recent, compete 
calendar year
200,000 = base for 100 full-time equivalent workers (working 40 hours per 
week, 50 weeks per year)

Prime Contractor may submit a written request for additional consideration 
to the Contracting Officer where the specified acceptable OSHA Dart rate 
range cannot be achieved for a particular subcontractor whose performance 
is uniquely critical to the construction project.  Relaxation of the OSHA 
DART rate range shall only be considered and/or granted on a case-by-case 
basis for special conditions and shall not be anticipated as tacit 
approval.  Contractor's Site Safety and Health Officer (SSHO) shall collect 
and maintain self-certified OSHA DART rates for ALL subcontractors on the 
project and shall make them available to the Government at the Government's 
request.

1.5   SITE QUALIFICATIONS, DUTIES AND MEETINGS

1.5.1   Personnel Qualifications

1.5.1.1   Site Safety and Health Officer (SSHO)

The SSHO must meet the requirements of EM 385-1-1 section 1 and ensure that 
the requirements of 29 CFR 1926.16 are met for the project.  Provide a 
Safety oversight team that includes a minimum of one (1) person at each 
project site to function as the Site Safety and Health Officer (SSHO).  The 
SSHO or an equally-qualified Designated Representative/alternate shall be 
at the work site at all times to implement and administer the Contractor's 
safety program and government-accepted Accident Prevention Plan.  The 
SSHO's training, experience, and qualifications shall be as required by 
EM 385-1-1 paragraph 01.A.17, entitled SITE SAFETY AND HEALTH OFFICER 
(SSHO), and all associated sub-paragraphs.

A Competent Person shall be provided for all of the hazards identified in 
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the Contractor's Safety and Health Program in accordance with the accepted 
Accident Prevention Plan, and shall be on-site at all times when the work 
that presents the hazards associated with their professional expertise is 
being performed.  Provide the credentials of the Competent Persons(s) to 
the the Contracting Officer for acceptance in consultation with the Safety 
Office.

1.5.1.1.1   Contractor Quality Control (QC) Person:

The Contractor Quality Control Person cannot be the SSHO on this project, 
even though the QC has safety inspection responsibilities as part of the QC 
duties.

1.5.1.2   Crane Operators

Meet the crane operators requirements in USACE EM 385-1-1, Section 16 and 
Appendix I.  In addition, for mobile cranes with Original Equipment 
Manufacturer (OEM) rated capacitates of 50,000 pounds or greater, designate 
crane operators as qualified by a source that qualifies crane operators 
(i.e., union, a government agency, or an organization that tests and 
qualifies crane operators).  Provide proof of current qualification.

1.5.2   Personnel Duties

1.5.2.1   Site Safety and Health Officer (SSHO)

The SSHO shall: 

a.  Conduct daily safety and health inspections and maintain a written log 
which includes area/operation inspected, date of inspection, identified 
hazards, recommended corrective actions, estimated and actual dates of 
corrections. Attach safety inspection logs to the Contractors' daily 
quality control report. 

b.  Conduct mishap investigations and complete required reports.  Maintain 
the OSHA Form 300 and Daily Production reports for prime and 
sub-contractors.

c.  Maintain applicable safety reference material on the job site.

d.  Attend the pre-construction conference, pre-work meetings including 
preparatory inspection meeting, and periodic in-progress meetings. 

e.  Implement and enforce accepted APPS and AHAs.

f.  Maintain a safety and health deficiency tracking system that monitors 
outstanding deficiencies until resolution.  Post a list of unresolved 
safety and health deficiencies on the safety bulletin board.

g.  Ensure sub-contractor compliance with safety and health requirements.

h.  Maintain a list of hazardous chemicals on site and their material 
safety data sheets.

Failure to perform the above duties will result in dismissal of the 
superintendent, QC Manager, and/or SSHO, and a project work stoppage.  
The project work stoppage will remain in effect pending approval of a 
suitable replacement.
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1.5.3   Meetings

1.5.3.1   Preconstruction Conference

a.  Contractor representatives who have a responsibility or significant 
role in accident prevention on the project shall attend the 
preconstruction conference.  This includes the project superintendent, 
site safety and health officer, quality control supervisor, or any 
other assigned safety and health professionals who participated in the 
development of the APP (including the Activity Hazard Analyses (AHAs) 
and special plans, program and procedures associated with it).

b.  Discuss the details of the submitted APP to include incorporated plans, 
programs, procedures and a listing of anticipated AHAs that will be 
developed and implemented during the performance of the contract.  This 
list of proposed AHAs will be reviewed at the conference and an 
agreement will be reached between the Contractor and the Contracting 
Officer's representative as to which phases will require an analysis.  
In addition, establish a schedule for the preparation, submittal, 
review, and acceptance of AHAs to preclude project delays. 

c.  Deficiencies in the submitted APP will be brought to the attention of 
the Contractor at the preconstruction conference, and the Contractor 
shall revise the plan to correct deficiencies and re-submit it for 
acceptance.  Do not begin work until there is an accepted APP.

1.6   ACCIDENT PREVENTION PLAN (APP)

Use a qualified person to prepare the written site-specific APP. Prepare 
the APP in accordance with the format and requirements of USACE EM 385-1-1 
and as supplemented herein. Cover all paragraph and subparagraph elements 
in USACE EM 385-1-1, Appendix A, "Minimum Basic Outline for Accident 
Prevention Plan".  Specific requirements for some of the APP elements are 
described below.  The APP shall be job-specific and address any unusual or 
unique aspects of the project or activity for which it is written.  The APP 
shall interface with the Contractor's overall safety and health program.  
Include any portions of the Contractor's overall safety and health program 
referenced in the APP in the applicable APP element and made site-specific. 
The Government considers the Prime Contractor to be the "controlling 
authority" for all work site safety and health of the subcontractors. 
Contractors are responsible for informing their subcontractors of the 
safety provisions under the terms of the contract and the penalties for 
noncompliance, coordinating the work to prevent one craft from interfering 
with or creating hazardous working conditions for other crafts, and 
inspecting subcontractor operations to ensure that accident prevention 
responsibilities are being carried out.  The APP shall be signed by the 
person and firm (senior person) preparing the APP, the Contractor, the 
on-site superintendent, the designated site safety and health officer, the 
Contractor Quality control Manager, and any designated CSP or CIH.

Submit the APP to the Contracting Officer 15 calendar days prior to the 
date of the preconstruction conference for acceptance.  Work cannot proceed 
without an accepted APP.

Once accepted by the Contracting Officer, the APP and attachments will be 
enforced as part of the contract. Disregarding the provisions of this 
contract or the accepted APP will be cause for stopping of work, at the 
discretion of the Contracting Officer, until the matter has been rectified.
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Once work begins, changes to the accepted APP shall be made with the 
knowledge and concurrence of the Contracting Officer, project 
superintendent, SSHO and quality control manager.  Should any severe hazard 
exposure, i.e. imminent danger, become evident, stop work in the area, 
secure the area, and develop a plan to remove the exposure and control the 
hazard.  Notify the Contracting Officer within 24 hours of discovery.  
Eliminate/remove the hazard. In the interim, take all necessary action to 
restore and maintain safe working conditions in order to safeguard onsite 
personnel, visitors, the public (as defined by ASSE/SAFE A10.34,) and the 
environment.  

Copies of the accepted plan will be maintained at the Contracting Officer's 
office and at the job site.  
Continuously review and ammend the APP, as necessary, throughout the life 
of the contract.  Incorporate unusual or high-hazard activities not 
identified in the original APP as they are discovered.

1.6.1   EM 385-1-1 Contents

In addition to the requirements outlined in Appendix A of USACE EM 385-1-1, 
the following is required:

a.  Crane Critical Lift Plan. 
Prepare and sign weight handling critical lift plans for lifts over 75 
percent of the capacity of the crane or hoist (or lifts over 50 percent of 
the capacity of a barge mounted mobile crane's hoists) at any radius of 
lift; lifts involving more than one crane or hoist; lifts of personnel; and 
lifts involving non-routine rigging or operation, sensitive equipment, or 
unusual safety risks. Submit 15 calendar days prior to on-site work and 
include the requirements of USACE EM 385-1-1, paragraph 16.H. and the 
following: 

(1) For lifts of personnel, demonstrate compliance with the requirements of 
29 CFR 1926.1400.

 
1.7   ACTIVITY HAZARD ANALYSIS (AHA)

The Activity Hazard Analysis (AHA) format shall be in accordance with USACE 
EM 385-1-1, Section 1. Submit the AHA for review at least 15 calendar days 
prior to the start of each phase.  Format subsequent AHAs as amendments to 
the APP. The analysis should be used during daily inspections to ensure the 
implementation and effectiveness of the activity's safety and health 
controls.

The AHA list will be reviewed periodically (at least monthly) at the 
Contractor supervisory safety meeting and updated as necessary when 
procedures, scheduling, or hazards change.

Develop the activity hazard analyses using the project schedule as the 
basis for the activities performed.  Any activities listed on the project 
schedule will require an AHA.  The AHAs will be developed by the 
contractor, supplier or subcontractor and provided to the prime contractor 
for submittal to the Contracting Officer.

1.8   DISPLAY OF SAFETY INFORMATION

Within one calendar day(s) after commencement of work, erect a safety 
bulletin board at the job site.  Where size, duration, or logistics of 
project do not facilitate a bulletin board, an alternative method, 
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acceptable to the Contracting Officer, that is accessible and includes all 
mandatory information for employee and visitor review, shall be deemed as 
meeting the requirement for a bulletin board. Include and maintain 
information on safety bulletin board as required by EM 385-1-1, section 
01.A.06.  Additional items required to be posted include:

a.  Confined space entry permit.

b.  Hot work permit. 

1.9   SITE SAFETY REFERENCE MATERIALS

Maintain safety-related references applicable to the project, including 
those listed in the article "References."  Maintain applicable equipment 
manufacturer's manuals.

1.10   EMERGENCY MEDICAL TREATMENT

Contractors will arrange for their own emergency medical treatment.  
Government has no responsibility to provide emergency medical treatment.  

1.11   NOTIFICATIONS and REPORTS

1.11.1   Accident Notification

Notify the Contracting Officer as soon as practical, but no more than four 
hours after any accident meeting the definition of Recordable Injuries or 
Illnesses or High Visibility Accidents, property damage equal to or greater 
than $2,000, or any weight handling equipment accident.  Within 
notification include contractor name; contract title; type of contract; 
name of activity, installation or location where accident occurred; date 
and time of accident; names of personnel injured; extent of property 
damage, if any; extent of injury, if known, and brief description of 
accident (to include type of construction equipment used, PPE used, etc.).  
Preserve the conditions and evidence on the accident site until the 
Government investigation team arrives on-site and Government investigation 
is conducted. 

1.11.2   Accident Reports

a.  Conduct an accident investigation for recordable injuries and 
illnesses, for Medical Treatment defined in paragraph DEFINITIONS, 
property damage accidents resulting in at least $20,000 in damages, and 
near misses as defined in EM 385-1-1, to establish the root cause(s) of 
the accident.  Complete the applicable   The Contracting Officer will 
provide copies of any required or special forms. 

c.  Conduct an accident investigation for any weight handling equipment 
accident (including rigging gear accidents) to establish the root 
cause(s) of the accident, complete the WHE Accident Report (Crane and 
Rigging Gear) form and provide the report to the Contracting Officer 
within 30 calendar days of the accident.  Do not proceed with crane 
operations until cause is determined and corrective actions have been 
implemented to the satisfaction of the contracting officer. The 
Contracting Officer will provide a blank copy of the accident report 
form.
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1.11.3   Crane Reports

Submit crane inspection reports required in accordance with USACE EM 385-1-1, 
Appendix I and as specified herein with Daily Reports of Inspections.

1.11.4   Certificate of Compliance

Provide a Certificate of Compliance for each crane entering an activity 
under this contract (see Contracting Officer for a blank certificate).  
State within the certificate that the crane and rigging gear meet 
applicable OSHA regulations (with the Contractor citing which OSHA 
regulations are applicable, e.g., cranes used in construction, demolition, 
or maintenance comply with 29 CFR 1926 and USACE EM 385-1-1 Section 16 and 
Appendix I.  Certify on the Certificate of Compliance that the crane 
operator(s) is qualified and trained in the operation of the crane to be 
used.  Also certify that all of its crane operators working on the DOD 
activity have been trained in the proper use of all safety devices (e.g., 
anti-two block devices).  Post certifications on the crane.

1.12   HOT WORK

Submit and obtain a written permit prior to performing "Hot Work" (welding, 
cutting, etc.) or operating other flame-producing/spark producing devices, 
from the Fire Division.  A permit is required from the Explosives Safety 
Office for work in and around where explosives are processed, stored, or 
handled.  CONTRACTORS ARE REQUIRED TO MEET ALL CRITERIA BEFORE A PERMIT IS 
ISSUED.  Provide at least two (2) twenty (20) pound 4A:20 BC rated 
extinguishers for normal "Hot Work".  All extinguishers shall be current 
inspection tagged, approved safety pin and tamper resistant seal.  It is 
also mandatory to have a designated FIRE WATCH for any "Hot Work" done at 
this activity.  The Fire Watch shall be trained in accordance with NFPA 51B 
and remain on-site for a minimum of 30 minutes after completion of the task 
or as specified on the hot work permit.

When starting work in the facility, require personnel to familiarize 
themselves with the location of the nearest fire alarm boxes and place in 
memory the emergency Fire Division phone number.  ANY FIRE, NO MATTER HOW 
SMALL, SHALL BE REPORTED TO THE RESPONSIBLE FIRE DIVISION IMMEDIATELY.

1.13   RADIATION SAFETY REQUIREMENTS

License Certificates for radiation materials and equipment shall be 
submitted to the Contracting Officer and Radiation Safety Office (RSO)for 
all specialized and licensed material and equipment that could cause fatal 
harm to construction personnel or to the construction project.

Workers shall be protected from radiation exposure in accordance with 
10 CFR 20.  Standards for Protection Against Radiation

Loss of radioactive material shall be reported immediately to the 
Contracting Officer.

Actual exposure of the radiographic film or unshielding the source shall 
not be initiated until after 5 p.m. on weekdays.

In instances where radiography is scheduled near or adjacent to buildings 
or areas having limited access or one-way doors, no assumptions shall be 
made as to building occupancy.  Where necessary, the Contracting Officer 
will direct the Contractor to conduct an actual building entry, search, and 
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alert.  Where removal of personnel from such a building cannot be 
accomplished and it is otherwise safe to proceed with the radiography, a 
fully instructed employee shall be positioned inside such building or area 
to prevent exiting while external radiographic operations are in process. 
Transportation of Regulated Amounts of Radioactive Material will comply 
with 49 CFR, Subchapter C, Hazardous Material Regulations.  Local Fire 
authorities and the site Radiation Safety officer (RSO) shall be notified 
of any Radioactive Material use.

Transmitter Requirements:  The base policy concerning the use of 
transmitters such as radios, cell phones, etc., must be adhered to by all 
contractor personnel.  They must also obey Emissions control (EMCON) 
restrictions.

1.14   FACILITY OCCUPANCY CLOSURE

Streets, walks, and other facilities occupied and used by the Government 
shall not be closed or obstructed without written permission from the 
Contracting Officer.

1.15   SEVERE STORM PLAN

In the event of a severe storm warning, the Contractor must:

a.  Secure outside equipment and materials and place materials that could 
be damaged in protected areas.

b.  Check surrounding area, including roof, for loose material, equipment, 
debris, and other objects that could be blown away or against existing 
facilities.

c.  Ensure that temporary erosion controls are adequate.

1.16   CONFINED SPACE ENTRY REQUIREMENTS.

Contractors entering and working in confined spaces while performing 
general industry work are required to follow the requirements of OSHA 
29 CFR 1926 and comply with the requirements in Section 34 of EM 385-1-1, 
OSHA 29 CFR 1910, and OSHA 29 CFR 1910.146.

PART 2   PRODUCTS

PART 3   EXECUTION

3.1   CONSTRUCTION AND OTHER WORK
3.1.1   Hazardous Material Exclusions

Notwithstanding any other hazardous material used in this contract, 
radioactive materials or instruments capable of producing 
ionizing/non-ionizing radiation (with the exception of radioactive material 
and devices used in accordance with USACE EM 385-1-1 such as nuclear 
density meters for compaction testing and laboratory equipment with 
radioactive sources) as well as materials which contain asbestos, mercury 
or polychlorinated biphenyls, di-isocynates, lead-based paint are 
prohibited.  The Contracting Officer, upon written request by the 
Contractor, may consider exceptions to the use of any of the above excluded 
materials.  Low mercury lamps used within fluorescent lighting fixtures are 
allowed as an exception without further Contracting Officer approval.  
Notify the Radiation Safety Officer (RSO) prior to excepted items of 
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radioactive material and devices being brought on base.

3.1.2   Unforeseen Hazardous Material

The design should have identified materials such as PCB, lead paint, and 
friable and non-friable asbestos and other OSHA regulated chemicals (i.e. 
29 CFR Part 1910.1000).  If material, not indicated, that may be hazardous 
to human health upon disturbance during construction operations is 
encountered, stop that portion of work and notify the Contracting Officer 
immediately.  Within 14 calendar days the Government will determine if the 
material is hazardous.  If material is not hazardous or poses no danger, 
the Government will direct the Contractor to proceed without change.  If 
material is hazardous and handling of the material is necessary to 
accomplish the work, the Government will issue a modification pursuant to 
"FAR 52.243-4, Changes" and "FAR 52.236-2, Differing Site Conditions."

3.2   PRE-OUTAGE COORDINATION MEETING

Apply for utility outages at least 15 days in advance.  As a minimum, the 
request should include the location of the outage, utilities being 
affected, duration of outage and any necessary sketches.  Special 
requirements for electrical outage requests are contained elsewhere in this 
specification section.  Once approved, and prior to beginning work on the 
utility system requiring shut down, attend a pre-outage coordination 
meeting with the Contracting Officer to review the scope of work and the 
lock-out/tag-out procedures for worker protection.  No work will be 
performed on energized electrical circuits unless proof is provided that no 
other means exist.

3.3   CONTROL OF HAZARDOUS ENERGY (LOCKOUT/TAGOUT)

Ensure that each employee is familiar with and complies with these 
procedures and USACE EM 385-1-1, Section 12, Control of Hazardous Energy.

3.4   FALL HAZARD PROTECTION AND PREVENTION PROGRAM

Establish a fall protection and prevention program, for the protection of 
all employees exposed to fall hazards.  Within the program include company 
policy, identify responsibilities, education and training requirements, 
fall hazard identification, prevention and control measures, inspection, 
storage, care and maintenance of fall protection equipment and rescue and 
evacuation procedures in accordance with ASSE/SAFE Z359.1.

3.4.1   Training

Institute a fall protection training program.  As part of the Fall Hazard 
Protection and Prevention Program, provide training for each employee who 
might be exposed to fall hazards.  Provide training by a competent person 
for fall protection in accordance with USACE EM 385-1-1, Section 21.B.

3.4.2   Fall Protection Equipment and Systems

Enforce use of the fall protection equipment and systems designated for 
each specific work activity in the Fall Protection and Prevention Plan 
and/or AHA at all times when an employee is exposed to a fall hazard.  
Protect employees from fall hazards as specified in EM 385-1-1, Section 
21.  In addition to the required fall protection systems, safety skiff, 
personal floatation devices, life rings etc., are required when working 
above or next to water in accordance with USACE EM 385-1-1, Paragraphs 21.N 
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through 21.N.04.  Personal fall arrest systems are required when working 
from an articulating or extendible boom, swing stages, or suspended 
platform.  In addition, personal fall arrest systems are required when 
operating other equipment such as scissor lifts if the work platform is 
capable of being positioned outside the wheelbase.  The need for tying-off 
in such equipment is to prevent ejection of the employee from the equipment 
during raising, lowering, or travel.  Fall protection must comply with 
29 CFR 1926.500, Subpart M, USACE EM 385-1-1 and ASSE/SAFE A10.32.

3.4.2.1   Personal Fall Arrest Equipment

Personal fall arrest equipment, systems, subsystems, and components shall 
meet ASSE/SAFE Z359.1.  Only a full-body harness with a shock-absorbing 
lanyard or self-retracting lanyard is an acceptable personal fall arrest 
body support device.  Body belts may only be used as a positioning device 
system (for uses such as steel reinforcing assembly and in addition to an 
approved fall arrest system).  Harnesses shall have a fall arrest 
attachment affixed to the body support (usually a Dorsal D-ring) and 
specifically designated for attachment to the rest of the system.  Only 
locking snap hooks and carabiners shall be used. Webbing, straps, and ropes 
shall be made of synthetic fiber. The maximum free fall distance when using 
fall arrest equipment shall not exceed 6 feet.  The total fall distance and 
any swinging of the worker (pendulum-like motion) that can occur during a 
fall shall always be taken into consideration when attaching a person to a 
fall arrest system.

3.4.3   Fall Protection for Roofing Work

Implement fall protection controls based on the type of roof being 
constructed and work being performed.  Evaluate the roof area to be 
accessed for its structural integrity including weight-bearing capabilities 
for the projected loading.

a.  Low Sloped Roofs:

(1) For work within 6 feet of an edge, on low-slope roofs, protect 
personnel from falling by use of personal fall arrest systems, 
guardrails, or safety nets.

(2) For work greater than 6 feet from an edge, erect and install 
warning lines in accordance with 29 CFR 1926.500 and USACE 
EM 385-1-1.

b.  Steep-Sloped Roofs:  Work on steep-sloped roofs requires a personal 
fall arrest system, guardrails with toe-boards, or safety nets.  This 
requirement also includes residential or housing type construction.

3.4.4   Horizontal Lifelines

Design, install, certify and use under the supervision of a qualified 
person horizontal lifelines for fall protection as part of a complete fall 
arrest system which maintains a safety factor of 2 (29 CFR 1926.500).

3.4.5   Guardrails and Safety Nets

Design, install and use guardrails and safety nets in accordance with 
EM 385-1-1 and 29 CFR 1926 Subpart M.
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3.4.6   Rescue and Evacuation Procedures

When personal fall arrest systems are used, ensure that the mishap victim 
can self-rescue or can be rescued promptly should a fall occur.  Prepare a 
Rescue and Evacuation Plan and include a detailed discussion of the 
following: methods of rescue; methods of self-rescue; equipment used; 
training requirement; specialized training for the rescuers; procedures for 
requesting rescue and medical assistance; and transportation routes to a 
medical facility.  Include the Rescue and Evacuation Plan within the 
Activity Hazard Analysis (AHA) for the phase of work, in the Fall 
Protection and Prevention (FP&P) Plan, and the Accident Prevention Plan 
(APP).

3.5   EQUIPMENT

3.5.1   Material Handling Equipment

a.  Material handling equipment such as forklifts shall not be modified 
with work platform attachments for supporting employees unless 
specifically delineated in the manufacturer's printed operating 
instructions.

b.  The use of hooks on equipment for lifting of material must be in 
accordance with manufacturer's printed instructions.

c.  Operators of forklifts or power industrial trucks shall be licensed in 
accordance with OSHA.

3.5.2   Weight Handling Equipment

a.  Equip cranes and derricks as specified in EM 385-1-1, section 16. 

c.  Comply with the crane manufacturer's specifications and limitations for 
erection and operation of cranes and hoists used in support of the 
work.  Perform erection under the supervision of a designated person 
(as defined in ASME B30.5).  Perform all testing in accordance with the 
manufacturer's recommended procedures.

d.  Comply with ASME B30.5 for mobile and locomotive cranes, ASME B30.22 
for articulating boom cranes, ASME B30.3 for construction tower cranes, 
and ASME B30.8 for floating cranes and floating derricks.

e.  Under no circumstance shall a Contractor make a lift at or above 90 
percent of the cranes rated capacity in any configuration.

f.  When operating in the vicinity of overhead transmission lines, 
operators and riggers shall be alert to this special hazard and follow 
the requirements of USACE EM 385-1-1 Section 11 and ASME B30.5 or 
ASME B30.22 as applicable.

g.  Do not crane suspended personnel work platforms (baskets) unless the 
Contractor proves that using any other access to the work location 
would provide a greater hazard to the workers or is impossible.  Do not 
lift personnel with a line hoist or friction crane.

h.  Inspect, maintain, and recharge portable fire extinguishers as 
specified in NFPA 10, Standard for Portable Fire Extinguishers.
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i.  All employees must keep clear of loads about to be lifted and of 
suspended loads.

j.  Use cribbing when performing lifts on outriggers.

k.  The crane hook/block must be positioned directly over the load.  Side 
loading of the crane is prohibited.

l.  A physical barricade must be positioned to prevent personnel from 
entering the counterweight swing (tail swing) area of the crane.

m.  Certification records which include the date of inspection, signature 
of the person performing the inspection, and the serial number or other 
identifier of the crane that was inspected shall always be available 
for review by Contracting Officer personnel.

n.  Written reports listing the load test procedures used along with any 
repairs or alterations performed on the crane shall be available for 
review by Contracting Officer personnel.

o.  Certify that all crane operators have been trained in proper use of all 
safety devices (e.g. anti-two block devices).

3.5.3   USE OF EXPLOSIVES

Explosives shall not be used or brought to the project site without prior 
written approval from the Contracting Officer.  Such approval shall not 
relieve the Contractor of responsibility for injury to persons or for 
damage to property due to blasting operations.

Storage of explosives, when permitted on Government property, shall be only 
where directed and in approved storage facilities.  These facilities shall 
be kept locked at all times except for inspection, delivery, and withdrawal 
of explosives.

3.6   EXCAVATIONS

Soil classification must be performed by a competent person in accordance 
with 29 CFR 1926 and EM 385-1-1.

3.6.1   Utility Locations

All underground utilities in the work area must be positively identified by 
a third party, independent, private utility locating company in addition to 
any station locating service and coordinated with the station utility 
department.

3.6.2   Utility Location Verification

Physically verify underground utility locations, including utility depth, 
by hand digging using wood or fiberglass handled tools when any adjacent 
construction work is expected to come within three feet of the underground 
system.
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3.6.3   Utilities Within and Under Concrete, Bituminous Asphalt, and Other 
Impervious Surfaces

Utilities located within and under concrete slabs or pier structures, 
bridges, parking areas, and the like, are extremely difficult to identify. 
Whenever contract work involves chipping, saw cutting, or core drilling 
through concrete, bituminous asphalt or other impervious surfaces, the 
existing utility location must be coordinated with station utility 
departments in addition to location and depth verification by a third 
party, independent, private locating company.  The third party, 
independent, private locating company shall locate utility depth by use of 
Ground Penetrating Radar (GPR), X-ray, bore scope, or ultrasound prior to 
the start of demolition and construction. Outages to isolate utility 
systems must be used in circumstances where utilities are unable to be 
positively identified.  The use of historical drawings does not alleviate 
the contractor from meeting this requirement.

3.7   ELECTRICAL 

3.9.1   Portable Extension Cords 

Size portable extension cords in accordance with manufacturer ratings for 
the tool to be powered and protected from damage.  Immediately removed from 
service all damaged extension cords.  Portable extension cords shall meet 
the requirements of EM 385-1-1, NFPA 70E, and OSHA electrical standards.

3.8   WORK IN CONFINED SPACES

Comply with the requirements in Section 34 of USACE EM 385-1-1, OSHA 
29 CFR 1910, OSHA 29 CFR 1910.146, OSHA Directive CPL 2.100 and OSHA 
29 CFR 1926.  Any potential for a hazard in the confined space requires a 
permit system to be used.

a.  Entry Procedures.  Prohibit entry into a confined space by personnel 
for any purpose, including hot work, until the qualified person has 
conducted appropriate tests to ensure the confined or enclosed space is 
safe for the work intended and that all potential hazards are 
controlled or eliminated and documented.  (See Section 34 of USACE 
EM 385-1-1 for entry procedures.)  All hazards pertaining to the space 
shall be reviewed with each employee during review of the AHA.

b.  Forced air ventilation is required for all confined space entry 
operations and the minimum air exchange requirements must be maintained 
to ensure exposure to any hazardous atmosphere is kept below its' 
action level.

c.  Sewer wet wells require continuous atmosphere monitoring with audible 
alarm for toxic gas detection.

        -- End of Section --
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SECTION 01 42 00

SOURCES FOR REFERENCE PUBLICATIONS
08/10

PART 1   GENERAL

1.1   REFERENCES

Various publications are referenced in other sections of the specifications 
to establish requirements for the work.  These references are identified in 
each section by document number, date and title.  The document number used 
in the citation is the number assigned by the standards producing 
organization (e.g.   ASTM B564 Standard Specification for Nickel Alloy 
Forgings).  However, when the standards producing organization has not 
assigned a number to a document, an identifying number has been assigned 
for reference purposes.

1.2   ORDERING INFORMATION

The addresses of the standards publishing organizations whose documents are 
referenced in other sections of these specifications are listed below, and 
if the source of the publications is different from the address of the 
sponsoring organization, that information is also provided.  Documents 
listed in the specifications with numbers which were not assigned by the 
standards producing organization should be ordered from the source by title 
rather than by number.

AMERICAN CONCRETE INSTITUTE INTERNATIONAL (ACI)
38800 Country Club Drive
Farmington Hills, MI  48331
Ph:   248-848-3700
Fax:  248-848-3701
E-mail: bkstore@concrete.org
Internet:  http://www.concrete.org

AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS 
(AASHTO)
444 North Capital Street, NW, Suite 249
Washington, DC  20001
Ph:   202-624-5800
Fax:  202-624-5806
E-Mail: info@aashto.org
Internet:  http://www.aashto.org

AMERICAN HARDBOARD ASSOCIATION (AHA)
1210 West Northwest Highway
Palatine, IL 60067
Ph:   847-934-8800
Fax:  847-934-8803
E-mail:  aha@hardboard.org
Internet:  http://domensino/AHA/

AMERICAN RAILWAY ENGINEERING AND MAINTENANCE-OF-WAY ASSOCIATION 
(AREMA)
4501 Forbes Blvd., Suite 130
Lanham, MD  20706
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Ph:   301-459-3200
Fax:  301-459-8077
Internet: http://www.arema.org

AMERICAN SOCIETY OF SAFETY ENGINEERS (ASSE/SAFE)
1800 East Oakton Street
Des Plaines, IL  60018-2187
Ph:  847-699-2929
Fax:  847-768-3434
E-mail:  customerservice@asse.org
Internet:  http://www.asse.org

AMERICAN WATER WORKS ASSOCIATION (AWWA)
6666 West Quincy Avenue
Denver, CO  80235
Ph:  800-926-7337 
Fax: 303-347-0804
E-mail:  smorrison@awwa.org
Internet:  http://www.awwa.org

AMERICAN WELDING SOCIETY (AWS)
8669 NW 36 Street, #130550 N.W. LeJeune Road
Miami, FL  33166-6672
Ph:   800-443-9353 - 305-443-9353
Fax:  305-443-7559
E-mail:  info@aws.org or customerservice@awspubs.com
Internet: http://www.aws.org

AMERICAN WOOD PROTECTION ASSOCIATION (AWPA)
P.O. Box 361784
Birmingham, AL  35236-1784
Ph:   205-733-4077
Fax:  205-733-4075
E-mail:  email@awpa.com
Internet: http://www.awpa.com

ASME INTERNATIONAL (ASME)
Three Park Avenue, M/S 10E
New York, NY 10016-5990
Ph:   800-854-7179 or 800-843-2763
Fax:  212-591-7674
E-mail:  infocentral@asme.org
Internet:  http://www.asme.org

ASPHALT INSTITUTE (AI)
2696 Research Park Drive
Lexington, KY  40511-8480
Ph:   859-288-4960
Fax:  859-288-4999
E-mail:  info@asphaltinstitute.org
Internet:  http://www.asphaltinstitute.org

ASTM INTERNATIONAL (ASTM)
100 Barr Harbor Drive, P.O. Box C700
West Conshohocken, PA  19428-2959
Ph:   610-832-9585
Fax:  610-832-9555
E-mail: service@astm.org
Internet:  http://www.astm.org
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CONCRETE REINFORCING STEEL INSTITUTE (CRSI)
933 North Plum Grove Road
Schaumburg, IL  60173-4758
Ph:   847-517-1200 or 800-328-6306
Fax:  847-517-1206
Internet:  http://www.crsi.org/

FOUNDATION FOR CROSS-CONNECTION CONTROL AND HYDRAULIC RESEARCH 
(FCCCHR)
University of South California
Kaprielian Hall 200
Los Angeles, CA  90089-2531
Ph:   213-740-2032 or 866-545-6340
Fax:  213-740-8399
E-mail:  fccchr@usc.edu
Internet: http://www.usc.edu/dept/fccchr

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)
1 Batterymarch Park
Quincy, MA  02169-7471
Ph:   617-770-3000 or 800-344-3555
Fax:  617-770-0700
E-mail: webmaster@nfpa.org
Internet:  http://www.nfpa.org

NATIONAL INSTITUTE OF STANDARDS AND TECHNOLOGY (NIST)
100 Bureau Drive
Stop 1070
Gaithersburg, MD 20899-1070
Ph:  301-975-NIST (6478
E-mail: inquiries@nist.gov
Internet: http://www.nist.gov

U.S. ARMY CORPS OF ENGINEERS (USACE)
Order CRD-C DOCUMENTS from:
U.S. Army Engineer Waterways Experiment Station
ATTN:  Technical Report Distribution Section, Services
Branch, TIC
3909 Halls Ferry Road
Vicksburg, MS 39180-6199
E-mail: MTC-INFO@erdc.usace.army.mil
Internet: 
http://gsl.erdc.usace.army.mil/SL/MTC/handbook/handbook.htm
Order Other Documents from:
USACE Publications Depot
Attn:  CEHEC-IM-PD
2803 52nd Avenue
Hyattsville, MD  20781-1102
Ph:  301-394-0081
Fax: 301-394-0084
E-mail: pubs-army@usace.army.mil
Internet: http://www.usace.army.mil/publications
     or   
http://www.hnc.usace.army.mil/Missions/Engineering/TECHINFO.aspx

U.S. Code (USC)
Office of the Law Revision Counsel
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Internet: http://uscode.house.gov/lawrevisioncounsel.shtml 

U.S. DEPARTMENT OF DEFENSE (DOD)
Order DOD Documents from:
Room 3A750-The Pentagon
1400 Defense Pentagon
Washington, DC 20301-1400
Ph:  703-571-3343
FAX: 215-697-1462
E-mail: pia@hq.afis.asd.mil
Internet:  http://www.dod.gov
Obtain Military Specifications, Standards and Related Publications 
from:
Acquisition Streamlining and Standardization Information System 
(ASSIST)
Department of Defense Single Stock Point (DODSSP)
Document Automation and Production Service (DAPS)
Building 4/D
700 Robbins Avenue
Philadelphia, PA 19111-5094
Ph:   215-697-6396 - for account/password issues
Internet:  http://assist.daps.dla.mil/online/start/; account 
registration required
Obtain Unified Facilities Criteria (UFC) from:
Whole Building Design Guide (WBDG)
National Institute of Building Sciences (NIBS)
1090 Vermont Avenue NW, Suite 700
Washington, CD 20005
Ph:  202-289-7800
Fax: 202-289-1092
Internet:  http://www.wbdg.org/references/docs_refs.php

U.S. ENVIRONMENTAL PROTECTION AGENCY (EPA)
Ariel Rios Building
1200 Pennsylvania Avenue, N.W.
Washington, DC  20004
Ph:   202-272-0167
for Fax and E-mail see below
Internet:  http://www.epa.gov
--- Some EPA documents are available only from: 
National Technical Information Service (NTIS)
5301 Shawnee Road
Alexandria, VA  22312
Ph:  703-605-6050 or 1-688-584-8332
Fax: 703-605-6900
E-mail: info@ntis.gov
Internet: http://www.ntis.gov

U.S. FEDERAL AVIATION ADMINISTRATION (FAA)
Order for sale documents from:
Superintendent of Documents
U.S. Government Printing Office (GPO)
732 North Capitol Street, NW
Washington, DC 20401
Ph:   202-512-1800
Fax:  202-512-2104
E-mail: contactcenter@gpo.gov
Internet: http://www.gpoaccess.gov
Order free documents from:

SECTION 01 42 00  Page 4



PTO 0001 Lane Extension PAVING
MCB San Diego, CA

Federal Aviation Administration
Department of Transportation
800 Independence Avenue, SW
Washington, DC 20591
Ph:  1-866-835-5322
Internet:  http://www.faa.gov

U.S. FEDERAL HIGHWAY ADMINISTRATION (FHWA)
FHWA, Office of  Safety 
1200 New Jersey Ave., SE
Washington, DC  20590-
Ph:   202-366-0411
Fax:  202-366-2249
E-mail: contactcenter@gpo.gov
Internet: http://www.safety.fhwa.dot.gov
Order from:
Superintendent of Documents
U. S. Government Printing Office (GPO)
732 North Capitol Street, NW
Washington, DC 20401
Ph:   202-512-1800
Fax:  202-512-2104
E-mail: contactcenter@gpo.gov
Internet: http://www.gpoaccess.gov

U. S. GREEN BUILDING COUNCIL (USGBC)
2101 L St NW, Suite 500
Washington, D.C. 20037
Fax:   202-828-5110
E-mail:  info@usgbc.org
Internet:  http://www.usgbc.org

U.S. GENERAL SERVICES ADMINISTRATION (GSA)
General Services Administration
1800 F Street, NW
Washington, DC 20405
Ph: 202-501-0800
Internet:  www.GSA.gov
Obtain documents from:
Acquisition Streamlining and Standardization Information System 
(ASSIST)
Department of Defense Single Stock Point (DODSSP)
Document Automation and Production Service (DAPS)
Building 4/D
700 Robbins Avenue
Philadelphia, PA 19111-5094
Ph:   215-697-6396 - for account/password issues
Internet:  http://assist.daps.dla.mil/online/start/; account 
registration required

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)
8601 Adelphi Road 
College Park, MD 20740-6001
Ph:  866-272-6272
Fax: 301-837-0483
E-mail: contactcenter@gpo.gov
Internet: http://www.archives.gov
Order documents from:
Superintendent of Documents
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U.S.Government Printing Office (GPO)
732 North Capitol Street, NW
Washington, DC  20401
Ph:   202-512-1800
Fax:  202-512-2104
E-mail: contactcenter@gpo.gov
Internet:  http://www.gpoaccess.gov 

PART 2   PRODUCTS

Not used

PART 3   EXECUTION

Not used

        -- End of Section --
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SECTION 01 45 00.00 20

QUALITY CONTROL
11/11

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by the 
basic designation only.

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (2008; Errata 2011) Safety and Health 
Requirements Manual

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for Contractor Quality Control 
approval.  Submit the following in accordance with Section 01 33 00 
SUBMITTAL PROCEDURES

SD-01 Preconstruction Submittals

Construction Quality Control (QC) Plan; G

Submit a Construction QC Plan prior to start of construction.

1.3   INFORMATION FOR THE CONTRACTING OFFICER

Prior to commencing work on construction, the Contractor can obtain a 
single copy set of the current report forms from the Contracting Officer.  
The report forms will consist of the Contractor Production Report, 
Contractor Production Report (Continuation Sheet), Contractor Quality 
Control (CQC) Report, (CQC) Report (Continuation Sheet), Preparatory Phase 
Checklist, Initial Phase Checklist, Rework Items List, and Testing Plan and 
Log.

Deliver the following to the Contracting Officer during Construction:

a.  CQC Report:  Mail or hand-carry the original (wet signatures) and one 
copy by 10:00 AM the next working day after each day that work is 
performed and for every seven consecutive calendar days of no-work.

b.  Contractor Production Report:  Submit the report electronically by 
10:00 AM the next working day after each day that work is performed and 
for every seven consecutive calendar days of no-work.

c.  Preparatory Phase Checklist:  Original attached to the original CQC 
Report and one copy attached to each QC Report copy.

d.  Initial Phase Checklist:  Original attached to the original CQC Report 
and one copy attached to each QC Report copy.

f.  Field Test Reports:  Mail or hand-carry the original within two working 
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days after the test is performed, attached to the original CQC Report 
and one copy attached to each QC Report copy.

g.  Monthly Summary Report of Tests:  Mail or hand-carry the original 
attached to the last QC Report of the month.

h.  Testing Plan and Log:  Mail or hand-carry the original attached to the 
last CQC Report of each month and one copy attached to each CQC Report 
copy.  A copy of the final Testing Plan and Log shall be provided to 
the OMSI preparer for inclusion into the OMSI documentation.

i.  Rework Items List:  Submit lists containing new entries daily, in the 
same manner as the CQC Report.

j.  CQC Meeting Minutes:  Within two working days after the meeting is 
held, submit the report as an electronic attachment to the CQC Report.

k.  QC Certifications:  As required by the paragraph entitled "QC 
Certifications."

1.4   QC PROGRAM REQUIREMENTS

Establish and maintain a QC program as described in this section.  This QC 
program is a key element in meeting the objectives of NAVFAC Commissioning. 
The QC program consists of a QC Organization, QC Plan, QC Plan Meeting(s), 
a Coordination and Mutual Understanding Meeting, QC meetings, three phases 
of control, submittal review and approval, testing, completion inspections, 
and QC certifications and documentation necessary to provide materials, 
equipment, workmanship, fabrication, construction and operations which 
comply with the requirements of this Contract.  The QC program must cover 
on-site and off-site work and be keyed to the work sequence.  No 
construction work or testing may be performed unless the QC Manager is on 
the work site.  The QC Manager must report to an officer of the firm and 
not be subordinate to the Project Superintendent or the Project Manager.  
The QC Manager, Project Superintendent and Project Manager must work 
together effectively.  Although the QC Manager is the primary individual 
responsible for quality control, all individuals will be held responsible 
for the quality of work on the job.

1.4.1   Acceptance of the Construction Quality Control (QC) Plan

Acceptance of the QC Plan is required prior to the start of construction.  
The Contracting Officer reserves the right to require changes in the QC 
Plan and operations as necessary, including removal of personnel, to ensure 
the specified quality of work.  The Contracting Officer reserves the right 
to interview any member of the QC organization at any time in order to 
verify the submitted qualifications.  All QC organization personnel are 
subject to acceptance by the Contracting Officer.  The Contracting Officer 
may require the removal of any individual for non-compliance with quality 
requirements specified in the Contract.

1.4.2   Preliminary Construction Work Authorized Prior to Acceptance

The only construction work that is authorized to proceed prior to the 
acceptance of the QC Plan is mobilization of storage and office trailers, 
temporary utilities, and surveying.
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 1.4.3   Notification of Changes

Notify the Contracting Officer, in writing, of any proposed changes in the 
QC Plan or changes to the QC organization personnel, a minimum of 10 work 
days prior to a proposed change.  Proposed changes are subject to 
acceptance by the Contracting Officer.

1.5   QC ORGANIZATION

1.5.1   QC Manager

1.5.1.1   Duties

Provide a QC Manager at the work site to implement and manage the QC 
program.  The only duties and responsibilities of the QC Manager are to 
manage and implement the QC program on this Contract.  The QC Manager is 
required to attend the partnering meetings, QC Plan Meetings, Coordination 
and Mutual Understanding Meeting, conduct the QC meetings, perform the 
three phases of control, perform submittal review and approval, ensure 
testing is performed and provide QC certifications and documentation 
required in this Contract.  The QC Manager is responsible for managing and 
coordinating the three phases of control and documentation performed by  
testing laboratory personnel and any other inspection and testing personnel 
required by this Contract.  The QC Manager is the manager of all QC 
activities.

1.5.1.2   Qualifications

An individual with a minimum of 5 years combined experience in the 
following positions: Project Superintendent, QC Manager, Project Manager, 
Project Engineer or Construction Manager on similar size and type 
construction contracts which included the major trades that are part of 
this Contract.  The individual must have at least two years experience as a 
QC Manager.  The individual must be familiar with the requirements of 
EM 385-1-1, and have experience in the areas of hazard identification, 
safety compliance, and sustainability.

1.5.2   Construction Quality Management Training

In addition to the above experience and education requirements, the QC 
Manager must have completed the course entitled "Construction Quality 
Management (CQM) for Contractors."  If the QC Manager does not have a 
current certification, they must obtain the CQM for Contractors course 
certification within 90 days of award.  This course is periodically offered 
by the Naval Facilities Engineering Command and the Army Corps of 
Engineers.  Contact the Contracting Officer for information on the next 
scheduled class.

1.5.3   Alternate QC Manager Duties and Qualifications

Designate an alternate for the QC Manager at the work site to serve in the 
event of the designated QC Manager's absence.  The period of absence may 
not exceed two weeks at one time, and not more than 30 workdays during a 
calendar year.  The qualification requirements for the Alternate QC Manager 
must be the same as for the QC Manager.
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1.6   QUALITY CONTROL (QC) PLAN

1.6.1   Construction Quality Control (QC) Plan

1.6.1.1   Requirements

Provide, for acceptance by the Contracting Officer, a Construction QC Plan 
submitted in a three-ring binder that includes a table of contents, with 
major sections identified with tabs, with pages numbered sequentially, and 
that documents the proposed methods and responsibilities for accomplishing 
commissioning activities during the construction of the project:

a.  QC ORGANIZATION:  A chart showing the QC organizational structure.

b.  NAMES AND QUALIFICATIONS:  Names and qualifications, in resume format, 
for each person in the QC organization.  Include the CQM for 
Contractors course certifications for the QC Manager and Alternate QC 
Manager as required by the paragraphs entitled "Construction Quality 
Management Training" and "Alternate QC Manager Duties and 
Qualifications".

c.  DUTIES, RESPONSIBILITY AND AUTHORITY OF QC PERSONNEL:  Duties, 
responsibilities, and authorities of each person in the QC organization.

d.  OUTSIDE ORGANIZATIONS:  A listing of outside organizations, such as 
architectural and consulting engineering firms, that will be employed 
by the Contractor and a description of the services these firms will 
provide.

e.  APPOINTMENT LETTERS:  Letters signed by an officer of the firm 
appointing the QC Manager and Alternate QC Manager and stating that 
they are responsible for implementing and managing the QC program as 
described in this Contract.  Include in this letter the responsibility 
of the QC Manager and Alternate QC Manager to implement and manage the 
three phases of control, and their authority to stop work which is not 
in compliance with the Contract.  Letters of direction are to be issued 
by the QC Manager to all other QC Specialists outlining their duties, 
authorities, and responsibilities.  Include copies of the letters in 
the QC Plan.

f.  SUBMITTAL PROCEDURES AND INITIAL SUBMITTAL REGISTER:  Procedures for 
reviewing, approving, and managing submittals. Provide the name(s) of 
the person(s) in the QC organization authorized to review and certify 
submittals prior to approval.  Provide the initial submittal of the 
Submittal Register as specified in Section 01 33 00 SUBMITTAL 
PROCEDURES.

g.  TESTING LABORATORY INFORMATION:  Testing laboratory information 
required by the paragraphs entitled "Accreditation Requirements", as 
applicable.

h.  TESTING PLAN AND LOG:  A Testing Plan and Log that includes the tests 
required, referenced by the specification paragraph number requiring 
the test, the frequency, and the person responsible for each test.  Use 
Government forms to log and track tests.

i.  PROCEDURES TO COMPLETE REWORK ITEMS:  Procedures to identify, record, 
track, and complete rework items.  Use Government forms to record and 
track rework items.
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j.  DOCUMENTATION PROCEDURES:  Use Government form.

k.  LIST OF DEFINABLE FEATURES:  A Definable Feature of Work (DFOW) is a 
task that is separate and distinct from other tasks and has control 
requirements and work crews unique to that task.  A DFOW is identified 
by different trades or disciplines and is an item or activity on the 
construction schedule.  Include in the list of DFOWs, but not be 
limited to, all critical path activities on the NAS.  Include all 
activities for which this specification requires QC Specialists or 
specialty inspection personnel.  Provide separate DFOWs in the Network 
Analysis Schedule for each design development stage and submittal 
package.

l.  PROCEDURES FOR PERFORMING THE THREE PHASES OF CONTROL:  Identify 
procedures used to ensure the three phases of control to manage the 
quality on this project.  For each DFOW, a Preparatory and Initial 
phase checklist will be filled out during the Preparatory and Initial 
phase meetings.  Conduct the Preparatory and Initial Phases and 
meetings with a view towards obtaining quality construction by planning 
ahead and identifying potential problems for each DFOW.

m.  PERSONNEL MATRIX:  Not Applicable

n.  PROCEDURES FOR COMPLETION INSPECTION:  Procedures for identifying and 
documenting the completion inspection process.  Include in these 
procedures the responsible party for punch out inspection, pre-final 
inspection, and final acceptance inspection.

o.  TRAINING PROCEDURES AND TRAINING LOG:  Not Applicable

p.  ORGANIZATION AND PERSONNEL CERTIFICATIONS LOG:  Procedures for 
coordinating, tracking and documenting all certifications on 
subcontractors, testing laboratories, suppliers, personnel, etc.  QC 
Manager will ensure that certifications are current, appropriate for 
the work being performed, and will not lapse during any period of the 
contract that the work is being performed.

1.7   QC PLAN MEETINGS

Prior to submission of the QC Plan, the QC Manager will meet with the 
Contracting Officer to discuss the QC Plan requirements of this Contract. 
The purpose of this meeting is to develop a mutual understanding of the QC 
Plan requirements prior to plan development and submission and to agree on 
the Contractor's list of DFOWs.

1.8   COORDINATION AND MUTUAL UNDERSTANDING MEETING

After submission of the QC Plan, and prior to the start of construction, 
the QC Manager will meet with the Contracting Officer to present the QC 
program required by this Contract.  When a new QC Manager is appointed, the 
coordination and mutual understanding meeting shall be repeated.

1.8.1   Purpose

The purpose of this meeting is to develop a mutual understanding of the QC 
details, including documentation, administration for on-site and off-site 
work, design intent, environmental requirements and procedures, 
coordination of activities to be performed, and the coordination of the 
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Contractor's management, production, and QC personnel.  At the meeting, the 
Contractor will be required to explain in detail how three phases of 
control will be implemented for each DFOW, as well as how each DFOW will be 
affected by each management plan or requirement as listed below:

a.  Waste Management Plan.

c.  Procedures for noise and acoustics management.

d.  Environmental Protection Plan.

e.  Environmental regulatory requirements.

1.8.2   Coordination of Activities

Coordinate activities included in various sections to assure efficient and 
orderly installation of each component.  Coordinate operations included 
under different sections that are dependent on each other for proper 
installation and operation.  Coordinate prefunctional tests and startup 
testing with Cx.

1.8.3   Attendees

As a minimum, the Contractor's personnel required to attend include an 
officer of the firm, the Project Manager, Project Superintendent, QC 
Manager, Alternate QC Manager, and subcontractor representatives.  Each 
subcontractor who will be assigned QC responsibilities shall have a 
principal of the firm at the meeting.  Minutes of the meeting will be 
prepared by the QC Manager and signed by the Contractor and the Contracting 
Officer.  Provide a copy of the signed minutes to all attendees and include 
in the QC Plan.

1.9   QC MEETINGS

After the start of construction, conduct weekly QC meetings by the QC 
Manager at the work site with the Project Superintendent and the foremen 
who are performing the work of the DFOWs.  The QC Manager is to prepare the 
minutes of the meeting and provide a copy to the Contracting Officer within 
two working days after the meeting.  The Contracting Officer may attend 
these meetings.  As a minimum, accomplish the following at each meeting:

a.  Review the minutes of the previous meeting.

b.  Review the schedule and the status of work and rework.

c.  Review the status of submittals.

d.  Review the work to be accomplished in the next two weeks and 
documentation required.

e.  Resolve QC and production problems (RFI, etc.).

f.  Address items that may require revising the QC Plan.

g.  Review Accident Prevention Plan (APP).

h.  Review environmental requirements and procedures.
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i.  Review Waste Management Plan.

k.  Review Environmental Management Plan.

l.  Review the status of training completion.

1.10   THREE PHASES OF CONTROL

Adequately cover both on-site and off-site work with the Three Phases of 
Control and include the following for each DFOW.

1.10.1   Preparatory Phase

Notify the Contracting Officer at least two work days in advance of each 
preparatory phase meeting.  The meeting will be conducted by the QC Manager 
and attended by the Project Superintendent and the foreman responsible for 
the DFOW.  When the DFOW will be accomplished by a subcontractor, that 
subcontractor's foreman shall attend the preparatory phase meeting.  
Document the results of the preparatory phase actions in the daily 
Contractor Quality Control Report and in the Preparatory Phase Checklist.  
Perform the following prior to beginning work on each DFOW:

a.  Review each paragraph of the applicable specification sections.

b.  Review the Contract drawings.

c.  Verify that field measurements are as indicated on construction and/or 
shop drawings before confirming product orders, in order to minimize 
waste due to excessive materials.

d.  Verify that appropriate shop drawings and submittals for materials and 
equipment have been submitted and approved.  Verify receipt of approved 
factory test results, when required.

e.  Review the testing plan and ensure that provisions have been made to 
provide the required QC testing.

f.  Examine the work area to ensure that the required preliminary work has 
been completed.

g.  Coordinate the schedule of product delivery to designated prepared 
areas in order to minimize site storage time and potential damage to 
stored materials.

h.  Arrange for the return of shipping/packaging materials, such as wood 
pallets, where economically feasible.

i.  Examine the required materials, equipment and sample work to ensure 
that they are on hand and conform to the approved shop drawings and 
submitted data.

j.  Discuss specific controls used and construction methods, construction 
tolerances, workmanship standards, and the approach that will be used 
to provide quality construction by planning ahead and identifying 
potential problems for each DFOW.

k.  Review the APP and appropriate Activity Hazard Analysis (AHA) to ensure 
that applicable safety requirements are met, and that required Material 
Safety Data Sheets (MSDS) are submitted.
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1.10.2   Initial Phase

Notify the Contracting Officer at least two work days in advance of each 
initial phase.  When construction crews are ready to start work on a DFOW, 
conduct the initial phase with the Project Superintendent and the foreman 
responsible for that DFOW.  Observe the initial segment of the DFOW to 
ensure that the work complies with Contract requirements.  Document the 
results of the initial phase in the daily CQC Report and in the Initial 
Phase Checklist.  Repeat the initial phase for each new crew to work 
on-site, or when acceptable levels of specified quality are not being met.  
Perform the following for each DFOW:

a.  Establish the quality of workmanship required.

b.  Resolve conflicts.

c.  Ensure that testing is performed by the approved laboratory.

d.  Check work procedures for compliance with the APP and the appropriate 
AHA to ensure that applicable safety requirements are met.

1.10.3   Follow-Up Phase

Perform the following for on-going work daily, or more frequently as 
necessary, until the completion of each DFOW and document in the daily CQC 
Report:

a.  Ensure the work is in compliance with Contract requirements.

b.  Maintain the quality of workmanship required.

c.  Ensure that testing is performed by the approved laboratory.

d.  Ensure that rework items are being corrected.

e.  Assure manufacturers representatives have performed necessary 
inspections if required and perform safety inspections.

1.10.4   Additional Preparatory and Initial Phases

Conduct additional preparatory and initial phases on the same DFOW if the 
quality of on-going work is unacceptable, if there are changes in the 
applicable QC organization, if there are changes in the on-site production 
supervision or work crew, if work on a DFOW is resumed after substantial 
period of inactivity, or if other problems develop.

1.10.5   Notification of Three Phases of Control for Off-Site Work

Notify the Contracting Officer at least two weeks prior to the start of the 
preparatory and initial phases.

1.11   SUBMITTAL REVIEW AND APPROVAL

Procedures for submission, review and approval of submittals are described 
in Section 01 33 00 SUBMITTAL PROCEDURES.
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1.12   TESTING

Except as stated otherwise in the specification sections, perform sampling 
and testing required under this Contract.

1.12.1   Accreditation Requirements

Construction materials testing laboratories must be accredited by a 
laboratory accreditation authority and will be required to submit a copy of 
the Certificate of Accreditation and Scope of Accreditation.  The 
laboratory's scope of accreditation must include the appropriate ASTM 
standards (E 329, C 1077, D 3666, D 3740, A 880, E 543) listed in the 
technical sections of the specifications.  Laboratories engaged in 
Hazardous Materials Testing shall meet the requirements of OSHA and EPA.  
The policy applies to the specific laboratory performing the actual 
testing, not just the Corporate Office.

1.12.2   Laboratory Accreditation Authorities

Laboratory Accreditation Authorities include the National Voluntary 
Laboratory Accreditation Program (NVLAP) administered by the National 
Institute of Standards and Technology at 
http://ts.nist.gov/ts/htdocs/210/214/214.htm , the American Association of 
State Highway and Transportation Officials (AASHTO) program at 
http://www.transportation.org/aashto/home.nsf/frontpage , International 
Accreditation Services, Inc. (IAS) at http://www.iasonline.org, U. S. Army 
Corps of Engineers Materials Testing Center (MTC)at 
http://www.wes.army.mil/SL/MTC/, the American Association for Laboratory 
Accreditation (A2LA) program at http://www.a2la.org/, the Washington 
Association of Building Officials (WABO) at http://www.wabo.org/  (Approval 
authority for WABO is limited to projects within Washington State), and the 
Washington Area Council of Engineering Laboratories (WACEL) at 
http://www.wacel.org/labaccred.html (Approval authority by WACEL is limited 
to projects within Facilities Engineering Command (FEC) Washington 
geographical area).

1.12.3   Capability Check

The Contracting Officer retains the right to check laboratory equipment in 
the proposed laboratory and the laboratory technician's testing procedures, 
techniques, and other items pertinent to testing, for compliance with the 
standards set forth in this Contract.

1.12.4   Test Results

Cite applicable Contract requirements, tests or analytical procedures 
used.  Provide actual results and include a statement that the item tested 
or analyzed conforms or fails to conform to specified requirements.  If the 
item fails to conform, notify the Contracting Officer immediately.  
Conspicuously stamp the cover sheet for each report in large red letters 
"CONFORMS" or "DOES NOT CONFORM" to the specification requirements, 
whichever is applicable.  Test results must be signed by a testing 
laboratory representative authorized to sign certified test reports.  
Furnish the signed reports, certifications, and other documentation to the 
Contracting Officer via the QC Manager.  Furnish a summary report of field 
tests at the end of each month, per the paragraph entitled "INFORMATION FOR 
THE CONTRACTING OFFICER".
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1.12.5   Test Reports and Monthly Summary Report of Tests

Furnish the signed reports, certifications, and a summary report of field 
tests at the end of each month to the Contracting Officer.  Attach a copy 
of the summary report to the last daily Contractor Quality Control Report 
of each month.  Provide a copy of the signed test reports and 
certifications to the OMSI preparer for inclusion into the OMSI 
documentation.

1.13   QC CERTIFICATIONS

1.13.1   CQC Report Certification

Contain the following statement within the CQC Report:  "On behalf of the 
Contractor, I certify that this report is complete and correct and 
equipment and material used and work performed during this reporting period 
is in compliance with the contract drawings and specifications to the best 
of my knowledge, except as noted in this report."

1.13.2   Invoice Certification

Furnish a certificate to the Contracting Officer with each payment request, 
signed by the QC Manager, attesting that as-built drawings are current, 
coordinated and attesting that the work for which payment is requested, 
including stored material, is in compliance with Contract requirements.

1.13.3   Completion Certification

Upon completion of work under this Contract, the QC Manager shall furnish a 
certificate to the Contracting Officer attesting that "the work has been 
completed, inspected, tested and is in compliance with the Contract." 
Provide a copy of this final QC Certification for completion to the OMSI 
preparer for inclusion into the OMSI documentation.

1.14   COMPLETION INSPECTIONS

1.14.1   Punch-Out Inspection

Near the completion of all work or any increment thereof, established by a 
completion time stated in the Contract Clause entitled "Commencement, 
Prosecution, and Completion of Work," or stated elsewhere in the 
specifications, the QC Manager and the CA must conduct an inspection of the 
work and develop a "punch list" of items which do not conform to the 
approved drawings, specifications and Contract.  Include in the punch list 
any remaining items on the "Rework Items List", which were not corrected 
prior to the Punch-Out Inspection.  Include within the punch list the 
estimated date by which the deficiencies will be corrected.  Provide a copy 
of the punch list to the Contracting Officer.  The QC Manager, or staff, 
must make follow-on inspections to ascertain that all deficiencies have 
been corrected.  Once this is accomplished, notify the Government that the 
facility is ready for the Government "Pre-Final Inspection".

1.14.2   Pre-Final Inspection

The Government and QCM will perform this inspection to verify that the 
facility is complete and ready to be occupied.  A Government "Pre-Final 
Punch List" will be documented by the CQM as a result of this inspection.  
The QC Manager will ensure that all items on this list are corrected prior 
to notifying the Government that a "Final" inspection with the Client can 
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be scheduled.  Any items noted on the "Pre-Final" inspection must be 
corrected in a timely manner and be accomplished before the contract 
completion date for the work,or any particular increment thereof, if the 
project is divided into increments by separate completion dates.

1.14.3   Final Acceptance Inspection

Notify the Contracting Officer at least 14 calendar days prior to the date 
a final acceptance inspection can be held. State within the notice that all 
items previously identified on the pre-final punch list will be corrected 
and acceptable, along with any other unfinished Contract work, by the date 
of the final acceptance inspection.  The Contractor must be represented by 
the QC Manager, the Project Superintendent, and others deemed necessary.  
Attendees for the Government will include the Contracting Officer, other 
FEAD/ROICC personnel, and personnel representing the Client.  Failure of 
the Contractor to have all contract work acceptably complete for this 
inspection will be cause for the Contracting Officer to bill the Contractor 
for the Government's additional inspection cost in accordance with the 
Contract Clause entitled "Inspection of Construction."

1.15   DOCUMENTATION

Maintain current and complete records of on-site and off-site QC program 
operations and activities.

1.15.1   Construction Documentation

Reports are required for each day that work is performed and must be 
attached to the Contractor Quality Control Report prepared for the same 
day.  Maintain current and complete records of on-site and off-site QC 
program operations and activities.  The forms identified under the 
paragraph "INFORMATION FOR THE CONTRACTING OFFICER" will be used.  Reports 
are required for each day work is performed.  Account for each calendar day 
throughout the life of the Contract.  Every space on the forms must be 
filled in.  Use N/A if nothing can be reported in one of the spaces.  The 
Project Superintendent and the QC Manager must prepare and sign the 
Contractor Production and CQC Reports, respectively.  The reporting of work 
must be identified by terminology consistent with the construction 
schedule.  In the "remarks" sections of the reports, enter pertinent 
information including directions received, problems encountered during 
construction, work progress and delays, conflicts or errors in the drawings 
or specifications, field changes, safety hazards encountered, instructions 
given and corrective actions taken, delays encountered and a record of 
visitors to the work site, quality control problem areas, deviations from 
the QC Plan, construction deficiencies encountered, meetings held.  For 
each entry in the report(s), identify the Schedule Activity No. that is 
associated with the entered remark.

1.15.2   Quality Control Validation

Establish and maintain the following in a series of three ring binders.  
Binders shall be divided and tabbed as shown below.  These binders must be 
readily available to the Contracting Officer during all business hours.

a.  All completed Preparatory and Initial Phase Checklists, arranged by 
specification section.

b.  All milestone inspections, arranged by Activity Number.
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c.  An up-to-date copy of the Testing Plan and Log with supporting field 
test reports, arranged by specification section.

d.  Copies of all contract modifications, arranged in numerical order.  
Also include documentation that modified work was accomplished.

e.  An up-to-date copy of the Rework Items List.

f.  Maintain up-to-date copies of all punch lists issued by the QC staff to 
the Contractor and Sub-Contractors and all punch lists issued by the 
Government.

1.15.3   Testing Plan and Log

As tests are performed, the QC Manager will record on the "Testing Plan and 
Log" the date the test was performed and the date the test results were 
forwarded to the Contracting Officer.  Attach a copy of the updated 
"Testing Plan and Log" to the last daily CQC Report of each month, per the 
paragraph "INFORMATION FOR THE CONTRACTING OFFICER".  Provide a copy of the 
final "Testing Plan and Log" to the OMSI preparer for inclusion into the 
OMSI documentation.

1.15.4   Rework Items List

The QC Manager must maintain a list of work that does not comply with the 
Contract, identifying what items need to be reworked, the date the item was 
originally discovered, the date the item will be corrected by, and the date 
the item was corrected.  There is no requirement to report a rework item 
that is corrected the same day it is discovered.  Attach a copy of the 
"Rework Items List" to the last daily CQC Report of each month.  The 
Contractor is responsible for including those items identified by the 
Contracting Officer.

1.15.5   As-Built Drawings

The QC Manager is required to ensure the as-built drawings, required by 
Section 01 78 00 CLOSEOUT SUBMITTALS are kept current on a daily basis and 
marked to show deviations which have been made from the Contract drawings.  
Ensure each deviation has been identified with the appropriate modifying 
documentation (e.g. PC No., Modification No., Request for Information No., 
etc.).  The QC Manager must initial each revision.  Upon completion of 
work, the QC Manager will furnish a certificate attesting to the accuracy 
of the as-built drawings prior to submission to the Contracting Officer.

1.16   NOTIFICATION ON NON-COMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
non-compliance with the Contract.  Take immediate corrective action after 
receipt of such notice.  Such notice, when delivered to the Contractor at 
the work site, shall be deemed sufficient for the purpose of notification.  
If the Contractor fails or refuses to comply promptly, the Contracting 
Officer may issue an order stopping all or part of the work until 
satisfactory corrective action has been taken.  No part of the time lost 
due to such stop orders will be made the subject of claim for extension of 
time for excess costs or damages by the Contractor.

PART 2   PRODUCTS

Not Used
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PART 3   EXECUTION

3.1   PREPARATION

Designate receiving/storage areas for incoming material to be delivered 
according to installation schedule and to be placed convenient to work area 
in order to minimize waste due to excessive materials handling and 
misapplication.  Store and handle materials in a manner as to prevent loss 
from weather and other damage.  Keep materials, products, and accessories 
covered and off the ground, and store in a dry, secure area.  Prevent 
contact with material that may cause corrosion, discoloration, or 
staining.  Protect all materials and installations from damage by the 
activities of other trades.

        -- End of Section --
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SECTION 01 50 00

TEMPORARY CONSTRUCTION FACILITIES AND CONTROLS
08/09

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

AMERICAN WATER WORKS ASSOCIATION (AWWA)

AWWA C511 (2007) Standard for Reduced-Pressure 
Principle Backflow Prevention Assembly

FOUNDATION FOR CROSS-CONNECTION CONTROL AND HYDRAULIC RESEARCH 
(FCCCHR)

FCCCHR List (continuously updated) List of Approved 
Backflow Prevention Assemblies

FCCCHR Manual (10th Edition) Manual of Cross-Connection 
Control

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

NFPA 241 (2013) Standard for Safeguarding 
Construction,Alteration, and Demolition 
Operations

NFPA 70 (2014; AMD 1 2013; Errata 1 2013; AMD 2 
2013; Errata 2 2013; AMD 3 2014; Errata 3 
2014) National Electrical Code

U.S. FEDERAL AVIATION ADMINISTRATION (FAA)

FAA AC 70/7460-1 (2007; Rev K) Obstruction Marking and 
Lighting

U.S. FEDERAL HIGHWAY ADMINISTRATION (FHWA)

MUTCD (2009) Manual on Uniform Traffic Control 
Devices

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for Contractor Quality Control 
approval.  Submit the following in accordance with Section 01 33 00 
SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Construction site plan; G
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Traffic control plan; G

SD-06 Test Reports

Backflow Preventer Tests; G

SD-07 Certificates

Backflow Tester Certification; G

Backflow Preventers Certificate of Full Approval

1.3   CONSTRUCTION SITE PLAN

Prior to the start of work, submit a site plan showing the locations and 
dimensions of temporary facilities (including layouts and details, 
equipment and material storage area (onsite and offsite), and access and 
haul routes, avenues of ingress/egress to the fenced area and details of 
the fence installation.  Identify any areas which may have to be graveled 
to prevent the tracking of mud.  Indicate if the use of a supplemental or 
other staging area is desired. Show locations of safety and construction 
fences, site trailers, construction entrances, trash dumpsters, temporary 
sanitary facilities, and worker parking areas.

1.4   BACKFLOW PREVENTERS CERTIFICATE

Certificate of Full Approval from FCCCHR List, University of Southern 
California, attesting that the design, size and make of each backflow 
preventer has satisfactorily passed the complete sequence of performance 
testing and evaluation for the respective level of approval.  Certificate 
of Provisional Approval will not be acceptable.

1.4.1   Backflow Tester Certificate

Prior to testing, submit to the Contracting Officer certification issued by 
the State or local regulatory agency attesting that the backflow tester has 
successfully completed a certification course sponsored by the regulatory 
agency.  Tester must not be affiliated with any company participating in 
any other phase of this Contract.

1.4.2   Backflow Prevention Training Certificate

Submit a certificate recognized by the State or local authority that states 
the Contractor has completed at least 10 hours of training in backflow 
preventer installations.  The certificate must be current.

PART 2   PRODUCTS

2.1   TEMPORARY SIGNAGE

2.1.1   Bulletin Board

Immediately upon beginning of work, provide a weatherproof glass-covered 
bulletin board not less than 36 by 48 inches in size for displaying the 
Equal Employment Opportunity poster, a copy of the wage decision contained 
in the contract, Wage Rate Information poster, and other information 
approved by the Contracting Officer.  

SECTION 01 50 00  Page 2



PTO 0001 Lane Extension PAVING
MCB San Diego, CA

2.1.2   Project and Safety Signs

The requirements for the signs, their content, and location are as 
specified in Section 01 58 00 PROJECT IDENTIFICATION. Erect signs within 15 
days after receipt of the notice to proceed.  Correct the data required by 
the safety sign daily, with light colored metallic or non-metallic numerals.

2.2   TEMPORARY TRAFFIC CONTROL

2.2.1   Haul Roads

Construct access and haul roads necessary for proper prosecution of the 
work under this contract.  Construct with suitable grades and widths; sharp 
curves, blind corners, and dangerous cross traffic are be avoided.  Provide 
necessary lighting, signs, barricades, and distinctive markings for the 
safe movement of traffic.  The method of dust control, although optional, 
must be adequate to ensure safe operation at all times.  Location, grade, 
width, and alignment of construction and hauling roads are subject to 
approval by the Contracting Officer.  Lighting must be adequate to assure 
full and clear visibility for full width of haul road and work areas during 
any night work operations.

2.2.2   Barricades

Erect and maintain temporary barricades to limit public access to hazardous 
areas.  Whenever safe public access to paved areas such as roads, parking 
areas or sidewalks is prevented by construction activities or as otherwise 
necessary to ensure the safety of both pedestrian and vehicular traffic 
barricades will be required.  Securely place barricades clearly visible 
with adequate illumination to provide sufficient visual warning of the 
hazard during both day and night.

2.2.3   Fencing

Provide fencing along the construction site at all open excavations and 
tunnels to control access by unauthorized people.  

a.  The safety fencing must be a high visibility orange colored, high 
density polyethylene grid or approved equal, a minimum of 42 inches 
high, supported and tightly secured to steel posts located on maximum 
10 foot centers, constructed at the approved location.  Install fencing 
to be able to restrain a force of at least 250 pounds against it.

2.2.4   Temporary Wiring

Provide temporary wiring in  accordance with NFPA 241 and NFPA 70.  Include 
frequent inspection of all equipment and apparatus.

2.2.5   Backflow Preventers

Reduced pressure principle type conforming to the applicable requirements 
AWWA C511.  Provide backflow preventers complete with 150 pound flanged 
cast iron or bronze mounted gate valve and strainer, 304 stainless steel or 
bronze, internal parts.  The particular make, model/design, and size of 
backflow preventers to be installed must be included in the latest edition 
of the List of Approved Backflow Prevention Assemblies issued by the 
FCCCHR List and be accompanied by a Certificate of Full Approval from 
FCCCHR List.  After installation conduct Backflow Preventer Tests and 
provide test reports verifying that the installation meets the FCCCHR Manual
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 Standards. 

PART 3   EXECUTION

3.1   EMPLOYEE PARKING

Contractor employees will park privately owned vehicles in an area 
designated by the Contracting Officer.  This area will be within reasonable 
walking distance of the construction site.  Contractor employee parking 
must not interfere with existing and established parking requirements of 
the government installation.

3.2   TEMPORARY BULLETIN BOARD

Locate the bulletin board at the project site in a conspicuous place easily 
accessible to all employees, as approved by the Contracting Officer.

3.3   AVAILABILITY AND USE OF UTILITY SERVICES

3.3.1   Temporary Utilities

Provide temporary utilities required for construction.  Materials may be 
new or used, must be adequate for the required usage, not create unsafe 
conditions, and not violate applicable codes and standards.

3.3.2   Sanitation

a.  Provide and maintain within the construction area minimum 
field-type sanitary facilities approved by the Contracting Officer and 
periodically empty wastes into a municipal, district, or station 
sanitary sewage system, or remove waste to a commercial facility.  
Obtain approval from the system owner prior to discharge into any 
municipal, district, or commercial sanitary sewer system.  Any 
penalties and / or fines associated with improper discharge will be the 
responsibility of the Contractor. Coordinate with the Contracting 
Officer and follow station regulations and procedures when discharging 
into the station sanitary sewer system.  Maintain these conveniences at 
all times without nuisance.  Include provisions for pest control and 
elimination of odors. Government toilet facilities will not be 
available to Contractor's personnel.

3.3.3   Telephone

Make arrangements and pay all costs for telephone facilities desired.

3.3.4   Obstruction Lighting of Cranes

Provide a minimum of 2 aviation red or high intensity white obstruction 
lights on temporary structures (including cranes) over 100 feet above 
ground level.  Light construction and installation must comply with 
FAA AC 70/7460-1.  Lights must be operational during periods of reduced 
visibility, darkness, and as directed by the Contracting Officer.

3.3.5   Fire Protection

Provide temporary fire protection equipment for the protection of personnel 
and property during construction.  Remove debris and flammable materials  
weekly to minimize potential hazards.
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3.4   TRAFFIC PROVISIONS

3.4.1   Maintenance of Traffic

a.  Conduct operations in a manner that will not close any thoroughfare or 
interfere in any way with traffic on railways or highways except with 
written permission of the Contracting Officer at least 15 calendar days 
prior to the proposed modification date, and provide a Traffic Control 
Plan detailing the proposed controls to traffic movement for approval.  
The plan must be in accordance with State and local regulations and the 
MUTCD, Part VI.  Contractor may move oversized and slow-moving vehicles 
to the worksite provided requirements of the highway authority have 
been met.

b.  Conduct work so as to minimize obstruction of traffic, and maintain 
traffic on at least half of the roadway width at all times.  Obtain 
approval from the Contracting Officer prior to starting any activity 
that will obstruct traffic.

c.  Provide, erect, and maintain, at contractors expense, lights, barriers, 
signals, passageways, detours, and other items, that may be required by 
the Life Safety Signage, overhead protection authority having 
jurisdiction.

3.4.2   Protection of Traffic

Maintain and protect traffic on all affected roads during the construction 
period except as otherwise specifically directed by the Contracting 
Officer.  Measures for the protection and diversion of traffic, including 
the provision of watchmen and flagmen, erection of barricades, placing of 
lights around and in front of equipment the work, and the erection and 
maintenance of adequate warning, danger, and direction signs, will be as 
required by the State and local authorities having jurisdiction. Protect 
the traveling public from damage to person and property.  Minimize the 
interference with public traffic on roads selected for hauling material to 
and from the site.  Investigate the adequacy of existing roads and their 
allowable load limit.  Contractor is responsible for the repair of any 
damage to roads caused by construction operations.

3.4.3   Dust Control

Dust control methods and procedures must be approved by the Contracting 
Officer.  Treat dust abatement on access roads with applications of calcium 
chloride, water sprinklers, or similar methods or treatment.

3.5   CONTRACTOR'S TEMPORARY FACILITIES

3.5.1   Safety

Protect the integrity of any installed safety systems or personnel safety 
devices.  If entrance into systems serving safety devices is required, the 
Contractor must obtain prior approval from the Contracting Officer.  If it 
is temporarily necessary to remove or disable personnel safety devices in 
order to accomplish contract requirements, provide alternative means of 
protection prior to removing or disabling any permanently installed safety 
devices or equipment and obtain approval from the Contracting Officer.
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3.5.2   Administrative Field Offices

Provide and maintain administrative field office facilities within the 
construction area at the designated site.  Government office and warehouse 
facilities will not be available to the Contractor's personnel.

3.5.3   Storage Area

Construct a temporary 6 foot high chain link fence around trailers and 
materials.  Include plastic strip inserts, colored brown, so that 
visibility through the fence is obstructed.  Fence posts may be driven, in 
lieu of concrete bases, where soil conditions permit.  Do not place or 
store Trailers, materials, or equipment outside the fenced area unless such 
trailers, materials, or equipment are assigned a separate and distinct 
storage area by the Contracting Officer away from the vicinity of the 
construction site but within the installation boundaries.  Trailers, 
equipment, or materials must not be open to public view with the exception 
of those items which are in support of ongoing work on any given day.  Do 
not stockpile materials outside the fence in preparation for the next day's 
work.  Park mobile equipment, such as tractors, wheeled lifting equipment, 
cranes, trucks, and like equipment within the fenced area at the end of 
each work day.

3.5.4   Supplemental Storage Area

Upon Contractor's request, the Contracting Officer will designate another 
or supplemental area for the Contractor's use and storage of trailers, 
equipment, and materials.  This area may not be in close proximity of the 
construction site but will be within the installation boundaries.  Fencing 
of materials or equipment will not be required at this site; however, the 
Contractor is responsible for cleanliness and orderliness of the area used 
and for the security of any material or equipment stored in this area.  
Utilities will not be provided to this area by the Government.

3.5.5   Appearance of Trailers

a.  Trailers utilized by the Contractor for administrative or material 
storage purposes must present a clean and neat exterior appearance and 
be in a state of good repair.  Trailers which, in the opinion of the 
Contracting Officer, require exterior painting or maintenance will not 
be allowed on installation property.

3.5.6   Maintenance of Storage Area

a.  Keep fencing in a state of good repair and proper alignment.  Grassed 
or unpaved areas, which are not established roadways, will be covered 
with a layer of gravel as necessary to prevent rutting and the tracking 
of mud onto paved or established roadways, should the Contractor elect 
to traverse them with construction equipment or other vehicles; gravel 
gradation will be at the Contractor's discretion.  Mow and maintain 
grass located within the boundaries of the construction site for the 
duration of the project.  Grass and vegetation along fences, buildings, 
under trailers, and in areas not accessible to mowers will be edged or 
trimmed neatly.

3.5.7   Security Provisions

Provide adequate outside security lighting at the Contractor's temporary 
facilities.  The Contractor will be responsible for the security of its own 
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equipment; in addition, the Contractor  will notify the appropriate law 
enforcement agency requesting periodic security checks of the temporary 
project field office.

3.5.8   Weather Protection of Temporary Facilities and Stored Materials

Take necessary precautions to ensure that roof openings and other critical 
openings in the building are monitored carefully.  Take immediate actions 
required to seal off such openings when rain or other detrimental weather 
is imminent, and at the end of each workday.  Ensure that the openings are 
completely sealed off to protect materials and equipment in the building 
from damage.

3.5.8.1   Building and Site Storm Protection

When a warning of gale force winds is issued, take precautions to minimize 
danger to persons, and protect the work and nearby Government property.  
Precautions must include, but are not limited to, closing openings; 
removing loose materials, tools and equipment from exposed locations; and 
removing or securing scaffolding and other temporary work.  Close openings 
in the work when storms of lesser intensity pose a threat to the work or 
any nearby Government property.

3.6   TEMPORARY PROJECT SAFETY FENCING

As soon as practicable, but not later than 15 days after the date 
established for commencement of work, furnish and erect temporary project 
safety fencing at the work site.  Maintain the safety fencing during the 
life of the contract and, upon completion and acceptance of the work, will 
become the property of the Contractor and be removed from the work site.

3.7   CLEANUP

Remove construction debris, waste materials, packaging material and the 
like from the work site daily.  Any dirt or mud which is tracked onto paved 
or surfaced roadways must be cleaned away.  Store any salvageable materials 
resulting from demolition activities within the fenced area described above 
or at the supplemental storage area.  Neatly stack stored materials not in 
trailers, whether new or salvaged.

3.8   RESTORATION OF STORAGE AREA

Upon completion of the project remove the bulletin board, signs, 
barricades, haul roads, and any other temporary products from the site.  
After removal of trailers, materials, and equipment from within the fenced 
area, remove the fence that will become the property of the Contractor.  
Restore areas used by the Contractor for the storage of equipment or 
material, or other use to the original or better condition.  Remove gravel 
used to traverse grassed areas and restore the area to its original 
condition, including top soil and seeding as necessary.

        -- End of Section --
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SECTION 01 57 19.00 20

TEMPORARY ENVIRONMENTAL CONTROLS
11/11

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

U.S. ENVIRONMENTAL PROTECTION AGENCY (EPA)

EPA 530/F-93/004 (1993; Rev O; Updates I, II, IIA, IIB, and 
III) Test Methods for Evaluating Solid 
Waste (Vol IA, IB, IC, and II) (SW-846)

EPA 833-R-060-04 (2007) Developing Your Storm Water 
Pollution Prevention Plan, a Guide for 
Construction Sites

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

29 CFR 1910.120 Hazardous Waste Operations and Emergency 
Response

40 CFR 112 Oil Pollution Prevention

40 CFR 112.7 General Requirements for Spill Prevention, 
Control, and Countermeasure Plans

40 CFR 122.26 Storm Water Discharges (Applicable to 
State NPDES Programs, see section 123.25)

40 CFR 241 Guidelines for Disposal of Solid Waste

40 CFR 243 Guidelines for the Storage and Collection 
of Residential, Commercial, and 
Institutional Solid Waste

40 CFR 258 Subtitle D Landfill Requirements

40 CFR 260 Hazardous Waste Management System:  General

40 CFR 261 Identification and Listing of Hazardous 
Waste

40 CFR 262 Standards Applicable to Generators of 
Hazardous Waste

40 CFR 263 Standards Applicable to Transporters of 
Hazardous Waste

40 CFR 264 Standards for Owners and Operators of 
Hazardous Waste Treatment, Storage, and 
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Disposal Facilities

40 CFR 265 Interim Status Standards for Owners and 
Operators of Hazardous Waste Treatment, 
Storage, and Disposal Facilities

40 CFR 266 Standards for the Management of Specific 
Hazardous Wastes and Specific Types of 
Hazardous Waste Management Facilities

40 CFR 268 Land Disposal Restrictions

40 CFR 270 EPA Administered Permit Programs:  The 
Hazardous Waste Permit Program

40 CFR 271 Requirements for Authorization of State 
Hazardous Waste Programs

40 CFR 272 Approved State Hazardous Waste Management 
Programs

40 CFR 273 Standards For Universal Waste Management

40 CFR 279 Standards for the Management of Used Oil

40 CFR 280 Technical Standards and Corrective Action 
Requirements for Owners and Operators of 
Underground Storage Tanks (UST)

40 CFR 300 National Oil and Hazardous Substances 
Pollution Contingency Plan

40 CFR 355 Emergency Planning and Notification

40 CFR 372-SUBPART D Specific Toxic Chemical Listings

40 CFR 60 Standards of Performance for New 
Stationary Sources

40 CFR 63 National Emission Standards for Hazardous 
Air Pollutants for Source Categories

40 CFR 761 Polychlorinated Biphenyls (PCBs) 
Manufacturing, Processing, Distribution in 
Commerce, and Use Prohibitions

40 CFR 82 Protection of Stratospheric Ozone

49 CFR 171 General Information, Regulations, and 
Definitions

49 CFR 172 Hazardous Materials Table, Special 
Provisions, Hazardous Materials 
Communications, Emergency Response 
Information, and Training Requirements

49 CFR 173 Shippers - General Requirements for 
Shipments and Packagings
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49 CFR 178 Specifications for Packagings

1.2   DEFINITIONS

1.2.1   Sediment

Soil and other debris that have eroded and have been transported by runoff 
water or wind.

1.2.2   Solid Waste

Garbage, refuse, debris, sludge, or other discharged material, including 
solid, liquid, semisolid, or contained gaseous materials resulting from 
domestic, industrial, commercial, mining, or agricultural operations.  
Types of solid waste typically generated at construction sites may include:

a.  Green waste:  The vegetative matter from landscaping, land clearing and 
grubbing, including, but not limited to, grass, bushes, scrubs, small 
trees and saplings, tree stumps and plant roots. Marketable trees, 
grasses and plants that are indicated to remain, be re-located, or be 
re-used are not included.

b.  Surplus soil:  Existing soil that is in excess of what is required for 
this work, including aggregates intended, but not used, for on-site 
mixing of concrete, mortars and paving.  Contaminated soil meeting the 
definition of hazardous material or hazardous waste is not included.

c.  Debris:  Non-hazardous solid material generated during the 
construction, demolition, or renovation of a structure which exceeds 
2.5 inch particle size that is: a manufactured object; plant or animal 
matter; or natural geologic material (e.g. cobbles and boulders), 
broken or removed concrete, masonry, and rock asphalt paving; ceramics; 
roofing paper and shingles.  Inert materials may not be reinforced with 
or contain ferrous wire, rods, accessories and weldments.  A mixture of 
debris and other material such as soil or sludge is also subject to 
regulation as debris if the mixture is comprised primarily of debris by 
volume, based on visual inspection.

d.  Wood:  Dimension and non-dimension lumber, plywood, chipboard, 
hardboard.  Treated and/or painted wood that meets the definition of 
lead contaminated or lead based contaminated paint is not included.

e.  Scrap metal:  Scrap and excess ferrous and non-ferrous metals such as 
reinforcing steel, structural shapes, pipe and wire that are recovered 
or collected and disposed of as scrap.  Scrap metal meeting the 
definition of hazardous material or hazardous waste is not included.

f.  Paint cans:  Metal cans that are empty of paints, solvents, thinners 
and adhesives.  If permitted by the paint can label, a thin dry film 
may remain in the can.

g.  Recyclables:  Materials, equipment and assemblies such as doors, 
windows, door and window frames, plumbing fixtures, glazing and mirrors 
that are recovered and sold as recyclable.  Metal meeting the 
definition of lead contaminated or lead based paint contaminated may 
not be included as recyclable if sold to a scrap metal company.  Paint 
cans may not be included as recyclable if sold to a scrap metal company.

h.  Hazardous Waste:  By definition, to be a hazardous waste a material 
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must first meet the definition of a solid waste.  Hazardous waste and 
hazardous debris are special cases of solid waste.  They have 
additional regulatory controls and must be handled separately.  They 
are thus defined separately in this document.  

Material not regulated as solid waste are: nuclear source or byproduct 
materials regulated under the Federal Atomic Energy Act of 1954 as 
amended; suspended or dissolved materials in domestic sewage effluent 
or irrigation return flows, or other regulated point source discharges; 
regulated air emissions; and fluids or wastes associated with natural 
gas or crude oil exploration or production. 

1.2.3   Hazardous Debris

As defined in Solid Waste paragraph, debris that contains listed hazardous 
waste (either on the debris surface, or in its interstices, such as pore 
structure) per 40 CFR 261; or debris that exhibits a characteristic of 
hazardous waste per 40 CFR 261.

1.2.4   Chemical Wastes

This includes salts, acids, alkalizes, herbicides, pesticides, and organic 
chemicals.

1.2.5   Garbage

Refuse and scraps resulting from preparation, cooking, dispensing, and 
consumption of food.

1.2.6   Hazardous Waste

Any discarded material, liquid, solid, or gas, which meets the definition 
of hazardous material or is designated hazardous waste by the Environmental 
Protection Agency or State Hazardous Control Authority as defined in 
40 CFR 260, 40 CFR 261, 40 CFR 262, 40 CFR 263, 40 CFR 264, 40 CFR 265, 
40 CFR 266, 40 CFR 268, 40 CFR 270, 40 CFR 271, 40 CFR 272, 40 CFR 273, 
40 CFR 279, and 40 CFR 280.

1.2.7   Hazardous Materials

Hazardous materials as defined in 49 CFR 171 and listed in 49 CFR 172.

Hazardous material is any material that:

a.  Is regulated as a hazardous material per 49 CFR 173, or

b.  Requires a Material Safety Data Sheet (MSDS) per 29 CFR 1910.120, or

c.  During end use, treatment, handling, packaging, storage, transpiration, 
or disposal meets or has components that meet or have potential to meet 
the definition of a hazardous waste as defined by 40 CFR 261 Subparts 
A, B, C, or D.

Designation of a material by this definition, when separately regulated or 
controlled by other instructions or directives, does not eliminate the need 
for adherence to that hazard-specific guidance which takes precedence over 
this instruction for "control" purposes.  Such material include ammunition, 
weapons, explosive actuated devices, propellants, pyrotechnics, chemical 
and biological warfare materials, medical and pharmaceutical supplies, 
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medical waste and infectious materials, bulk fuels, radioactive materials, 
and other materials such as asbestos, mercury, and polychlorinated 
biphenyls (PCBs).  Nonetheless, the exposure may occur incident to 
manufacture, storage, use and demilitarization of these items.

1.2.8   Waste Hazardous Material (WHM)

Any waste material which because of its quantity, concentration, or 
physical, chemical, or infectious characteristics may pose a substantial 
hazard to human health or the environment and which has been so 
designated.  Used oil not containing any hazardous waste, as defined above, 
falls under this definition.

1.2.9   Oily Waste

Those materials which are, or were, mixed with used oil and have become 
separated from that used oil. Oily wastes also means materials, including 
wastewaters, centrifuge solids, filter residues or sludges, bottom 
sediments, tank bottoms, and sorbents which have come into contact with and 
have been contaminated by, used oil and may be appropriately tested and 
discarded in a manner which is in compliance with other State and local 
requirements.

This definition includes materials such as oily rags, "kitty litter" 
sorbent clay and organic sorbent material. These materials may be land 
filled provided that:

a. It is not prohibited in other State regulations or local ordinances

b. The amount generated is "de minimus" (a small amount)

c. It is the result of minor leaks or spills resulting from normal process 
operations

d. All free-flowing oil has been removed to the practical extent possible

Large quantities of this material, generated as a result of a major spill 
or in lieu of proper maintenance of the processing equipment, are a solid 
waste. As a solid waste, a hazardous waste determination must be performed 
prior to disposal. As this can be an expensive process, it is recommended 
that this type of waste be minimized through good housekeeping practices 
and employee education.

1.2.10   Regulated Waste

Those solid wastes that have specific additional Federal, state, or local 
controls for handling, storage, or disposal.

1.2.11   Class I and II Ozone Depleting Substance (ODS)

Class I ODS is defined in Section 602(a) of The Clean Air Act and includes 
the following chemicals:

chlorofluorocarbon-11 (CFC-11)

chlorofluorocarbon-12 (CFC-12)
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chlorofluorocarbon-13 (CFC-13)

chlorofluorocarbon-111 
(CFC-111)
chlorofluorocarbon-112 
(CFC-112)
chlorofluorocarbon-113 
(CFC-113)
chlorofluorocarbon-114 
(CFC-114)
chlorofluorocarbon-115 
(CFC-115)
chlorofluorocarbon-211 
(CFC-211)
chlorofluorocarbon-212 
(CFC-212)
chlorofluorocarbon-213 
(CFC-213)
chlorofluorocarbon-214 
(CFC-214)
chlorofluorocarbon-215 
(CFC-215)
chlorofluorocarbon-216 
(CFC-216)
chlorofluorocarbon-217 
(CFC-217)
chlorofluorocarbon-500 
(CFC-500)
chlorofluorocarbon-502 
(CFC-502)
chlorofluorocarbon-503 
(CFC-503)
halon-1211

halon-1301

halon-2402

carbon tetrachloride

methyl bromide

methyl chloroform

Class II ODS is defined in Section 602(s) of The Clean Air Act and includes 
the following chemicals:

hydrochlorofluorocarbon-21 (HCFC-21)

hydrochlorofluorocarbon-22 (HCFC-22)

hydrochlorofluorocarbon-31 (HCFC-31)
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hydrochlorofluorocarbon-121 (HCFC-121)

hydrochlorofluorocarbon-122 (HCFC-122)

hydrochlorofluorocarbon-123 (HCFC-123)

hydrochlorofluorocarbon-124 (HCFC-124)

hydrochlorofluorocarbon-131 (HCFC-131)

hydrochlorofluorocarbon-132 (HCFC-132)

hydrochlorofluorocarbon-133 (HCFC-133)

hydrochlorofluorocarbon-141 (HCFC-141)

hydrochlorofluorocarbon-142 (HCFC-142)

hydrochlorofluorocarbon-221 (HCFC-221)

hydrochlorofluorocarbon-222 (HCFC-222)

hydrochlorofluorocarbon-223 (HCFC-223)

hydrochlorofluorocarbon-224 (HCFC-224)

hydrochlorofluorocarbon-225 (HCFC-225)

hydrochlorofluorocarbon-226 (HCFC-226)

hydrochlorofluorocarbon-231 (HCFC-231)

hydrochlorofluorocarbon-232 (HCFC-232)

hydrochlorofluorocarbon-233 (HCFC-233)

hydrochlorofluorocarbon-234 (HCFC-234)

hydrochlorofluorocarbon-235 (HCFC-235)

hydrochlorofluorocarbon-251 (HCFC-251)

hydrochlorofluorocarbon-252 (HCFC-252)

hydrochlorofluorocarbon-253 (HCFC-253)

hydrochlorofluorocarbon-261 (HCFC-261)

hydrochlorofluorocarbon-262 (HCFC-262)

hydrochlorofluorocarbon-271 (HCFC-271)

 
1.2.12   Universal Waste

The universal waste regulations streamline collection requirements for 
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certain hazardous wastes in the following categories: batteries, 
pesticides, mercury-containing equipment (e.g., thermostats) and lamps 
(e.g., fluorescent bulbs). The rule is designed to reduce hazardous waste 
in the municipal solid waste (MSW) stream by making it easier for universal 
waste handlers to collect these items and send them for recycling or proper 
disposal. These regulations can be found at 40 CFR 273.

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for Contractor Quality Control 
approval.  The following shall be submitted in accordance with Section 
01 33 00 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Preconstruction Survey; G

Solid Waste Management Plan and Permit; G

Regulatory Notifications; G

Environmental Protection Plan; G

Storm Water Pollution Prevention Plan; G

Storm Water Notice of Intent (for NPDES coverage under the general 
permit for construction activities); G

Dirt and Dust Control Plan

Contractor Hazardous Material Inventory Log; G

SD-06 Test Reports

Laboratory Analysis

Disposal Requirements

Erosion and Sediment Control Inspection Reports

Solid Waste Management Report; G

SD-07 Certificates

Contractor 40 CFR employee training records; G

SD-11 Closeout Submittals

  Some of the records listed below are also required as part of 
other submittals.  For the "Records" submittal, maintain on-site a 
separate three-ring Environmental Records binder and submit at the 
completion of the project.  Make separate parts to the binder 
corresponding to each of the applicable sub items listed below.

Storm Water Pollution Prevention Plan compliance notebook; G

Waste Determination Documentation
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Disposal Documentation for Hazardous and Regulated Waste

Contractor 40 CFR Employee Training Records

Solid Waste Management Permit

Solid Waste Management Report

Contractor Hazardous Material Inventory Log; G

Hazardous Waste/Debris Management

Regulatory Notifications

1.4   ENVIRONMENTAL PROTECTION REQUIREMENTS

Provide and maintain, during the life of the contract, environmental 
protection as defined.  Plan for and provide environmental protective 
measures to control pollution that develops during normal construction 
practice.  Plan for and provide environmental protective measures required 
to correct conditions that develop during the construction of permanent or 
temporary environmental features associated with the project.  Comply with 
Federal, State, and local regulations pertaining to the environment, 
including water, air, solid waste, hazardous waste and substances, oily 
substances, and noise pollution.

The Contractor may be required to promptly conduct tests and procedures for 
the purpose of assessing whether construction operations are in compliance 
with Applicable Environmental Laws.  Analytical work shall be done by 
qualified laboratories; and where required by law, the laboratories shall 
be certified. 

1.4.1   Conformance with the Environmental Management System

Perform work under this contract consistent with the policy and objectives 
identified in the installation's Environmental Management System (EMS).  
Perform work in a manner that conforms to objectives and targets, 
environmental programs and operational controls identified by the EMS.  
Provide monitoring and measurement information as necessary to address 
environmental performance relative to environmental, energy, and 
transportation management goals.  In the event an EMS nonconformance or 
environmental noncompliance associated with the contracted services, tasks, 
or actions occurs, take corrective and/or preventative actions.  In 
addition, ensure that employees are aware of their roles and 
responsibilities under the EMS and how these EMS roles and responsibilities 
affect work performed under the contract.

Ensure that employees receive applicable environmental and occupational 
health and safety training, and keep up to date on regulatory required 
specific training for the type of work to be conducted onsite.  All on-site 
Contractor personnel, and their subcontractor personnel, performing tasks 
that have the potential to cause a significant environmental impact shall 
be competent on the basis of appropriate education, training or 
experience.  Upon contract award, the Contracting Officer's Representative 
will notify the installation's EMS coordinator to arrange EMS training.  
Refer to Section 01 57 19.01 20, SUPPLEMENTAL TEMPORARY ENVIRONMENTAL 
CONTROLS for additional site specific EMS requirements related to 
construction.  The installation's EMS coordinator will identify training 
needs associated with environmental aspects and the EMS, and arrange 
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training or take other action to meet these needs.  Provide training 
documentation to the Contracting Officer.  The EMS coordinator must retain 
associated records.

1.5   QUALITY ASSURANCE

1.5.1   Preconstruction Survey

Perform a Preconstruction Survey of the project site with the Contracting 
Officer, and take photographs showing existing environmental conditions in 
and adjacent to the site.  Submit a report for the record.

1.5.2   Regulatory Notifications

The Contractor is responsible for all regulatory notification requirements 
in accordance with Federal, State and local regulations.  In cases where 
the Navy must also provide public notification (such as stormwater 
permitting), coordinate with the Contracting Officer.  Submit copies of all 
regulatory notifications to the Contracting Officer prior to commencement 
of work activities.  Typically, regulatory notifications must be provided 
for the following (this listing is not all inclusive): demolition, 
renovation, NPDES defined site work, remediation of controlled substances 
(asbestos, hazardous waste, lead paint).

1.5.3   Environmental Brief

Attend an environmental brief to be included in the preconstruction 
meeting.  Provide the following information:  types, quantities, and use of 
hazardous materials that will be brought onto the activity; types and 
quantities of wastes/wastewater that may be generated during the contract. 
Discuss the results of the Preconstruction Survey at this time.

Prior to initiating any work on site, meet with the Contracting Officer and 
activity environmental staff to discuss the proposed Environmental 
Protection Plan.  Develop a mutual understanding relative to the details of 
environmental protection, including measures for protecting natural 
resources, required reports, required permits, permit requirements, and 
other measures to be taken.

1.5.4   Contractor 40 CFR Employee Training Records

Prepare and maintain employee training records throughout the term of the 
contract meeting applicable 40 CFR requirements.  Submit these training 
records to the Contracting Officer at the conclusion of the project, unless 
otherwise directed.

1.6   ENVIRONMENTAL PROTECTION PLAN (EPP)

Prior to initiating any work on site, meet with the Contracting Officer to 
discuss the proposed Environmental Protection Plan and develop a mutual 
understanding relative to the details of environmental protection, 
including measures for protecting natural resources, required reports, and 
other measures to be taken.  The Environmental Protection Plan must 
incorporate construction related objectives and targets from the 
installation's Environmental Management System.  Submit the Environmental 
Protection Plan in the following format and include the elements specified 
below.

a.  Description of the Environmental Protection Plan
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(1)  General overview and purpose

(a) A brief description of each specific plan required by 
environmental permit or elsewhere in this contract.

(b) The duties and level of authority assigned to the person(s) on 
the job site that oversee environmental compliance.

(c) A copy of any standard or project specific operating 
procedures that will be used to effectively manage and protect the 
environment on the project site.

(d) Communication and training procedures that will be used to 
convey environmental management requirements to contractor 
employees and subcontractors.

(e) Emergency contact information contact information (office 
phone number, cell phone number, and e-mail address).

(2)  General site information

b.  Management of Natural Resources

(1)  Land resources

(2)  Tree protection

(3)  Replacement of damaged landscape features

(4)  Temporary construction

(5)  Stream crossings

(6)  Fish and wildlife resources

(7)  Wetland areas

c.  Protection of Historical and Archaeological Resources

(1)  Objectives

(2)  Methods

d.  Storm Water Management and Control

(1)  Ground cover

(2)  Erodible soils

(3)  Temporary measures

(a)  Mechanical retardation and control of runoff

(b)  Vegetation and mulch

(4)  Effective selection, implementation and maintenance of Best 
Management Practices (BMPs). 
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e.  Protection of the Environment from Waste Derived from Contractor 
Operations

(1)  Control and disposal of solid and sanitary waste.  If Section 
01 74 19 CONSTRUCTION AND DEMOLITION WASTE MANAGEMENT is included 
in the contract, submit the plan required by that section as part 
of the Environmental Protection Plan.

(2)  Control and disposal of hazardous waste (Hazardous Waste 
Management Section)

     This item will consist of the management procedures for all 
hazardous waste to be generated.  The elements of those procedures 
will coincide with the Activity Hazardous Waste Management Plan.  
A copy of the Activity Hazardous Waste Management Plan will be 
provided by the Contracting Officer.  As a minimum, include the 
following:

(a)  Procedures to be employed to ensure a written waste 
determination is made for appropriate wastes which are to be 
generated;

(b)  Sampling/analysis plan;

(c)  Methods of hazardous waste accumulation/storage (i.e., in 
tanks and/or containers);

(d)  Management procedures for storage, labeling, transportation, 
and disposal of waste (treatment of waste is not allowed unless 
specifically noted);

(e)  Management procedures and regulatory documentation ensuring 
disposal of hazardous waste complies with Land Disposal 
Restrictions (40 CFR 268);

(f)  Management procedures for recyclable hazardous materials such 
as lead-acid batteries, used oil, and the like;

(g)  Used oil management procedures in accordance with 40 CFR 279;

(h)  Pollution prevention\hazardous waste minimization procedures;

(i)  Plans for the disposal of hazardous waste by permitted 
facilities;

(j)  Procedures to be employed to ensure all required employee 
training records are maintained.

f.  Prevention of Releases to the Environment

(1)  Procedures to prevent releases to the environment

(2)  Notifications in the event of a release to the environment

g.  Regulatory Notification and Permits

     List what notifications and permit applications must be made.  
Some permits require up to 90 days to obtain.  Demonstrate that 
those permits have been obtained or applied for by including 
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copies of all applicable, environmental permits.  The Plan will 
not be approved until all permits have been obtained. 

h.  Clean Air Act Compliance

(1)   Identify air pollution generating equipment or processes that 
may require federal, state, or local permits under the clean air 
act.

(2)   Identify portable and stationary internal combustion engines 
(ICE's) that will be supplied, utilized or serviced.  Address 
compliance with 40 CFR 60 Subpart IIII, 40 CFR 63 Subpart ZZZZ, 
and local regulations as applicable.  At minimum, include the 
make, model, serial number, manufacture date, size (engine bhp), 
and EPA emission certification status of each engine.

(3)   Identify management practices to ensure that HVAC work involving 
refrigerants complies with 40 CFR 82 requirements.

(4)   Identify planned air pollution generating processes and 
management control measures (including but not limited to spray 
painting, abrasive blasting, demolition, material handling, 
fugitive dust, and fugitive emissions)

1.6.1   Environmental Protection Plan Review

Within thirty days after the Contract award date, submit the proposed 
Environmental Protection Plan for review and approval.  Commencement of 
work will not begin until the environmental protection plan has been 
approved.

1.6.2   Licenses and Permits

Obtain licenses and permits pursuant to the "Permits and Responsibilities" 
FAR Clause 52.236-7.

No permits will be obtained by the Contracting Officer.

Where required by the State regulatory authority, the inspections and 
certifications will be provided through the services of a Professional 
Engineer (PE), registered in the State where the work is being performed.  
Where a PE is not required, the individual must be otherwise qualified by 
other current State licensure, specific training and prior experience 
(minimum 5 years).  As a part of the quality control plan, which is 
required by Section 01 45 00.00 20 QUALITY CONTROL, provide a sub item 
containing the name, appropriate professional registration or licence 
number, address, and telephone number of the professionals or other 
qualified persons who will be performing the inspections and certifications 
for each permit.

PART 2   PRODUCTS

Not Used

PART 3   EXECUTION

3.1   PROTECTION OF NATURAL RESOURCES

Preserve the natural resources within the project boundaries and outside 
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the limits of permanent work.  Restore to an equivalent or improved 
condition upon completion of work.  Confine construction activities to 
within the limits of the work indicated or specified.  If the work is near 
streams, lakes, or other waterways, conform to the national permitting 
requirements of the Clean Water Act.

Do not disturb fish and wildlife.  Do not alter water flows or otherwise 
significantly disturb the native habitat adjacent to the project and 
critical to the survival of fish and wildlife, except as indicated or 
specified.

Except in areas to be cleared, do not remove, cut, deface, injure, or 
destroy trees or shrubs without the Contracting Officer's permission.  Do 
not fasten or attach ropes, cables, or guys to existing nearby trees for 
anchorages unless authorized by the Contracting Officer.  Where such use of 
attached ropes, cables, or guys is authorized, the Contractor will be 
responsible for any resultant damage.

Protect existing trees which are to remain and which may be injured, 
bruised, defaced, or otherwise damaged by construction operations.  Remove 
displaced rocks from uncleared areas.  By approved excavation, remove trees 
with 30 percent or more of their root systems destroyed.  Remove trees and 
other landscape features scarred or damaged by equipment operations, and 
replace with equivalent, undamaged trees and landscape features.  Obtain 
Contracting Officer's approval before replacement.

The Contracting Officer's approval is required before any equipment will be 
permitted to ford live streams.  In areas where frequent crossings are 
required, install temporary culverts or bridges.  Obtain Contracting 
Officer's approval prior to installation.  Remove temporary culverts or 
bridges upon completion of work, and repair the area to its original 
condition unless otherwise required by the Contracting Officer.

3.1.1   Erosion and Sediment Control Measures

3.1.1.1   Burnoff

Burnoff of the ground cover is not permitted.

3.1.1.2   Protection of Erodible Soils

Immediately finish the earthwork brought to a final grade, as indicated or 
specified.  Immediately protect the side slopes and back slopes upon 
completion of rough grading.  Plan and conduct earthwork to minimize the 
duration of exposure of unprotected soils.

3.1.1.3   Temporary Protection of Erodible Soils

Use the following methods to prevent erosion and control sedimentation:

a.  Mechanical Retardation and Control of Runoff

Mechanically retard and control the rate of runoff from the construction 
site.  This includes construction of diversion ditches, benches, berms, 
and use of silt fences and straw bales to retard and divert runoff to 
protected drainage courses.

b.  Sediment Basins
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(1)  Trap sediment in temporary sediment basins.  Select a basin size 
to accommodate the runoff of a local 25-year storm.  Pump dry and 
remove the accumulated sediment, after each storm.  Use a paved 
weir or vertical overflow pipe for overflow.  Remove collected 
sediment from the site.  Institute effluent quality monitoring 
programs.

(2)  Install, inspect, and maintain best management practices (BMPs) 
as required by the general permit.  Prepare BMP Inspection Reports 
as required by the general permit.  If required by the permit, 
include those inspection reports.

 
c.  Vegetation and Mulch

(1)  Provide temporary protection on sides and back slopes as soon as 
rough grading is completed or sufficient soil is exposed to 
require erosion protection.  Protect slopes by accelerated growth 
of permanent vegetation, temporary vegetation, mulching, or 
netting.  Stabilize slopes by hydroseeding, anchoring mulch in 
place, covering with anchored netting, sodding, or such 
combination of these and other methods necessary for effective 
erosion control.

(2)  Seeding:  Provide new seeding where ground is disturbed.  Include 
topsoil or nutriment during the seeding operation necessary to 
establish or reestablish a suitable stand of grass.  

3.1.2   Erosion and Sediment Control Inspection Reports

Submit "Erosion and Sediment Control Inspection Reports" (E&S) (form 
provided at the pre-construction conference) to the Contracting Officer 
once every 7 calendar days and within 24 hours of a storm event that 
produces 0.5 inch or more of rain.

Note erosion control inspection reports may be compiled as part of a 
stormwater pollution prevention plan inspection reports if applicable.

3.1.2.1   Storm Water Notice of Intent for Construction Activities and Storm 
Water Pollution Prevention Plan

Submit a Storm Water Notice of Intent (for NPDES coverage under the general 
permit for construction activities) and a Storm Water Pollution Prevention 
Plan (SWPPP) for the project to the Contracting Officer prior and gain 
approval prior to the commencement of work.  The SWPPP must meet the 
requirements of the EPA or State general permit for storm water discharges 
from construction sites.  Submit the SWPPP along with any required Notice 
of Intents, Notice of Termination, and appropriate permit fees, via the 
Contracting Officer, to the appropriate Federal or State agency for 
approval, a minimum of 14 calendar days prior to the start of any land 
disturbing activities.  Maintain an approved copy of the SWPPP at the 
construction on-site office, and continually update as regulations require, 
reflecting current site conditions.  Additional requirements may be found 
in UFGS Section 01 57 19.01 20, SUPPLEMENTAL TEMPORARY ENVIRONMENTAL 
CONTROLS.

Coverage under this permit requires the contractor prepare a Storm Water 
Pollution Prevention Plan (SWPPP), prepare and submit a Registration 
Statement as a co-permittee with the Construction Officer, and provide the 
permit fee to the responsible state agency before any land disturbing 
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activities begin.  File for permit coverage on behalf of both the 
Construction Officer and themself, and file a Notice of Termination once 
construction is complete and the site is stabilized with a final 
sustainable cover. 

Under the terms and conditions of the permit, the Contractor may be 
required to install, inspect, maintain best management practices (BMPs), 
and submit stormwater BMP inspection reports and stormwater pollution 
prevention plan inspection reports.  Ensure construction operations and 
management are constantly in compliance with the terms and conditions of 
the general permit for storm water discharges from construction activities.

a.  The SWPPP shall:

(1)   Identify potential sources of pollution which may be reasonably 
expected to affect the quality of storm water discharge from the 
site.

(2)   Describe and ensure implementation of practices which will be 
used to reduce the pollutants in storm water discharge from the 
site.

(3)   Ensure compliance with terms of the EPA or State general permit 
for storm water discharge.

(4)   Select applicable best management practices from EPA 833-R-060-04.

(5)   Include a completed copy of the Registration Statement, BMP 
Inspection Report Template and Notice of Termination except for 
the effective date.

(6)  Storm Water Pollution Prevention Measures and Notice of Intent 
40 CFR 122.26, EPA 833-R-060-04.  Provide a "Storm Water Pollution 
Prevention Plan" (SWPPP) for the project.  The SWPPP will meet the 
requirements of the EPA or State general permit for storm water 
discharges from construction sites.  Submit the SWPPP along with 
any required Notice of Intents, Notice of Termination, and 
appropriate permit fees, via the Contracting Officer, to the 
appropriate Federal or State agency for approval, a minimum of 14 
calendar days prior to the start of construction.  A copy of the 
approved SWPPP will be kept at the construction on-site office, 
and continually updated as regulations require reflecting current 
site conditions.

3.1.2.2   Storm Water Pollution Prevention Plan Compliance Notebook

Create and maintain a three ring binder of documents that demonstrate 
compliance with the Stormwater Construction Activity permit.  The binder 
shall include a copy of the permit Registration Statement, proof of permit 
fee payment, SWPPP and SWPPP update amendments, inspection reports, copies 
of correspondence with the agency that issued the permit and a copy of the 
permit Notice of Termination.  At the completion of the project the 
notebook shall become the property of the Government.  Provide the 
compliance notebook to Contracting Officer.  Provide an advance copy of the 
Registration Statement to the Contracting Officer immediately after the 
form is presented to the permitting agency.
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3.1.3   Stormwater Drainage and Construction Dewatering

There will be no discharge of excavation ground water to the sanitary 
sewer, storm drains, or to the river without prior specific authorization 
of the Environmental Division in writing.  Discharge of hazardous 
substances will not be permitted under any circumstances.

Construction site runoff will be prevented from entering any storm drain or 
the river directly by the use of straw bales or other method suitable to 
the Environmental Division.  Contractor will provide erosion protection of 
the surrounding soils.

Construction Dewatering shall not be discharged to the sanitary sewer.  If 
the construction dewatering is noted or suspected of being contaminated, it 
may only be released to the storm drain system if the discharge is 
specifically permitted.  Authorization for any contaminated groundwater 
release shall be obtained in advance from the base Environmental Officer. 
Discharge of hazardous substances will not be permitted under any 
circumstances. 

3.2   HISTORICAL AND ARCHAEOLOGICAL RESOURCES

Carefully protect in-place and report immediately to the Contracting 
Officer historical and archaeological items or human skeletal remains 
discovered in the course of work.  Upon discovery, notify the Contracting 
Officer.  Stop work in the immediate area of the discovery until directed 
by the Contracting Officer to resume work.  The Government retains 
ownership and control over historical and archaeological resources.

3.3   SOLID WASTE MANAGEMENT PLAN and PERMIT

Provide to the contracting officer written notification of the quantity of 
solid waste/debris that is anticipated to be generated by construction.  
Include in the report the locations where various types of waste will be 
disposed or recycled.  Include letters of acceptance or as applicable, 
submit one copy of a State and local Solid Waste Management Permit or 
license showing such agency's approval of the disposal plan before 
transporting wastes off Government property.

3.3.1   Solid Waste Management Report

Monthly, submit a solid waste disposal report to the Contracting Officer.  
For each waste, the report will state the classification (using the 
definitions provided in this section), amount, location, and name of the 
business receiving the solid waste.  

Include copies of the waste handling facilities' weight tickets, receipts, 
bills of sale, and other sales documentation.  In lieu of sales 
documentation, the Contractor may submit a statement indicating the 
disposal location for the solid waste which is signed by an officer of the 
Contractor firm authorized to legally obligate or bind the firm.  The sales 
documentation or Contractor certification will include the receiver's tax 
identification number and business, EPA or State registration number, along 
with the receiver's delivery and business addresses and telephone numbers.  
For each solid waste retained by the Contractor for his own use, the 
Contractor will submit on the solid waste disposal report the information 
previously described in this paragraph.  Prices paid or received will not 
be reported to the Contracting Officer unless required by other provisions 
or specifications of this Contract or public law.
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3.3.2   Control and Management of Solid Wastes

Pick up solid wastes, and place in covered containers which are regularly 
emptied.  Do not prepare or cook food on the project site.  Prevent 
contamination of the site or other areas when handling and disposing of 
wastes.  At project completion, leave the areas clean.  Recycling is 
encouraged and can be coordinated with the Contracting Officer and the 
activity recycling coordinator.  Remove all solid waste (including 
non-hazardous debris) from Government property and dispose off-site at an 
approved landfill.  Solid waste disposal off-site must comply with most 
stringent local, State, and Federal requirements including 40 CFR 241, 
40 CFR 243, and 40 CFR 258.

Manage spent hazardous material used in construction, including but not 
limited to, aerosol cans, waste paint, cleaning solvents, contaminated 
brushes, and used rags, as per environmental law.

3.3.2.1   Disposal Documentation for Hazardous and Regulated Waste

Manifest, pack, ship and dispose of hazardous or toxic waste and universal 
waste that is generated as a result of construction in accordance with the 
generating facilities generator status under the Recourse Conservation and 
Recovery Act.  Contact the Contracting Officer for the facility RCRA 
identification number that is to be used on each manifest.  

Submit a copy of the applicable EPA and or State permit(s), manifest(s), or 
license(s) for transportation, treatment, storage, and disposal of 
hazardous and regulated waste by permitted facilities.  Hazardous or toxic 
waste manifest must be reviewed, signed, and approved by the Navy before 
the Contractor may ship waste.  To obtain specific disposal instructions 
coordinate with the Activity Environmental office.  Refer to Section 
01 57 19.01 20 SUPPLEMENTAL TEMPORARY ENVIRONMENTAL CONTROLS for the 
Activity Point of Contact information.

 3.3.2.2   Dumpsters

Equip dumpsters with a secure cover and paint the standard base color.  
Keep cover closed at all times, except when being loaded with trash and 
debris.  Locate dumpsters behind the construction fence or out of the 
public view.  Empty site dumpsters at least once a week. or as needed to 
keep the site free of debris and trash.  If necessary, provide 55 gallon 
trash containers painted the darker base color to collect debris in the 
construction site area.  Locate the trash containers behind the 
construction fence or out of the public view.  Empty trash containers at 
least once a day.  For large demolitions, large dumpsters without lids are 
acceptable but should not have debris higher than the sides before emptying.

3.4   WASTE DETERMINATION DOCUMENTATION

Complete a Waste Determination form (provided at the pre-construction 
conference) for all contractor derived wastes to be generated.  Base the 
waste determination upon either a constituent listing from the manufacturer 
used in conjunction with consideration of the process by which the waste 
was generated, EPA approved analytical data, or laboratory analysis 
(Material Safety Data Sheets (MSDS) by themselves are not adequate).  
Attach all support documentation to the Waste Determination form.  As a 
minimum, a Waste Determination form must be provided for the following 
wastes (this listing is not all inclusive): oil and latex based painting 
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and caulking products, solvents, adhesives, aerosols, petroleum products, 
and all containers of the original materials.

3.5   POLLUTION PREVENTION/HAZARDOUS WASTE MINIMIZATION

Minimize the use of hazardous materials and the generation of hazardous 
waste.  Include procedures for pollution prevention/ hazardous waste 
minimization in the Hazardous Waste Management Section of the Environmental 
Protection Plan.  Consult with the activity Environmental Office for 
suggestions and to obtain a copy of the installation's pollution 
prevention/hazardous waste minimization plan for reference material when 
preparing this part of the plan.  If no written plan exists, obtain 
information by contacting the Contracting Officer.  Describe the types of 
the hazardous materials expected to be used in the construction when 
requesting information.

3.6   WASTE HAZARDOUS MATERIAL (WHM)/HAZARDOUS WASTE (HW) MATERIALS 
PROHIBITION

No waste hazardous material or hazardous waste shall be disposed of on 
government property.  No hazardous material shall be brought onto 
government property that does not directly relate to requirements for the 
performance of this contract.  The government is not responsible for 
disposal of Contractor's waste material brought on the job site and not 
required in the performance of this contract.  The intent of this provision 
is to dispose of that waste identified as waste hazardous 
material/hazardous waste as defined herein that was generated as part of 
this contract and existed within the boundary of the Contract limits and 
not brought in from offsite by the Contractor.  Incidental materials used 
to support the contract including, but not limited to aerosol cans, waste 
paint, cleaning solvents, contaminated brushes, rags, clothing, etc. are 
the responsibility of the Contractor.  The list is illustrative rather than 
inclusive.  The Contractor is not authorized to discharge any materials to 
sanitary sewer, storm drain, or to the river or conduct waste treatment or 
disposal on government property without written approval of the Contracting 
Officer.

3.7   HAZARDOUS MATERIAL MANAGEMENT

Include hazardous material control procedures in the Safety Plan.  Address 
procedures and proper handling of hazardous materials, including the 
appropriate transportation requirements. No hazardous material shall be 
brought onto government property that does not directly relate to 
requirements for the performance of this contract.  Submit a MSDS and 
estimated quantities to be used for each hazardous material to the 
Contracting Officer prior to bringing the material on base.  Typical 
materials requiring MSDS and quantity reporting include, but are not 
limited to, oil and latex based painting and caulking products, solvents, 
adhesives, aerosol, and petroleum products.  Ensure that hazardous 
materials are utilized in a manner that will minimize the amount of 
hazardous waste that is generated.  Ensure that all containers of hazardous 
materials have NFPA labels or their equivalent.  Certify that all hazardous 
materials removed from the site are hazardous materials and do not meet the 
definition of hazardous waste per 40 CFR 261.

3.7.1   Contractor Hazardous Material Inventory Log

Submit the "Contractor Hazardous Material Inventory Log"(found at: 
http://www.wbdg.org/ccb/NAVGRAPH/graphtoc.pdf), which provides information 
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required by (EPCRA Sections 312 and 313) along with corresponding Material 
Safety Data Sheets (MSDS), to the Contracting Officer at the start and at 
the end of construction (30 days from final acceptance), and update no 
later than January 31 of each calendar year during the life of the 
contract.  Keep copies of the MSDS for hazardous materials on site at all 
times. At the end of the project, provide the Contracting Officer with 
copies of all of these MSDS, and the maximum quantity of each material that 
was present at the site at any one time, the dates the material was 
present, the amount of each material that was used during the project, and 
how the material was used.

Documentation for any spills/releases, environmental reports or off-site 
transfers may be requested by the Contracting Officer.

3.8   PETROLEUM PRODUCTS AND REFUELING

Conduct the fueling and lubricating of equipment and motor vehicles in a 
manner that protects against spills and evaporation.  Manage all used oil 
generated on site in accordance with 40 CFR 279.  Determine if any used oil 
generated while on-site exhibits a characteristic of hazardous waste.  Used 
oil containing 1000 parts per million of solvents will be considered a 
hazardous waste and disposed of at Contractor's expense.  Used oil mixed 
with a hazardous waste will also be considered a hazardous waste.

3.8.1   Oily and Hazardous Substances

Prevent oil or hazardous substances from entering the ground, drainage 
areas, or navigable waters.  In accordance with 40 CFR 112, surround all 
temporary fuel oil or petroleum storage tanks with a temporary berm or 
containment of sufficient size and strength to contain the contents of the 
tanks, plus 10 percent freeboard for precipitation.  The berm will be 
impervious to oil for 72 hours and be constructed so that any discharge 
will not permeate, drain, infiltrate, or otherwise escape before cleanup 
occurs.  Provide general secondary containment for oil transfer operations 
as required by 40 CFR 112.7.

3.8.2   Inadvertent Discovery of Petroleum Contaminated Soil or Hazardous 
Wastes

If petroleum contaminated soil or suspected hazardous waste is found during 
construction that was not identified in the contract documents, the 
contractor shall immediately notify the contracting officer.  The 
contractor shall not disturb this material until authorized by the 
contracting officer.  

3.9   FUEL TANKS

Petroleum products and lubricants required to sustain up to 30 days of 
construction activity may be kept on site.  Storage and refilling practices 
shall comply with 40 CFR Part 112.  Secondary containment shall be provided 
and be no less than 110 percent of the tank volume plus five inches of 
free-board.  If a secondary berm is used for containment then the berm 
shall be impervious to oil for 72 hours and be constructed so that any 
discharge will not permeate, drain, infiltrate, or otherwise escape before 
cleanup occurs.  Drips pans are required and the tanks must be covered 
during inclement weather.
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3.10   RELEASES/SPILLS OF OIL AND HAZARDOUS SUBSTANCES

Exercise due diligence to prevent, contain, and respond to spills of 
hazardous material, hazardous substances, hazardous waste, sewage, 
regulated gas, petroleum, lubrication oil, and other substances regulated 
by environmental law.  Maintain spill cleanup equipment and materials at 
the work site.  In the event of a spill, take prompt, effective action to 
stop, contain, curtail, or otherwise limit the amount, duration, and 
severity of the spill/release.  In the event of any releases of oil and 
hazardous substances, chemicals, or gases; immediately (within 15 minutes) 
notify the Base or Activity Fire Department, the activity's Command Duty 
Officer, and the Contracting Officer.  If the contractor's response is 
inadequate, the Navy may respond.  If this should occur, the contractor 
will be required to reimburse the government for spill response assistance 
and analysis.

The Contractor is responsible for verbal and written notifications as 
required by the federal 40 CFR 355, State, local regulations and Navy 
Instructions.  Spill response will be in accordance with 40 CFR 300 and 
applicable State and local regulations.  Contain and clean up these spills 
without cost to the Government.  If Government assistance is requested or 
required, the Contractor will reimburse the Government for such 
assistance.  Provide copies of the written notification and documentation 
that a verbal notification was made within 20 days.

Maintain spill cleanup equipment and materials at the work site.  Clean up 
all hazardous and non-hazardous (WHM) waste spills.  The Contractor shall 
reimburse the government for all material, equipment, and clothing 
generated during any spill cleanup.  The Contractor shall reimburse the 
government for all costs incurred including sample analysis materials, 
equipment, and labor if the government must initiate its own spill cleanup 
procedures, for Contractor responsible spills, when:

a.  The Contractor has not begun spill cleanup procedure within one hour of 
spill discovery/occurrence, or

b.  If, in the government's judgment, the Contractor's spill cleanup is not 
adequately abating life threatening situation and/or is a threat to any 
body of water or environmentally sensitive areas.

3.11   CONTROL AND MANAGEMENT OF HAZARDOUS WASTES

3.11.1   Facility Hazardous Waste Generator Status

The base is designated as a Small Quantity Generator.  All work conducted 
within the boundaries of this activity must meet the regulatory 
requirements of this generator designation.  Comply with all provisions of 
Federal, State and local regulatory requirements applicable to this 
generator status regarding training and storage, handling, and disposal of 
all construction derived wastes.

3.11.2   Hazardous Waste/Debris Management

Identify all construction activities which will generate hazardous 
waste/debris.  Provide a documented waste determination for all resultant 
waste streams.  Hazardous waste/debris will be identified, labeled, 
handled, stored, and disposed of in accordance with all Federal, State, and 
local regulations including 40 CFR 261, 40 CFR 262, 40 CFR 263, 40 CFR 264, 
40 CFR 265, 40 CFR 266, and 40 CFR 268.  
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Hazardous waste will also be managed in accordance with the approved 
Hazardous Waste Management Section of the Environmental Protection Plan.  
Store hazardous wastes in approved containers in accordance with 49 CFR 173 
and 49 CFR 178.  Hazardous waste generated within the confines of 
Government facilities will be identified as being generated by the 
Government.  

Prior to removal of any hazardous waste from Government property, all 
hazardous waste manifests must be signed by activity personnel from the 
Station Environmental Office.  No hazardous waste must be brought onto 
Government property.  Provide to the Contracting Officer a copy of waste 
determination documentation for any solid waste streams that have any 
potential to be hazardous waste or contain any chemical constituents listed 
in 40 CFR 372-SUBPART D.  For hazardous wastes spills, verbally notify the 
Contracting Officer immediately.

3.11.2.1   Regulated Waste Storage/Satellite Accumulation/90 Day Storage Areas

If the work requires the temporary storage/collection of regulated or 
hazardous wastes, the Contractor will request the establishment of a 
Regulated Waste Storage Area, a Satellite Accumulation Area, or a 90 Day 
Storage Area at the point of generation.  The Contractor must submit a 
request in writing to the Contracting Officer providing the following 
information:

Contract Number _____

Contractor _____

Haz/Waste or Regulated Waste POC _____

Phone Number _____

Type of Waste _____

Source of Waste _____

Emergency POC _____

Phone Number _____

Location of the Site _____

(Attach Site Plan to the Request)

Attach a waste determination form.  Allow ten working days for processing 
this request.  The designated area where waste is being stored shall be 
barricaded and a sign identifying as follows:

"DANGER - UNAUTHORIZED PERSONNEL KEEP OUT"

3.11.2.2   Sampling and Analysis of Hazardous Waste (HW)

a.  Waste Sampling

Sample waste in accordance with EPA 530/F-93/004.  Each sampled drum 
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or container will be clearly marked with the Contractor's 
identification number and cross referenced to the chemical 
analysis performed.

b.  Laboratory Analysis

Follow the analytical procedure and methods in accordance with the 
40 CFR 261.  The Contractor will provide all analytical results 
and reports performed to the Contracting Officer

c.  Analysis Type

Identify waste hazardous material/hazardous waste  by analyzing for 
the following properties as a minimum: ignitability, 
corrosiveness, total chlorides, BTU value, PCBs, TCLP for heavy 
metals, and cyanide.

3.11.2.3   Hazardous Waste Disposal

No hazardous, toxic, or universal waste shall be disposed or hazardous 
material abandoned on government property.  And unless otherwise noted in 
this contract, the government is not responsible for disposal of Contractor 
generated waste material. The disposal of incidental materials used to 
accomplish the work including, but not limited to aerosol cans, waste 
paint, cleaning solvents, contaminated brushes, rags, clothing, etc. are 
the responsibility of the Contractor.  The list is illustrative rather than 
inclusive. 

The Contractor is not authorized to discharge any materials to sanitary 
sewer, storm drain, or water way or conduct waste treatment or disposal on 
government property without written approval of the Contracting Officer.

Control of stored waste, packaging, sampling, analysis, and disposal will 
be determined by the details in the contract.  The requirements for jobs in 
the following paragraphs will be used as the guidelines for disposal of any 
hazardous waste generated.

a.  Responsibilities for Contractor's Disposal

Contractor responsibilities include any generation of WHM/HW requiring 
Contractor disposal of solid waste or liquid.

(1)  Provide all service necessary for the final 
treatment/disposal of the hazardous material/waste in accordance 
with all local, State and Federal laws and regulations, and the 
terms and conditions of the contract within sixty (60) days after 
the materials have been generated.  These services will include 
all necessary personnel, labor, transportation, packaging, 
detailed analysis (if required for disposal, and/or 
transportation, including manifesting or completing waste profile 
sheets, equipment, and the compilation of all documentation is 
required).

(2)  Contain all waste in accordance with 40 CFR 260, 40 CFR 261, 
40 CFR 262, 40 CFR 263, 40 CFR 264, 40 CFR 265, 40 CFR 266, 
40 CFR 268, 40 CFR 270, 40 CFR 272, 40 CFR 273, 40 CFR 279, 
40 CFR 280, and 40 CFR 761.

(3)  Obtain a representative sample of the material generated for 

SECTION 01 57 19.00 20  Page 23



PTO 0001 Lane Extension PAVING
MCB San Diego, CA

each job done to provide waste stream determination.

(4)  Analyze each sample taken and providing analytical results to 
the Contracting Officer.  Provide two copies of the results.

(5)  Determine the DOT proper shipping names for all waste (each 
container requiring disposal) and will demonstrate how this 
determination is developed and supported by the sampling and 
analysis requirements contained herein to the Contracting Officer.

Contractor Disposal Turn-In Requirements

For any waste hazardous materials or hazardous waste generated which 
requires the Contractor to dispose of, the following conditions 
must be complied with in order to be acceptable for disposal:

(1)  Drums compatible with waste contents and drums meet DOT 
requirements for 49 CFR 173 for transportation of materials.

(2)  Drums banded to wooden pallets.  No more than three (3) 55 
gallon drums to a pallet, or two (2) 85 gallon over packs.

(3)  Band using 1-1/4 inch minimum band on upper third of drum.

(4)  Recovery materials label (provided by Code 106.321) located 
in middle of drum, filled out to indicate actual volume of 
material, name of material manufacturer, other vendor information 
as available.

(5)  Always have three (3) to five (5) inches of empty space above 
volume of material.  This space is called 'outage'.

3.11.2.4   Universal Waste/e-Waste Management

Universal waste including but not limited to some mercury containing 
building products such florescent lamps, mercury vapor lamps, high pressure 
sodium lamps, CRTs, batteries, aerosol paint containers, electrical 
equipment containing PCBs, and consumed electronic devices, shall be 
managed in accordance with applicable environmental law and installation 
instructions.

3.11.3   Class I and II ODS Prohibition

Class I and II ODS in pure or blended form as defined and identified herein 
must not be used in the performance of this contract, nor be provided as 
part of the equipment except for the use of servicing existing government 
owned equipment. This prohibition will be considered to prevail over any 
other provision, specification, drawing, or referenced documents.

3.11.3.1   Recycling Requirements

Recycle used refrigerants and ozone depleting substances generated during 
the performance of this contract to the maximum extent practicable to 
minimize used refrigerant and ozone depleting substance disposal as HW.

Test, collect, transfer, recycle, and/or arrange for shipping and proper 
disposal of used refrigerants and ozone depleting substances generated 
during the performance of work under this contract.  The Contractor is 
responsible for all associated costs.
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Any and all Class I ODS and R-22 recovered by the Contractor as part of 
this contract shall be packaged and turned over to the Government for 
recycling upon the completion of the work covered by this contract.  The 
Contractor shall arrange for recycling of used refrigerants not turned over 
to the government, at a licensed refrigerant recycler approved by the 
Contracting Officer.

3.11.3.2   EPA Certification Requirements

Heating and air conditioning technicians must be certified through an 
EPA-approved program.  Copies of certifications shall be maintained at the 
employees' place of business and be carried as a wallet card by the 
technician, as provided by environmental law. .

3.11.3.3   Accidental Venting of Refrigerant

 Accidental venting of a refrigerant is a release and must be reported to 
the Contracting Officer

3.12   DUST CONTROL

Keep dust down at all times, including during nonworking periods.Dry power 
brooming will not be permitted.  Instead, use vacuuming, wet mopping, wet 
sweeping, or wet power brooming.  Air blowing will be permitted only for 
cleaning nonparticulate debris such as steel reinforcing bars.  Only wet 
cutting will be permitted for cutting concrete blocks, concrete, and 
bituminous concrete.  Do not unnecessarily shake bags of cement, concrete 
mortar, or plaster.

3.12.1   Dirt and Dust Control Plan

Submit truck and material haul routes along with a plan for controlling 
dirt, debris, and dust on base roadways.  As a minimum, identify in the 
plan the subcontractor and equipment for cleaning along the haul route and 
measures to reduce dirt, dust, and debris from roadways.

3.13   ABRASIVE BLASTING

3.13.1   Blasting Operations

The use of silica sand is prohibited in sandblasting.

Provide tarpaulin drop cloths and windscreens to enclose abrasive blasting 
operations to confine and collect dust, abrasive, agent, paint chips, and 
other debris in accordance with the requirements specified.  

3.13.2   Disposal Requirements

Submit analytical results of the debris generated from abrasive blasting 
operations per Laboratory Analysis in paragraph SAMPLING AND ANALYSIS OF 
HW.  Hazardous waste generated from blasting operations will be managed in 
accordance with paragraph CONTROL AND MANAGEMENT OF HAZARDOUS WASTE and 
with the approved HWMP.  Disposal of non-hazardous abrasive blasting debris 
will be in accordance with paragraph CONTROL AND DISPOSAL OF SOLID WASTES.

3.14   NOISE

Make the maximum use of low-noise emission products, as certified by the 
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EPA.  Blasting or use of explosives will not be permitted without written 
permission from the Contracting Officer, and then only during the 
designated times.  

3.15   MERCURY MATERIALS

Mercury is prohibited in the construction of this facility, unless 
specified otherwise, and with the exception of mercury vapor lamps and 
fluorescent lamps.  Dumping of mercury-containing materials and devices 
such as mercury vapor lamps, fluorescent lamps, and mercury switches, in 
rubbish containers is prohibited.  Remove without breaking, pack to prevent 
breakage, and transport out of the activity in an unbroken condition for 
disposal as directed.  Immediately report to the Environmental Office and 
the Contracting Officer instances of breakage or mercury spillage.  Clean 
mercury spill area to the satisfaction of the Contracting Officer.  

Cleanup of a mercury spill shall not be recycled and shall be managed as a 
hazardous waste for disposal.

        -- End of Section --
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SECTION 01 57 19.01 20

SUPPLEMENTAL TEMPORARY ENVIRONMENTAL CONTROLS
02/10

PART 1   GENERAL

1.1   SOUTHWEST

1.1.1   California

a.  Regulatory Requirements for the Notice of Intent

    Contractor submits the following to the State Water Resources Control 
Board (SERCB): Site map of the Vicinity, Notice of Intent (NOI), and 
applicable filing fee (not to exceed $700.00).  If the construction 
project is scheduled to exceed one year, submit NAVFAC SW Legal Fee 
Letter to SWRCB - attach to NOI.  State of California requires the NOI 
to be submitted 30 days prior to start of Construction.  ROICC or FEAD 
Contracting Officer reviews and signs NOI/NOT.

Complete and submit the Notice of Termination (NOT) to your local 
Regional Water Quality Control Board (RWQCB).

    
http://www.waterboards.ca.gov/water_issues/programs/stormwater/docs/indusnot.pdf

    National Pollutant Discharge Elimination System for Storm Water 
Discharges Associated with Construction Activities (General Permit).  
This permit expires February 16th of 2017.

    http://www.epa.gov/npdes/pubs/cgp2012_finalpermit.pdf

b.  Storm Water Notice of Termination

    Submittal of the Notice of Termination (NOT) constitutes notice that 
the owner (and their agent) of the site identified on this form is no 
longer authorized to discharge storm water associated with construction 
activity by NPDES General Permit No. CAS000002.  Submit Notice of 
Termination to the appropriate Executive Officer of the Regional Water 
Quality Control Board responsible for the area in which the facility is 
located.  The Resident Officer in Charge of Construction (ROICC) or 
Facilities Engineering Acquisition and Design (FEAD) Contracting 
Officer reviews and sign the NOT.

c.  Sampling and Analysis of Hazardous Waste

    The analysis will be performed by a California certified laboratory.

PART 2   PRODUCTS

Not Used

PART 3   EXECUTION

Not Used

        -- End of Section --
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SECTION 01 58 00

PROJECT IDENTIFICATION
08/09

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

AMERICAN WOOD PROTECTION ASSOCIATION (AWPA)

AWPA C1 (2003) All Timber Products - Preservative 
Treatment by Pressure Processes

AWPA C2 (2003) Lumber, Timber, Bridge Ties and 
Mine Ties - Preservative Treatment by 
Pressure Processes

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for Contractor Quality Control 
approval.  The following shall be submitted in accordance with Section 
01 33 00 SUBMITTAL PROCEDURES:

SD-02 Shop Drawings

preliminary drawing indicating layout and text content; G

1.3   PROJECT SIGN

Prior to initiating any work on site, provide one project identification 
sign at the location designated.  Construct the sign in accordance with 
project sign detail, which can be downloaded at: 
http://www.wbdg.org/ccb/NAVGRAPH/graphtoc.pdf.  Maintain sign throughout 
the life of the project.  Upon completion of the project, remove the sign 
from the site.

1.3.1   Project Identification Signboard (Navy)

A project identification signboard shall be provided in accordance with 
attached Plates 1MC, 3, and 4.  Provide preliminary drawing indicating 
layout and text content.The signboard shall be provided at a conspicuous 
location on the job site where directed by the Contracting Officer.  

a.  The field of the sign shall consist of a 4 by 8 foot sheet of grade B-B 
medium density overlaid exterior plywood.

b.  Lumber shall be B or better Southern pine, pressure-preservative 
treated in accordance with AWPA C1 and AWPA C2.  Nails shall be 
aluminum or galvanized steel.

c.  The entire signboard and supports shall be given one coat of exterior 
alkyd primer and two coats of exterior alkyd enamel paint.  The 

SECTION 01 58 00  Page 1



PTO 0001 Lane Extension PAVING
MCB San Diego, CA

lettering and sign work shall be performed by a skilled sign painter 
using paint known in the trade as bulletin colors.  The colors, 
lettering sizes, and lettering styles shall be as indicated.  Where 
preservative-treated lumber is required, utilize only cured 
pressure-treated wood which has had the chemicals leached from the 
surface of the wood prior to painting.

d.  Use spray applied automotive quality high gloss acrylic white enamel 
paint as background for the NAVFAC logo.  NAVFAC logo shall be an 
applied 2 mil film sticker/decal with either transparent or white 
background or paint the logo by stencil onto the sign.  The weather 
resistant sticker/decal film shall be rated for a minimum of 2-year 
exterior vertical exposure.  The self-adhering sticker shall be mounted 
to the sign with pressure sensitive, permanent acrylic adhesive.  Shop 
cut sticker/decal to rectangular shape and provide pull-off backing 
sheet on adhesive side of design sticker for shipping.

e.  Sign paint colors (manufacturer's numbers/types listed below for color 
identification only)

(1)  Blue = To match dark blue color in the NAVFAC logo.

(2)  White = To match Brilliant White color in the NAVFAC logo.

f.  NAVFAC logo must retain proportions and design integrity.  NAVFAC logos 
in electronic format may be obtained from the NAVFAC web portal via the 
following link: 
https://portal.navfac.navy.mil/portal/page?_pageid=181,3465071&_dad=portal&_schema=p
Use the following to choose color values for the paint to be used:

(1)  Dark Blue = equivalent to CMYK values 100, 72, 0, 8 .

(2)  Light Blue = equivalent to CMYK values 69, 34, 0, 0.

(3)  Cyan = equivalent to CMYK values 100, 9, 0, 6.

(4)  Yellow = equivalent to CMYK values 0.9,94, 0.

PART 2   PRODUCTS

Not Used

PART 3   EXECUTION

Not Used

        -- End of Section --
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SECTION 01 62 35

RECYCLED/RECOVERED/BIOBASED MATERIALS

05/13

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

40 CFR 247 Comprehensive Procurement Guideline for 
Products Containing Recovered Materials

48 CFR 23 Environment, Energy and Water Efficiency, 
Renewable Energy Technologies, 
Occupational Safety, and Drug-Free 
Workplace

1.2   OBJECTIVES

Government procurement policy is to acquire, in a cost effective manner, 
items containing the highest percentage of recycled, recovered and biobased 
materials practicable consistent with maintaining a satisfactory level of 
competition without adversely affecting performance requirements or 
exposing suppliers' employees to undue hazards from the recovered 
materials.  The Environmental Protection Agency (EPA) and the United Stats 
Department of Agriculture (USDA)has designated certain items which must 
contain a specified percent range of recovered or recycled materials.  EPA 
and USDA designated products specified in this contract comply with the 
stated policy and with the EPA and USDA guidelines.  Make all reasonable 
efforts to use recycled, recovered and biobased materials in providing the 
EPA and USDA designated products and in otherwise utilizing recycled, 
recovered and biobased materials in the execution of the work.

1.3   DESIGNATED ITEMS INCORPORATED IN THE WORK

Various sections of the specifications contain requirements for materials 
that have been designated by EPA and USDA as being products which are or 
can be made with recovered or recycled, recovered and biobased materials.  
These items, when incorporated into the work under this contract, shall 
contain at least the specified percentage of recycled or recovered 
materials or biobased unless adequate justification (non-availability) for 
non-use is provided.  When a designated item is specified as an option to a 
non-designated item, the designated item requirements apply only if the 
designated item is used in the work.

1.4   PROPOSED ITEMS INCORPORATED IN THE WORK

Products other than those designated by EPA and USDA are still being 
researched and are being considered for future Comprehensive Procurement 
Guideline (CPG) and USDA's Federal Procument Preferences (FPP) 
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designations.  It is recommended that these items, when incorporated in the 
work under this contract, contain the highest practicable percentage of 
recycled, recovered and biobased materials, provided specified requirements 
are also met.

1.5   LISTED ITEMS USED IN CONDUCT OF THE WORK BUT NOT INCORPORATED IN THE 
WORK

Many products listed in 40 CFR 247 and 48 CFR 23 have been designated or 
proposed by EPA and USDA to include recycled, recovered and biobased 
materials that may be used by the Contractor in performing the work but 
will not be incorporated into the work.  These products include office 
products, temporary traffic control products, and pallets.  It is 
recommended that these non-construction products, when used in the conduct 
of the work, contain the highest practicable percentage of recycled, 
recovered and biobased materials and that these products be recycled when 
no longer needed.

PART 2   PRODUCTS

Not Used

PART 3   EXECUTION

Not Used

        -- End of Section --
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SECTION 01 74 19

CONSTRUCTION AND DEMOLITION WASTE MANAGEMENT
01/07

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

U.S. GREEN BUILDING COUNCIL (USGBC)

LEED NC (2009) Leadership in Energy and 
Environmental Design(tm) New Construction 
Rating System

1.2   GOVERNMENT POLICY

Government policy is to apply sound environmental principles in the design, 
construction and use of facilities.  As part of the implementation of that 
policy: (1) practice efficient waste management when sizing, cutting, and 
installing products and materials and (2) use all reasonable means to 
divert construction and demolition waste from landfills and incinerators 
and to facilitate their recycling or reuse.  A minimum of 50 percent by 
weight of total project solid waste shall be diverted from the landfill.

1.3   MANAGEMENT

Develop and implement a waste management program.  Take a pro-active, 
responsible role in the management of construction and demolition waste and 
require all subcontractors, vendors, and suppliers to participate in the 
effort.  Construction and demolition waste includes products of demolition 
or removal, excess or unusable construction materials, packaging materials 
for construction products, and other materials generated during the 
construction process but not incorporated into the work.  In the management 
of waste consideration shall be given to the availability of viable 
markets, the condition of the material, the ability to provide the material 
in suitable condition and in a  quantity acceptable to available markets, 
and time constraints imposed by internal project completion mandates.  The 
Contractor is responsible for implementation of any special programs 
involving rebates or similar incentives related to recycling of waste.  
Revenues or other savings obtained for salvage, or recycling accrue to the 
Contractor.  Appropriately permit firms and facilities used for recycling, 
reuse, and disposal for the intended use to the extent required by federal, 
state, and local regulations.  Also, provide on-site instruction of 
appropriate separation, handling, recycling, salvage, reuse, and return 
methods to be used by all parties at the appropriate stages of the project.

1.4   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for Contractor Quality Control 
approval.  The following shall be submitted in accordance with Section 
01 33 00 SUBMITTAL PROCEDURES:
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SD-01 Preconstruction Submittals

Waste Management Plan; G; (LEED NC)

SD-11 Closeout Submittals

Records; (LEED NC)

1.5   MEETINGS

Conduct Construction Waste Management meetings.  After award of the 
Contract and prior to commencement of work, schedule and conduct a meeting 
with the Contracting Officer to discuss the proposed Waste Management Plan 
and to develop a mutual understanding relative to the details of waste 
management.  The requirements for this meeting may be fulfilled during the 
coordination and mutual understanding meeting outlined in Section 
01 45 00.00 20 QUALITY CONTROL.  At a minimum, environmental and waste 
management goals and issues shall be discussed at the following additional 
meetings:

a.  Pre-bid meeting.

b.  Preconstruction meeting.

c.  Regular site meetings.

d.  Work safety meetings.

1.6   WASTE MANAGEMENT PLAN

A waste management plan shall be submitted within 15 days after contract 
award and not less than 10 days before the preconstruction meeting.  The 
plan shall demonstrate how the project waste diversion goal shall be met 
and shall include the following:

a.  Name of individuals on the Contractor's staff responsible for waste 
prevention and management.

b.  Actions that will be taken to reduce solid waste generation, including 
coordination with subcontractors to ensure awareness and participation.

c.  Description of the regular meetings to be held to address waste 
management.

d.  Description of the specific approaches to be used in recycling/reuse of 
the various materials generated, including the areas on site and 
equipment to be used for processing, sorting, and temporary storage of 
wastes.

e.  Characterization, including estimated types and quantities, of the 
waste to be generated.

f.  Name of landfill and/or incinerator to be used and the estimated costs 
for use, assuming that there would be no salvage or recycling on the 
project.

g.  Identification of local and regional reuse programs, including 
non-profit organizations such as schools, local housing agencies, and 
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organizations that accept used materials such as materials exchange 
networks and Habitat for Humanity.  Include the name, location, and 
phone number for each reuse facility to be used, and provide a copy of 
the permit or license for each facility.

h.  List of specific waste materials that will be salvaged for resale, 
salvaged and reused on the current project, salvaged and stored for 
reuse on a future project, or recycled.  Recycling facilities that will 
be used shall be identified by name, location, and phone number, 
including a copy of the permit or license for each facility.

i.  Identification of materials that cannot be recycled/reused with an 
explanation or justification, to be approved by the Contracting Officer.

j.  Description of the means by which any waste materials identified in 
item (h) above will be protected from contamination.

k.  Description of the means of transportation of the recyclable materials 
(whether materials will be site-separated and self-hauled to designated 
centers, or whether mixed materials will be collected by a waste hauler 
and removed from the site).

l.  Anticipated net cost savings determined by subtracting Contractor 
program management costs and the cost of disposal from the revenue 
generated by sale of the materials and the incineration and/or landfill 
cost avoidance.

Revise and resubmit Plan as required by the Contracting Officer. Approval 
of Contractor's Plan will not relieve the Contractor of responsibility for 
compliance with applicable environmental regulations or meeting project 
cumulative waste diversion requirement. Distribute copies of the Waste 
Management Plan to each subcontractor, the Quality Control Manager, and the 
Contracting Officer.

1.7   RECORDS

Records shall be maintained to document the quantity of waste generated; 
the quantity of waste diverted through sale, reuse, or recycling; and the 
quantity of waste disposed by landfill or incineration.   Quantities may be 
measured by weight or by volume, but must be consistent throughout. List 
each type of waste separately noting the disposal or diversion date. 
Identify the landfill, recycling center, waste processor, or other 
organization used to process or receive the solid waste. Provide 
explanations for any waste not recycled or reused. With each application 
for payment, submit updated documentation for solid waste disposal and 
diversion, and submit manifests, weight tickets, receipts, and invoices 
specifically identifying the project and waste material.  The records shall 
be made available to the Contracting Officer during construction, and a 
copy of the records shall be delivered to the Contracting Officer upon 
completion of the construction.

1.8   COLLECTION

Separate, store, protect, and handle at the site identified recyclable and 
salvageable waste products in a manner that maximizes recyclability and 
salvagability of identified materials. Provide the necessary containers, 
bins and storage areas to facilitate effective waste management and clearly 
and appropriately identify them. Provide materials for barriers and 
enclosures around recyclable material storage areas which are nonhazardous 
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and recyclable or reusable. Locate out of the way of construction traffic. 
Provide adequate space for pick-up and delivery and convenience to 
subcontractors. Recycling and waste bin areas are to be kept neat and 
clean, and recyclable materials shall be handled to prevent contamination 
of materials from incompatible products and materials. Clean contaminated 
materials prior to placing in collection containers. Use cleaning materials 
that are nonhazardous and biodegradable. Handle hazardous waste and 
hazardous materials in accordance with applicable regulations and 
coordinate with Section 01 57 19.00 20 TEMPORARY ENVIRONMENTAL CONTROLS. 
Separate materials by one of the following methods:

1.8.1   Source Separated Method.

Waste products and materials that are recyclable shall be separated from 
trash and sorted as described below into appropriately marked separate 
containers and then transported to the respective recycling facility for 
further processing.  Deliver materials in accordance with recycling or 
reuse facility requirements (e.g., free of dirt, adhesives, solvents, 
petroleum contamination, and other substances deleterious to the recycling 
process).  Separate materials into the following category types as 
appropriate to the project waste and to the available recycling and reuse 
programs in the project area:

a.  Land clearing debris.

b.  Asphalt.

c.  Concrete and masonry.

d.  Metal (e.g. banding, stud trim, ductwork, piping, rebar, roofing, other 
trim, steel, iron, galvanized, stainless steel, aluminum, copper, zinc, 
lead brass, bronze).

(1)  Ferrous.

(2)  Non-ferrous.

e.  Wood (nails and staples allowed).

f.  Debris.

g.  Glass (colored glass allowed).

h.  Paper.

(1)  Bond.

(2)  Newsprint.

(3)  Cardboard and paper packaging materials.

i.  Plastic.

Type

1 Polyethylene Terephthalate (PET, PETE)

SECTION 01 74 19  Page 4



PTO 0001 Lane Extension PAVING
MCB San Diego, CA

Type

2 High Density Polyethylene (HDPE)

3 Vinyl (Polyvinyl Chloride or PVC)

4 Low Density Polyethylene (LDPE)

5 Polypropylene (PP)

6 Polystyrene (PS)

7. Other. Use of this code indicates that the package in 
question is made with a resin other than the six listed 
above, or is made of more than one resin listed above, and 
used in a multi-layer combination.

j.  Gypsum.

k.  Non-hazardous paint and paint cans.

l.  Carpet.

m.  Ceiling tiles.

n.  Insulation.

o.  Beverage containers.

1.8.2   Co-Mingled Method.

Waste products and recyclable materials shall be placed into a single 
container and then transported to a recycling facility where the recyclable 
materials are sorted and processed.

1.8.3   Other Methods.

Other methods proposed by the Contractor may be used when approved by the 
Contracting Officer.

1.9   DISPOSAL

Control accumulation of waste materials and trash. Recycle or dispose of 
collected materials off-site at intervals approved by the Contracting 
Officer and in compliance with waste management procedures.  Except as 
otherwise specified in other sections of the specifications, disposal shall 
be in accordance with the following:

1.9.1   Reuse.

First consideration shall be given to salvage for reuse since little or no 
re-processing is necessary for this method, and less pollution is created 
when items are reused in their original form.  Coordinate reuse with the 
Contracting Officer.  Sale or donation of waste suitable for reuse shall be 
considered.
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1.9.2   Recycle.

Waste materials not suitable for reuse, but having value as being 
recyclable, shall be made available for recycling.  All fluorescent lamps, 
HID lamps, and mercury-containing thermostats removed from the site shall 
be recycled.  Arrange for timely pickups from the site or deliveries to 
recycling facilities in order to prevent contamination of recyclable 
materials.

1.9.3   Waste.

Materials with no practical use or economic benefit shall be disposed at a 
landfill or incinerator.

1.9.4   Return

Set aside and protect misdelivered and substandard products and materials 
and return to supplier for credit.

PART 2   PRODUCTS

Not used.

PART 3   EXECUTION

Not used.       -- End of Section --
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SECTION 01 78 00

CLOSEOUT SUBMITTALS
08/11

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

U.S. DEPARTMENT OF DEFENSE (DOD)

UFC 1-300-08 (2009, with Change 2) Criteria for 
Transfer and Acceptance of DoD Real 
Property

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for Contractor Quality Control 
approval.  Submit the following in accordance with Section 01 33 00 
SUBMITTAL PROCEDURES:

SD-03 Product Data

As-Built Record of Equipment and Materials
Warranty Management Plan
Warranty Tags
Spare Parts Data

SD-08 Manufacturer's Instructions

Preventative Maintenance
Condition Monitoring (Predictive Testing)
Inspection
Posted Instructions

SD-10 Operation and Maintenance Data

Operation and Maintenance Manuals

SD-11 Closeout Submittals

Record Drawings
Interim Form DD1354; G

Certification of EPA Designated Items; G

1.3   PROJECT RECORD DOCUMENTS

1.3.1   Record Drawings

Drawings showing final as-built conditions of the project.  This paragraph 
covers record drawings complete, as a requirement of the contract.  The 
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terms "drawings," "contract drawings," "drawing files," "working record 
drawings" and "final record drawings" refer to contract drawings which are 
revised to be used for final record drawings showing as-built conditions.  
The final CAD record drawings must consist of one set of electronic CAD 
drawing files in the specified format,  2 sets of prints, and one set of 
the approved working Record drawings. 

1.3.1.1   Government Furnished Materials

One set of electronic CADD files in the specified software and format 
revised to reflect all bid amendments will be provided by the Government at 
the preconstruction conference for projects requiring CADD file record 
drawings.

1.3.1.2   Working Record and Final Record Drawings

Revise 2 sets of paper drawings by red-line process to show the as-built 
conditions during the prosecution of the project.  Keep these working 
as-built marked drawings current on a weekly basis and at least one set 
available on the jobsite at all times.  Changes from the contract plans 
which are made in the work or additional information which might be 
uncovered in the course of construction must be accurately and neatly 
recorded as they occur by means of details and notes.  Prepare final record 
(as-built) drawings after the completion of each definable feature of work 
as listed in the Contractor Quality Control Plan (Foundations, Utilities, 
Structural Steel, etc., as appropriate for the project).  The working 
as-built marked prints and final record (as-built) drawings will be jointly 
reviewed for accuracy and completeness by the Contracting Officer and the 
Contractor prior to submission of each monthly pay estimate.  If the 
Contractor fails to maintain the working and final record drawings as 
specified herein, the Contracting Officer will deduct from the monthly 
progress payment an amount representing the estimated cost of maintaining 
the record drawings.  This monthly deduction will continue until an 
agreement can be reached between the Contracting Officer and the Contractor 
regarding the accuracy and completeness of updated drawings.  Show on the 
working and final record drawings , but not limited to, the following 
information:

     a.  The actual location, kinds and sizes of all sub-surface utility lines.  
In order that the location of these lines and appurtenances may be 
determined in the event the surface openings or indicators become 
covered over or obscured, show by offset dimensions to two permanently 
fixed surface features the end of each run including each change in 
direction on the record drawings.  Locate valves, splice boxes and 
similar appurtenances by dimensioning along the utility run from a 
reference point.  Also record the average depth below the surface of 
each run.

     b.  The location and dimensions of any changes within the building 
structure.

     c.  Correct grade, elevations, cross section, or alignment of roads, 
earthwork, structures or utilities if any changes were made from 
contract plans.

     d.  Changes in details of design or additional information obtained from 
working drawings specified to be prepared and/or furnished by the 
Contractor; including but not limited to fabrication, erection, 
installation plans and placing details, pipe sizes, insulation 
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material, dimensions of equipment foundations, etc.

     e.  The topography, invert elevations and grades of drainage installed or 
affected as part of the project construction.

     f.  Changes or modifications which result from the final inspection.

     g.  Where contract drawings or specifications present options, show only 
the option selected for construction on the final as-built prints.

     h.  If borrow material for this project is from sources on Government 
property, or if Government property is used as a spoil area, furnish a 
contour map of the final borrow pit/spoil area elevations.

     i.  Systems designed or enhanced by the Contractor, such as HVAC controls, 
fire alarm, fire sprinkler, and irrigation systems.

     j.  Modifications (include within change order price the cost to change 
working and final record drawings to reflect modifications) and 
compliance with the following procedures.

(1)  Follow directions in the modification for posting descriptive 
changes.

(2)  Place a Modification Circle at the location of each deletion.

(3)  For new details or sections which are added to a drawing, place a 
Modification Circle by the detail or section title.

(4)  For minor changes, place a Modification Circle by the area 
changed on the drawing (each location).

(5)  For major changes to a drawing, place a Modification Circle by 
the title of the affected plan, section, or detail at each 
location.

(6)  For changes to schedules or drawings, place a Modification Circle 
either by the schedule heading or by the change in the schedule.

(7)  The Modification Circle size shall be 1/2 inch diameter unless 
the area where the circle is to be placed is crowded.  Smaller 
size circle shall be used for crowded areas.

1.3.1.3   Drawing Preparation

Modify the record drawings as may be necessary to correctly show the 
features of the project as it has been constructed by bringing the contract 
set into agreement with approved working as-built prints, and adding such 
additional drawings as may be necessary.  These working as-built marked 
prints must be neat, legible and accurate.  These drawings are part of the 
permanent records of this project and must be returned to the Contracting 
Officer after approval by the Government.  Any drawings damaged or lost by 
the Contractor must be satisfactorily replaced by the Contractor at no 
expense to the Government.

1.3.1.4   Computer Aided Design and Drafting (CADD) Drawings

Only employ personnel proficient in the preparation of CADD drawings to 
modify the contract drawings or prepare additional new drawings.  Additions 
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and corrections to the contract drawings must be equal in quality and 
detail to that of the originals.  Line colors, line weights, lettering, 
layering conventions, and symbols must be the same as the original line 
colors, line weights, lettering, layering conventions, and symbols.  If 
additional drawings are required, prepare them using the specified 
electronic file format applying the same graphic standards specified for 
original drawings.  The title block and drawing border to be used for any 
new final record drawings must be identical to that used on the contract 
drawings.  Accomplish additions and corrections to the contract drawings 
using CADD files.  The Contractor will be furnished "as-designed" drawings 
in AutoCad Release 2004 format compatible with a Windows 7 operating 
system.  The electronic files will be supplied on optical disk.  Provide 
all program files and hardware necessary to prepare final record drawings.  
The Contracting Officer will review final record drawings for accuracy and 
return them to the Contractor for required corrections, changes, additions, 
and deletions.

     a.  Provide CADD "base" colors of red, green, and blue.  Color code for 
changes as follows:

(1)  Deletions (Red) - Over-strike deleted graphic items (lines), 
lettering in notes and leaders.

(2)  Additions (Green) - Added items, lettering in notes and leaders.

(3)  Special (Blue) - Items requiring special information, 
coordination, or special detailing or detailing notes.

     b.  Rename the Contract Drawing files in a manner related to the contract 
number (i.e., 98-C-10.DGN) as instructed in the Pre-Construction 
conference.  Use only those renamed files for the Marked-up changes.  
All changes shall be made on the layer/level as the original item.

     c.  When final revisions have been completed, show the wording "RECORD 
DRAWINGS / AS-BUILT CONDITIONS" followed by the name of the Contractor 
in letters at least 3/16 inch high on the cover sheet drawing.  Mark 
all other contract drawings either "Record" drawing denoting no 
revisions on the sheet or "Revised Record" denoting one or more 
revisions.  Date original contract drawings in the revision block.

     d.  Within 10 days after Government approval of all of the working record 
drawings for a phase of work, prepare the final CADD record drawings 
for that phase of work and submit two sets of blue-lined prints of 
these drawings for Government review and approval.  The Government will 
promptly return one set of prints annotated with any necessary 
corrections.  Within 7 days revise the CADD files accordingly at no 
additional cost and submit one set of final prints for the completed 
phase of work to the Government.  Within 10 days  of substantial 
completion of all phases of work, submit the final record drawing 
package for the entire project.  Submit one set of electronic files on 
optical disk, one set of mylars, two sets of blue-line prints and one 
set of the approved working record drawings.  They must be complete in 
all details and identical in form and function to the contract drawing 
files supplied by the Government.  Any transactions or adjustments 
necessary to accomplish this is the responsibility of the Contractor.  
The Government reserves the right to reject any drawing files it deems 
incompatible with the customer's CADD system.  Paper prints, drawing 
files and storage media submitted will become the property of the 
Government upon final approval.  Failure to submit final record drawing 
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files and marked prints as specified will be cause for withholding any 
payment due the Contractor under this contract.  Approval and 
acceptance of final record drawings must be accomplished before final 
payment is made to the Contractor.

1.3.1.5   Payment

No separate payment will be made for record drawings required under this 
contract, and all costs accrued in connection with such drawings are 
considered a subsidiary obligation of the Contractor.

1.3.2   As-Built Record of Equipment and Materials

Furnish one copy of preliminary record of equipment and materials used on 
the project 15 days prior to final inspection.  This preliminary submittal 
will be reviewed and returned 2 days after final inspection with Government 
comments.  Submit Two sets of final record of equipment and materials 10 
days after final inspection.  Key the designations to the related area 
depicted on the contract drawings.  List the following data:

RECORD OF DESIGNATED EQUIPMENT AND MATERIALS DATA

Description Specification 
Section

Manufacturer 
and Catalog, 
Model, and 
Serial Number

Composition 
and Size

Where Used

1.3.3   Final Approved Shop Drawings

Furnish final approved project shop drawings 30 days after transfer of the 
completed facility.

1.3.4   Construction Contract Specifications

Furnish final record (as-built) construction contract specifications, 
including modifications thereto, 30 days after transfer of the completed 
facility.

1.3.5   Real Property Equipment

Furnish a list of installed equipment furnished under this contract.  
Include all information usually listed on manufacturer's name plate.  In 
the "EQUIPMENT-IN-PLACE LIST" include, as applicable, the following for 
each piece of equipment installed:  description of item, location (by room 
number), model number, serial number, capacity, name and address of 
manufacturer, name and address of equipment supplier, condition, spare 
parts list, manufacturer's catalog, and warranty.  Furnish a draft list at 
time of transfer.  Furnish the final list 30 days after transfer of the 
completed facility.

1.4   SPARE PARTS DATA

  Submit two copies of the Spare Parts Data list.

a.  Indicate manufacturer's name, part number, nomenclature, and stock 
level required for maintenance and repair. List those items that may be 
standard to the normal maintenance of the system.
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b.  Supply two items of each part for spare parts inventory.  Provision of 
spare parts does not relieve the Contractor of responsibilities listed 
under the contract guarantee provisions.

1.5   PREVENTATIVE MAINTENANCE

Submit Preventative Maintenance,  Condition Monitoring (Predictive Testing) 
and Inspection schedules with instructions that state when systems should 
be retested.

a.  Define the anticipated length of each test, test apparatus, number of 
personnel identified by responsibility, and a testing validation 
procedure permitting the record operation capability requirements 
within the schedule.  Provide a signoff blank for the Contractor and 
Contracting Officer for each test feature; e.g., gpm, rpm, psi.  
Include a remarks column for the testing validation procedure 
referencing operating limits of time, pressure, temperature, volume, 
voltage, current, acceleration, velocity, alignment, calibration, 
adjustments, cleaning, or special system notes.  Delineate procedures 
for preventative maintenance, inspection, adjustment, lubrication and 
cleaning necessary to minimize corrective maintenance and repair.

b.  Repair requirements must inform operators how to check out, 
troubleshoot, repair, and replace components of the system.  Include 
electrical and mechanical schematics and diagrams and diagnostic 
techniques necessary to enable operation and troubleshooting of the 
system after acceptance.

1.6   CERTIFICATION OF EPA DESIGNATED ITEMS

Submit the Certification of EPA Designated Items as required by FAR 
52.223-9, "Certification and Estimate of Percentage of Recovered Material 
Content for EPA Designated Items".  Include on the certification form the 
following information: project name, project number, Contractor name, 
license number, Contractor address, and certification.  The certification 
will read as follows and be signed and dated by the Contractor.  "I hereby 
certify the information provided herein is accurate and that the 
requisition/procurement of all materials listed on this form comply with 
current EPA standards for recycled/recovered materials content.  The 
following exemptions may apply to the non-procurement of recycled/recovered 
content materials: 1) The product does not meet appropriate performance 
standards; 2) The product is not available within a reasonable time frame; 
3) The product is not available competitively (from two or more sources); 
4) The product is only available at an unreasonable price (compared with a 
comparable non-recycled content product)."  Record each product used in the 
project that has a requirement or option of containing recycled OR BIOBASED 
content in accordance with Section 01 62 35 RECYCLED/RECOVERED/BIOBASED 
MATERIALS, noting total price, total value of post-industrial recycled 
content, total value of post-consumer recycled content, exemptions (1, 2, 
3, or 4, as indicated), and comments.  Recycled content values may be 
determined by weight or volume percent, but must be consistent throughout.

1.7   WARRANTY MANAGEMENT

1.7.1   Warranty Management Plan

Develop a warranty management plan which contains information relevant to 
the clause Warranty of Construction.  At least 30 days before the planned 
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pre-warranty conference, submit one set of the warranty management plan.  
Include within the warranty management plan all required actions and 
documents to assure that the Government receives all warranties to which it 
is entitled.  The plan must be in narrative form and contain sufficient 
detail to render it suitable for use by future maintenance and repair 
personnel, whether tradesmen, or of engineering background, not necessarily 
familiar with this contract.  The term "status" as indicated below must 
include due date and whether item has been submitted or was accomplished.  
Warranty information made available during the construction phase must be 
submitted to the Contracting Officer for approval prior to each monthly pay 
estimate.  Assemble approved information in a binder and turn over to the 
Government upon acceptance of the work.  The construction warranty period 
will begin on the date of project acceptance and continue for the full 
product warranty period.  A joint 4 month and 9 month warranty inspection 
will be conducted, measured from time of acceptance, by the Contractor, 
Contracting Officer and the Customer Representative.  Include within the 
warranty management plan , but not limited to, the following:

     a.  Roles and responsibilities of all personnel associated with the 
warranty process, including points of contact and telephone numbers 
within the organizations of the Contractors, subContractors, 
manufacturers or suppliers involved.

b.  Furnish with each warranty the name, address, and telephone number of 
each of the guarantor's representatives nearest to the project location.

     c.  Listing and status of delivery of all Certificates of Warranty for 
extended warranty items, to include roofs, HVAC balancing, pumps, 
motors, transformers, and for all commissioned systems such as fire 
protection and alarm systems, sprinkler systems, lightning protection 
systems, etc.

     d.  A list for each warranted equipment, item, feature of construction or 
system indicating:

(1)  Name of item.
(2)  Model and serial numbers.
(3)  Location where installed.
(4)  Name and phone numbers of manufacturers or suppliers.
(5)  Names, addresses and telephone numbers of sources of spare parts.
(6)  Warranties and terms of warranty.  Include one-year overall 

warranty of construction, including the starting date of warranty 
of construction.  Items which have extended warranties must be 
indicated with separate warranty expiration dates.

(7)  Cross-reference to warranty certificates as applicable.
(8)  Starting point and duration of warranty period.
(9)  Summary of maintenance procedures required to continue the 

warranty in force.
(10) Cross-reference to specific pertinent Operation and Maintenance 

manuals.
(11) Organization, names and phone numbers of persons to call for 

warranty service.
(12) Typical response time and repair time expected for various 

warranted equipment.

     e.  The Contractor's plans for attendance at the 4 and 9 month 
post-construction warranty inspections conducted by the Government.

     f.  Procedure and status of tagging of all equipment covered by extended 
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warranties.

     g.  Copies of instructions to be posted near selected pieces of equipment 
where operation is critical for warranty and/or safety reasons.

1.7.2   Performance Bond

The Contractor's Performance Bond must remain effective throughout the 
construction period.

     a.  In the event the Contractor fails to commence and diligently pursue any 
construction warranty work required, the Contracting Officer will have 
the work performed by others, and after completion of the work, will 
charge the remaining construction warranty funds of expenses incurred 
by the Government while performing the work, including, but not limited 
to administrative expenses.

     b.  In the event sufficient funds are not available to cover the 
construction warranty work performed by the Government at the 
Contractor's expense, the Contracting Officer will have the right to 
recoup expenses from the bonding company.

     c.  Following oral or written notification of required construction 
warranty repair work, respond in a timely manner.  Written verification 
will follow oral instructions.  Failure of the Contractor to respond 
will be cause for the Contracting Officer to proceed against the 
Contractor.

1.7.3   Pre-Warranty Conference

Prior to contract completion, and at a time designated by the Contracting 
Officer, meet with the Contracting Officer to develop a mutual 
understanding with respect to the requirements of this section.  
Communication procedures for Contractor notification of construction 
warranty defects, priorities with respect to the type of defect, reasonable 
time required for Contractor response, and other details deemed necessary 
by the Contracting Officer for the execution of the construction warranty 
will be established/reviewed at this meeting.  In connection with these 
requirements and at the time of the Contractor's quality control completion 
inspection, furnish the name, telephone number and address of a licensed 
and bonded company which is authorized to initiate and pursue construction 
warranty work action on behalf of the Contractor.  This point of contact 
will be located within the local service area of the warranted 
construction, be continuously available, and be responsive to Government 
inquiry on warranty work action and status.  This requirement does not 
relieve the Contractor of any of its responsibilities in connection with 
other portions of this provision.

1.7.4   Warranty Tags

At the time of installation, tag each warranted item with a durable, oil 
and water resistant tag approved by the Contracting Officer.  Attach each 
tag with a copper wire and spray with a silicone waterproof coating.  Also, 
submit two record copies of the warranty tags showing the layout and 
design.  The date of acceptance and the QC signature must remain blank 
until the project is accepted for beneficial occupancy.  Show the following 
information on the tag.
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Type of 
product/material
Model number

Serial number

Contract number

Warranty period from/to

Inspector's signature

Construction Contractor

Address

Telephone number

Warranty contact

Address

Telephone number

Warranty response time 
priority code
WARNING - PROJECT PERSONNEL TO PERFORM ONLY OPERATIONAL MAINTENANCE 
DURING THE WARRANTY PERIOD.

1.8   OPERATION AND MAINTENANCE MANUALS

Submit 6 copies of the project operation and maintenance manuals 30 
calendar days prior to testing the system involved.  Update and resubmit 
data for final approval no later than 30 calendar days prior to contract 
completion.

1.8.1   Configuration

Operation and Maintenance Manuals must be consistent with the 
manufacturer's standard brochures, schematics, printed instructions, 
general operating procedures, and safety precautions.  Bind information in 
manual format and grouped by technical sections.  Test data must be legible 
and of good quality.  Light-sensitive reproduction techniques are 
acceptable provided finished pages are clear, legible, and not subject to 
fading.  Pages for vendor data and manuals must have 0.3937-inch holes and 
be bound in 3-ring, loose-leaf binders.  Organize data by separate index 
and tabbed sheets, in a loose-leaf binder.  Binder must lie flat with 
printed sheets that are easy to read.  Caution and warning indications must 
be clearly labeled.

1.8.2   Training and Instruction

Submit classroom and field instructions in the operation and maintenance of 
systems equipment where required by the technical provisions.  These 
services must be directed by the Contractor, using the manufacturer's 
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factory-trained personnel or qualified representatives.  Contracting 
Officer will be given 7 calendar days written notice of scheduled 
instructional services.  Instructional materials belonging to the 
manufacturer or vendor, such as lists, static exhibits, and visual aids, 
must be made available to the Contracting Officer.

1.9   CLEANUP

Sweep paved areas and rake clean landscaped areas.  Remove waste and 
surplus materials, rubbish and construction facilities from the site.  
Recycle, salvage, and return construction and demolition waste from project 
in accordance with the Waste Management Plan.  Promptly and legally 
transport and dispose of any trash.  Do not burn, bury, or otherwise 
dispose of trash on the project site.

1.10   REAL PROPERTY RECORD

Near the completion of Project, but a minimum of 60 days prior to final 
acceptance of the work, complete and submit an accounting of all installed 
property with Interim Form DD1354 "Transfer and Acceptance of Military Real 
Property."  Include any additional assets/improvements/alterations from the 
Draft DD Form 1354.  Contact the Contracting Officer for any project 
specific information necessary to complete the DD Form 1354.  Refer to 
UFC 1-300-08 for instruction on completing the DD Form 1354.  For 
information purposes, a blank DD Form 1354 (fill-able) in ADOBE (PDF) may 
be obtained at the following web site:
    http://www.dtic.mil/whs/directives/infomgt/forms/eforms/dd1354.pdf

PART 2   PRODUCTS

Not Used

PART 3   EXECUTION

Not Used

        -- End of Section --
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SECTION 02 41 00

DEMOLITION
05/10

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS 
(AASHTO)

AASHTO M 145 (1991; R 2008) Standard Specification for 
Classification of Soils and Soil-Aggregate 
Mixtures for Highway Construction Purposes

AMERICAN SOCIETY OF SAFETY ENGINEERS (ASSE/SAFE)

ASSE/SAFE A10.6 (2006) Safety Requirements for Demolition 
Operations

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (2008; Errata 2011) Safety and Health 
Requirements Manual

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

40 CFR 61 National Emission Standards for Hazardous 
Air Pollutants

1.2   PROJECT DESCRIPTION

1.2.1   Demolition/Deconstruction Plan

Prepare a Demolition Plan and submit proposed demolition, and removal 
procedures for approval before work is started.  Include in the plan 
procedures for careful removal and disposition of materials specified to be 
salvaged, coordination with other work in progress, a disconnection 
schedule of utility services, a detailed description of methods and 
equipment to be used for each operation and of the sequence of operations.  
Coordinate with Waste Management Plan.  Provide procedures for safe conduct 
of the work in accordance with EM 385-1-1.  Plan shall be approved by 
Contracting Officer prior to work beginning.

1.2.2   General Requirements

Do not begin demolition or deconstruction until authorization is received 
from the Contracting Officer.  Remove rubbish and debris from the project 
site; do not allow accumulations. The work includes demolition and removal 
of resulting rubbish and debris.  Remove rubbish and debris from Government 
property daily, unless otherwise directed.  Store materials that cannot be 
removed daily in areas specified by the Contracting Officer.  In the 
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interest of occupational safety and health, perform the work in accordance 
with EM 385-1-1, Section 23, Demolition, and other applicable Sections.

1.3   ITEMS TO REMAIN IN PLACE

Take necessary precautions to avoid damage to existing items to remain in 
place, to be reused, or to remain the property of the Government.  Repair 
or replace damaged items as approved by the Contracting Officer.  
Coordinate the work of this section with all other work indicated.  
Construct and maintain shoring, bracing, and supports as required.  Ensure 
that structural elements are not overloaded.  Increase structural supports 
or add new supports as may be required as a result of any cutting, removal, 
deconstruction, or demolition work performed under this contract.  Do not 
overload pavements to remain.  Provide new supports and reinforcement for 
existing construction weakened by demolition, deconstruction, or removal 
work.  Repairs, reinforcement, or structural replacement require approval 
by the Contracting Officer prior to performing such work.

1.3.1   Existing Construction Limits and Protection

Do not disturb existing construction beyond the extent indicated or 
necessary for installation of new construction.  Provide temporary shoring 
and bracing for support of building components to prevent settlement or 
other movement.  Provide protective measures to control accumulation and 
migration of dust and dirt in all work areas.  Remove dust, dirt, and 
debris from work areas daily.

1.3.2   Utility Service

Maintain existing utilities indicated to stay in service and protect 
against damage during demolition and deconstruction operations.  Prior to 
start of work, utilities serving each area of alteration or removal will be 
shut off by the Government and disconnected and sealed by the Contractor.

1.3.3   Facilities

Protect electrical and mechanical services and utilities.  Where removal of 
existing utilities and pavement is specified or indicated, provide approved 
barricades, temporary covering of exposed areas, and temporary services or 
connections for electrical and mechanical utilities.  Floors, roofs, walls, 
columns, pilasters, and other structural components that are designed and 
constructed to stand without lateral support or shoring, and are determined 
to be in stable condition, must remain standing without additional bracing, 
shoring, or lateral support until demolished or deconstructed, unless 
directed otherwise by the Contracting Officer.  Ensure that no elements 
determined to be unstable are left unsupported and place and secure 
bracing, shoring, or lateral supports as may be required as a result of any 
cutting, removal, deconstruction, or demolition work performed under this 
contract.

1.4   BURNING

The use of burning at the project site for the disposal of refuse and 
debris will not be permitted

1.5   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for Contractor Quality Control 
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approval.  Submit the following in accordance with Section 01 33 00 
SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Existing Conditions; G

SD-07 Certificates

Demolition Plan; G
Notification; G

1.6   QUALITY ASSURANCE

Submit timely notification of demolition projects to Federal, State, 
regional, and local authorities in accordance with 40 CFR 61, Subpart M.  
Notify the Contracting Officer in writing 10 working days prior to the 
commencement of work in accordance with 40 CFR 61, Subpart M.  Comply with 
federal, state, and local hauling and disposal regulations.  In addition to 
the requirements of the "Contract Clauses," conform to the safety 
requirements contained in ASSE/SAFE A10.6.  Comply with the Environmental 
Protection Agency requirements specified.  Use of explosives will not be 
permitted.

1.6.1   Dust and Debris Control

Prevent the spread of dust and debris to adjacent roadway and avoid the 
creation of a nuisance or hazard in the surrounding area.  Do not use water 
if it results in hazardous or objectionable conditions such as, but not 
limited to, ice, flooding, or pollution.  Sweep pavements as often as 
necessary to control the spread of debris.

1.7   PROTECTION

1.7.1   Traffic Control Signs

a.  Where pedestrian and driver safety is endangered in the area of 
removal work, use traffic barricades with flashing lights.  Notify the 
Contracting Officer prior to beginning such work.

1.7.2   Protection of Personnel

Before, during and after the demolition work continuously evaluate the 
condition of the structure being demolished and take immediate action to 
protect all personnel working in and around the project site.  No area, 
section, or component of floors, roofs, walls, columns, pilasters, or other 
structural element will be allowed to be left standing without sufficient 
bracing, shoring, or lateral support to prevent collapse or failure while 
workmen remove debris or perform other work in the immediate area.

1.8   RELOCATIONS

Perform the removal and reinstallation of relocated items as indicated with 
workmen skilled in the trades involved.  Repair or replace items to be 
relocated which are damaged by the Contractor  with new undamaged items as 
approved by the Contracting Officer.
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1.9   EXISTING CONDITIONS

Before beginning any demolition or deconstruction work, survey the site and 
examine the drawings and specifications to determine the extent of the 
work.  Record existing conditions in the presence of the Contracting 
Officer showing the condition of structures and other facilities adjacent 
to areas of alteration or removal.  Photographs sized 4 inch will be 
acceptable as a record of existing conditions.  Include in the record the 
elevation of the top of foundation walls, finish floor elevations, possible 
conflicting electrical conduits, plumbing lines, alarms systems, the 
location and extent of existing cracks and other damage and description of 
surface conditions that exist prior to before starting work.  It is the 
Contractor's responsibility to verify and document all required outages 
which will be required during the course of work, and to note these outages 
on the record document.  Submit survey results.

PART 2   PRODUCTS

2.1   FILL MATERIAL

a.  Comply with excavating, backfilling, and compacting procedures for 
soils used as backfill material to fill basements, voids, depressions 
or excavations resulting from demolition or deconstruction of 
structures.

b.  Fill material shall conform to the definition of satisfactory soil 
material as defined in AASHTO M 145, Soil Classification Groups A-1, 
A-2-4, A-2-5 and A-3.  In addition, fill material shall be free from 
roots and other organic matter, trash, debris, frozen materials, and 
stones larger than 2 inches in any dimension.

PART 3   EXECUTION

3.1   EXISTING FACILITIES TO BE REMOVED

Inspect and evaluate existing structures onsite for reuse.  Existing 
construction scheduled to be removed for reuse shall be disassembled.  
Dismantled and removed materials are to be separated, set aside, and 
prepared as specified, and stored or delivered to a collection point for 
reuse, remanufacture, recycling, or other disposal, as specified.  
Materials shall be designated for reuse onsite whenever possible.

3.1.1   Structures

a.  Remove existing structures indicated to be removed to grade.  Remove 
pavement, storm drainage structures, and other site features as 
indicated.

3.1.2   Utilities and Related Equipment

3.1.2.1   General Requirements

Do not interrupt existing utilities serving occupied or used facilities, 
except when authorized in writing by the Contracting Officer.  Do not 
interrupt existing utilities serving facilities occupied and used by the 
Government except when approved in writing and then only after temporary 
utility services have been approved and provided.  Do not begin demolition 
or deconstruction work until all utility disconnections have been made.  
Shut off and cap utilities for future use, as indicated.
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3.1.2.2   Disconnecting Existing Utilities

Remove existing utilities as indicated and terminate in a manner conforming 
to the nationally recognized code covering the specific utility and 
approved by the Contracting Officer.  When utility lines are encountered 
but are not indicated on the drawings, notify the Contracting Officer prior 
to further work in that area.  

3.1.3   Paving and Slabs

Remove concrete and asphaltic concrete paving and slabs including aggregate 
base as indicated.  Provide neat sawcuts at limits of pavement removal as 
indicated.  Pavement and slabs designated to be recycled and utilized in 
this project shall be moved, ground and stored as directed by the 
Contracting Officer.  Pavement and slabs not to be used in this project 
shall be removed from the Installation at Contractor's expense.

3.1.4   Patching

Where removals leave holes and damaged surfaces exposed in the finished 
work, patch and repair these holes and damaged surfaces to match adjacent 
finished surfaces, using on-site materials when available.  Where new work 
is to be applied to existing surfaces, perform removals and patching in a 
manner to produce surfaces suitable for receiving new work.  Finished 
surfaces of patched area shall be flush with the adjacent existing surface 
and shall match the existing adjacent surface as closely as possible as to 
texture and finish.  Patching shall be as specified and indicated, and 
shall include:

3.2   CONCURRENT EARTH-MOVING OPERATIONS

Do not begin excavation, filling, and other earth-moving operations that 
are sequential to demolition or deconstruction work in areas occupied by 
structures to be demolished or deconstructed until all demolition and 
deconstruction in the area has been completed and debris removed.  Fill 
holes, open basements and other hazardous openings.

3.3   DISPOSITION OF MATERIAL

3.3.1   Title to Materials

Except for salvaged items specified in related Sections, and for materials 
or equipment scheduled for salvage, all materials and equipment removed and 
not reused or salvaged, shall become the property of the Contractor and 
shall be removed from Government property.  Title to materials resulting 
from demolition and deconstruction, and materials and equipment to be 
removed, is vested in the Contractor upon approval by the Contracting 
Officer of the Contractor's demolition, deconstruction, and removal 
procedures, and authorization by the Contracting Officer to begin 
demolition and deconstruction.  The Government will not be responsible for 
the condition or loss of, or damage to, such property after contract 
award.  Showing for sale or selling materials and equipment on site is 
prohibited.

3.3.2   Reuse of Materials and Equipment

Remove and store materials and equipment listed in the Demolition Plan 
indicated to be reused or relocated to prevent damage, and reinstall as the 
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work progresses.

3.3.3   Salvaged Materials and Equipment

Remove materials and equipment that are listed in the Demolition Plan 
indicated to be removed by the Contractor and that are to remain the 
property of the Government, and deliver to a storage site.

a.  Salvage items and material to the maximum extent possible.

b.  Store all materials salvaged for the Contractor as approved by the 
Contracting Officer and remove from Government property before 
completion of the contract.  On site sales of salvaged material is 
prohibited.

3.3.4   Debris Disposal in the San Diego Area

Landfill coupons, that permit waste disposal at the Miramar Landfill free 
of charge, are available from the Contracting Officer.  The coupons will be 
issued only upon the submission of a written request, by the prime 
contractor to the ROICC, which must identify the nature of the waste and 
the number of coupons requested.  The landfill coupons issued under this 
contract are to be used only for the disposal of waste generated by this 
contract.  If the prime contractor, one of its subcontractors, or one of 
its waste haulers is found to be misusing the landfill coupons by disposing 
of waste not generated under this contract, all rights under the contract 
to use landfill coupons shall be forfeited, from the date of misuse 
forward.  All unused coupons will be returned to the Contracting Officer 
and no additional coupons will be issued for the duration of the contract.  
The Contracting Officer's refusal to issue landfill coupons, because of 
prior misuse, is not a change to the contract and no adjustment of the 
contract price will be made.

3.4   CLEANUP

Remove debris and rubbish from excavations.  Remove and transport the 
debris in a manner that prevents spillage on streets or adjacent areas.  
Apply local regulations regarding hauling and disposal.

3.5   DISPOSAL OF REMOVED MATERIALS

3.5.1   Regulation of Removed Materials

Dispose of debris, rubbish, scrap, and other nonsalvageable materials 
resulting from removal operations with all applicable federal, state and 
local regulations as contractually specified.  Storage of removed materials 
on the project site is prohibited.

3.5.2   Burning on Government Property

Burning of materials removed from demolished and deconstructed structures 
will not be permitted on Government property.

3.5.3   Removal from Government Property

Transport waste materials removed from demolished and deconstructed 
structures, except waste soil, from Government property for legal 
disposal.  Dispose of waste soil as directed.
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       -- End of Section --
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SECTION 03 30 00

CAST-IN-PLACE CONCRETE
05/14

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

AMERICAN CONCRETE INSTITUTE INTERNATIONAL (ACI)

ACI 117 (2010; Errata 2011) Specifications for 
Tolerances for Concrete Construction and 
Materials and Commentary

ACI 121R (2008) Guide for Concrete Construction 
Quality Systems in Conformance with ISO 
9001

ACI 211.1 (1991; R 2009) Standard Practice for 
Selecting Proportions for Normal, 
Heavyweight and Mass Concrete

ACI 301 (2010; Errata 2011) Specifications for 
Structural Concrete

ACI 302.1R (2004; Errata 2006; Errata 2007) Guide for 
Concrete Floor and Slab Construction

ACI 304.2R (1996; R 2008) Placing Concrete by Pumping 
Methods

ACI 304R (2000; R 2009) Guide for Measuring, 
Mixing, Transporting, and Placing Concrete

ACI 305R (2010) Guide to Hot Weather Concreting

ACI 306R (2010) Guide to Cold Weather Concreting

ACI 308.1 (2011) Specification for Curing Concrete

ACI 318 (2011; Errata 1 2011; Errata 2 2012; 
Errata 3-4 2013) Building Code 
Requirements for Structural Concrete and 
Commentary

ACI 347 (2004; Errata 2008; Errata 2012) Guide to 
Formwork for Concrete

ACI SP-15 (2011) Field Reference Manual:  Standard 
Specifications for Structural Concrete ACI 
301-05 with Selected ACI References

ACI SP-2 (2007; Abstract: 10th Edition) ACI Manual 
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of Concrete Inspection

ACI SP-66 (2004) ACI Detailing Manual

AMERICAN HARDBOARD ASSOCIATION (AHA)

AHA A135.4 (1995; R 2004) Basic Hardboard

AMERICAN WELDING SOCIETY (AWS)

AWS D1.4/D1.4M (2011) Structural Welding Code - 
Reinforcing Steel

ASTM INTERNATIONAL (ASTM)

ASTM A1064/A1064M (2013) Standard Specification for 
Carbon-Steel Wire and Welded Wire 
Reinforcement, Plain and Deformed, for 
Concrete

ASTM A615/A615M (2014) Standard Specification for Deformed 
and Plain Carbon-Steel Bars for Concrete 
Reinforcement

ASTM A706/A706M (2014) Standard Specification for 
Low-Alloy Steel Deformed and Plain Bars 
for Concrete Reinforcement

ASTM A767/A767M (2009) Standard Specification for 
Zinc-Coated (Galvanized) Steel Bars for 
Concrete Reinforcement

ASTM A934/A934M (2013) Standard Specification for 
Epoxy-Coated Prefabricated Steel 
Reinforcing Bars

ASTM A996/A996M (2014) Standard Specification for 
Rail-Steel and Axle-Steel Deformed Bars 
for Concrete Reinforcement

ASTM C1077 (2014) Standard Practice for Laboratories 
Testing Concrete and Concrete Aggregates 
for Use in Construction and Criteria for 
Laboratory Evaluation

ASTM C1107/C1107M (2013) Standard Specification for Packaged 
Dry, Hydraulic-Cement Grout (Nonshrink)

ASTM C1260 (2007) Standard Test Method for Potential 
Alkali Reactivity of Aggregates 
(Mortar-Bar Method)

ASTM C143/C143M (2012) Standard Test Method for Slump of 
Hydraulic-Cement Concrete

ASTM C150/C150M (2012) Standard Specification for Portland 
Cement

ASTM C1602/C1602M (2012) Standard Specification for Mixing 
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Water Used in Production of Hydraulic 
Cement Concrete

ASTM C172/C172M (2014) Standard Practice for Sampling 
Freshly Mixed Concrete

ASTM C192/C192M (2013a) Standard Practice for Making and 
Curing Concrete Test Specimens in the 
Laboratory

ASTM C31/C31M (2012) Standard Practice for Making and 
Curing Concrete Test Specimens in the Field

ASTM C33/C33M (2013) Standard Specification for Concrete 
Aggregates

ASTM C39/C39M (2014) Standard Test Method for 
Compressive Strength of Cylindrical 
Concrete Specimens

ASTM C494/C494M (2013) Standard Specification for Chemical 
Admixtures for Concrete

ASTM C552 (2013) Standard Specification for Cellular 
Glass Thermal Insulation

ASTM C578 (2014) Standard Specification for Rigid, 
Cellular Polystyrene Thermal Insulation

ASTM C591 (2013) Standard Specification for Unfaced 
Preformed Rigid Cellular Polyisocyanurate 
Thermal Insulation

ASTM C618 (2012a) Standard Specification for Coal 
Fly Ash and Raw or Calcined Natural 
Pozzolan for Use in Concrete

ASTM C78/C78M (2012; E 2013) Standard Test Method for 
Flexural Strength of Concrete (Using 
Simple Beam with Third-Point Loading)

ASTM C920 (2011) Standard Specification for 
Elastomeric Joint Sealants

ASTM C94/C94M (2014) Standard Specification for 
Ready-Mixed Concrete

ASTM C989/C989M (2013) Standard Specification for Slag 
Cement for Use in Concrete and Mortars

ASTM D1751 (2004; E 2013; R 2013) Standard 
Specification for Preformed Expansion 
Joint Filler for Concrete Paving and 
Structural Construction (Nonextruding and 
Resilient Bituminous Types)

ASTM D1752 (2004a; R 2013) Standard Specification for 
Preformed Sponge Rubber Cork and Recycled 
PVC Expansion
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ASTM D412 (2006a; R 2013) Standard Test Methods for 
Vulcanized Rubber and Thermoplastic 
Elastomers - Tension

ASTM D471 (2012a) Standard Test Method for Rubber 
Property - Effect of Liquids

ASTM D6690 (2012) Standard Specification for Joint 
and Crack Sealants, Hot Applied, for 
Concrete and Asphalt Pavements

ASTM E1643 (2011) Standard Practice for Selection, 
Design, Installation, and Inspection of 
Water Vapor Retarders Used in Contact with 
Earth or Granular Fill Under Concrete Slabs

ASTM E1745 (2011) Standard Specification for Water 
Vapor Retarders Used in Contact with Soil 
or Granular Fill under Concrete Slabs

ASTM E329 (2014) Standard Specification for Agencies 
Engaged in the Testing and/or Inspection 
of Materials Used in Construction

ASTM E96/E96M (2013) Standard Test Methods for Water 
Vapor Transmission of Materials

CONCRETE REINFORCING STEEL INSTITUTE (CRSI)

CRSI 10MSP (2009; 28th Ed) Manual of Standard Practice

NATIONAL INSTITUTE OF STANDARDS AND TECHNOLOGY (NIST)

NIST PS 1 (2009) DOC Voluntary Product Standard PS 
1-07, Structural Plywood

U.S. ARMY CORPS OF ENGINEERS (USACE)

COE CRD-C 513 (1974) Corps of Engineers Specifications 
for Rubber Waterstops

COE CRD-C 572 (1974) Corps of Engineers Specifications 
for Polyvinylchloride Waterstops

U.S. GREEN BUILDING COUNCIL (USGBC)

LEED NC (2009) Leadership in Energy and 
Environmental Design(tm) New Construction 
Rating System

1.2   DEFINITIONS

a.  "Cementitious material" as used herein must include all portland 
cement, pozzolan, fly ash, and ground granulated blast-furnace slag.

b.  "Exposed to public view" means situated so that it can be seen from eye 
level from a public location after completion of the building.  A 
public location is accessible to persons not responsible for operation 
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or maintenance of the building.

c.  "Chemical admixtures" are materials in the form of powder or fluids 
that are added to the concrete to give it certain characteristics not 
obtainable with plain concrete mixes.

d.  "Complementary cementing materials" (CCM) include coal fly ash,  
granulated blast-furnace slag, natural or calcined pozzolans, and 
ultra-fine coal ash when used in such proportions to replace the 
portland cement that result in improvement to sustainability and 
durability and reduced cost.

e.  "Design strength" (f'c) is the specified compressive strength of 
concrete at time(s) specified in this section to meet structural design 
criteria. 

f.  "Mass Concrete" is any concrete system that approaches a maximum 
temperature of 158 degrees F within the first 72 hours of placement. In 
addition, it includes all concrete elements with a section thickness of 
3 feet or more regardless of temperature.

g.  "Mixture proportioning" is the process of designing concrete mixture 
proportions to enable it to meet the strength, service life and 
constructability requirements of the project while minimizing the 
initial and life-cycle cost.

h.  "Mixture proportions" are the masses or volumes of individual 
ingredients used to make a unit measure (cubic meter or cubic yard) of 
concrete.

i.  "Pozzolan" is a siliceous or siliceous and aluminous material, which in 
itself possesses little or no cementitious value but will, in finely 
divided form and in the presence of moisture, chemically react with 
calcium hydroxide at ordinary temperatures to form compounds possessing 
cementitious properties.

j.  "Workability (or consistence)" is the ability of a fresh (plastic) 
concrete mix to fill the form/mould properly with the desired work 
(vibration) and without reducing the concrete's quality.  Workability 
depends on water content, chemical admixtures, aggregate (shape and 
size distribution), cementitious content and age (level of hydration).

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for Contractor Quality Control 
approval.  Submit the following in accordance with Section 01 33 00 
SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Quality Control Plan; G
Quality Control Personnel Certifications; G
Quality Control Organizational Chart
Laboratory Accreditation; G

SD-02 Shop Drawings

Reinforcing steel; G

SECTION 03 30 00  Page 5



PTO 0001 Lane Extension PAVING
MCB San Diego, CA

SD-03 Product Data

Joint sealants; (LEED NC)
Joint filler; (LEED NC)
Materials for Forms
Cementitious Materials; (LEED NC)
Vapor retarder 
Concrete Curing Materials
Reinforcement; (LEED NC)
Admixtures
Mechanical Reinforcing Bar Connectors
Waterstops

SD-05 Design Data

Concrete mix design

SD-06 Test Reports

Concrete mix design

Fly ash

Pozzolan

Ground granulated blast-furnace slag

Aggregates

Compressive strength tests

Slump Tests

Water

SD-07 Certificates

Reinforcing Bars

Welder Qualifications

Field Testing Technician and Testing Agency

SD-08 Manufacturer's Instructions

Curing Compound

1.4   MODIFICATION OF REFERENCES

Accomplish work in accordance with ACI publications except as modified 
herein.  Consider the advisory or recommended provisions to be mandatory.  
Interpret reference to the "Building Official," the "Structural Engineer," 
and the "Architect/Engineer" to mean the Contracting Officer.

1.5   DELIVERY, STORAGE, AND HANDLING

Follow ACI 301, ACI 304R and ASTM A934/A934M requirements and 
recommendations.  Do not deliver concrete until vapor retarder, forms, 
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reinforcement, embedded items, and chamfer strips are in place and ready 
for concrete placement.  Do not store concrete curing compounds or sealers 
with materials that have a high capacity to adsorb volatile organic 
compound (VOC) emissions.  Do not store concrete curing compounds or 
sealers in occupied spaces.

1.5.1   Reinforcement

Store reinforcement of different sizes and shapes in separate piles or 
racks raised above the ground to avoid excessive rusting.  Protect from 
contaminants such as grease, oil, and dirt.  Ensure bar sizes can be 
accurately identified after bundles are broken and tags removed.

1.6   QUALITY ASSURANCE

1.6.1   Design Data

1.6.1.1   Concrete Mix Design

Sixty days minimum prior to concrete placement, submit a mix design for 
each strength and type of concrete.  Submit a complete list of materials 
including type; brand; source and amount of cement, complementary 
cementitious materials, and admixtures; and applicable reference 
specifications.  Submit mill test and all other test for cement, 
complementary cementitious materials,  aggregates, and admixtures.  Provide 
documentation of maximum nominal aggregate size, gradation analysis, 
percentage retained and passing sieve, and a graph of percentage retained 
verses sieve size.  Provide mix proportion data using at least three 
different water-cementitious material ratios for each type of mixture, 
which produce a range of strength encompassing those required for each type 
of concrete required.  If source material changes, resubmit mix proportion 
data using revised source material.  Provide only materials that have been 
proven by trial mix studies to meet the requirements of this specification, 
unless otherwise approved in writing by the Contracting Officer.  Indicate 
clearly in the submittal where each mix design is used when more than one 
mix design is submitted.  Resubmit data on concrete components if the 
qualities or source of components changes.  For previously approved 
concrete mix designs used within the past twelve months, the previous mix 
design may be re-submitted without further trial batch testing if 
accompanied by material test data conducted within the last six months.  
Obtain mix design approval from the contracting officer prior to concrete 
placement.

1.6.2   Shop Drawings

1.6.2.1   Reinforcing Steel

ACI SP-66.  Indicate bending diagrams, assembly diagrams, splicing and laps 
of bars, shapes, dimensions, and details of bar reinforcing, accessories, 
and concrete cover.  Do not scale dimensions from structural drawings to 
determine lengths of reinforcing bars.  Reproductions of contract drawings 
are unacceptable.

1.6.3   Test Reports

1.6.3.1   Fly Ash and Pozzolan

Submit test results in accordance with ASTM C618 for fly ash and pozzolan.  
Submit test results performed within 6 months of submittal date.
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1.6.3.2   Ground Granulated Blast-Furnace Slag

Submit test results in accordance with ASTM C989/C989M for ground 
granulated blast-furnace slag.  Submit test results performed within 6 
months of submittal date.

1.6.4   Quality Control Plan

Develop and submit for approval a concrete quality control program in 
accordance with the guidelines of ACI 121R and as specified herein. The 
plan must include approved laboratories. Provide direct oversight for the 
concrete qualification program inclusive of associated sampling and 
testing.  All quality control reports must be provided to the Contracting 
Officer, Quality Manager and Concrete Supplier.  Maintain a copy of 
ACI SP-15 and CRSI 10MSP at project site.

1.6.5   Quality Control Personnel Certifications

The Contractor must submit for approval the responsibilities of the various 
quality control personnel, including the names and qualifications of the 
individuals in those positions and a quality control organizational chart 
defining the quality control hierarchy and the responsibility of the 
various positions.  Quality control personnel must be employed by the 
Contractor. 

Submit American Concrete Institute certification for the following:

a. CQC personnel responsible for inspection of concrete operations.

b. Lead Foreman or Journeyman of the Concrete Placing, Finishing, and 
Curing Crews.

c. Field Testing Technicians: ACI Concrete Field Testing Technician, Grade 
I.

1.6.5.1   Quality Manager Qualifications

The quality manager must hold a current license as a professional engineer 
in a U.S. state or territory with experience on at least five (5) similar 
projects. Evidence of extraordinary proven experience may be considered by 
the Contracting Officer as sufficient to act as the Quality Manager.

1.6.5.2   Field Testing Technician and Testing Agency

Submit data on qualifications of proposed testing agency and technicians 
for approval by the Contracting Officer prior to performing testing on 
concrete.

a. Work on concrete under this contract must be performed by an ACI 
Concrete Field Testing Technician Grade 1 qualified in accordance with 
ACI SP-2 or equivalent. Equivalent certification programs must include 
requirements for written and performance examinations as stipulated in 
ACI SP-2.

b. Testing agencies that perform testing services on reinforcing steel must 
meet the requirements of ASTM E329.

c. Testing agencies that perform testing services on concrete materials 
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must meet the requirements of ASTM C1077.

1.6.6   Laboratory Qualifications for Concrete Qualification Testing

The concrete testing laboratory must have the necessary equipment and 
experience to accomplish required testing. The laboratory must meet the 
requirements of ASTM C1077 and be Cement and Concrete Reference Laboratory 
(CCRL) inspected.

1.6.7   Laboratory Accreditation

Laboratory and testing facilities must be provided by and at the expense of 
the Contractor. The laboratories performing the tests must be accredited in 
accordance with ASTM C1077, including ASTM C78/C78M and ASTM C1260. The 
accreditation must be current and must include the required test methods, 
as specified.  Furthermore, the testing must comply with the following 
requirements:

a. Aggregate Testing and Mix Proportioning: Aggregate testing and mixture 
proportioning studies must be performed by an accredited laboratory and 
under the direction of a registered professional engineer in a U.S. 
state or territory competent in concrete materials who is competent in 
concrete materials and must sign all reports and designs.

b. Acceptance Testing: Furnish all materials, labor, and facilities 
required for molding, curing, testing, and protecting test specimens at 
the site and in the laboratory. Furnish and maintain boxes or other 
facilities suitable for storing and curing the specimens at the site 
while in the mold within the temperature range stipulated by 
ASTM C31/C31M.

c. Contractor Quality Control: All sampling and testing must be performed 
by an approved, onsite, independent, accredited laboratory.

1.7   ENVIRONMENTAL REQUIREMENTS

Provide space ventilation according to manufacturer recommendations, at a 
minimum, during and following installation of concrete curing compound and 
sealer.  Maintain one of the following ventilation conditions during the 
curing period or for 72 hours after installation:

a. Supply 100 percent outside air 24 hours a day.

b. Supply airflow at a rate of 6 air changes per hour, when outside 
temperatures are between 55 degrees F and 84 degrees F and humidity is 
between 30 percent and 60 percent.

c. Supply airflow at a rate of 1.5 air changes per hour, when outside air 
conditions are not within the range stipulated above.

1.7.1   Submittals for Environmental Performance

a. Provide data indication the percentage of post-industrial pozzolan (fly 
ash, blast furnace slag) cement substitution as a percentage of the 
full product composite by weight.

b. Provide data indicating the percentage of post-industrial and 
post-consumer recycled content aggregate.
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c. Provide product data indicating the percentage of post-consumer recycled 
steel content in each type of steel reinforcement as a percentage of 
the full product composite by weight.

d. Provide product data stating the location where all products were 
manufactured 

e. For projects using FSC certified formwork, provide chain-of-custody 
documentation for all certified wood products.

f. For projects using reusable formwork, provide data showing how formwork 
is reused.

g. Provide MSDS product information data showing that form release agents 
meet any environmental performance goals such as using vegetable and 
soy based products.

h. Provide MSDS product information data showing that concrete adhesives 
meet any environmental performance goals including low emitting, low 
volatile organic compound products.

1.8   QUALIFICATIONS FOR WELDING WORK

Welding procedures must be in accordance with AWS D1.4/D1.4M.

Verify that Welder qualifications are in accordance with AWS D1.4/D1.4M or 
under an equivalent qualification test approved in advance.  Welders are 
permitted to do only the type of welding for which each is specifically 
qualified.

PART 2   PRODUCTS

2.1   MATERIALS FOR FORMS

Provide wood, plywood, plastic, carton, or steel.  Use plywood or steel 
forms where a smooth form finish is required.

2.1.1   Wood Forms

Provide lumber that is square edged or tongue-and-groove boards, free of 
raised grain, knotholes, or other surface defects.  Provide plywood that 
complies with NIST PS 1, B-B concrete form panels or better or AHA A135.4, 
hardboard for smooth form lining.

2.1.1.1   Concrete Form Plywood (Standard Rough)

Provide plywood that conforms to NIST PS 1, B-B, concrete form, not less 
than 5/8-inch thick.

2.1.1.2   Overlaid Concrete Form Plywood (Standard Smooth)

Provide plywood that conforms to NIST PS 1, B-B, high density form overlay, 
not less than 5/8-inch thick.

2.1.2   Plastic Forms

Provide plastic forms that contain a minimum of 50 percent post-consumer 
recycled content, or a minimum of 50 percent post-industrial recycled 
content.
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2.1.3   Carton Forms

Moisture resistant treated paper faces, biodegradable, structurally 
sufficient to support weight of wet concrete until initial set.  Provide 
carton forms that contain a minimum of 5 percent post-consumer recycled 
content, or a minimum of 20 percent post-industrial recycled content.

2.1.4   Steel Forms

Provide steel form surfaces that do not contain irregularities, dents, or 
sags.

2.2   FORM TIES AND ACCESSORIES

Provide a form tie system that does not leave mild steel after break-off or 
removal any closer than 2 inches from the exposed surface. Do not use wire 
alone. Form ties and accessories must not reduce the effective cover of the 
reinforcement.

2.2.1   Waterstops

2.2.1.1   PVC Waterstop

Polyvinylchloride waterstops must conform to COE CRD-C 572.

2.2.1.2   Rubber Waterstop

Rubber waterstops must conform to COE CRD-C 513.

2.2.1.3   Thermoplastic Elastomeric Rubber Waterstop

Thermoplastic elastomeric rubber waterstops must conform to ASTM D471.

2.2.1.4   Hydrophilic Waterstop

Swellable strip type compound of polymer modified chloroprene rubber that 
swells upon contact with water must conform to ASTM D412 as follows:  
Tensile strength 420 psi minimum; ultimate elongation 600 percent minimum.  
Hardness must be 50 minimum on the type A durometer and the volumetric 
expansion ratio in distilled water at 70 degrees F must be 3 to 1 minimum.

2.2.2   Dovetail Anchor Slot

Preformed metal slot approximately 1 inch by 1 inch of not less than 22 
gage galvanized steel cast in concrete.  Coordinate actual size and throat 
opening with dovetail anchors and provide with removable filler material.

2.2.3   Perimeter Insulation

Perimeter insulation must be polystyrene conforming to ASTM C578, Type II; 
polyurethane conforming to ASTM C591, Type II; or cellular glass conforming 
to ASTM C552, Type I or IV.  Comply with EPA requirements in accordance 
with Section 01 62 35 RECYCLED / RECOVERED / BIOBASED MATERIALS.
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2.3   CONCRETE MIX DESIGN

2.3.1   Contractor-Furnished Mix Design

ACI 211.1, ACI 301, and ACI 318  ACI 304.2R except as otherwise specified.  
Indicate the compressive strength (f'c) of the concrete for each portion of 
the structure(s) as specified below.  Where faster set time is required, 
use Type III cement before using calcium chloride with approval from the 
contracting officer.

2.3.1.1   Mix Proportions for Normal Weight Concrete

Trial design batches, mixture proportioning studies, and testing 
requirements for various classes and types of concrete specified are the 
responsibility of the Contractor.  Base mixture proportions on compressive 
strength as determined by test specimens fabricated in accordance with 
ASTM C192/C192M and tested in accordance with ASTM C39/C39M.  Samples of 
all materials used in mixture proportioning studies must be representative 
of those proposed for use in the project and must be accompanied by the 
manufacturer's or producer's test report indicating compliance with these 
specifications.  Base trial mixtures having proportions, and consistencies 
suitable for the work on methodology described in ACI 211.1.  In the trial 
mixture, use at least three different water-cementitious material ratios 
for each type of mixture, which must produce a range of strength 
encompassing those required for each class and type of concrete required on 
the project.  The maximum water-cementitious material ratio allowed must be 
based on equivalent water-cementitious material ratio calculations as 
determined by the conversion from the weight ratio of water to cement plus 
pozzolan by weight equivalency method.  Design laboratory trial mixture for 
maximum permitted slump and air content.  Each combination of material 
proposed for use must have separate trial mixture, except for accelerator 
or retarder use can be provided without separate trial mixture.  Report the 
temperature of concrete in each trial batch.  For each water-cementitious 
material ratio, at least three test cylinders for each test age must be 
made and cured in accordance with ASTM C192/C192M and tested in accordance 
with ASTM C39/C39M for 7 and 28 days.  From these results, plot a curve 
showing the relationship between water-cementitious material ratio and 
strength for each set of trial mix studies.  In addition, plot a curve 
showing the relationship between 7 and 28 day strengths.

2.3.1.2   Required Average Strength of Mix Design

The selected mixture must produce an average compressive strength exceeding 
the specified strength by the amount indicated in ACI 301, but may not 
exceed the specified strength at the same age by more than 20 percent.  
When a concrete production facility has a record of at least 15 consecutive 
tests, the standard deviation must be calculated and the required average 
compressive strength must be determined in accordance with ACI 301.

2.3.2   Ready-Mix Concrete

Provide concrete that meets the requirements of ASTM C94/C94M.

Ready-mixed concrete manufacturer must provide duplicate delivery tickets 
with each load of concrete delivered.  Provide delivery tickets with the 
following information in addition to that required by ASTM C94/C94M:

Type and brand cement
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Cement and complementary cementitious materials content in 94-pound bags 
per cubic yard of concrete

Maximum size of aggregate

Amount and brand name of admixtures

Total water content expressed by water cementitious material ratio

2.3.3   Concrete Curing Materials

Provide concrete curing material in accordance with ACI 301 Section 5 and 
ACI 308.1 Section 2.  Submit product data for concrete curing compounds.  
Submit manufactures instructions for placement of curing compound.

2.4   MATERIALS

2.4.1   Cementitious Materials

For exposed concrete, use one manufacturer and one source for each type of 
cement, ground slag, fly ash, and pozzolan.

2.4.1.1   Portland Cement

Provide cement that conforms to ASTM C150/C150M, Type I, with tri-calcium 
aluminates (C3A) content less than 10 percent and a maximum cement-alkali 
content of 0.80 percent Na2Oe (sodium oxide) equivalent.  Use one brand and 
type of cement for formed concrete having exposed-to-view finished surfaces.

2.4.2   Water

Water must comply with the requirements of ASTM C1602/C1602M.  Minimize the 
amount of water in the mix.  Improve workability by adjusting the grading 
rather than by adding water.  Water must be potable; free from injurious 
amounts of oils, acids, alkalis, salts, organic materials, or other 
substances deleterious to concrete.  Submit test report showing water 
complies with ASTM C1602/C1602M.

2.4.3   Aggregates

ASTM C33/C33M, except as modified herein.  Furnish aggregates for exposed 
concrete surfaces from one source.  Provide aggregates that do not contain 
any substance which may be deleteriously reactive with the alkalies in the 
cement.  Submit test report showing compliance with ASTM C33/C33M.

2.4.4   Nonshrink Grout

ASTM C1107/C1107M.

2.4.5   Admixtures

ASTM C494/C494M: Type A, water reducing; Type B, retarding; Type C, 
accelerating; Type D, water-reducing and retarding; and Type E, 
water-reducing and accelerating admixture.  Do not use calcium chloride 
admixtures.  Submit product data for admixtures used in concrete.

2.4.6   Vapor Retarder

ASTM E1745 Class C polyethylene sheeting, minimum  10 mil thickness or 
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other equivalent material with a maximum permeance rating of 0.04 perms per 
ASTM E96/E96M.

Consider plastic vapor retarders and adhesives with a high recycled 
content, low toxicity low VOC (Volatile Organic Compounds) levels.

2.4.7   Expansion/Contraction Joint Filler

ASTM D1751 or ASTM D1752 Type I or II.  Material must be 1/2 inch thick, 
unless otherwise indicated.

2.4.8   Joint Sealants

2.4.8.1   Horizontal Surfaces, 3 Percent Slope, Maximum

ASTM D6690 or ASTM C920, Type M, Class 25, Use T.

2.4.8.2   Vertical Surfaces Greater Than 3 Percent Slope

ASTM C920, Type M, Grade NS, Class 25, Use T.

2.5   REINFORCEMENT

2.5.1   Reinforcing Bars

ACI 301 unless otherwise specified.  Use deformed steel.  ASTM A615/A615M 
with the bars marked A, Grade 60; or ASTM A996/A996M with the bars marked 
R, Grade 50, or marked A, Grade  40.  Submit mill certificates for 
reinforcing bars.

2.5.1.1   Galvanized Reinforcing Bars

Provide galvanized reinforcing bars that conform to ASTM A767/A767M, Class 
II with galvanizing after fabrication.

2.5.1.2   Weldable Reinforcing Bars

Provide weldable reinforcing bars that conform to ASTM A706/A706M and 
ASTM A615/A615M and Supplement S1, Grade 60, except that the maximum carbon 
content must be 0.55 percent.

2.5.2   Mechanical Reinforcing Bar Connectors

ACI 301.  Provide 125 percent minimum yield strength of the reinforcement 
bar.

2.5.3   Wire

2.5.3.1   Welded Wire Reinforcement

ASTM A1064/A1064M.  Provide flat sheets of welded wire reinforcement for 
slabs and toppings.

2.5.3.2   Steel Wire

Wire must conform to ASTM A1064/A1064M.
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2.5.4   Reinforcing Bar Supports

Supports include bolsters, chairs, spacers, and other devices necessary for 
proper spacing, supporting, and fastening reinforcing bars and welded wire 
reinforcement in place.  

Provide wire bar type supports of coated or non-corrodible material 
conforming to ACI SP-66 and CRSI 10MSP.  

Legs of supports in contact with formwork must be hot-dip galvanized, or 
plastic coated after fabrication, or stainless-steel bar supports.

PART 3   EXECUTION

3.1   EXAMINATION

Do not begin installation until substrates have been properly constructed; 
verify that substrates are level.

If substrate preparation is the responsibility of another installer, notify 
Contracting Officer of unsatisfactory preparation before processing.

Check field dimensions before beginning installation.  If dimensions vary 
too much from design dimensions for proper installation, notify Contracting 
Officer and wait for instructions before beginning installation.

3.2   PREPARATION

Determine quantity of concrete needed and minimize the production of excess 
concrete.  Designate locations or uses for potential excess concrete before 
the concrete is poured.

3.2.1   General

Surfaces against which concrete is to be placed must be free of debris, 
loose material, standing water, snow, ice, and other deleterious substances 
before start of concrete placing.

Remove standing water without washing over freshly deposited concrete.  
Divert flow of water through side drains provided for such purpose.

3.2.2   Subgrade Under Slabs on Ground

Before construction of slabs on ground, have underground work on pipes and 
conduits completed and approved.

Previously constructed subgrade or fill must be cleaned of foreign 
materials.

Finish surface of capillary water barrier under interior slabs on ground 
must not show deviation in excess of 1/4 inch when tested with a 10-foot 
straightedge parallel with and at right angles to building lines.

Finished surface of subgrade or fill under exterior slabs on ground must 
not be more than 0.02-foot above or 0.10-foot below elevation indicated.

3.2.3   Reinforcement and Other Embedded Items

Secure reinforcement, joint materials, and other embedded materials in 
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position, inspected, and approved before start of concrete placing.

3.3   FORMS

Provide forms, shoring, and scaffolding for concrete placementin accordance 
with ACI 301 Section 2 and 5 and ACI 347.  Set forms mortar-tight and true 
to line and grade.  Chamfer above grade exposed joints, edges, and external 
corners of concrete 0.75 inch unless otherwise indicated. Provide formwork 
with clean-out openings to permit inspection and removal of debris.

3.3.1   Coating

Before concrete placement, coat the contact surfaces of forms with a form 
release agent.

3.3.2   Reshoring

Reshore concrete elements in accordance with ACI 301 Section 2.

3.3.3   Reuse

Reuse forms providing the structural integrity of concrete and the 
aesthetics of exposed concrete are not compromised.  Wood forms must not be 
clogged with paste and must be capable of absorbing high water-cementitious 
material ratio paste.

3.3.4   Forms for Standard Rough Form Finish

Provide formwork in accordance with ACI 301 Section 5 with a surface 
finish, SF-1.0, for formed surfaces that are to be concealed by other 
construction.

3.3.5   Forms for Standard Smooth Form Finish

Provide formwork in accordance with ACI 301 Section 5 with a surface 
finish, SF-3.0, for formed surfaces that are exposed to view.  

3.3.6   Form Ties

Provide ties in accordance with ACI 301 section 2.

3.3.7   Tolerances for Form Construction

Construct formwork to ensure that after removal of forms and prior to 
patching and finishing of formed surfaces, provide concrete surfaces in 
accordance with tolerances specified in ACI 301 Section 5 and ACI 117.

3.3.8   Removal of Forms and Supports

After placing concrete, removal of forms must be in accordance with ACI 301 
Section 2 except as modified by approved form removal schedule.

3.4   WATERSTOP INSTALLATION AND SPLICES

Provide waterstops in construction joints as indicated.

Install waterstops to form a continuous diaphragm in each joint.  Make 
adequate provisions to support and protect waterstops during progress of 
work.  Protect waterstops protruding from joints from damage.
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3.4.1   PVC Waterstop

Make splices by heat sealing the adjacent waterstop edges together using a 
thermoplastic splicing iron utilizing a non-stick surface specifically 
designed for waterstop welding.  Reform waterstops at splices with a 
remolding iron with ribs or corrugations to match the pattern of the 
waterstop.  The spliced area, when cooled, must show no signs of 
separation, holes, or other imperfections when bent by hand in as sharp an 
angle as possible.

3.4.2   Rubber Waterstop

Rubber waterstops must be spliced using cold bond adhesive as recommended 
by the manufacturer.

3.4.3   Thermoplastic Elastomeric Rubber Waterstop

Fittings must be shop made using a machine specifically designed to 
mechanically weld the waterstop.  A portable power saw must be used to 
miter or straight cut the ends to be joined to ensure good alignment and 
contact between joined surfaces.  Maintain continuity of the characteristic 
features of the cross section of the waterstop (for example ribs, tabular 
center axis, and protrusions) across the splice.

3.4.4   Hydrophilic Waterstop

Miter cut ends to be joined with sharp knife or shears.  The ends must be 
adhered with adhesive.

3.5   PLACING REINFORCEMENT AND MISCELLANEOUS MATERIALS

ACI 301 and ACI SP-66.  Provide bars, welded wire reinforcement, wire ties, 
supports, and other devices necessary to install and secure reinforcement.  
Reinforcement must not have rust, scale, oil, grease, clay, or foreign 
substances that would reduce the bond.  Rusting of reinforcement is a basis 
of rejection if the effective cross-sectional area or the nominal weight 
per unit length has been reduced.  Remove loose rust prior to placing 
steel.  Tack welding is prohibited.

3.5.1   General

Provide details of reinforcement that are in accordance with ACI 301 and 
ACI SP-66 and as specified.

3.5.2   Vapor Retarder 

Install in accordance with ASTM E1643.  Provide beneath the on-grade 
concrete floor slab.  Use the greatest widths and lengths practicable to 
eliminate joints wherever possible.  Lap joints a minimum of 12 inches and 
tape.  Remove torn, punctured, or damaged vapor retarder material and 
provide with new vapor retarder prior to placing concrete.  Concrete 
placement must not damage vapor retarder.  

3.5.3   Reinforcement Supports

Support reinforcement in accordance with ACI 301 Section 3.  Supports for 
coated or galvanized bars must also be coated with electrically compatible 
material for a distance of at least 2 inches beyond the point of contact 
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with the bars.

3.5.4   Splicing

As indicated.  For splices not indicated ACI 301.  Do not splice at points 
of maximum stress.  Overlap welded wire reinforcement the spacing of the 
cross wires, plus 2 inches.  

3.5.5   Future Bonding

Plug exposed, threaded, mechanical reinforcement bar connectors with a 
greased bolt.  Provide bolt threads that match the connector.  Countersink 
the connector in the concrete.  Caulk the depression after the bolt is 
installed.

3.5.6   Setting Miscellaneous Material

Place and secure anchors and bolts, pipe sleeves, conduits, and other such 
items in position before concrete placement and support against 
displacement.  Plumb anchor bolts and check location and elevation.  
Temporarily fill voids in sleeves with readily removable material to 
prevent the entry of concrete.

3.5.7   Fabrication

Shop fabricate reinforcing bars to conform to shapes and dimensions 
indicated for reinforcement, and as follows:

Provide fabrication tolerances that are in accordance with ACI 318 and 
ACI SP-66.

Provide hooks and bends that are in accordance with ACI 318 and ACI SP-66.

Reinforcement must be bent cold to shapes as indicated.  Bending must be 
done in the shop.  Rebending of a reinforcing bar that has been bent 
incorrectly is not be permitted.  Bending must be in accordance with 
standard approved practice and by approved machine methods.

Tolerance on nominally square-cut, reinforcing bar ends must be in 
accordance with ACI SP-66.

Deliver reinforcing bars bundled, tagged, and marked.  Tags must be metal 
with bar size, length, mark, and other information pressed in by machine.  
Marks must correspond with those used on the placing drawings.

Do not use reinforcement that has any of the following defects:

a. Bar lengths, depths, and bends beyond specified fabrication tolerances

b. Bends or kinks not indicated on drawings or approved shop drawings

c. Bars with reduced cross-section due to rusting or other cause

Replace defective reinforcement with new reinforcement having required 
shape, form, and cross-section area.

3.5.8   Placing Reinforcement

Place reinforcement in accordance with ACI 301 and ACI SP-66.
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For slabs on grade (over earth or over capillary water barrier) and for 
footing reinforcement, support bars or welded wire reinforcement on precast 
concrete blocks, spaced at intervals required by size of reinforcement, to 
keep reinforcement the minimum height specified above the underside of slab 
or footing.

Provide reinforcement that is supported and secured together to prevent 
displacement by construction loads or by placing of wet concrete, and as 
follows:

Provide supports for reinforcing bars that are sufficient in number and 
have sufficient strength to carry the reinforcement they support, and in 
accordance with ACI 318, ACI SP-66 and CRSI 10MSP.  Do not use supports to 
support runways for concrete conveying equipment and similar construction 
loads.

Equip supports on ground and similar surfaces with sand-plates.

Support welded wire reinforcement as required for reinforcing bars.

Secure reinforcements to supports by means of tie wire. Wire must be black, 
soft iron wire, not less than 16 gage.

Reinforcement must be accurately placed, securely tied at intersections, 
and held in position during placing of concrete by spacers, chairs, or 
other approved supports.  Point wire-tie ends away from the form.  
Unless otherwise indicated, numbers, type, and spacing of supports must 
conform to ACI SP-66.

Bending of reinforcing bars partially embedded in concrete is permitted 
only as specified in ACI SP-66 and ACI 318.

3.5.9   Spacing of Reinforcing Bars

Spacing must be as indicated.  If not indicated, spacing must be in 
accordance with the ACI 318 and ACI SP-66.

Reinforcing bars may be relocated to avoid interference with other 
reinforcement, or with conduit, pipe, or other embedded items.  If any 
reinforcing bar is moved a distance exceeding one bar diameter or specified 
placing tolerance, resulting rearrangement of reinforcement is subject to 
preapproval by the Contracting Officer.

3.5.10   Concrete Protection for Reinforcement

Concrete protection must be in accordance with the ACI 318 and ACI SP-66.

3.5.11   Welding

Welding must be in accordance with AWS D1.4/D1.4M.

3.6   BATCHING, MEASURING, MIXING, AND TRANSPORTING CONCRETE

ASTM C94/C94M, ACI 301, ACI 302.1R and ACI 304R, except as modified 
herein.  Batching equipment must be such that the concrete ingredients are 
consistently measured within the following tolerances: 1 percent for cement 
and water, 2 percent for aggregate, and 3 percent for admixtures.  Furnish 
mandatory batch ticket information for each load of ready mix concrete.
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3.6.1   Measuring

Make measurements at intervals as specified in paragraphs SAMPLING and 
TESTING.

3.6.2   Mixing

ASTM C94/C94M, ACI 301 and ACI 304R.  Machine mix concrete.  Begin mixing 
within 30 minutes after the cement has been added to the aggregates.  Place 
concrete within 90 minutes of either addition of mixing water to cement and 
aggregates or addition of cement to aggregates if the air temperature is 
less than 84 degrees F.  Reduce mixing time and place concrete within 60 
minutes if the air temperature is greater than 84 degrees F except as 
follows:  if set retarding admixture is used and slump requirements can be 
met, limit for placing concrete may remain at 90 minutes.  Additional water 
may be added, provided that both the specified maximum slump and 
water-cementitious material ratio are not exceeded and the required 
concrete strength is still met.  When additional water is added, an 
additional 30 revolutions of the mixer at mixing speed is required.  
Dissolve admixtures in the mixing water and mix in the drum to uniformly 
distribute the admixture throughout the batch.  Do not reconstitute 
concrete that has begun to solidify.

3.6.3   Transporting

Transport concrete from the mixer to the forms as rapidly as practicable. 
Prevent segregation or loss of ingredients.  Clean transporting equipment 
thoroughly before each batch.  Do not use aluminum pipe or chutes.  Remove 
concrete which has segregated in transporting and dispose of as directed.

3.7   PLACING CONCRETE

Place concrete in accordance with ACI 301 Section 5.

3.7.1   Pumping

ACI 304R and ACI 304.2R.  Pumping must not result in separation or loss of 
materials nor cause interruptions sufficient to permit loss of plasticity 
between successive increments.  Loss of slump in pumping equipment must not 
exceed 2 inches at discharge/placement.  Do not convey concrete through 
pipe made of aluminum or aluminum alloy.  Avoid rapid changes in pipe 
sizes.  Limit maximum size of course aggregate to 33 percent of the 
diameter of the pipe.  Limit maximum size of well rounded aggregate to 40 
percent of the pipe diameter.  Take samples for testing at both the point 
of delivery to the pump and at the discharge end.

3.7.2   Hot Weather

Maintain required concrete temperature using Figure 4.2 in ACI 305R to 
prevent the evaporation rate from exceeding 0.2 pound of water per square 
foot of exposed concrete per hour.  Cool ingredients before mixing or use 
other suitable means to control concrete temperature and prevent rapid 
drying of newly placed concrete.  Shade the fresh concrete as soon as 
possible after placing.  Start curing when the surface of the fresh 
concrete is sufficiently hard to permit curing without damage.  Provide 
water hoses, pipes, spraying equipment, and water hauling equipment, where 
job site is remote to water source, to maintain a moist concrete surface 
throughout the curing period.  Provide burlap cover or other suitable, 
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permeable material with fog spray or continuous wetting of the concrete 
when weather conditions prevent the use of either liquid membrane curing 
compound or impervious sheets.  For vertical surfaces, protect forms from 
direct sunlight and add water to top of structure once concrete is set.

3.7.3   Bonding

Surfaces of set concrete at joints, must be roughened and cleaned of 
laitance, coatings, loose particles, and foreign matter.  Roughen surfaces 
in a manner that exposes the aggregate uniformly and does not leave 
laitance, loosened particles of aggregate, nor damaged concrete at the 
surface.

Obtain bonding of fresh concrete that has set as follows:

At joints in exposed-to-view work; at vertical joints in walls; at joints 
near midpoint of span in girders, beams, supported slabs, other 
structural members; in work designed to contain liquids; the roughened 
and cleaned surface of set concrete must be dampened but not saturated 
and covered with a cement grout coating.

Provide cement grout that consists of equal parts of portland cement and 
fine aggregate by weight with not more than 6 gallons of water per sack 
of cement.  Apply cement grout with a stiff broom or brush to a minimum 
thickness of 1/16 inch.  Deposit fresh concrete before cement grout has 
attained its initial set.

3.8   WASTE MANAGEMENT

Provide as specified in the Waste Management Plan and as follows.

3.8.1   Mixing Equipment

Before concrete pours, designate Contractor-owned site meeting 
environmental standards or on-site area to be paved later in project for 
cleaning out concrete mixing trucks.  Minimize water used to wash equipment.

3.8.2   Reinforcing Steel

Collect reinforcing steel and place in designated area for recycling.

3.8.3   Other Waste

Identify concrete manufacturer's or supplier's policy for collection or 
return of construction waste, unused material, deconstruction waste, and/or 
packaging material.

3.9   FLOOR, SLAB, AND PAVEMENT FINISHES AND MISCELLANEOUS CONSTRUCTION

ACI 301 and ACI 302.1R, unless otherwise specified.  Slope floors uniformly 
to drains where drains are provided.  Where straightedge measurements are 
specified, Contractor must provide straightedge.

3.9.1   Finish

Place, consolidate, and immediately strike off concrete to obtain proper 
contour, grade, and elevation before bleedwater appears.  Permit concrete 
to attain a set sufficient for floating and supporting the weight of the 
finisher and equipment.  If bleedwater is present prior to floating the 
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surface, drag the excess water off or remove by absorption with porous 
materials.  Do not use dry cement to absorb bleedwater.

3.9.1.1   Scratched

Use for surfaces intended to receive bonded applied cementitious 
applications.  Finish concrete in accordance with ACI 301 Section 5 for a 
scratched finish.

3.9.1.2   Floated

Use for exterior slabs where not otherwise specified.  Finish concrete in 
accordance with ACI 301 Section 5 for a floated finish.

3.9.1.3   Broomed

Use on surfaces of exterior walks, platforms, patios, and ramps, unless 
otherwise indicated.  Finish concrete in accordance with ACI 301 Section 5 
for a broomed finish.

3.9.1.4   Pavement

Screed the concrete with a template advanced with a combined longitudinal 
and crosswise motion.  Maintain a slight surplus of concrete ahead of the 
template.  After screeding, float the concrete longitudinally.  Use a 
straightedge to check slope and flatness; correct and refloat as 
necessary.  Obtain final finish by a burlap drag.  Drag a strip of clean, 
wet burlap from 3 to 10 feet wide and 2 feet longer than the pavement width 
across the slab.  Produce a fine, granular, sandy textured surface without 
disfiguring marks.  Round edges and joints with an edger having a radius of 
1/8 inch.

3.9.2   Curbs and Gutters

Provide contraction joints spaced every 10 feet maximum unless otherwise 
indicated.  Cut contraction joints 3/4 inch deep with a jointing tool after 
the surface has been finished.  Provide expansion joints 1/2 inch thick and 
spaced every 100 feet maximum unless otherwise indicated.  Perform pavement 
finish.

3.10   JOINTS

3.10.1   Construction Joints

Make and locate joints not indicated so as not to impair strength and 
appearance of the structure, as approved. Joints must be perpendicular to 
main reinforcement. Reinforcement must be continued and developed across 
construction joints.  Locate construction joints as follows:

3.10.1.1   Maximum Allowable Construction Joint Spacing

a. In walls at not more than 60 feet in any horizontal direction. 

b. In slabs on ground, so as to divide slab into areas not in excess of 
1,200 square feet.

3.10.2   Contraction Joints in Slabs on Ground

Provide joints to form panels as indicated.
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Under and on exact line of each control joint, cut 50 percent of welded 
wire reinforcement before placing concrete.

Sawcut contraction joints into slab on ground in accordance with ACI 301 
Section 5.

3.10.3   Sealing Joints in Slabs on Ground

Contraction and control joints which are to receive finish flooring 
material must be sealed with joint sealing compound after concrete curing 
period.  Slightly underfill groove with joint sealing compound to prevent 
extrusion of compound.  Remove excess material as soon after sealing as 
possible.

Sealed groove must be left ready to receive filling material that is 
provided as part of finish floor covering work.

3.11   CURING AND PROTECTION

ACI 301 Section 5, unless otherwise specified.  Begin curing immediately 
following form removal.  Avoid damage to concrete from vibration created by 
blasting, pile driving, movement of equipment in the vicinity, disturbance 
of formwork or protruding reinforcement, and any other activity resulting 
in ground vibrations.  Protect concrete from injurious action by sun, rain, 
flowing water, frost, mechanical injury, tire marks, and oil stains.  Do 
not allow concrete to dry out from time of placement until the expiration 
of the specified curing period.  Do not use membrane-forming compound on 
surfaces where appearance would be objectionable, on any surface to be 
painted, where coverings are to be bonded to the concrete, or on concrete 
to which other concrete is to be bonded.  If forms are removed prior to the 
expiration of the curing period, provide another curing procedure specified 
herein for the remaining portion of the curing period.  Provide moist 
curing for those areas receiving liquid chemical sealer-hardener or epoxy 
coating.  Allow curing compound/sealer installations to cure prior to the 
installation of materials that adsorb VOCs.

3.11.1   Curing Periods

ACI 301 Section 5, except 10 days for retaining walls, pavement or 
chimneys.  Begin curing immediately after placement.  Protect concrete from 
premature drying, excessively hot temperatures, and mechanical injury; and 
maintain minimal moisture loss at a relatively constant temperature for the 
period necessary for hydration of the cement and hardening of the 
concrete.  The materials and methods of curing are subject to approval by 
the Contracting Officer.

3.11.2   Curing Formed Surfaces

Accomplish curing of formed surfaces, including undersurfaces of girders, 
beams, supported slabs, and other similar surfaces by moist curing with 
forms in place for full curing period or until forms are removed.  If forms 
are removed before end of curing period, accomplish final curing of formed 
surfaces by any of the curing methods specified above, as applicable.

3.11.3   Curing Unformed Surfaces

Accomplish initial curing of unformed surfaces, such as monolithic slabs, 
floor topping, and other flat surfaces, by membrane curing.
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Unless otherwise specified, accomplish final curing of unformed surfaces by 
any of curing methods specified, as applicable.

Accomplish final curing of concrete surfaces to receive liquid floor 
hardener of finish flooring by moisture-retaining cover curing.

3.11.4   Temperature of Concrete During Curing

When temperature of atmosphere is 41 degrees F and below, maintain 
temperature of concrete at not less than 55 degrees F throughout concrete 
curing period or 45 degrees F when the curing period is measured by 
maturity.  When necessary, make arrangements before start of concrete 
placing for heating, covering, insulation, or housing as required to 
maintain specified temperature and moisture conditions for concrete during 
curing period.

When the temperature of atmosphere is 80 degrees F and above or during 
other climatic conditions which cause too rapid drying of concrete, make 
arrangements before start of concrete placing for installation of wind 
breaks, of shading, and for fog spraying, wet sprinkling, or 
moisture-retaining covering of light color as required to protect concrete 
during curing period.

Changes in temperature of concrete must be uniform and not exceed 37 
degrees F in any 1 hour nor 80 degrees F in any 24-hour period.

3.11.5   Protection from Mechanical Injury

During curing period, protect concrete from damaging mechanical 
disturbances, particularly load stresses, heavy shock, and excessive 
vibration and from damage caused by rain or running water.

3.11.6   Protection After Curing

Protect finished concrete surfaces from damage by construction operations.

3.12   FIELD QUALITY CONTROL

3.12.1   Sampling

ASTM C172/C172M.  Collect samples of fresh concrete to perform tests 
specified.  ASTM C31/C31M for making test specimens.

3.12.2   Testing

3.12.2.1   Slump Tests

ASTM C143/C143M.  Take concrete samples during concrete placement/discharge.
  The maximum slump may be increased as specified with the addition of an 
approved admixture provided that the water-cementitious material ratio is 
not exceeded. Perform tests at commencement of concrete placement, when 
test cylinders are made, and for each batch (minimum) or every 20 cubic 
yards (maximum) of concrete.

3.12.2.2   Temperature Tests

Test the concrete delivered and the concrete in the forms.  Perform tests 
in hot or cold weather conditions (below 50 degrees F and above 80 degrees F
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) for each batch (minimum) or every 20 cubic yards (maximum) of concrete, 
until the specified temperature is obtained, and whenever test cylinders 
and slump tests are made.

3.12.2.3   Compressive Strength Tests

ASTM C39/C39M.  Make six  6 inch by 12 inch test cylinders for each set of 
tests in accordance with ASTM C31/C31M, ASTM C172/C172M and applicable 
requirements of ACI 305R and ACI 306R.  Take precautions to prevent 
evaporation and loss of water from the specimen.  Test two cylinders at 7 
days, two cylinders at 28 days, and hold two cylinder in reserve.  Take 
samples for strength tests of each mix design of concrete placed each day 
not less than once a day, nor less than once for each 100 cubic yards of 
concrete for the first 500 cubic yards, then every 500 cubic yards 
thereafter, nor less than once for each 5400 square feet of surface area 
for slabs or walls.  For the entire project, take no less than five sets of 
samples and perform strength tests for each mix design of concrete placed.  
Each strength test result must be the average of two cylinders from the 
same concrete sample tested at 28 days.  Concrete compressive tests must 
meet the requirements of ACI 318 Section 5.6.  Retest locations represented 
by erratic core strengths.  Where retest does not meet concrete compressive 
strength requirements submit a mitigation or remediation plan for review 
and approval by the contracting officer.  Repair core holes with nonshrink 
grout.  Match color and finish of adjacent concrete.

3.12.2.4   Strength of Concrete Structure

The strength of the concrete structure will be considered to be deficient 
if any of the following conditions are identified:

Failure to meet compressive strength tests as evaluated

Reinforcement not conforming to requirements specified

Concrete which differs from required dimensions or location in such a 
manner as to reduce strength

Concrete curing and protection of concrete against extremes of temperature 
during curing, not conforming to requirements specified

Concrete subjected to damaging mechanical disturbances, particularly load 
stresses, heavy shock, and excessive vibration

Poor workmanship likely to result in deficient strength

Where the strength of the concrete structure is considered deficient submit 
a mitigation or remediation plan for review and approval by the contracting 
officer.

3.12.2.5   Non-Conforming Materials

Factors that indicate that there are non-conforming materials include (but 
not limited to) excessive compressive strength, inadequate compressive 
strength, excessive slump, excessive voids and honeycombing, concrete 
delivery records that indicate excessive time between mixing and placement, 
or excessive water was added to the mixture during delivery and placement. 
Any of these indicators alone are sufficient reason for the Contracting 
Officer to request additional sampling and testing.
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Investigations into non-conforming materials must be conducted at the 
Contractor's expense. The Contractor must be responsible for the 
investigation and must make written recommendations to adequately mitigate 
or remediate the non-conforming material. The Contracting Officer may 
accept, accept with reduced payment, require mitigation, or require removal 
and replacement of non-conforming material at no additional cost to the 
Government.

3.13   REPAIR, REHABILITATION AND REMOVAL

Before the Contracting Officer accepts the structure the Contractor must 
inspect the structure for cracks, damage and substandard concrete 
placements that may adversely affect the service life of the structure. A 
report documenting these defects must be prepared which includes 
recommendations for repair, removal or remediation must be submitted to the 
Contracting Officer for approval before any corrective work is accomplished.

3.13.1   Crack Repair

Prior to final acceptance, all cracks in excess of 0.02 inches wide must be 
documented and repaired. The proposed method and materials to repair the 
cracks must be submitted to the Contracting Officer for approval. The 
proposal must address the amount of movement expected in the crack due to 
temperature changes and loading.

3.13.2   Repair of Weak Surfaces

Weak surfaces are defined as mortar-rich, rain-damaged, uncured, or 
containing exposed voids or deleterious materials. Concrete surfaces with 
weak surfaces less than 1/4 inch thick must be diamond ground to remove the 
weak surface. Surfaces containing weak surfaces greater than 1/4 inch thick 
must be removed and replaced or mitigated in a manner acceptable to the 
Contracting Officer.

3.13.3   Failure of Quality Assurance Test Results

Proposed mitigation efforts by the Contractor must be approved by the 
Contracting Officer prior to proceeding.

        -- End of Section --
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SECTION 31 11 00

CLEARING AND GRUBBING
08/08

PART 1   GENERAL

1.1   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for Contractor Quality Control 
approval.  Submit the following in accordance with Section 01 33 00 
SUBMITTAL PROCEDURES:

SD-03 Product Data

Nonsaleable Materials; G

1.2   DELIVERY, STORAGE, AND HANDLING

Deliver materials to store at the site, and handle in a manner which will 
maintain the materials in their original manufactured or fabricated 
condition until ready for use.

PART 2   PRODUCTS

PART 3   EXECUTION

3.1   PROTECTION

3.1.1   Roads and Walks

Keep roads and walks free of dirt and debris at all times.

3.1.2   Trees, Shrubs, and Existing Facilities

Protect trees and vegetation to be left standing from damage incident to 
clearing, grubbing, and construction operations by the erection of barriers 
or by such other means as the circumstances require.

3.1.3   Utility Lines

Protect existing utility lines that are indicated to remain from damage.  
Notify the Contracting Officer immediately of damage to or an encounter 
with an unknown existing utility line.  The Contractor is responsible for 
the repairs of damage to existing utility lines that are indicated or made 
known to the Contractor prior to start of clearing and grubbing 
operations.  When utility lines which are to be removed are encountered 
within the area of operations, notify the Contracting Officer in ample time 
to minimize interruption of the service.  Refer to Section 01 30 00, 
ADMINISTRATIVE REQUIREMENTS and Section 01 57 19.00 20, TEMPORARY 
ENVIRONMENTAL CONTROLS for additional utility protection.

3.2   CLEARING

Clearing shall consist of the felling, trimming, and cutting of trees into 
sections and the satisfactory disposal of the trees and other vegetation 
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designated for removal, including downed timber, snags, brush, and rubbish 
occurring within the areas to be cleared.  Clearing shall also include the 
removal and disposal of structures that obtrude, encroach upon, or 
otherwise obstruct the work. Trees, stumps, roots, brush, and other 
vegetation in areas to be cleared shall be cut off flush with or below the 
original ground surface, except such trees and vegetation as may be 
indicated or directed to be left standing.  

3.3   GRUBBING

Grubbing consists of the removal and disposal of stumps, roots larger than 
3 inches in diameter, and matted roots from the designated grubbing areas.  
Remove material to be grubbed, together with logs and other organic or 
metallic debris not suitable for foundation purposes, to a depth of not 
less than 18 inches below the original surface level of the ground in areas 
indicated to be grubbed and in areas indicated as construction areas under 
this contract, such as areas for buildings, and areas to be paved.  Fill 
depressions made by grubbing with suitable material and compact to make the 
surface conform with the original adjacent surface of the ground.

3.4   DISPOSAL OF MATERIALS

3.4.1   Nonsaleable Materials

Written permission to dispose of such products on private property shall be 
filed with the Contracting Officer.  Logs, stumps, roots, brush, rotten 
wood, and other refuse from the clearing and grubbing operations, except 
for salable timber, shall be disposed of outside the limits of 
Government-controlled land at the Contractor's responsibility, except when 
otherwise directed in writing.  Such directive will state the conditions 
covering the disposal of such products and will also state the areas in 
which they may be placed.  

       -- End of Section --
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SECTION 31 23 00.00 20

EXCAVATION AND FILL
02/11

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by the 
basic designation only.

AMERICAN WATER WORKS ASSOCIATION (AWWA)

AWWA C600 (2010) Installation of Ductile-Iron Water 
Mains and Their Appurtenances

ASTM INTERNATIONAL (ASTM)

ASTM C136 (2006) Standard Test Method for Sieve 
Analysis of Fine and Coarse Aggregates

ASTM C33/C33M (2013) Standard Specification for Concrete 
Aggregates

ASTM D1140 (2000; R 2006) Amount of Material in Soils 
Finer than the No. 200 (75-micrometer) 
Sieve

ASTM D1556 (2007) Density and Unit Weight of Soil in 
Place by the Sand-Cone Method

ASTM D1557 (2012) Standard Test Methods for 
Laboratory Compaction Characteristics of 
Soil Using Modified Effort (56,000 
ft-lbf/ft3) (2700 kN-m/m3)

ASTM D2216 (2010) Laboratory Determination of Water 
(Moisture) Content of Soil and Rock by Mass

ASTM D2321 (2011) Standard Practice for Underground 
Installation of Thermoplastic Pipe for 
Sewers and Other Gravity-Flow Applications

ASTM D2487 (2011) Soils for Engineering Purposes 
(Unified Soil Classification System)

ASTM D4318 (2010; E 2014) Liquid Limit, Plastic 
Limit, and Plasticity Index of Soils

ASTM D6938 (2010) Standard Test Method for In-Place 
Density and Water Content of Soil and 
Soil-Aggregate by Nuclear Methods (Shallow 
Depth)

ASTM D698 (2012; E 2014) Laboratory Compaction 
Characteristics of Soil Using Standard 
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Effort (12,400 ft-lbf/cu. ft. (600 
kN-m/cu. m.))

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (2008; Errata 2011) Safety and Health 
Requirements Manual

1.2   DEFINITIONS

1.2.1   Capillary Water Barrier

A layer of clean, poorly graded crushed rock, stone, or natural sand or 
gravel having a high porosity which is placed beneath a building slab with 
or without a vapor barrier to cut off the capillary flow of pore water to 
the area immediately below a slab.

1.2.2   Degree of Compaction

Degree of compaction is expressed as a percentage of the maximum density 
obtained by the test procedure presented in ASTM D1557, for general soil 
types, abbreviated as percent laboratory maximum density.

1.2.3   Hard Materials

Weathered rock, dense consolidated deposits, or conglomerate materials 
which are not included in the definition of "rock" but which usually 
require the use of heavy excavation equipment, ripper teeth, or jack 
hammers for removal.

1.2.4   Rock

Solid homogeneous interlocking crystalline material with firmly cemented, 
laminated, or foliated masses or conglomerate deposits, neither of which 
can be removed without systematic drilling and blasting, drilling and the 
use of expansion jacks or feather wedges, or the use of backhoe-mounted 
pneumatic hole punchers or rock breakers; also large boulders, buried 
masonry, or concrete other than pavement exceeding 1/2 cubic yard in 
volume.  Removal of hard material will not be considered rock excavation 
because of intermittent drilling and blasting that is performed merely to 
increase production.

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for Contractor Quality Control 
approval.  The following shall be submitted in accordance with Section 
01 33 00 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Shoring and Sheeting Plan

Dewatering work plan 

Submit 15 days prior to starting work.

SD-06 Test Reports
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Fill and backfill test

Density tests

Moisture Content Tests

Copies of all laboratory and field test reports within 24 hours of the 
completion of the test.

1.4   DELIVERY, STORAGE, AND HANDLING

Perform in a manner to prevent contamination or segregation of materials.

1.5   CRITERIA FOR BIDDING

Base bids on the following criteria:

a.  Surface elevations are as indicated.

b.  Pipes or other artificial obstructions, except those indicated, will 
not be encountered.

c.  Hard materials and rock will not be encountered.

d.  Suitable backfill and bedding material in the quantities required is 
not available at the project site. 

e.  Blasting will not be permitted.  Remove material in an approved manner.

1.6   QUALITY ASSURANCE

1.6.1   Shoring and Sheeting Plan

Submit drawings and calculations, certified by a registered professional 
engineer, describing the methods for shoring and sheeting of excavations.  
Drawings shall include material sizes and types, arrangement of members, 
and the sequence and method of installation and removal.  Calculations 
shall include data and references used.

1.6.2   Dewatering Work Plan

Submit procedures for accomplishing dewatering work.

1.6.3   Utilities

Movement of construction machinery and equipment over pipes and utilities 
during construction shall be at the Contractor's risk.  Excavation made 
with power-driven equipment is not permitted within two feet of known 
Government-owned utility or subsurface construction.  For work immediately 
adjacent to or for excavations exposing a utility or other buried 
obstruction, excavate by hand.  Start hand excavation on each side of the 
indicated obstruction and continue until the obstruction is uncovered or 
until clearance for the new grade is assured.  Support uncovered lines or 
other existing work affected by the contract excavation until approval for 
backfill is granted by the Contracting Officer.  Report damage to utility 
lines or subsurface construction immediately to the Contracting Officer.
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PART 2   PRODUCTS

2.1   SOIL MATERIALS

2.1.1   Satisfactory Materials

Any materials classified by ASTM D2487 as GW, GP, GM, GP-GM, GW-GM, GC, 
GP-GC, GM-GC, SW, SP, SM, SW-SM, SC, SW-SC, SP-SM, SP-SC, free of debris, 
roots, wood, scrap material, vegetation, refuse, soft unsound particles, 
and deleterious, or objectionable materials. Unless specified otherwise, 
the maximum particle diameter shall be one-half the lift thickness at the 
intended location.

2.1.2   Unsatisfactory Materials

Materials which do not comply with the requirements for satisfactory 
materials.  Unsatisfactory materials also include man-made fills, trash, 
refuse, or backfills from previous construction.  Unsatisfactory material 
also includes material classified as satisfactory which contains root and 
other organic matter, frozen material, and stones larger than 3/4 inches.  
The Contracting Officer shall be notified of any contaminated materials.

2.1.3   Cohesionless and Cohesive Materials

Cohesionless materials include materials classified in ASTM D2487 as GW, 
GP, SW, and SP.  Cohesive materials include materials classified as GC, SC, 
ML, CL, MH, and CH.  Materials classified as GM, GP-GM, GW-GM, SW-SM, 
SP-SM, and SM shall be identified as cohesionless only when the fines are 
nonplastic (plasticity index equals zero).  Materials classified as GM and 
SM will be identified as cohesive only when the fines have a plasticity 
index greater than zero.

2.1.4   Expansive Soils

Soils that have a plasticity index equal to or greater than 50 when tested 
in accordance with ASTM D4318.

2.1.5   Common Fill

Approved, unclassified soil material with the characteristics required to 
compact to the soil density specified for the intended location.

2.1.6   Backfill and Fill Material

ASTM D2487, classification GW, GP, GM, SW, SP, SM, or SC with a maximum 
ASTM D4318 liquid limit of 35, maximum ASTM D4318 plasticity index of 12, 
and a maximum of 25 percent by weight passing ASTM D1140, No. 200 sieve.

2.2   POROUS FILL FOR CAPILLARY WATER BARRIER

ASTM C33/C33M fine aggregate grading with a maximum of 3 percent by weight 
passing ASTM D1140, No. 200 sieve, and conforming to the general soil 
material requirements specified in paragraph entitled "Satisfactory 
Materials."

2.3   UTILITY BEDDING MATERIAL

Except as specified otherwise in the individual piping section, provide 
bedding for buried piping in accordance with AWWA C600, Type 4, except as 
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specified herein.  Backfill to top of pipe shall be compacted to 95 percent 
of ASTM D698 maximum density.  Plastic piping shall have bedding to spring 
line of pipe.  Provide ASTM D2321 materials as follows:

a.  Class II:  Coarse sands and gravels with maximum particle size of 1.5 
inches, including various graded sands and gravels containing small 
percentages of fines, generally granular and noncohesive, either wet or 
dry.  Soil Types GW, GP, SW, and SP are included in this class as 
specified in ASTM D2487.

2.3.1   Sand

Clean, coarse-grained sand  for pipe bedding shall be classified as SP or 
SW in accordance with ASTM D2487.

2.3.2   Gravel

Clean, coarsely graded natural gravel, crushed stone or a combination 
thereof for pipe bedding and backfill shall be classified as GW or GP in 
accordance with ASTM D2487.  Maximum particle size shall not exceed 1 inch.

2.4   BORROW

Obtain borrow materials required in excess of those furnished from 
excavations from sources outside of Government property.

2.5   BURIED WARNING AND IDENTIFICATION TAPE

Polyethylene plastic warning tape manufactured specifically for warning and 
identification of buried utility lines.  Provide tape on rolls, 3 inch 
minimum width, color coded as specified below for the intended utility with 
warning and identification imprinted in bold black letters continuously 
over the entire tape length.   Warning and identification to read, 
"CAUTION, BURIED (intended service) LINE BELOW" or similar wording.  Color 
and printing shall be permanent, unaffected by moisture or soil.

Warning Tape Color Codes

Red: Electric

Yellow: Gas, Oil; Dangerous Materials

Orange: Telephone and Other Communications

Blue: Potable Water Systems

Green: Sewer Systems

White: Steam Systems

Gray: Compressed Air

Purple: Non Potable, Reclaimed Water, 
Irrigation and Slurry lines
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2.5.1   Warning Tape for Metallic Piping

Acid and alkali-resistant polyethylene plastic tape conforming to the 
width, color, and printing requirements specified above.  Minimum thickness 
of tape shall be 0.003 inch.  Tape shall have a minimum strength of 1500 psi
 lengthwise, and 1250 psi crosswise, with a maximum 350 percent elongation.

2.5.2   Detectable Warning Tape for Non-Metallic Piping

Polyethylene plastic tape conforming to the width, color, and printing 
requirements specified above.  Minimum thickness of the tape shall be 0.004 
inch.  Tape shall have a minimum strength of 1500 psi lengthwise and 1250 
psi crosswise.  Tape shall be manufactured with integral wires, foil 
backing, or other means of enabling detection by a metal detector when tape 
is buried up to 3 feet deep.  Encase metallic element of the tape in a 
protective jacket or provide with other means of corrosion protection.

2.6   DETECTION WIRE FOR NON-METALLIC PIPING

Detection wire shall be insulated single strand, solid copper with a 
minimum of 12 AWG.

PART 3   EXECUTION

3.1   PROTECTION

3.1.1   Shoring and Sheeting

In addition to Section 25 A and B of EM 385-1-1, include provisions in the 
shoring and sheeting plan that will accomplish the following:

a.  Prevent undermining of pavements, foundations and slabs.

b.  Prevent slippage or movement in banks or slopes adjacent to the 
excavation.

3.1.2   Drainage and Dewatering

Provide for the collection and disposal of surface and subsurface water 
encountered during construction.

3.1.2.1   Drainage

So that construction operations progress successfully, completely drain 
construction site during periods of construction to keep soil materials 
sufficiently dry.  The Contractor shall establish/construct storm drainage 
features (ponds/basins) at the earliest stages of site development, and 
throughout construction grade the construction area to provide positive 
surface water runoff away from the construction  activity and/or provide 
temporary ditches, swales, and other drainage features and equipment as 
required to maintain dry soils.  When unsuitable working platforms for 
equipment operation and unsuitable soil support for subsequent construction 
features develop, remove unsuitable material and provide new soil material 
as specified herein.  It is the responsibility of the Contractor to assess 
the soil and ground water conditions presented by the plans and 
specifications and to employ necessary measures to permit construction to 
proceed.  Excavated slopes and backfill surfaces shall be protected to 
prevent erosion and sloughing.  Excavation shall be performed so that the 
site, the area immediately surrounding the site, and the area affecting 
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operations at the site shall be continually and effectively drained.

3.1.2.2   Dewatering

Groundwater flowing toward or into excavations shall be controlled to 
prevent sloughing of excavation slopes and walls, boils, uplift and heave 
in the excavation and to eliminate interference with orderly progress of 
construction.  French drains, sumps, ditches or trenches will not be 
permitted within 3 feet of the foundation of any structure, except with 
specific written approval, and after specific contractual provisions for 
restoration of the foundation area have been made.  Control measures shall 
be taken by the time the excavation reaches the water level in order to 
maintain the integrity of the in situ material.  

3.1.3   Underground Utilities

Location of the existing utilities indicated is approximate.  The 
Contractor shall physically verify the location and elevation of the 
existing utilities indicated prior to starting construction.  The 
Contractor shall contact the Public Works Department for assistance in 
locating existing utilities.

3.1.4   Machinery and Equipment

Movement of construction machinery and equipment over pipes during 
construction shall be at the Contractor's risk.  Repair, or remove and 
provide new pipe for existing or newly installed pipe that has been 
displaced or damaged.

3.2   SURFACE PREPARATION

3.2.1   Clearing and Grubbing

Unless indicated otherwise, remove trees, stumps, logs, shrubs, brush and  
vegetation and other items that would interfere with construction 
operations within the project limits.  Remove stumps entirely.  Grub out 
matted roots and roots over 2 inches in diameter to at least 18 inches 
below existing surface.

3.2.2   Stripping

Strip suitable soil from the site where excavation or grading is indicated 
and stockpile separately from other excavated material.  Material 
unsuitable for use as topsoil shall be wasted.  Locate topsoil so that the 
material can be used readily for the finished grading.  Where sufficient 
existing topsoil conforming to the material requirements is not available 
on site, provide borrow materials suitable for use as topsoil.  Protect 
topsoil and keep in segregated piles until needed.

3.2.3   Unsuitable Material

Remove vegetation, debris, decayed vegetable matter, sod, mulch, and 
rubbish underneath paved areas or concrete slabs.

3.3   EXCAVATION

Excavate to contours, elevation, and dimensions indicated.  Reuse excavated 
materials that meet the specified requirements for the material type 
required at the intended location.  Keep excavations free from water. 
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Excavate soil disturbed or weakened by Contractor's operations, soils 
softened or made unsuitable for subsequent construction due to exposure to 
weather.  Excavations below indicated depths will not be permitted except 
to remove unsatisfactory material.  Unsatisfactory material encountered 
below the grades shown shall be removed as directed.  Refill with 
satisfactory material and compact to 90 percent of ASTM D1557 maximum 
density.  Unless specified otherwise, refill excavations cut below 
indicated depth with satisfactory material 90 percent of ASTM D1557 maximum 
density.  Satisfactory material removed below the depths indicated, without 
specific direction of the Contracting Officer, shall be replaced with 
satisfactory materials to the indicated excavation grade; except as 
specified for spread footings.  Determination of elevations and 
measurements of approved overdepth excavation of unsatisfactory material 
below grades indicated shall be done under the direction of the Contracting 
Officer.

3.3.1   Pipe Trenches

Excavate to the dimension indicated.  Grade bottom of trenches to provide 
uniform support for each section of pipe after pipe bedding placement.  
Tamp if necessary to provide a firm pipe bed.  Recesses shall be excavated 
to accommodate bells and joints so that pipe will be uniformly supported 
for the entire length.  Rock, where encountered, shall be excavated to a 
depth of at least 6 inches below the bottom of the pipe.

3.3.2   Excavated Materials

Satisfactory excavated material required for fill or backfill shall be 
placed in the proper section of the permanent work required or shall be 
separately stockpiled if it cannot be readily placed. Satisfactory material 
in excess of that required for the permanent work and all unsatisfactory 
material shall be disposed of as specified in Paragraph "DISPOSITION OF 
SURPLUS MATERIAL."

3.3.3   Final Grade of Surfaces to Support Concrete

Excavation to final grade shall not be made until just before concrete is 
to be placed.  Only excavation methods that will leave the foundation rock 
in a solid and unshattered condition shall be used.  Approximately level 
surfaces shall be roughened, and sloped surfaces shall be cut as indicated 
into rough steps or benches to provide a satisfactory bond.  Shales shall 
be protected from slaking and all surfaces shall be protected from erosion 
resulting from ponding or flow of water.

3.4   SUBGRADE PREPARATION

Unsatisfactory material in surfaces to receive fill or in excavated areas 
shall be removed and replaced with satisfactory materials as directed by 
the Contracting Officer.  The surface shall be scarified to a depth of 6 
inches before the fill is started.  Sloped surfaces steeper than 1 vertical 
to 4 horizontal shall be plowed, stepped, benched, or broken up so that the 
fill material will bond with the existing material.  When subgrades are 
less than the specified density, the ground surface shall be broken up to a 
minimum depth of 6 inches, pulverized, and compacted to the specified 
density.  When the subgrade is part fill and part excavation or natural 
ground, the excavated or natural ground portion shall be scarified to a 
depth of 12 inches and compacted as specified for the adjacent fill.  
Material shall not be placed on surfaces that are muddy, frozen, or contain 
frost.  Compaction shall be accomplished by sheepsfoot rollers, 
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pneumatic-tired rollers, steel-wheeled rollers, or other approved equipment 
well suited to the soil being compacted.  Material shall be moistened or 
aerated as necessary to provide the moisture content that will readily 
facilitate obtaining the specified compaction with the equipment used.  
Minimum subgrade density shall be as specified herein.

3.4.1   Proof Rolling

Proof rolling shall be done on an exposed subgrade free of surface water 
(wet conditions resulting from rainfall) which would promote degradation of 
an otherwise acceptable subgrade.  Proof roll the existing subgrade with 
six passes of a 15 ton, pneumatic-tired roller.  Operate the roller in a 
systematic manner to ensure the number of passes over all areas, and at 
speeds between 2 1/2 to 3 1/2 miles per hour.  Notify the Contracting 
Officer a minimum of 3 days prior to proof rolling.  Proof rolling shall be 
performed in the presence of the Contracting Officer.  Rutting or pumping 
of material shall be undercut as directed by the Contracting Officer and 
replaced with fill and backfill material.  

3.5   FILLING AND BACKFILLING

Fill and backfill to contours, elevations, and dimensions indicated. 
Compact each lift before placing overlaying lift.

3.5.1   Backfill and Fill Material Placement

Provide for paved areas and under concrete slabs, except where select 
material is provided.  Place in 6 inch lifts.  Do not place over wet or 
frozen areas.  Place backfill material adjacent to structures as the 
structural elements are completed and accepted.  Backfill against concrete 
only when approved.  Place and compact material to avoid loading upon or 
against the structure.

3.5.2   Backfill and Fill Material Placement Over Pipes and at Walls

Backfilling shall not begin until construction below finish grade has been 
approved, underground utilities systems have been inspected, tested and 
approved, forms removed, and the excavation cleaned of trash and debris.  
Backfill shall be brought to indicated finish grade.  Where pipe is coated 
or wrapped for protection against corrosion, the backfill material up to an 
elevation 1 foot above utility lines shall be free from stones larger than 
1 inch in any dimension.  Heavy equipment for spreading and compacting 
backfill shall not be operated closer to foundation or retaining walls than 
a distance equal to the height of backfill above the top of footing; the 
area remaining shall be compacted in layers not more than 4 inches in 
compacted thickness with power-driven hand tampers suitable for the 
material being compacted.  Backfill shall be placed carefully around pipes 
or tanks to avoid damage to coatings, wrappings, or tanks.  Backfill shall 
not be placed against foundation walls prior to 7 days after completion of 
the walls.  As far as practicable, backfill shall be brought up evenly on 
each side of the wall and sloped to drain away from the wall.  

3.5.3   Trench Backfilling

Backfill as rapidly as construction, testing, and acceptance of work 
permits.  Place and compact backfill under structures and paved areas in 6 
inch lifts to top of trench and in 6  inch lifts to one foot over pipe 
outside structures and paved areas.
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3.6   BORROW

Where satisfactory materials are not available in sufficient quantity from 
required excavations, approved borrow materials shall be obtained as 
specified herein.

3.7   BURIED WARNING AND IDENTIFICATION TAPE

Provide buried utility lines with utility identification tape.  Bury tape 
12 inches below finished grade; under pavements and slabs, bury tape 6 
inches below top of subgrade.

3.8   BURIED DETECTION WIRE

Bury detection wire directly above non-metallic piping at a distance not to 
exceed 12 inches above the top of pipe.  The wire shall extend continuously 
and unbroken, from manhole to manhole.  The ends of the wire shall 
terminate inside the manholes at each end of the pipe, with a minimum of 3 
feet of wire, coiled, remaining accessible in each manhole.  The wire shall 
remain insulated over it's entire length.   The wire shall enter manholes 
between the top of the corbel and the frame, and extend up through the 
chimney seal between the frame and the chimney seal.  For force mains, the 
wire shall terminate in the valve pit at the pump station end of the pipe.

3.9   COMPACTION

Determine in-place density of existing subgrade; if required density 
exists, no compaction of existing subgrade will be required.  

3.9.1   Paved Areas

Compact top 12 inches of subgrades to 95 percent of ASTM D1557.  Compact 
fill and backfill materials to 90 percent of ASTM D1557.

3.10   FINISH OPERATIONS

3.10.1   Grading

Finish grades as indicated within one-tenth of one foot.  Grade areas to 
drain water away from structures.  Maintain areas free of trash and 
debris.  For existing grades that will remain but which were disturbed by 
Contractor's operations, grade as directed.

3.10.2   Protection of Surfaces

Protect newly backfilled, graded, and topsoiled areas from traffic, 
erosion, and settlements that may occur.  Repair or reestablish damaged 
grades, elevations, or slopes.

3.11   DISPOSITION OF SURPLUS MATERIAL

Remove from Government property surplus or other soil material not required 
or suitable for filling or backfilling, and brush, refuse, stumps, roots, 
and timber.
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3.12   FIELD QUALITY CONTROL

3.12.1   Sampling

Take the number and size of samples required to perform the following tests.

3.12.2   Testing

Perform one of each of the following tests for each material used. Provide 
additional tests for each source change.

3.12.2.1   Fill and Backfill Material Testing

Test fill and backfill material in accordance with ASTM C136 for 
conformance to ASTM D2487 gradation limits; ASTM D1140 for material finer 
than the No. 200 sieve; ASTM D4318 for liquid limit and for plastic limit; 
ASTM D698 or ASTM D1557 for moisture density relations, as applicable.

3.12.2.2   Density Tests

Test density in accordance with ASTM D1556, or ASTM D6938.  When ASTM D6938 
density tests are used, verify density test results by performing an 
ASTM D1556 density test at a location already ASTM D6938 tested as 
specified herein.  Perform an ASTM D1556 density test at the start of the 
job, and for every 10 ASTM D6938 density tests thereafter.  

Bedding and backfill in trenches:  One test per 50  linear feet in each 
lift.

3.12.2.3   Moisture Content Tests

In the stockpile, excavation or borrow areas, a minimum of two tests per 
day per type of material or source of materials being placed is required 
during stable weather conditions.  During unstable weather, tests shall be 
made as dictated by local conditions and approved moisture content shall be 
tested in accordance with ASTM D2216.  Include moisture content test 
results in daily report.

        -- End of Section --
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SECTION 32 11 24

GRADED CRUSHED AGGREGATE BASE COURSE FOR FLEXIBLE PAVEMENT
11/11

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

ASTM INTERNATIONAL (ASTM)

ASTM C117 (2013) Standard Test Method for Materials 
Finer than 75-um (No. 200) Sieve in 
Mineral Aggregates by Washing

ASTM C131 (2006) Standard Test Method for Resistance 
to Degradation of Small-Size Coarse 
Aggregate by Abrasion and Impact in the 
Los Angeles Machine

ASTM C136 (2006) Standard Test Method for Sieve 
Analysis of Fine and Coarse Aggregates

ASTM C29/C29M (2009) Standard Test Method for Bulk 
Density ("Unit Weight") and Voids in 
Aggregate

ASTM D1556 (2007) Density and Unit Weight of Soil in 
Place by the Sand-Cone Method

ASTM D1557 (2012) Standard Test Methods for 
Laboratory Compaction Characteristics of 
Soil Using Modified Effort (56,000 
ft-lbf/ft3) (2700 kN-m/m3)

ASTM D1883 (2007; E 2009; E 2009) CBR (California 
Bearing Ratio) of Laboratory-Compacted 
Soils

ASTM D2217 (1985; R 1998) Wet Preparation of Soil 
Samples for Particle-Size Analysis and 
Determination of Soil Constants

ASTM D4318 (2010; E 2014) Liquid Limit, Plastic 
Limit, and Plasticity Index of Soils

ASTM D75/D75M (2014) Standard Practice for Sampling 
Aggregates

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for Contractor Quality Control 
approval.  Submit the following in accordance with Section 01 33 00 
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SUBMITTAL PROCEDURES:

SD-06 Test Reports

Gradation

Bearing ratio

Liquid limit

Plasticity index

Percentage of wear

Density

Gradation

Smoothness

Thickness

1.3   DELIVERY AND STORAGE

Inspect materials delivered to site for damage and store as to prevent 
segregation and contamination.

1.4   WEATHER LIMITATIONS

Do not construct base course when atmospheric temperature is below 35 
degrees F or when rainfall or other weather conditions detrimentally affect 
the quality of the finished course.

1.5   CONSTRUCTION EQUIPMENT

Equipment shall be dependable and adequate for the purpose intended.  
Maintain equipment in satisfactory and safe operating condition.  Subject 
to approval, special equipment dictated by local conditions may be used.  
Calibrated equipment, such as scales, batching equipment, spreaders, and 
similar items, shall have been recalibrated by an approved calibration 
laboratory within 12 months of commencing work.

PART 2   PRODUCTS

2.1   MATERIALS

2.1.1   Aggregates

Consist of durable and sound crushed concrete, crushed masonry, crushed 
tile, crushed gravel, crushed stone, or crushed slag, free of lumps or 
balls of clay or other objectionable matter. Crushed stone and gravel shall 
be free from flat, elongated, soft, or disintegrated pieces.  Crushed 
gravel retained on a No. 4 sieve shall have at least 90 percent by weight 
with at least two fractured faces and 100 percent by weight with at least 
one fractured face.  Base course materials samples shall have a bearing 
ratio of at least 100 as determined by laboratory tests on a 4-day soaked 
specimen in accordance with ASTM D1883; compact specimen in accordance with 
ASTM D1557, Method D.  Determine grain size in accordance with ASTM C136 
and amount of material finer than 200 mesh sieve in accordance with 
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ASTM C117. Aggregate, other than slag, shall have a percentage of wear not 
exceeding 45 when tested in accordance with ASTM C131, Grading A.  Slag 
shall be an air-cooled, blast furnace product having a dry weight of not 
less than 65 pounds per cubic foot when tested in accordance with 
ASTM C29/C29M and shall consist of angular fragments uniform in density and 
quality, reasonably free from thin, elongated pieces, dirt, or other 
objectionable material.  Soil binder material, that portion of material 
passing the No. 40 sieve, shall be of such composition that the composite 
material conforms to the requirements specified herein.  The base course 
shall be of such nature that it can be compacted readily with watering and 
rolling to a firm, stable base and shall conform to one of the following 
sizes:

Percentage by Weight Passing Square Mesh Laboratory Sieves

Sieves Size Numbers

1 2 3

 2 inch 100 - -

 1 1/2 inch 70-100 100 -

 1 inch 45-80 60-100 100

 1/2 inch 30-60 30-65 40-70

 No. 4 20-50 20-50 20-50

 No. 10 15-40 15-40 15-40

 No. 40 5-25 5-25 5-25

 No. 200 0-10 0-10 0-10

That portion of the material passing the No. 40sieve shall have a liquid 
limit of not more than 25 and a plasticity index of not more than 5 as 
determined by ASTM D4318.  Prepare samples in accordance with ASTM D2217, 
Procedure A.

PART 3   EXECUTION

3.1   BASE COURSE

Construct the graded aggregate base course on a prepared subgrade, as 
indicated.  Verify compacted subgrade, granular base, or stabilized soil is 
acceptable and ready to support paving and imposed loads.  Provide line and 
grade stakes for control.  Place grade stakes in lanes parallel to the 
centerline of areas to be paved and space for string lining or other 
control methods.  The base course shall consist of aggregate processed, 
deposited, spread, and compacted on a prepared surface.  The Contractor 
shall be responsible for protection of completed areas against detrimental 
effects.  Recondition, reshape, and recompact areas damaged by freezing, 
rainfall, or other weather conditions.
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3.2   MIXING OF MATERIALS

Mix aggregates in a stationary or traveling plant.  Proportion aggregates 
by weight or volume in such quantities that specified gradation, liquid 
limit, and plasticity index requirements are met after the base course has 
been placed and compacted.  Incorporate, during the mixing operation, water 
in quantities sufficient to provide the necessary moisture content for the 
specified compaction.  Mixing operations shall produce satisfactory uniform 
blending and the method of discharging into trucks shall not produce 
segregation.

3.3   PLACING

Do not dump mixed materials in piles, but place on prepared subgrade or 
subbase in layers of uniform thickness with a spreader.  When a compacted 
course 6 inches in thickness is required, place material in a single layer. 
When a compacted course in excess of 6 inches is required, place material 
in layers of equal thickness.  Do not exceed 6 inches or have less than 3 
inches in thickness for any compacted layer.  Place layers so that when 
compacted, they will be true to grades or levels required with the least 
possible surface disturbance.  Where the base course is constructed in more 
than one layer, clean previously constructed layers of loose and foreign 
matter.  Maintain material water content during the placing period to 
obtain the compaction specified.  Make adjustments in placing procedures or 
equipment to obtain true grades, to minimize segregation and degradation, 
to reduce or increase water content, and to insure a satisfactory base 
course.

3.3.1   Stationary-Plant Method

Mix aggregates, binder material and water until a uniform homogeneous 
mixture is obtained.  Do not dump materials in piles; place in layers of 
essentially uniform thickness, not to exceed 6 inches after compaction, by 
an approved spreader.  Tail gate spreading will be acceptable only with 
permission, under conditions such as where space limitations prohibit use 
of the spreader.

3.3.2   Windrow Traveling-Plant Method

Place aggregates and binder materials in windrows of such cross section and 
proportions that, when picked up, mixed, and redeposited in windrows, the 
finished mixture shall conform to the specified requirements.  Do not 
exceed the rated capacity of the traveling plant with the size of the 
windrow of the combined materials.  Add water, in quantity sufficient to 
provide the necessary moisture content for compacting, to the aggregates at 
the time of mixing.  Mix materials uniformly by the traveling plant, 
deposit in windrows of uniform cross section, and spread in a layer of 
uniform thickness to the required contour and grades.

3.4   COMPACTING AND FINISHING

Immediately following the placing, spread the finished mixture uniformly in 
a layer and bring to optimum moisture content.  The loose thickness and the 
surface of the layer shall be such that the specified density and the 
required thickness shall be obtained after compaction.  Compact the layer 
with steel-faced, vibrating or pneumatic-tired rollers, or other suitable 
compacting equipment or combinations thereof.  Continue compacting until 
the layer is compacted through the full depth to a field density of at 
least 100 percent of the maximum density at optimum moisture content tested 
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in accordance with ASTM D1556.  In areas not accessible to rollers or 
compactors, compact the mixture with mechanical hand tampers.  If the 
mixture is excessively moistened by rain, aerate by blade graders, or other 
suitable equipment.  Aerate until the moisture content of the material is 
that needed to obtain the required density.  Finish the surface of the 
layer by a combination of rolling and blading.  Final surface shall be 
smooth and free from waves, irregularities, and ruts or soft yielding spots.

3.5   FINISHING AT EDGES OF BASE COURSE

Place earth or other approved materials along the edges of the base course 
in such quantity that it will compact to the thickness of the course being 
constructed.  When the course is being constructed in two or more layers, 
place material to the thickness of each layer.  In each operation, allow at 
least a one foot width of the shoulder to be rolled and compacted 
simultaneously with the rolling and compacting of each layer.

3.6   FIELD QUALITY CONTROL

Approve materials and material sources in advance of the use of such 
materials in the work.  Replace base where samples are removed.  

3.6.1   Sampling

3.6.1.1   Aggregates at the Source

Prior to production and delivery of aggregates, take at least one initial 
sample in accordance with ASTM D75/D75M.  Collect each sample by taking 
three incremental samples at random from the source material to make a 
composite sample of not less than 50 pounds.  Repeat above sampling when 
source of material is changed or when unacceptable deficiencies or 
variations from specified grading of materials are found in testing.

3.6.1.2   During Construction

Take one random sample from each 1000 tons of completed course material, 
but not less than one random sample per day's run.  Take samples in 
accordance with ASTM D75/D75M.

3.6.1.3   Sample Identification

Place each sample in a clean container, securely fastened to prevent loss 
of material.  Tag each sample for identification and with the following 
information:

Contract No._______________________________________
Sample No._____________________  Quality __________
Date of Sample_____________________________________
Sampler____________________________________________
Source_____________________________________________
Intended Use_______________________________________
For Testing________________________________________

3.6.2   Testing

3.6.2.1   Aggregates

Test each sample of base course material without delay.  Make gradation
tests from each sample in accordance with ASTM C136.  Make sieve analysis 
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on material passing the No. 200 sieve in accordance with ASTM C117.

3.6.2.2   Smoothness Tests

Test with a 10 foot straightedge, applied parallel with and at right angles 
to the center line of the paved area.  Correct deviations in the surface in 
excess of 3/8 inch by loosening, adding or removing material, reshaping, 
watering, and compacting.  The smoothness requirements specified herein 
apply only to the top layer when base course is constructed in more than 
one layer.

3.6.2.3   Field Density Tests

ASTM D1556.  Take one test for each 500 square yards of each layer of base 
course.

3.6.2.4   Laboratory Density Tests

In accordance with ASTM D1557, Method D.

3.6.2.5   Thickness Tests

Measure thickness of base course at intervals such that there will be a 
depth measurement for at least each 500 square yards of complete base 
course.  Make depth measurements by test holes, at least 3 inches in 
diameter, through the base course.  Where base course deficiency is more 
than 1/2 inch, correct by scarifying, adding mixture of proper gradation, 
reblading, and recompacting.  Where the measured thickness is more than 1/2 
inch thicker than indicated, consider it as the indicated thickness plus 
1/2 inch for determining the average.  The average thickness is the average 
of the depth measurements and shall not underrun the thickness indicated.

3.7   MAINTENANCE

After construction is completed, maintain the base course throughout, 
except where portion of the succeeding course is under construction 
thereon.  Maintenance includes drainage, rolling, shaping, and watering, as 
necessary, to maintain the course in proper condition.  Correct 
deficiencies in thickness, composition, construction, smoothness, and 
density, which develop during the maintenance, to conform to the 
requirements specified herein.  Maintain sufficient moisture by light 
sprinkling with water at the surface to prevent a dusty condition.

        -- End of Section --
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SECTION 32 12 17

HOT MIX BITUMINOUS PAVEMENT
04/08

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS 
(AASHTO)

AASHTO M 156 (2013) Standard Specification for 
Requirements for Mixing Plants for 
Hot-Mixed, Hot-Laid Bituminous Paving 
Mixtures

ASPHALT INSTITUTE (AI)

AI MS-2 (1997 6th Ed) Mix Design Methods

ASTM INTERNATIONAL (ASTM)

ASTM C117 (2013) Standard Test Method for Materials 
Finer than 75-um (No. 200) Sieve in 
Mineral Aggregates by Washing

ASTM C127 (2012) Standard Test Method for Density, 
Relative Density (Specific Gravity), and 
Absorption of Coarse Aggregate

ASTM C128 (2012) Standard Test Method for Density, 
Relative Density (Specific Gravity), and 
Absorption of Fine Aggregate

ASTM C131 (2006) Standard Test Method for Resistance 
to Degradation of Small-Size Coarse 
Aggregate by Abrasion and Impact in the 
Los Angeles Machine

ASTM C136 (2006) Standard Test Method for Sieve 
Analysis of Fine and Coarse Aggregates

ASTM C188 (2014) Standard Test Method for Density of 
Hydraulic Cement

ASTM C29/C29M (2009) Standard Test Method for Bulk 
Density ("Unit Weight") and Voids in 
Aggregate

ASTM C88 (2013) Standard Test Method for Soundness 
of Aggregates by Use of Sodium Sulfate or 
Magnesium Sulfate
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ASTM D1073 (2011) Fine Aggregate for Bituminous 
Paving Mixtures

ASTM D1188 (2007; E 2010) Bulk Specific Gravity and 
Density of Compacted Bituminous Mixtures 
Using Paraffin-Coated Specimens

ASTM D140/D140M (2014) Standard Practice for Sampling 
Bituminous Materials

ASTM D1559 (1989) Resistance to Plastic Flow of 
Bituminous Mixtures Using Marshall 
Apparatus

ASTM D2041/D2041M (2011) Theoretical Maximum Specific 
Gravity and Density of Bituminous Paving 
Mixtures

ASTM D2172/D2172M (2011) Quantitative Extraction of Bitumen 
from Bituminous Paving Mixtures

ASTM D242/D242M (2009) Mineral Filler for Bituminous 
Paving Mixtures

ASTM D2726/D2726M (2013) Bulk Specific Gravity and Density 
of Non-Absorptive Compacted Bituminous 
Mixtures

ASTM D3666 (2013) Standard Specification for Minimum 
Requirements for Agencies Testing and 
Inspecting Road and Paving Materials

ASTM D4867/D4867M (2009) Effect of Moisture on Asphalt 
Concrete Paving Mixtures

ASTM D546 (2010) Sieve Analysis of Mineral Filler 
for Bituminous Paving Mixtures

ASTM D692/D692M (2009) Coarse Aggregate for Bituminous 
Paving Mixtures

ASTM D6927 (2006) Standard Test Method for Marshall 
Stability and Flow of Bituminous Mixtures

ASTM D70 (2009; E 2009) Specific Gravity and 
Density of Semi-Solid Bituminous Materials 
(Pycnometer Method)

ASTM D75/D75M (2014) Standard Practice for Sampling 
Aggregates

ASTM D854 (2014) Specific Gravity of Soil Solids by 
Water Pycnometer

ASTM D979/D979M (2012) Sampling Bituminous Paving Mixtures

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 

SECTION 32 12 17  Page 2



PTO 0001 Lane Extension PAVING
MCB San Diego, CA

submittals not having a "G" designation are for Contractor Quality Control 
approval.  Submit the following in accordance with Section 01 33 00 
SUBMITTAL PROCEDURES:

SD-05 Design Data

Job-mix formula  G

  Submit a job-mix formula, prepared specifically for this project 
within one year of submittal for roads, for approval by the 
Government prior to preparing and placing the bituminous mixture.  
Design mix using procedures contained in Chapter V, Marshall 
Method of Mix Design, of AI MS-2.  Formulas shall indicate 
physical properties of the mixes as shown by tests made by a 
commercial laboratory approved by the Contracting Officer, using 
materials identical to those to be provided on this project.  
Submit formulas with material samples. Job-mix formula for each 
mixture shall be in effect until modified in writing by the 
Contractor and approved by the Contracting Officer.  Provide a new 
job-mix formula for each source change.  Submittal shall include 
all tests indicated in MIX DESIGN section of this specification.

ASPHALT CEMENT BINDER

MIX DESIGN

SD-06 Test Reports

Specific gravity test of asphalt

Coarse aggregate tests

Weight of slag test

Percent of crushed pieces in gravel

Fine aggregate tests

Specific gravity of mineral filler

Bituminous mixture tests

Aggregates tests

Bituminous mix tests

  Submit in accordance with paragraph entitled "Mock-Up Test 
Section."

1.3   QUALITY ASSURANCE

1.3.1   Safety Requirements

Provide adequate and safe stairways with handrails to the mixer platform, 
and safe and protected ladders or other means for accessibility to plant 
operations.  Guard equipment and exposed steam or other high temperature 
lines or cover with a suitable type of insulation.
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1.3.2   Required Data

Job-mix formula shall show the following:

a.  Source and proportions, percent by weight, of each ingredient of the 
mixture;

b.  Correct gradation, the percentages passing each size sieve listed in 
the specifications for the mixture to be used, for the aggregate and 
mineral filler from each separate source and from each different size 
to be used in the mixture and for the composite mixture;

c.  Amount of material passing the No. 200 sieve determined by dry sieving;

d.  Number of blows of hammer compaction per side of molded specimen;

e.  Temperature viscosity relationship of the asphalt cement;

f.  Stability, flow, percent voids in mineral aggregate, percent air voids, 
unit weight;

g.  Asphalt absorption by the aggregate;

h.  Effective asphalt content as percent by weight of total mix;

i.  Temperature of the mixture immediately upon completion of mixing;

j.  Asphalt performance grade; and

k.  Curves for the binder and wearing courses.

1.3.3   Charts

Plot and submit, on a grain size chart, the specified aggregate gradation 
band, the job-mix gradation and the job-mix tolerance band.

1.3.4   Selection of Optimum Asphalt Content

Base selection on percent of total mix and the average of values at the 
following points on the curves for each mix:

a.  Stability:  Peak

b.  Unit Weight:  Peak

c.  Percent Air Voids:  Median

1.4   DELIVERY, STORAGE, AND HANDLING

Inspect materials delivered to the site for damage and store with a minimum 
of handling.  Store aggregates in such a manner as to prevent segregation, 
contamination, or intermixing of the different aggregate sizes.

1.5   ENVIRONMENTAL CONDITIONS

Place bituminous mixture only during dry weather and on dry surfaces. Place 
courses only when the surface temperature of the underlying course is 
greater than 45 degrees F for course thicknesses greater than one inch and 
55 degrees F for course thicknesses one inch or less.
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1.6   CONSTRUCTION EQUIPMENT

Calibrated equipment, such as scales, batching equipment, spreaders and 
similar equipment, shall have been recalibrated by a calibration laboratory 
approved by the Contracting Officer within 12 months of commencing work.

1.6.1   Mixing Plant

Design, coordinate, and operate the mixing plant to produce a mixture 
within the job-mix formula tolerances and to meet the requirements of 
AASHTO M 156, including additional plant requirements specified herein.  
The plant shall be a batch type, continuous mix type or drum-dryer mixer 
type, and shall have sufficient capacity to handle the new bituminous 
construction.  Minimum plant capacity shall be 100 tons per hour.  The 
mixing plant and equipment shall remain accessible at all times for 
inspecting operation, verifying weights, proportions and character of 
materials, and checking mixture temperatures.  The plant and plant site 
shall meet the requirements of Section 01 57 19.00 20 TEMPORARY 
ENVIRONMENTAL CONTROLS.

1.6.1.1   Cold Aggregate Feeder

Provide plant with a feeder or feeders capable of delivering the maximum 
number of aggregate sizes required in their proper proportion.  Provide 
adjustment for total and proportional feed and feeders capable of being 
locked in any position.  When more than one cold elevator is used, feed 
each elevator as a separate unit and install individual controls integrated 
with a master control.

1.6.1.2   Dryer

Provide rotary drum-dryer which continuously agitates the mineral aggregate 
during the heating and drying process.  When one dryer does not dry the 
aggregate to specified moisture requirements, provide additional dryers.

1.6.1.3   Plant Screens and Bins for Batch and Continuous Mix Plants

Use screen to obtain accurate gradation and allow no bin to contain more 
than 10 percent oversize or undersize.  Inspect screens each day prior to 
commencing work for plugged, worn, or broken screens.  Clean plugged 
screens and replace worn or broken screens with new screens prior to 
beginning operations.  Divide hot aggregate bins into at least three 
compartments arranged to ensure separate and adequate storage of 
appropriate fractions of the aggregate.

1.6.1.4   Testing Laboratory

Provide a testing laboratory for control and acceptance testing functions 
during periods of mix production, sampling and testing, and whenever 
materials subject to the provisions of these specifications are being 
supplied or tested.  The laboratory shall provide adequate equipment, 
space, and utilities as required for the performance of the specified tests.

1.6.1.5   Surge and Storage Bins

Use for temporary storage of hot bituminous mixtures will be permitted 
under the following conditions:
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a.  When stored in surge bins for a period of time not to exceed 3 hours.

b.  When stored in insulated and heated storage bins for a period of time 
not to exceed 12 hours.  If it is determined by the Contracting Officer 
that there is an excessive amount of heat loss, segregation and 
oxidation of the mixture due to temporary storage, discontinue use of 
surge bins or storage bins.

1.6.1.6   Drum-Dryer Mixer

Do not use drum-dryer mixer if specified requirements of the bituminous 
mixture or of the completed bituminous pavement course cannot be met.  If 
drum-dryer mixer is prohibited, use either batch or continuous mix plants 
meeting the specifications and producing a satisfactory mix.

1.6.2   Paving Equipment

1.6.2.1   Spreading Equipment

Self-propelled electronically controlled type, unless other equipment is 
authorized by the Contracting Officer.  Equip spreading equipment of the 
self-propelled electronically controlled type with hoppers, tamping or 
vibrating devices, distributing screws, electronically adjustable screeds, 
and equalizing devices.  Capable of spreading hot bituminous mixtures 
without tearing, shoving, or gouging and to produce a finished surface of 
specified grade and smoothness.  Operate spreaders, when laying mixture, at 
variable speeds between 5 and 45 feet per minute.  Design spreader with a 
quick and efficient steering device; a forward and reverse traveling speed; 
and automatic devices to adjust to grade and confine the edges of the 
mixture to true lines.  The use of a spreader that leaves indented areas or 
other objectionable irregularities in the fresh laid mix during operations 
is prohibited.

1.6.2.2   Rolling Equipment

Self-propelled pneumatic-tired rollers supplemented by three-wheel and 
tandem type steel wheel rollers.  The number, type and weight of rollers 
shall be sufficient to compact the mixture to the required density without 
detrimentally affecting the compacted material.  Rollers shall be suitable 
for rolling hot-mix bituminous pavements and capable of reversing without 
backlash.  Pneumatic-tired rollers shall be capable of being operated both 
forward and backward without turning on the mat, and without loosening the 
surface being rolled.  Equip rollers with suitable devices and apparatus to 
keep the rolling surfaces wet and prevent adherence of bituminous mixture. 
Vibratory rollers especially designed for bituminous concrete compaction 
may be used provided rollers do not impair stability of pavement structure 
and underlying layers.  Repair depressions in pavement surfaces resulting 
from use of vibratory rollers.  Rollers shall be self-propelled, single or 
dual vibrating drums, and steel drive wheels, as applicable; equipped with 
variable amplitude and separate controls for energy and propulsion.

1.6.2.3   Hand Tampers

Minimum weight of 25 pounds with a tamping face of not more than 50 square 
inches.

1.6.2.4   Mechanical Hand Tampers

Commercial type, operated by pneumatic pressure or by internal combustion.
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PART 2   PRODUCTS

2.1   AGGREGATES

Grade and proportion aggregates and filler so that combined mineral 
aggregate conforms to specified grading.

2.1.1   Coarse Aggregates

ASTM D692/D692M, except as modified herein.  At least 75 percent by weight 
of aggregate retained on the No. 4 sieve shall have two or more fractured 
faces.  Percentage of wear, Los Angeles test, except for slag, shall not 
exceed 40 in accordance with ASTM C131.  Weight of slag shall not be less 
than 70 pounds per cubic foot.  Soundness test is required in accordance 
with ASTM C88; after 5 cycles, loss shall not be more than 12 percent when 
tested with sodium sulfate or 18 percent when tested with magnesium sulfate.

2.1.2   Fine Aggregate

ASTM D1073, except as modified herein.  Fine aggregate shall be produced by 
crushing stone, slag or gravel that meets requirements for wear and 
soundness specified for coarse aggregate.  Where necessary to obtain the 
gradation of aggregate blend or workability, natural sand may be used. 
Quantity of natural sand to be added shall be approved by the Contracting 
Officer and shall not exceed 15 percent of weight of coarse and fine 
aggregate and material passing the No. 200sieve.

2.1.3   Mineral Filler

Nonplastic material meeting the requirements of ASTM D242/D242M.

2.1.4   Aggregate Gradation

The combined aggregate gradation shall conform to gradations specified in 
Table I, when tested in accordance with ASTM C136 and ASTM C117, and shall 
not vary from the low limit on one sieve to the high limit on the adjacent 
sieve or vice versa, but grade uniformly from coarse to fine.

Table I.  Aggregate Gradations

Gradation 1 Gradation 2 Gradation 3

Sieve Size, 
inch

Percent
Passing by Mass

Percent
Passing by Mass

Percent Passing
by Mass

 1 100 --- ---

 3/4 76-96 100 ---

 1/2 68-88 76-96 100

 3/8 60-82 69-89 76-96

 No. 4 45-67 53-73 58-78
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Table I.  Aggregate Gradations

Gradation 1 Gradation 2 Gradation 3

Sieve Size, 
inch

Percent
Passing by Mass

Percent
Passing by Mass

Percent Passing
by Mass

 No. 8 32-54 38-60 40-60

 No. 16 22-44 26-48 28-48

 No. 30 15-35 18-38 18-38

 No. 50 9-25 11-27 11-27

 No. 100 6-18 6-18 6-18

 No. 200 3-6 3-6 3-6

2.2   ASPHALT CEMENT BINDER

Asphalt cement binder shall conform to AASHTO MP 1a Performance Grade (PG) 
64-10.  Test data indicating grade certification shall be provided by the 
supplier at the time of delivery of each load to the mix plant.  Copies of 
these certifications shall be submitted to the Contracting Officer.  The 
supplier is defined as the last source of any modification to the binder.  
The Contracting Officer may sample and test the binder at the mix plant at 
any time before or during mix production.  Samples for this verification 
testing shall be obtained by the Contractor in accordance with 
ASTM D140/D140M and in the presence of the Contracting Officer.  These 
samples shall be furnished to the Contracting Officer for the verification 
testing, which shall be at no cost to the Contractor.  Samples of the 
asphalt cement specified shall be submitted for approval not less than 14 
days before start of the test section.

2.3   MIX DESIGN

The Contractor shall develop the mix design.  The asphalt mix shall be 
composed of a mixture of well-graded aggregate, mineral filler if required, 
and asphalt material.  The aggregate fractions shall be sized, handled in 
separate size groups, and combined in such proportions that the resulting 
mixture meets the grading requirements of the job mix formula (JMF).  No 
hot-mix asphalt for payment shall be produced until a JMF has been 
approved.  The hot-mix asphalt shall be designed using procedures contained 
in AI MS-2 and the criteria shown in Table II.  If the Tensile Strength 
Ratio (TSR) of the composite mixture, as determined by ASTM D4867/D4867M is 
less than 75, the aggregates shall be rejected or the asphalt mixture 
treated with an approved anti-stripping agent.  The amount of 
anti-stripping agent added shall be sufficient to produce a TSR of not less 
than 75.  If an antistrip agent is required, it shall be provided by the 
Contractor at no additional cost.  

2.3.1   JMF Requirements

The job mix formula shall be submitted in writing by the Contractor for 
approval at least 14 days prior to the start of the test section and shall 
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include as a minimum:

a.  Percent passing each sieve size.

b.  Percent of asphalt cement.

c.  Percent of each aggregate and mineral filler to be used.

d.  Asphalt viscosity grade, penetration grade, or performance grade.

e.  Number of blows of hammer per side of molded specimen.

f.  Laboratory mixing temperature.

g.  Lab compaction temperature.

h.  Temperature-viscosity relationship of the asphalt cement.

i.  Plot of the combined gradation on the 0.45 power gradation chart, 
stating the nominal maximum size.

j.  Graphical plots of stability, flow, air voids, voids in the mineral 
aggregate, and unit weight versus asphalt content as shown in AI MS-2.

k.  Specific gravity and absorption of each aggregate.

l.  Percent natural sand.

m.  Percent particles with two or more fractured faces (in coarse 
aggregate).

n.  Fine aggregate angularity.

o.  Percent flat or elongated particles (in coarse aggregate).

p.  Tensile Strength Ratio.

q.  Antistrip agent (if required) and amount.

r.  List of all modifiers and amount.

Table II.  Marshall Design Criteria

Test Property 75 Blow Mix 50 Blow Mix

Stability, pounds minimum  *2150  *1350

Flow, 0.01 inch 8-16 8-18

Air voids, percent 3-5 3-5

Percent Voids in mineral aggregate 
(minimum)

 See Table 
III

 See Table III
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Table II.  Marshall Design Criteria

Test Property 75 Blow Mix 50 Blow Mix

TSR, minimum percent 75 75

* This is a minimum requirement.  The average during 
construction shall be significantly higher than this number to 
ensure compliance with the specifications.

Table III.  Minimum Percent Voids in Mineral Aggregate
(VMA)**

Aggregate (See Table 2) Minimum VMA, percent

Gradation 1 13.0

Gradation 2 14.0

Gradation 3 15.0

** Calculate VMA in accordance with AI MS-2, based on 
ASTM D2726/D2726M bulk specific gravity for the aggregate.

2.3.2   Adjustments to JMF

The JMF for each mixture shall be in effect until a new formula is approved 
in writing by the Contracting Officer.  Should a change in sources of any 
materials be made, a new mix design shall be performed and a new JMF 
approved before the new material is used.  The Contractor will be allowed 
to adjust the JMF within the limits specified below to optimize mix 
volumetric properties.  Adjustments to the JMF shall be limited to plus or 
minus 3 percent on the 1/2 inch, No. 4, and No. 8 sieves; plus or minus 1.0 
percent on the No. 200 sieve; and plus or minus 0.40 percent binder 
content.  If adjustments are needed that exceed these limits, a new mix 
design shall be developed.  Tolerances given above may permit the aggregate 
grading to be outside the limits shown in Table I; this is acceptable.

2.4   SOURCE QUALITY CONTROL

Employ a commercial laboratory approved by the Contracting Officer to 
perform testing.  The laboratory used to develop the JMF and the laboratory 
used to perform all sampling and testing shall meet the requirements of 
ASTM D3666.  A certification signed by the manager of the laboratory 
stating that it meets these requirements or clearly listing all 
deficiencies shall be submitted to the Contracting Officer prior to the 
start of construction.  The certification shall contain as a minimum:

a.  Qualifications of personnel; laboratory manager, supervising 
technician, and testing technicians.
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b.  A listing of equipment to be used in developing the job mix.

c.  A copy of the laboratory's quality control system.

d.  Evidence of participation in the AASHTO Materials Reference Laboratory 
(AMRL) program.

2.4.1   Tests

Perform testing in accordance with the following:

a.  Specific Gravity Test of Asphalt:  ASTM D70

b.  Coarse Aggregate Tests:

(1)  Bulk Specific Gravity:  ASTM C127

(2)  Abrasion Loss:  ASTM C131

(3)  Soundness Loss:  ASTM C88

c.  Weight of Slag Test:  ASTM C29/C29M

d.  Percent of Crushed Pieces in Gravel:  Count by observation and weight

e.  Fine Aggregate Tests:

(1)  Bulk Specific Gravity:  ASTM C128

(2)  Soundness Loss:  ASTM C88

f.  Specific Gravity of Mineral Filler:  ASTM C188 or ASTM D854

g.  Bituminous Mixture Tests:

(1)  Bulk Specific Gravity:  ASTM D1188 or ASTM D2726/D2726M

(2)  Theoretical Maximum Specific Gravity:  ASTM D2041/D2041M

(3)  Tensile Strength Ratio:  ASTM D4867/D4867M

2.4.2   Specimens

ASTM D1559 for the making and testing of bituminous specimens with the 
following exceptions:

a.  Compaction:  Apply 50 blows of the hammer to each flat face of the 
specimens for mix number 1.

b.  Curves:  Plot curves for the binder and wearing courses to show the 
effect on the test properties of at least four different percentages of 
asphalt on the unit weight, stability, flow, air voids, and voids in 
mineral aggregate; each point on the curves shall represent the average 
of at least four specimens.

c.  Cooling of Specimen:  After compaction is completed, allow the specimen 
to cool in air to the same temperature approximately as that of the 
water, 77 degrees F, to be used in the specific gravity determination.
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PART 3   EXECUTION

3.1   PREPARATION

3.1.1   Preparation of Asphalt Binder Material

The asphalt cement material shall be heated avoiding local overheating and 
providing a continuous supply of the asphalt material to the mixer at a 
uniform temperature.  The temperature of unmodified asphalts shall be no 
more than 325 degrees F when added to the aggregates.  Modified asphalts 
shall be no more than 350 degrees F when added to the aggregate.

3.1.2   Preparation of Mineral Aggregates

Store different size aggregate in separate stockpiles so that different 
sizes will not mix.  Stockpile different-sized aggregates in uniform layers 
by use of a clam shell or other approved method so as to prevent 
segregation.  The use of bulldozers in stockpiling of aggregate or in 
feeding aggregate to the dryer is prohibited.  Feed aggregates into the 
cold elevator by means of separate mechanical feeders so that aggregates 
are graded within requirements of the job-mix formulas and tolerances 
specified.  Regulate rates of feed of the aggregates so that moisture 
content and temperature of aggregates are within tolerances specified 
herein.  Dry and heat aggregates to the temperature necessary to achieve 
the mixture determined by the job mix formula within the job tolerance 
specified.  Provide adequate dry storage for mineral filler.

3.1.3   Preparation of Bituminous Mixture

Accurately weigh aggregates and dry mineral filler and convey into the 
mixer in the proportionate amounts of each aggregate size required to meet 
the job-mix formula.   In batch mixing, after aggregates and mineral filler 
have been introduced into the mixer and mixed for not less than 15 seconds, 
add asphalt by spraying or other approved methods and continue mixing for a 
period of not less than 20 seconds, or as long as required to obtain a 
homogeneous mixture.  The time required to add or spray asphalt into the 
mixer will not be added to the total wet-mixing time provided the operation 
does not exceed 10 seconds and a homogeneous mixture is obtained.  When a 
continuous mixer is employed, mixing time shall be more than 35 seconds to 
obtain a homogeneous mixture.  Additional mixing time, when required, will 
be as directed by the Contracting Officer.  When mixture is prepared in a 
twin-pugmill mixer, volume of the aggregates, mineral filler, and asphalt 
shall not extend above tips of mixer blades when blades are in a vertical 
position.  Overheated and carbonized mixtures, or mixtures that foam or 
show indication of free moisture, will be rejected. When free moisture is 
detected in batch or continuous mix plant produced mixtures, waste the mix 
and withdraw the aggregates in the hot bins immediately and return to the 
respective stockpiles; for drum-dryer mixer plants, waste the mix, 
including that in surge or storage bins that is affected by free moisture.

3.1.4   Transportation of Bituminous Mixtures

Transport bituminous material from the mixing plant to the paving site in 
trucks having tight, clean, smooth beds that have been coated with a 
minimum amount of concentrated solution of hydrated lime and water or other 
approved coating to prevent adhesion of the mixture to the truck. Petroleum 
products will not be permitted for coating truck.  If air temperature is 
less than 60 degrees F or if haul time is greater than 30 minutes, cover 
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each load with canvas or other approved material of ample size to protect 
the mixture from the loss of heat. Make deliveries so that the spreading 
and rolling of all the mixture prepared for one day's run can be completed 
during daylight, unless adequate approved artificial lighting is provided.  
Deliver mixture to area to be paved so that the temperature at the time of 
dumping into the spreader is within the range specified herein.  Reject 
loads that are below minimum temperature, that have crusts of cold 
unworkable material, or that have been wet excessively by rain. Hauling 
over freshly laid material is prohibited.

3.1.5   Surface Preparation of Underlying Course

Prior to the laying of the asphalt concrete, clean underlying course of 
foreign or objectionable matter with power blowers or power brooms, 
supplemented by hand brooms and other cleaning methods where necessary.  
During the placement of multiple lifts of bituminous concrete, each 
succeeding lift of bituminous concrete shall have its underlying lift 
cleaned and provided with a bituminous tack coat if the time period between 
the placement of each lift of bituminous concrete exceeds 14 days, or the 
underlying bituminous concrete has become dirty.  

3.1.6   Spraying of Contact Surfaces

Spray contact surfaces of previously constructed pavement with a thin coat 
of bituminous materials to act as an anti-stripping agent.  Paint contact 
surfaces of structures with a thin coat of emulsion or other approved 
bituminous material prior to placing the bituminous mixture.  Tack coat the 
previously placed primed coats on base courses when surface has become 
excessively dirty and cannot be cleaned or when primed surface has cured to 
the extent that it has lost all bonding effect.

3.2   PLACEMENT

3.2.1   Machine Spreading

The range of temperatures of the mixtures at the time of spreading shall be 
between 250 degrees F and 300 degrees F.  Bituminous concrete having 
temperatures less than minimum spreading temperature when dumped into the 
spreader will be rejected.  Adjust spreader and regulate speed so that the 
surface of the course is smooth and continuous without tears and pulling, 
and of such depth that, when compacted, the surface conforms with the cross 
section, grade, and contour indicated.  Unless otherwise directed, begin 
the placing along the centerline of areas to be paved on a crowned section 
or on the high side of areas with a one-way slope.  Place mixture in 
consecutive adjacent strips having a minimum width of 10 feet, except where 
the edge lanes require strips less than 10 feet to complete the area.  
Construct longitudinal joints and edges to true line markings. Establish 
lines parallel to the centerline of the area to be paved, and place string 
lines coinciding with the established lines for the spreading machine to 
follow.  Provide the number and location of the lines needed to accomplish 
proper grade control.  When specified grade and smoothness requirements can 
be met for initial lane construction by use of an approved long ski-type 
device of not less than 30 feet in length and for subsequent lane 
construction by use of a short ski or shoe, in-place string lines for grade 
control may be omitted.  Place mixture as nearly continuous as possible and 
adjust the speed of placing as needed to permit proper rolling.
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3.2.2   Shoveling, Raking, and Tamping After Machine-Spreading

Shovelers and rakers shall follow the spreading machine.  Add or remove hot 
mixture and rake the mixture as required to obtain a course that when 
completed will conform to requirements specified herein.  Broadcasting or 
fanning of mixture over areas being compacted is prohibited.  When 
segregation occurs in the mixture during placing, suspend spreading 
operation until the cause is determined and corrected.  Correct 
irregularities in alignment left by the spreader by trimming directly 
behind the machine.  Immediately after trimming, compact edges of the 
course by tamping laterally with a metal lute or by other approved methods. 
Distortion of the course during tamping is prohibited.

3.2.3   Hand-Spreading in Lieu of Machine-Spreading

In areas where the use of machine spreading is impractical, spread mixture 
by hand.  The range of temperatures of the mixtures when dumped onto the 
area to be paved shall be between 250 and 300 degrees F.  Mixtures having 
temperatures less than minimum spreading temperature when dumped onto the 
area to be paved will be rejected.  Spread hot mixture with rakes in a 
uniformly loose layer of a thickness that, when compacted, will conform to 
the required grade, thickness, and smoothness.  During hand spreading, 
place each shovelful of mixture by turning the shovel over in a manner that 
will prevent segregation.  Do not place mixture by throwing or broadcasting 
from a shovel.  Do not dump loads any faster than can be properly handled 
by the shovelers and rakers.

3.3   COMPACTION OF MIXTURE

Compact mixture by rolling.  Begin rolling as soon as placement of mixture 
will bear rollers.  Delays in rolling freshly spread mixture shall not be 
permitted.  Start rolling longitudinally at the extreme sides of the lanes 
and proceed toward center of pavement, or toward high side of pavement with 
a one-way slope.  Operate rollers so that each trip overlaps the previous 
adjacent strip by at least one foot.  Alternate trips of the roller shall 
be of slightly different lengths.  Conduct tests for conformity with the 
specified crown, grade and smoothness immediately after initial rolling. 
Before continuing rolling, correct variations by removing or adding 
materials as necessary.  If required, subject course to diagonal rolling 
with the steel wheeled roller crossing the lines of the previous rolling 
while mixture is hot and in a compactible condition.  Speed of the rollers 
shall be slow enough to avoid displacement of hot mixture.  Correct 
displacement of mixture immediately by use of rakes and fresh mixture, or 
remove and replace mixture as directed.  Continue rolling until roller 
marks are eliminated and course has a density of at least 96 percent but 
not more than 100 percent of that attained in a laboratory specimen of the 
same mixture prepared in accordance with ASTM D1559.  During rolling, 
moisten wheels of the rollers enough to prevent adhesion of mixture to 
wheels, but excessive water is prohibited.  Operation of rollers shall be 
by competent and experienced operators.  Provide sufficient rollers for 
each spreading machine in operation on the job and to handle plant output.  
In places not accessible to the rollers, compact mixture thoroughly with 
hot hand tampers.  Skin patching of an area after compaction is 
prohibited.  Remove mixture that becomes mixed with foreign materials or is 
defective and replace with fresh mixture compacted to the density specified 
herein.  Roller shall pass over unprotected edge of the course only when 
laying of course is to be discontinued for such length of time as to permit 
mixture to become cold.
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3.4   JOINTS

Joints shall present the same texture and smoothness as other portions of 
the course, except permissible density at the joint may be up to 2 percent 
less than the specified course density.  Carefully make joints between old 
and new pavement or within new pavements in a manner to ensure a thorough 
and continuous bond between old and new sections of the course.  Vertical 
contact surfaces of previously constructed sections that are coated with 
dust, sand, or other objectionable material shall be painted with a thin 
uniform coat of emulsion or other approved bituminous material just before 
placing fresh mixture.

3.4.1   Transverse

Roller shall pass over unprotected end of freshly laid mixture only when 
laying of course is to be discontinued.  Except when an approved bulkhead 
is used, cut back the edge of previously laid course to expose an even, 
vertical surface for the full thickness of the course.  When required, rake 
fresh mixture against joints, thoroughly tamp with hot tampers, smooth with 
hot smoothers, and roll.  Transverse joints in adjacent lanes shall be 
offset a minimum of 2 feet.

3.4.2   Longitudinal Joints

Space 6 inches apart.  Do not allow joints to coincide with joints of 
existing pavement or previously placed courses.  Spreader screed shall 
overlap previously placed lanes 2 to 3 inches and be of such height to 
permit compaction to produce a smooth dense joint.  With a lute, push back 
mixture placed on the surface of previous lanes to the joint edge.  Do not 
scatter mix.  Remove and waste excess material.  When edges of longitudinal 
joints are irregular, honeycombed, or poorly compacted, cut back 
unsatisfactory sections of joint and expose an even vertical surface for 
the full thickness of the course.  When required, rake fresh mixture 
against joint, thoroughly tamp with hot tampers, smooth with hot smoothers, 
and roll while hot.

3.5   FIELD QUALITY CONTROL

3.5.1   Sampling

3.5.1.1   Aggregates At Source

Prior to production and delivery of aggregates, take at least one initial 
sample in accordance with ASTM D75/D75M at the source.  Collect each sample 
by taking three incremental samples at random from the source material to 
make a composite sample of not less than 50 pounds.  Repeat the sampling 
when the material source changes or when testing reveals unacceptable 
deficiencies or variations from the specified grading of materials.

3.5.1.2   Cold Feed Aggregate Sampling

Take two samples daily from the belt conveying materials from the cold feed.
  Collect materials in three increments at random to make a representative 
composite sample of not less than 50 pounds.  Take samples in accordance 
with ASTM D75/D75M.

SECTION 32 12 17  Page 15



PTO 0001 Lane Extension PAVING
MCB San Diego, CA

3.5.1.3   Coarse and Fine Aggregates

Take a 50 pound sample from the cold feed at least once daily for sieve 
analyses and specific gravity tests.  Additional samples may be required to 
perform more frequent tests when analyses show deficiencies, or 
unacceptable variances or deviations.  The method of sampling is as 
specified herein for aggregates.

3.5.1.4   Mineral Filler

ASTM D546.  Take samples large enough to provide ample material for testing.

3.5.1.5   Pavement and Mixture

Take plant samples for the determination of mix properties and field 
samples for thickness and density of the completed pavements.  Furnish 
tools, labor and material for samples, and satisfactory replacement of 
pavement.  Take samples and tests at not less than frequency specified 
hereinafter and at the beginning of plant operations; for each day's work 
as a minimum; each change in the mix or equipment; and as often as 
directed.  Accomplish sampling in accordance with ASTM D979/D979M.

3.5.2   Testing

3.5.2.1   Aggregates Tests

a.  Gradation:  ASTM C136.

b.  Mineral Filler Content:  ASTM D546.

c.  Abrasion:  ASTM C131 for wear (Los Angeles test).  Perform one test 
initially prior to incorporation into the work and each time the source 
is changed.

3.5.2.2   Bituminous Mix Tests

Test one sample for each 500 tons, or fraction thereof, of the uncompacted 
mix for extraction in accordance with ASTM D2172/D2172M; perform a sieve 
analysis on each extraction sample in accordance with ASTM C136 and 
ASTM C117.  Test one sample for each 500 tons or fraction thereof for 
stability and flow in accordance with ASTM D6927.  Test one sample for each 
material blend for Tensile Strength Ratio in accordance with 
ASTM D4867/D4867M.

3.5.2.3   Pavement Courses

Perform the following tests:

a.  Density:  For each 1000 tons of bituminous mixture placed, determine 
the representative laboratory density by averaging the density of four 
laboratory specimens prepared in accordance with ASTM D6927.  Samples 
for laboratory specimens shall be taken from trucks delivering mixture 
to the site; record in a manner approved by the Contracting Officer the 
project areas represented by the laboratory densities.  From each 
representative area recorded, determine field density of pavement by 
averaging densities of 4 inch diameter cores obtained from binder and 
wearing courses; take one core for each 2000 square yards or fraction 
thereof of course placed.  Determine density of laboratory prepared 
specimens and cored samples in accordance with ASTM D1188 or 
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ASTM D2726/D2726M, as applicable.  Separate pavement layers by sawing 
or other approved means.  Maximum allowable deficiency at any point, 
excluding joints, shall not be more than 2 percent less than the 
specified density for any course.  The average density of each course, 
excluding joints, shall be not less than the specified density. Joint 
densities shall not be more than 2 percent less than specified course 
densities and are not included when calculating average course 
densities.  When the deficiency exceeds the specified tolerances, 
correct each such representative area or areas by removing the 
deficient pavement and replacing with new pavement.

b.  Thickness:  Determine thickness of binder and wearing courses from 
samples taken for the field density test.  The maximum allowable 
deficiency at any point shall not be more than 1/4 inch less than the 
thickness for the indicated course.  Average thickness of course or of 
combined courses shall be not less than the indicated thickness.  Where 
a deficiency exceeds the specified tolerances, correct each such 
representative area or areas by removing the deficient pavement and 
replacing with new pavement.

c.  Smoothness:  Straightedge test the compacted surface of binder and 
wearing courses as work progresses. Apply straightedge parallel with 
and at right angles to the centerline after final rolling.  Unevenness 
of binder course shall not vary more than 1/4 inch in 10 feet; 
variations in the wearing course shall not vary more than 1/8 inch in 
10 feet.  Correct each portion of the pavement showing irregularities 
greater than that specified.

d.  Finished Grades:  Finish grades of each course placed shall not vary 
from the finish elevations, profiles, and cross sections indicated by 
more than 1/2 inch.  Correct deficient paved areas by removing existing 
work and replacing with new materials that meet the specifications.  
Skin patching for correcting low areas is prohibited.

e.  Finish Surface Texture of Wearing Course:  Visually check final surface 
texture for uniformity and reasonable compactness and tightness.  Final 
wearing course with a surface texture having undesirable irregularities 
such as segregation, cavities, pulls or tears, checking, excessive 
exposure of coarse aggregates, sand streaks, indentations, ripples, or 
lack of uniformity shall be removed and replaced with new materials.

3.6   PROTECTION

Do not permit vehicular traffic, including heavy equipment, on pavement 
until surface temperature has cooled to at least 120 degrees F.  Measure 
surface temperature by approved surface thermometers or other satisfactory 
methods.

        -- End of Section --
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SECTION 32 16 13

CONCRETE SIDEWALKS AND CURBS AND GUTTERS
04/08

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS 
(AASHTO)

AASHTO M 182 (2005; R 2009) Standard Specification for 
Burlap Cloth Made from Jute or Kenaf and 
Cotton Mats

ASTM INTERNATIONAL (ASTM)

ASTM A1064/A1064M (2013) Standard Specification for 
Carbon-Steel Wire and Welded Wire 
Reinforcement, Plain and Deformed, for 
Concrete

ASTM A615/A615M (2014) Standard Specification for Deformed 
and Plain Carbon-Steel Bars for Concrete 
Reinforcement

ASTM C143/C143M (2012) Standard Test Method for Slump of 
Hydraulic-Cement Concrete

ASTM C171 (2007) Standard Specification for Sheet 
Materials for Curing Concrete

ASTM C172/C172M (2014) Standard Practice for Sampling 
Freshly Mixed Concrete

ASTM C173/C173M (2014) Standard Test Method for Air 
Content of Freshly Mixed Concrete by the 
Volumetric Method

ASTM C231/C231M (2010) Standard Test Method for Air 
Content of Freshly Mixed Concrete by the 
Pressure Method

ASTM C309 (2011) Standard Specification for Liquid 
Membrane-Forming Compounds for Curing 
Concrete

ASTM C31/C31M (2012) Standard Practice for Making and 
Curing Concrete Test Specimens in the Field

ASTM C920 (2011) Standard Specification for 
Elastomeric Joint Sealants
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ASTM D1751 (2004; E 2013; R 2013) Standard 
Specification for Preformed Expansion 
Joint Filler for Concrete Paving and 
Structural Construction (Nonextruding and 
Resilient Bituminous Types)

ASTM D1752 (2004a; R 2013) Standard Specification for 
Preformed Sponge Rubber Cork and Recycled 
PVC Expansion

ASTM D5893/D5893M (2010) Cold Applied, Single Component, 
Chemically Curing Silicone Joint Sealant 
for Portland Cement Concrete Pavements

1.2   SYSTEM DESCRIPTION

1.2.1   General Requirements

Provide plant, equipment, machines, and tools used in the work subject to 
approval and maintained in a satisfactory working condition at all times.  
The equipment shall have the capability of producing the required product, 
meeting grade controls, thickness control and smoothness requirements as 
specified.  Use of the equipment shall be discontinued if it produces 
unsatisfactory results.  The Contracting Officer shall have access at all 
times to the plant and equipment to ensure proper operation and compliance 
with specifications.

1.2.2   Slip Form Equipment

Slip form paver or curb forming machine, will be approved based on trial 
use on the job and shall be self-propelled, automatically controlled, 
crawler mounted, and capable of spreading, consolidating, and shaping the 
plastic concrete to the desired cross section in 1 pass.

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for Contractor Quality Control 
approval.  Submit the following in accordance with Section 01 33 00 
SUBMITTAL PROCEDURES:

SD-03 Product Data

Concrete

SD-06 Test Reports

Field Quality Control

1.4   ENVIRONMENTAL REQUIREMENTS

1.4.1   Placing During Warm Weather

The temperature of the concrete as placed shall not exceed85 degrees F 
except where an approved retarder is used.  The mixing water and/or 
aggregates shall be cooled, if necessary, to maintain a satisfactory 
placing temperature.  The placing temperature shall not exceed95 degrees F 
at any time.

SECTION 32 16 13  Page 2



PTO 0001 Lane Extension PAVING
MCB San Diego, CA

PART 2   PRODUCTS

2.1   CONCRETE

Provide concrete conforming to the applicable requirements of Section 
03 30 00 CAST-IN-PLACE CONCRETE except as otherwise specified.  Concrete 
shall have a minimum compressive strength of 3500 psi at 28 days.  Maximum 
size of aggregate shall be 1-1/2 inches.  Submit copies of certified 
delivery tickets for all concrete used in the construction.

2.1.1   Air Content

Mixtures shall have air content by volume of concrete of 5 to 7 percent, 
based on measurements made immediately after discharge from the mixer.

2.1.2   Slump

The concrete slump shall be 2 inches plus or minus 1 inch where determined 
in accordance with ASTM C143/C143M.

2.1.3   Reinforcement Steel

Reinforcement bars shall conform to ASTM A615/A615M.  Wire mesh 
reinforcement shall conform to ASTM A1064/A1064M.

2.2   CONCRETE CURING MATERIALS

2.2.1   Impervious Sheet Materials

Impervious sheet materials shall conform to ASTM C171, type optional, 
except that polyethylene film, if used, shall be white opaque.

2.2.2   Burlap

Burlap shall conform to AASHTO M 182.

2.2.3   White Pigmented Membrane-Forming Curing Compound

White pigmented membrane-forming curing compound shall conform to ASTM C309, 
Type 2.

2.3   CONCRETE PROTECTION MATERIALS

Concrete protection materials shall be a linseed oil mixture of equal 
parts, by volume, of linseed oil and either mineral spirits, naphtha, or 
turpentine.  At the option of the Contractor, commercially prepared linseed 
oil mixtures, formulated specifically for application to concrete to 
provide protection against the action of deicing chemicals may be used, 
except that emulsified mixtures are not acceptable.

2.4   JOINT FILLER STRIPS

2.4.1   Contraction Joint Filler for Curb and Gutter

Contraction joint filler for curb and gutter shall consist of hard-pressed 
fiberboard.
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2.4.2   Expansion Joint Filler, Premolded

Expansion joint filler, premolded, shall conform to ASTM D1751 or ASTM D1752, 
 1/2 inch thick, unless otherwise indicated.

2.5   JOINT SEALANTS

Joint sealant, cold-applied shall conform to ASTM C920 or ASTM D5893/D5893M.

2.6   FORM WORK

Design and construct form work to ensure that the finished concrete will 
conform accurately to the indicated dimensions, lines, and elevations, and 
within the tolerances specified.  Forms shall be of wood or steel, 
straight, of sufficient strength to resist springing during depositing and 
consolidating concrete.  Wood forms shall be surfaced plank,  2 inches 
nominal thickness, straight and free from warp, twist, loose knots, splits 
or other defects.  Wood forms shall have a nominal length of 10 feet.  
Radius bends may be formed with 3/4 inch boards, laminated to the required 
thickness.  Steel forms shall be channel-formed sections with a flat top 
surface and with welded braces at each end and at not less than two 
intermediate points.  Ends of steel forms shall be interlocking and 
self-aligning.  Steel forms shall include flexible forms for radius 
forming, corner forms, form spreaders, and fillers.  Steel forms shall have 
a nominal length of 10 feet with a minimum of 3 welded stake pockets per 
form.  Stake pins shall be solid steel rods with chamfered heads and 
pointed tips designed for use with steel forms.

2.6.1   Curb and Gutter Forms

Curb and gutter outside forms shall have a height equal to the full depth 
of the curb or gutter.  The inside form of curb shall have batter as 
indicated and shall be securely fastened to and supported by the outside 
form.  Rigid forms shall be provided for curb returns, except that benders 
or thin plank forms may be used for curb or curb returns with a radius of 
10 feet or more, where grade changes occur in the return, or where the 
central angle is such that a rigid form with a central angle of 90 degrees 
cannot be used.  Back forms for curb returns may be made of 1-1/2 inch 
benders, for the full height of the curb, cleated together.  In lieu of 
inside forms for curbs, a curb "mule" may be used for forming and finishing 
this surface, provided the results are approved.

PART 3   EXECUTION

3.1   SUBGRADE PREPARATION

The subgrade shall be constructed to the specified grade and cross section 
prior to concrete placement.  Subgrade shall be placed and compacted in 
conformance with Section 31 23 00.00 20 EXCAVATION AND FILL.

3.1.1   Curb and Gutter Subgrade

The subgrade shall be tested for grade and cross section by means of a 
template extending the full width of the curb and gutter.  The subgrade 
shall be of materials equal in bearing quality to the subgrade under the 
adjacent pavement.
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3.1.2   Maintenance of Subgrade

The subgrade shall be maintained in a smooth, compacted condition in 
conformity with the required section and established grade until the 
concrete is placed.  The subgrade shall be in a moist condition when 
concrete is placed.  The subgrade shall be prepared and protected to 
produce a subgrade free from frost when the concrete is deposited.

3.2   FORM SETTING

Set forms to the indicated alignment, grade and dimensions.  Hold forms 
rigidly in place by a minimum of 3 stakes per form placed at intervals not 
to exceed 4 feet.  Corners, deep sections, and radius bends shall have 
additional stakes and braces, as required.  Clamps, spreaders, and braces 
shall be used where required to ensure rigidity in the forms.  Forms shall 
be removed without injuring the concrete.  Bars or heavy tools shall not be 
used against the concrete in removing the forms.  Any concrete found 
defective after form removal shall be promptly and satisfactorily 
repaired.  Forms shall be cleaned and coated with form oil each time before 
concrete is placed.  Wood forms may, instead, be thoroughly wetted with 
water before concrete is placed, except that with probable freezing 
temperatures, oiling is mandatory.

3.2.1   Curbs and Gutters

The forms of the front of the curb shall be removed not less than 2 hours 
nor more than 6 hours after the concrete has been placed.  Forms back of 
curb shall remain in place until the face and top of the curb have been 
finished, as specified for concrete finishing.  Gutter forms shall not be 
removed while the concrete is sufficiently plastic to slump in any 
direction.

3.3   CURB AND GUTTER CONCRETE PLACEMENT AND FINISHING

3.3.1   Formed Curb and Gutter

Concrete shall be placed to the section required in a single lift.  
Consolidation shall be achieved by using approved mechanical vibrators.  
Curve shaped gutters shall be finished with a standard curb "mule".

3.3.2   Curb and Gutter Finishing

Approved slipformed curb and gutter machines may be used in lieu of hand 
placement.

3.3.3   Concrete Finishing

Exposed surfaces shall be floated and finished with a smooth wood float 
until true to grade and section and uniform in texture.  Floated surfaces 
shall then be brushed with a fine-hair brush with longitudinal strokes.  
The edges of the gutter and top of the curb shall be rounded with an edging 
tool to a radius of 1/2 inch.  Immediately after removing the front curb 
form, the face of the curb shall be rubbed with a wood or concrete rubbing 
block and water until blemishes, form marks, and tool marks have been 
removed.  The front curb surface, while still wet, shall be brushed in the 
same manner as the gutter and curb top.  The top surface of gutter and 
entrance shall be finished to grade with a wood float.
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3.3.4   Joint Finishing

Curb edges at formed joints shall be finished as indicated.

3.3.5   Surface and Thickness Tolerances

Finished surfaces shall not vary more than 1/4 inch from the testing edge 
of a 10-foot straightedge.  Permissible deficiency in section thickness 
will be up to 1/4 inch.

3.4   CURB AND GUTTER JOINTS

Curb and gutter joints shall be constructed at right angles to the line of 
curb and gutter.

3.4.1   Contraction Joints

Contraction joints shall be constructed directly opposite contraction 
joints in abutting portland cement concrete pavements and spaced so that 
monolithic sections between curb returns will not be less than 5 feet nor 
greater than 15 feet in length.

a.  Contraction joints (except for slip forming) shall be constructed by 
means of 1/8 inch thick separators and of a section conforming to the 
cross section of the curb and gutter.  Separators shall be removed as 
soon as practicable after concrete has set sufficiently to preserve the 
width and shape of the joint and prior to finishing.

b.  When slip forming is used, the contraction joints shall be cut in the 
top portion of the gutter/curb hardened concrete in a continuous cut 
across the curb and gutter, using a power-driven saw.  The depth of cut 
shall be at least one-fourth of the gutter/curb depth and 1/8 inch in 
width.

3.4.2   Expansion Joints

Expansion joints shall be formed by means of preformed expansion joint 
filler material cut and shaped to the cross section of curb and gutter.  
Expansion joints shall be provided in curb and gutter directly opposite 
expansion joints of abutting portland cement concrete pavement, and shall 
be of the same type and thickness as joints in the pavement.  Where curb 
and gutter do not abut portland cement concrete pavement, expansion joints 
at least 1/2 inch in width shall be provided at intervals not less than 30 
feet nor greater than 120 feet.  Expansion joints shall be provided in 
nonreinforced concrete gutter at locations indicated.  Expansion joints 
shall be sealed immediately following curing of the concrete or as soon 
thereafter as weather conditions permit. 

3.5   CURING AND PROTECTION

3.5.1   General Requirements

Protect concrete against loss of moisture and rapid temperature changes for 
at least 7 days from the beginning of the curing operation.  Protect 
unhardened concrete from rain and flowing water.  All equipment needed for 
adequate curing and protection of the concrete shall be on hand and ready 
for use before actual concrete placement begins.  Protection shall be 
provided as necessary to prevent cracking of the pavement due to 
temperature changes during the curing period.
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3.5.1.1   Mat Method

The entire exposed surface shall be covered with 2 or more layers of 
burlap.  Mats shall overlap each other at least 6 inches.  The mat shall be 
thoroughly wetted with water prior to placing on concrete surface and shall 
be kept continuously in a saturated condition and in intimate contact with 
concrete for not less than 7 days.

3.5.1.2   Impervious Sheeting Method

The entire exposed surface shall be wetted with a fine spray of water and 
then covered with impervious sheeting material.  Sheets shall be laid 
directly on the concrete surface with the light-colored side up and 
overlapped 12 inches when a continuous sheet is not used.  The curing 
medium shall not be less than 18-inches wider than the concrete surface to 
be cured, and shall be securely weighted down by heavy wood planks, or a 
bank of moist earth placed along edges and laps in the sheets.  Sheets 
shall be satisfactorily repaired or replaced if torn or otherwise damaged 
during curing.  The curing medium shall remain on the concrete surface to 
be cured for not less than 7 days.

3.5.1.3   Membrane Curing Method

A uniform coating of white-pigmented membrane-curing compound shall be 
applied to the entire exposed surface of the concrete as soon after 
finishing as the free water has disappeared from the finished surface.  
Formed surfaces shall be coated immediately after the forms are removed and 
in no case longer than 1 hour after the removal of forms.  Concrete shall 
not be allowed to dry before the application of the membrane.  If any 
drying has occurred, the surface of the concrete shall be moistened with a 
fine spray of water and the curing compound applied as soon as the free 
water disappears.  Curing compound shall be applied in two coats by 
hand-operated pressure sprayers at a coverage of approximately 200 square 
feet/gallon for the total of both coats.  The second coat shall be applied 
in a direction approximately at right angles to the direction of 
application of the first coat.  The compound shall form a uniform, 
continuous, coherent film that will not check, crack, or peel and shall be 
free from pinholes or other imperfections.  If pinholes, abrasion, or other 
discontinuities exist, an additional coat shall be applied to the affected 
areas within 30 minutes.  Concrete surfaces that are subjected to heavy 
rainfall within 3 hours after the curing compound has been applied shall be 
resprayed by the method and at the coverage specified above.  Areas where 
the curing compound is damaged by subsequent construction operations within 
the curing period shall be resprayed.  Necessary precautions shall be taken 
to insure that the concrete is properly cured at sawed joints, and that no 
curing compound enters the joints.  The top of the joint opening and the 
joint groove at exposed edges shall be tightly sealed before the concrete 
in the region of the joint is resprayed with curing compound.  The method 
used for sealing the joint groove shall prevent loss of moisture from the 
joint during the entire specified curing period.  Approved standby 
facilities for curing concrete pavement shall be provided at a location 
accessible to the jobsite for use in the event of mechanical failure of the 
spraying equipment or other conditions that might prevent correct 
application of the membrane-curing compound at the proper time.  Concrete 
surfaces to which membrane-curing compounds have been applied shall be 
adequately protected during the entire curing period from pedestrian and 
vehicular traffic, except as required for joint-sawing operations and 
surface tests, and from any other possible damage to the continuity of the 

SECTION 32 16 13  Page 7



PTO 0001 Lane Extension PAVING
MCB San Diego, CA

membrane.

3.5.2   Backfilling

After curing, debris shall be removed and the area adjoining the concrete 
shall be backfilled, graded, and compacted to conform to the surrounding 
area in accordance with lines and grades indicated.

3.5.3   Protection

Completed concrete shall be protected from damage until accepted.  Repair 
damaged concrete and clean concrete discolored during construction.  
Concrete that is damaged shall be removed and reconstructed for the entire 
length between regularly scheduled joints.  Refinishing the damaged portion 
will not be acceptable.  Removed damaged portions shall be disposed of as 
directed.

3.5.4   Protective Coating

Protective coating, of linseed oil mixture, shall be applied to the 
exposed-to-view concrete surface after the curing period, if concrete will 
be exposed to de-icing chemicals within 6 weeks after placement.  Concrete 
to receive a protective coating shall be moist cured.

3.5.4.1   Application

Curing and backfilling operation shall be completed prior to applying two 
coats of protective coating.  Concrete shall be surface dry and clean 
before each application.  Coverage shall be by spray application at not 
more than 50 square yards/gallon for first application and not more than 70 
square yards/gallon for second application, except that the number of 
applications and coverage for each application for commercially prepared 
mixture shall be in accordance with the manufacturer's instructions.  
Coated surfaces shall be protected from vehicular and pedestrian traffic 
until dry.

3.5.4.2   Precautions

Protective coating shall not be heated by direct application of flame or 
electrical heaters and shall be protected from exposure to open flame, 
sparks, and fire adjacent to open containers or applicators.  Material 
shall not be applied at ambient or material temperatures lower than 50 
degrees F.

3.6   FIELD QUALITY CONTROL

Submit copies of all test reports within 24 hours of completion of the test.

3.6.1   General Requirements

Perform the inspection and tests described and meet the specified 
requirements for inspection details and frequency of testing.  Based upon 
the results of these inspections and tests, take the action and submit 
reports as required below, and any additional tests to insure that the 
requirements of these specifications are met.
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3.6.2   Concrete Testing

3.6.2.1   Strength Testing

Provide molded concrete specimens for strength tests.  Samples of concrete 
placed each day shall be taken not less than once a day nor less than once 
for every 250 cubic yards of concrete.  The samples for strength tests 
shall be taken in accordance with ASTM C172/C172M.  Cylinders for 
acceptance shall be molded in conformance with ASTM C31/C31M by an approved 
testing laboratory.  Each strength test result shall be the average of 2 
test cylinders from the same concrete sample tested at 28 days, unless 
otherwise specified or approved.  Concrete specified on the basis of 
compressive strength will be considered satisfactory if the averages of all 
sets of three consecutive strength test results equal or exceed the 
specified strength, and no individual strength test result falls below the 
specified strength by more than 500 psi.

3.6.2.2   Air Content

Determine air content in accordance with ASTM C173/C173M or ASTM C231/C231M.  
ASTM C231/C231M shall be used with concretes and mortars made with 
relatively dense natural aggregates.  Two tests for air content shall be 
made on randomly selected batches of each class of concrete placed during 
each shift.  Additional tests shall be made when excessive variation in 
concrete workability is reported by the placing foreman or the Government 
inspector.  If results are out of tolerance, the placing foreman shall be 
notified and he shall take appropriate action to have the air content 
corrected at the plant.  Additional tests for air content will be performed 
on each truckload of material until such time as the air content is within 
the tolerance specified.

3.6.2.3   Slump Test

Two slump tests shall be made on randomly selected batches of each class of 
concrete for every 250 cubic yards, or fraction thereof, of concrete placed 
during each shift.  Additional tests shall be performed when excessive 
variation in the workability of the concrete is noted or when excessive 
crumbling or slumping is noted along the edges of slip-formed concrete.

3.6.3   Thickness Evaluation

The anticipated thickness of the concrete shall be determined prior to 
placement by passing a template through the formed section or by measuring 
the depth of opening of the extrusion template of the curb forming 
machine.  If a slip form paver is used for sidewalk placement, the subgrade 
shall be true to grade prior to concrete placement and the thickness will 
be determined by measuring each edge of the completed slab.

3.6.4   Surface Evaluation

The finished surface of each category of the completed work shall be 
uniform in color and free of blemishes and form or tool marks.

3.7   SURFACE DEFICIENCIES AND CORRECTIONS

3.7.1   Thickness Deficiency

When measurements indicate that the completed concrete section is deficient 
in thickness by more than 1/4 inch the deficient section will be removed, 
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between regularly scheduled joints, and replaced.

3.7.2   High Areas

In areas not meeting surface smoothness and plan grade requirements, high 
areas shall be reduced either by rubbing the freshly finished concrete with 
carborundum brick and water when the concrete is less than 36 hours old or 
by grinding the hardened concrete with an approved surface grinding machine 
after the concrete is 36 hours old or more.  The area corrected by grinding 
the surface of the hardened concrete shall not exceed 5 percent of the area 
of any integral slab, and the depth of grinding shall not exceed 1/4 inch.  
Pavement areas requiring grade or surface smoothness corrections in excess 
of the limits specified above shall be removed and replaced.

3.7.3   Appearance

Exposed surfaces of the finished work will be inspected by the Government 
and any deficiencies in appearance will be identified.  Areas which exhibit 
excessive cracking, discoloration, form marks, or tool marks or which are 
otherwise inconsistent with the overall appearances of the work shall be 
removed and replaced.

         -- End of Section --
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SECTION 32 17 23.00 20

PAVEMENT MARKINGS
04/06

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by the 
basic designation only.

 ASTM INTERNATIONAL (ASTM)

ASTM D4280 (2012) Extended Life Type, Nonplowable,  
Raised, Retroreflective Pavement Markers

U.S. GENERAL SERVICES ADMINISTRATION (GSA)

FS TT-B-1325 (Rev D; Notice 1) Beads (Glass Spheres) 
Retro-Reflective (Metric)

FS TT-P-1952 (Rev E) Paint, Traffic and Airfield 
Markings, Waterborne

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only or as 
otherwise designated.  When used, a designation following the "G" 
designation identifies the office that will review the submittal for the 
Government.  The following shall be submitted in accordance with Section 
01 33 00 SUBMITTAL PROCEDURES:

SD-03 Product Data

Reflective media for roads and streets

Paints for roads and streets

Raised Pavement Markers and Adhesive

Equipment; G

  Lists of proposed equipment, including descriptive data, and 
notifications of proposed Contractor actions as specified in this 
section.  List of removal equipment shall include descriptive data 
indicating area of coverage per pass, pressure adjustment range, 
tank and flow capacities, and safety precautions required for the 
equipment operation.

Qualifications

  Documentation on personnel qualifications, as specified.

SD-06 Test Reports
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Reflective media for roads and streets

Paints for roads and streets

Raised Pavement Markers and Adhesive

Certified reports from sampling and testing made in accordance 
with paragraph entitled "Sampling and Testing" prior to the use of 
the materials at the jobsite.  Testing shall be performed in an 
approved independent laboratory.

SD-07 Certificates

Reflective media for roads and streets

Paints for roads and streets

Construction equipment list

SD-08 Manufacturer's Instructions

Paints for roads and streets

  Submit manufacturer's Material Safety Data Sheets.

1.3   DELIVERY AND STORAGE

Deliver paints, paint materials and thermoplastic compound materials in 
original sealed containers that plainly show the designated name, 
specification number, batch number, color, date of manufacture, 
manufacturer's directions, and name of manufacturer.  Provide storage 
facilities at the job site, only in areas approved by the Contracting 
Officer or authorized representative, for maintaining materials at 
temperatures recommended by the manufacturer.  

1.4   WEATHER LIMITATIONS

Apply paint to clean, dry surfaces, and unless otherwise approved, only 
when the air and pavement surface temperature is at least 5 degrees above 
the dew point and the air and pavement temperatures are above 40 degrees F 
and less than 95 degrees F for oil-based materials; above 50 degrees F and 
less than 110 degrees F for water-based materials.  Maintain paint 
temperature within these same limits.

1.5   EQUIPMENT

Machines, tools, and equipment used in the performance of the work shall be 
approved by the Contracting Officer and maintained in satisfactory 
operating condition.  Submit construction equipment list for approval by 
the Contracting Officer.

1.5.1   Mobile and Maneuverable

Application equipment shall be mobile and maneuverable to the extent that 
straight lines can be followed and normal curves can be made in a true 
arc.  

SECTION 32 17 23.00 20  Page 2



PTO 0001 Lane Extension PAVING
MCB San Diego, CA

1.5.2   Paint Application Equipment

1.5.2.1   Hand-Operated, Push-Type Machines

Provide hand-operated push-type applicator machine of a type commonly used 
for application of paint to pavement surfaces.  Paint applicator machine 
shall be acceptable for marking small street and parking areas.  Applicator 
machine shall be equipped with the necessary paint tanks and spraying 
nozzles, and shall be capable of applying paint uniformly at coverage 
specified.  Applicator for water-based markings shall be equipped with 
non-stick coated hoses; metal parts in contact with the paint material 
shall be constructed of grade 302, 304, 316, or equal stainless steel.

1.5.2.2   Self-Propelled or Mobile-Drawn Pneumatic Spraying Machines

Provide self-propelled or mobile-drawn pneumatic spraying machine with 
suitable arrangements of atomizing nozzles and controls to obtain the 
specified results.  Provide machine having a speed during application 
capable of applying the stripe widths indicated at the paint coverage rate 
specified herein and of even uniform thickness with clear-cut edges.   
Provide equipment used for marking streets and highways capable of placing 
the prescribed number of lines at a single pass as solid lines, 
intermittent lines, or a combination of solid and intermittent lines using 
a maximum of three different colors of paint as specified.  Provide paint 
applicator with paint reservoirs or tanks of sufficient capacity and 
suitable gages to apply paint in accordance with requirements specified.  
Equip tanks with suitable air-driven mechanical agitators.  Equip spray 
mechanism with quick-action valves conveniently located, and include 
necessary pressure regulators and gages in full view and reach of the 
operator.  Install paint strainers in paint supply lines to ensure freedom 
from residue and foreign matter that may cause malfunction of the spray 
guns.  The paint applicator shall be readily adaptable for attachment of an 
air-actuated dispenser for the reflective media approved for use.  Provide 
pneumatic spray guns for hand application of paint in areas where the 
mobile paint applicator cannot be used. Applicator for water-based markings 
shall be equipped with non-stick coated hoses; metal parts in contact with 
the paint material shall be constructed of grade 302, 304, 316, or equal 
stainless steel.

1.5.3   Reflective Media Dispenser

The dispenser for applying the reflective media shall be attached to the 
paint dispenser and shall operate automatically and simultaneously with the 
applicator through the same control mechanism.  The dispenser shall be 
capable of adjustment and designed to provide uniform flow of reflective 
media over the full length and width of the stripe at the rate of coverage 
specified in paragraph APPLICATION, at all operating speeds of the 
applicator to which it is attached.

1.5.4   Surface Preparation Equipment

1.5.4.1   Sandblasting Equipment

Sandblasting equipment shall include an air compressor, hoses, and nozzles 
of proper size and capacity as required for cleaning surfaces to be 
painted.  The compressor shall be capable of furnishing not less than 150 
cfm of air at a pressure of not less than 90 psi at each nozzle used, and 
shall be equipped with traps that will maintain the compressed air free of 
oil and water.
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1.5.4.2   Waterblast Equipment

The water pressure shall be specified at 2600 psi at 140 degrees F in order 
to adequately clean the surfaces to be marked.  Water will be furnished at 
no cost to the Contractor from a fire hydrant designated by the Contracting 
Officer or authorized representative and located within a reasonable 
proximity to the work area.  The Contractor shall install a gate valve and 
a back-flow prevention device on the fire hydrant tap.  The Contractor 
shall furnish all equipment, material, and labor required to obtain and 
deliver water from the designated fire hydrant to the work area(s).

1.5.5   Traffic Controls

Suitable warning signs shall be placed near the beginning of the worksite 
and well ahead of the worksite for alerting approaching traffic from both 
directions.  Small markers shall be placed along newly painted lines or 
freshly placed raised markers to control traffic and prevent damage to 
newly painted surfaces or displacement of raised pavement markers.  
Painting equipment shall be marked with large warning signs indicating 
slow-moving painting equipment in operation.

1.6   MAINTENANCE OF TRAFFIC

1.6.1   Lighting

When night operations are necessary, all necessary lighting and equipment 
shall be provided.  Lighting shall be directed or shaded to prevent 
interference with aircraft, the air traffic control tower, and other base 
operations.  All lighting and related equipment shall be capable of being 
removed from the runway within 15 minutes of notification of an emergency.  
Night work must be coordinated with the Airfield Manager and approved in 
advance by the Contracting Officer or authorized representative.  The 
Government reserves the right to accept or reject night work on the day 
following night activities by the Contractor.  

1.6.2   Roads, Streets, and Parking Areas

When traffic must be rerouted or controlled to accomplish the work, the 
necessary warning signs, flagpersons, and related equipment for the safe 
passage of vehicles shall be provided.

1.7   WEATHER LIMITATIONS FOR REMOVAL

Pavement surface shall be free of snow, ice, or slush.  Surface temperature 
shall be at least 40 degrees F and rising at the beginning of operations, 
except those involving shot or sand blasting.  Operation shall cease during 
thunderstorms.  Operation shall cease during rainfall, except for 
waterblasting and removal of previously applied chemicals.  Waterblasting 
shall cease where surface water accumulation alters the effectiveness of 
material removal.

1.8   QUALIFICATIONS

The Contractor shall submit documentation certifying that pertinent 
personnel are qualified for equipment operation and handling of chemicals.
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PART 2   PRODUCTS

2.1   MATERIALS

Provide materials conforming to the requirements specified herein.

2.1.1   Paints for Roads and Streets

FS TT-P-1952 color as indicated.

2.1.2   Reflective Media for Roads and Streets

FS TT-B-1325, Type I, Gradation A.

2.1.3   Raised Pavement Markers

Metallic or nonmetallic markers of prismatic reflector type may be used.  
Markers shall be of permanent colors as specified for pavement marking, and 
shall retain the color and brightness under the action of traffic.  
Pavement markers and adhesive epoxy shall conform to ASTM D4280

PART 3   EXECUTION

3.1   SURFACE PREPARATION

Allow new pavement surfaces to cure for a period of not less than 30 days 
before application of marking materials.  Thoroughly clean surfaces to be 
marked before application of the paint.  Remove dust, dirt, and other 
granular surface deposits by sweeping, blowing with compressed air, rinsing 
with water, or a combination of these methods as required. Remove rubber 
deposits, existing paint markings, residual curing compounds, and other 
coatings adhering to the pavement by water blasting. Scrub affected areas, 
where oil or grease is present on old pavements to be marked, with several 
applications of trisodium phosphate solution or other approved detergent or 
degreaser and rinse thoroughly after each application.  After cleaning 
oil-soaked areas, seal with shellac or primer recommended by the 
manufacturer to prevent bleeding through the new paint. Do not commence 
painting in any area until pavement surfaces are dry and clean.

3.1.1   Early Painting of Asphalt Pavements

For asphalt pavement systems requiring painting application at less than 30 
days, apply the paint and beads at half the normal application rate, 
followed by a second application at the normal rate after 30 days.

3.2   APPLICATION

3.2.1   Testing for Moisture

Apply pavement markings to dry pavement only.  The Contractor shall test 
the pavement surface for moisture before beginning work after each period 
of rainfall, fog, high humidity, or cleaning, or when the ambient 
temperature has fallen below the dew point.  Do not commence marking until 
the pavement is sufficiently dry and the pavement condition has been 
approved by the CO or authorized representative.  Employ the "plastic wrap 
method" to test the pavement for moisture as follows:  Cover the pavement 
with a 300 mm by 300 mm (12 inch by 12 inch) section of clear plastic wrap 
and seal the edges with tape.  After 15 minutes, examine the plastic wrap 
for any visible moisture accumulation inside the plastic.  Do not begin 
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marking operations until the test can be performed with no visible moisture 
accumulation inside the plastic wrap.

3.2.2   Rate of Application

3.2.2.1   Reflective Markings

Apply paint evenly to the pavement area to be coated at a rate of 105 plus 
or minus 5 square feet per gallon.  Collect and record readings for white 
and yellow retroreflective markings at the rate of one reading per 1000 
linear feet.  The minimum acceptable average for white markings is 200 
millicandelas per square meter per lux (mcd/m2/lx) (measured with Mirolux 
12 Retroreflectometer or similar instrument as agreed).  The minimum 
acceptable average for yellow markings is 175 millicandelas per square 
meter per lux (mcd/m2/lx).  Readings shall be computed by averaging a 
minimum of 10 readings taken within the area at random locations.  Areas 
not meeting the retroreflective requirements stated above shall be 
re-marked.

3.2.2.2   Nonreflective Markings

Apply paint evenly to the pavement surface to be coated at a rate of 105 
plus or minus 5 square feet per gallon. 

3.2.3   Painting

Apply paint pneumatically with approved equipment at rate of coverage 
specified herein.  Provide guidelines and templates as necessary to control 
paint application.  Take special precautions in marking numbers, letters, 
and symbols.  Manually paint numbers, letters, and symbols.  Sharply 
outline all edges of markings.  The maximum drying time requirements of the 
paint specifications will be strictly enforced, to prevent undue softening 
of bitumen, and pickup, displacement, or discoloration by tires of traffic. 
Discontinue painting operations if there is a deficiency in drying of the 
markings until cause of the slow drying is determined and corrected.

3.2.4   Raised Pavement Markers

Prefabricated markers shall be aligned carefully at the required spacing or 
as directed and permanently fixed in place by means of epoxy adhesives.  To 
ensure good bond, areas where markers will be set shall be thoroughly 
cleaned by water blasting and use of compressed air prior to applying 
adhesive.

3.3   FIELD TESTING, INSPECTION, AND DEMONSTRATIONS

3.3.1   Sampling and Testing

As soon as the paint and reflective materials are available for sampling, 
obtain by random selection from the sealed containers, two quart samples of 
each batch in the presence of the Contracting Officer.  Accomplish adequate 
mixing prior to sampling to ensure a uniform, representative sample.  A 
batch is defined as that quantity of material processed by the manufacturer 
at one time and identified by number on the label.  Clearly identify 
samples by designated name, specification number, batch number, project 
contract number, intended use, and quantity involved.  Test samples by an 
approved laboratory.  If a sample fails to meet specification, replace the 
material in the area represented by the samples and retest the replacement 
material as specified above.  Submit copy of the test results to the 
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Contracting Officer.  Include in the report of test results a listing of 
any specification requirements not verified by the test laboratory.

3.3.2   Inspection

Examine material at the job site to determine that it is the material 
referenced in the report of test results or certificate of compliance.  A 
certificate of compliance shall be accompanied by test results 
substantiating conformance to the specified requirements.

3.3.3   Surface Preparations and Application Procedures

Surface preparations and application procedures will be examined by the 
Contracting Officer to determine conformance with the requirements 
specified.  Approve each separate operation prior to initiation of 
subsequent operations.

3.3.3.1   Test Stripe Demonstration

Prior to paint application, demonstrate test stripe application within the 
work area using the proposed materials and equipment.  Apply separate test 
stripes in each of the line widths and configurations required herein using 
the proposed equipment.  The test stripes shall be long enough to determine 
the proper speed and operating pressures for the vehicle(s) and machinery, 
but not less than 50 feet long.  

3.3.3.2   Application Rate Demonstration

During the Test Stripe Demonstration, demonstrate compliance with the 
application rates specified herein.  Document the equipment speed and 
operating pressures required to meet the specified rates in each 
configuration of the equipment and provide a copy of the documentation to 
the Contracting Officer or authorized representative 7 days prior to 
proceeding with the work.  

3.3.3.3   Retroreflective Value Demonstration

After the test stripes have cured to a "no-track" condition, demonstrate 
compliance with the average retroreflective values specified herein.  Take 
a minimum of ten readings on each test stripe with a Mirolux 12 
Retroreflectometer, or similar instrument with the same measuring geometry 
and direct readout in millicandelas per square meter per lux (mcd/m2/lx).  

3.3.3.4   Level of Performance Demonstration

The Contracting Officer or authorized representative will be present the 
application demonstrations to observe the results obtained and to validate 
the operating parameters of the vehicle(s) and equipment.  If accepted by 
the Contracting Officer or authorized representative, the test stripe shall 
be the measure of performance required for this project.  Work shall not 
proceed until the demonstration results are satisfactory to the Contracting 
Officer or authorized representative.

3.4   TRAFFIC CONTROL AND PROTECTION

Place warning signs near the beginning of the work site and well ahead of 
the work site for alerting approaching traffic from both directions.  Place 
small markers along newly painted lines to control traffic and prevent 
damage to newly painted surfaces.  Mark painting equipment with large 
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warning signs indicating slow-moving painting equipment in operation.  Do 
not use foil-backed material for temporary pavement marking because of its 
potential to conduct electricity during accidents involving downed power 
lines.

3.5   QUALITY ASSURANCE

Demonstrate success of bond of reflective media, new paint marking and the 
pavement surface, vacuum cured surface of new marking after a seven (7) day 
dry time.  Inspect newly applied markings for signs of bond failure based 
on visual inspection and comparison to results from Test Stripe 
Demonstration paragraph.

3.5.1   Reflective Media and Coating Bond Verification

Within seven (7) days after pavement marking application, use industrial 
vacuum to sweep new markings.  Visually inspect the pavement markings and 
the material captured by the vacuum.  Verify that no significant loss of 
reflective media has occurred to the pavement marking due to the vacuum 
cleaning.

3.5.2   Reflective Media and Coating Application Verification

Use a wet film thickness gauge to measure the application of wet paint.

Use a microscope or magnifying glass to evaluate the embedment of glass 
beads in the paint.  Verify the glass bead embedment with approximately 50 
percent of the beads embedded and 50 percent of the beads exposed.

        -- End of Section --
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SECTION 33 40 00

STORM DRAINAGE UTILITIES
02/10

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS 
(AASHTO)

AASHTO HB-17 (2002; Errata 2003; Errata 2005, 17th 
Edition) Standard Specifications for 
Highway Bridges

AASHTO M 190 (2004; R 2012) Standard Specification for 
Bituminous Coated Corrugated Metal Culvert 
Pipe and Pipe Arches

AASHTO M 243 (1996; R 2012) Standard Specification for 
Field-Applied Coating of Corrugated Metal 
Structural Plate for Pipe, Pipe-Arches, 
and Arches

AASHTO M 294 (2013) Standard Specification for 
Corrugated Polyethylene Pipe, 300- to 
1500-mm Diameter

AMERICAN RAILWAY ENGINEERING AND MAINTENANCE-OF-WAY ASSOCIATION 
(AREMA)

AREMA Eng Man (2012) Manual for Railway Engineering

ASTM INTERNATIONAL (ASTM)

ASTM A123/A123M (2013) Standard Specification for Zinc 
(Hot-Dip Galvanized) Coatings on Iron and 
Steel Products

ASTM A48/A48M (2003; R 2012) Standard Specification for 
Gray Iron Castings

ASTM A536 (1984; R 2009) Standard Specification for 
Ductile Iron Castings

ASTM A760/A760M (2013) Standard Specification for 
Corrugated Steel Pipe, Metallic-Coated for 
Sewers and Drains

ASTM A798/A798M (2013) Standard Practice for Installing 
Factory-Made Corrugated Steel Pipe for 
Sewers and Other Applications
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ASTM A807/A807M (2013) Standard Practice for Installing 
Corrugated Steel Structural Plate Pipe for 
Sewers and Other Applications

ASTM A849 (2010) Standard Specification for 
Post-Applied Coatings, Pavings, and 
Linings for Corrugated Steel Sewer and 
Drainage Pipe

ASTM A929/A929M (2001; R 2013) Standard Specification for 
Steel Sheet, Metallic-Coated by the 
Hot-Dip Process for Corrugated Steel Pipe

ASTM B26/B26M (2012) Standard Specification for 
Aluminum-Alloy Sand Castings

ASTM C1103 (2003; R 2009) Standard Practice for Joint 
Acceptance Testing of Installed Precast 
Concrete Pipe Sewer Lines

ASTM C139 (2011) Standard Specification for Concrete 
Masonry Units for Construction of Catch 
Basins and Manholes

ASTM C1433 (2014) Standard Specification for Precast 
Reinforced Concrete Box Sections for 
Culverts, Storm Drains, and Sewers

ASTM C231/C231M (2010) Standard Test Method for Air 
Content of Freshly Mixed Concrete by the 
Pressure Method

ASTM C270 (2012a) Standard Specification for Mortar 
for Unit Masonry

ASTM C425 (2004; R 2013) Standard Specification for 
Compression Joints for Vitrified Clay Pipe 
and Fittings

ASTM C443 (2011) Standard Specification for Joints 
for Concrete Pipe and Manholes, Using 
Rubber Gaskets

ASTM C478 (2013) Standard Specification for Precast 
Reinforced Concrete Manhole Sections

ASTM C655 (2014) Reinforced Concrete D-Load Culvert, 
Storm Drain, and Sewer Pipe

ASTM C828 (2011) Low-Pressure Air Test of Vitrified 
Clay Pipe Lines

ASTM C877 (2008) External Sealing Bands for Concrete 
Pipe, Manholes, and Precast Box Sections

ASTM C923 (2008; R 2013) Standard Specification for 
Resilient Connectors Between Reinforced 
Concrete Manhole Structures, Pipes and 
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Laterals

ASTM C924 (2002; R 2009) Testing Concrete Pipe Sewer 
Lines by Low-Pressure Air Test Method

ASTM C990 (2009; R 2014) Standard Specification for 
Joints for Concrete Pipe, Manholes and 
Precast Box Sections Using Preformed 
Flexible Joint Sealants

ASTM D1056 (2014) Standard Specification for Flexible 
Cellular Materials - Sponge or Expanded 
Rubber

ASTM D1171 (1999; R 2007) Rubber Deterioration - 
Surface Ozone Cracking Outdoors or Chamber 
(Triangular Specimens)

ASTM D1557 (2012) Standard Test Methods for 
Laboratory Compaction Characteristics of 
Soil Using Modified Effort (56,000 
ft-lbf/ft3) (2700 kN-m/m3)

ASTM D1751 (2004; E 2013; R 2013) Standard 
Specification for Preformed Expansion 
Joint Filler for Concrete Paving and 
Structural Construction (Nonextruding and 
Resilient Bituminous Types)

ASTM D1752 (2004a; R 2013) Standard Specification for 
Preformed Sponge Rubber Cork and Recycled 
PVC Expansion

ASTM D1784 (2011) Standard Specification for Rigid 
Poly(Vinyl Chloride) (PVC) Compounds and 
Chlorinated Poly(Vinyl Chloride) (CPVC) 
Compounds

ASTM D2167 (2008) Density and Unit Weight of Soil in 
Place by the Rubber Balloon Method

ASTM D2321 (2011) Standard Practice for Underground 
Installation of Thermoplastic Pipe for 
Sewers and Other Gravity-Flow Applications

ASTM D3034 (2014) Standard Specification for Type PSM 
Poly(Vinyl Chloride) (PVC) Sewer Pipe and 
Fittings

ASTM D3212 (2007; R 2013) Standard Specification for 
Joints for Drain and Sewer Plastic Pipes 
Using Flexible Elastomeric Seals

ASTM D3350 (2012) Polyethylene Plastics Pipe and 
Fittings Materials

ASTM D6938 (2010) Standard Test Method for In-Place 
Density and Water Content of Soil and 
Soil-Aggregate by Nuclear Methods (Shallow 
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Depth)

ASTM F1417 (2011a) Standard Test Method for 
Installation Acceptance of Plastic Gravity 
Sewer Lines Using Low Pressure Air

ASTM F477 (2010) Standard Specification for 
Elastomeric Seals (Gaskets) for Joining 
Plastic Pipe

ASTM F714 (2013) Polyethylene (PE) Plastic Pipe 
(SDR-PR) Based on Outside Diameter

ASTM F894 (2013) Polyethylene (PE) Large Diameter 
Profile Wall Sewer and Drain Pipe

ASTM F949 (2010) Poly(Vinyl Chloride) (PVC) 
Corrugated Sewer Pipe with a Smooth 
Interior and Fittings

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for Contractor Quality Control 
approval.  Submit the following in accordance with Section 01 33 00 
SUBMITTAL PROCEDURES:

SD-03 Product Data

Placing Pipe

  Submit printed copies of the manufacturer's recommendations for 
installation procedures of the material being placed, prior to 
installation.

SD-04 Samples

Pipe for Culverts and Storm Drains

SD-07 Certificates

Resin Certification
Pipeline Testing
Hydrostatic Test on Watertight Joints
Determination of Density
Frame and Cover for Gratings

1.3   DELIVERY, STORAGE, AND HANDLING

1.3.1   Delivery and Storage

Materials delivered to site shall be inspected for damage, unloaded, and 
stored with a minimum of handling.  Materials shall not be stored directly 
on the ground.  The inside of pipes and fittings shall be kept free of dirt 
and debris.  Before, during, and after installation, plastic pipe and 
fittings shall be protected from any environment that would result in 
damage or deterioration to the material.  Keep a copy of the manufacturer's 
instructions available at the construction site at all times and follow 
these instructions unless directed otherwise by the Contracting Officer.  
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Solvents, solvent compounds, lubricants, elastomeric gaskets, and any 
similar materials required to install plastic pipe shall be stored in 
accordance with the manufacturer's recommendations and shall be discarded 
if the storage period exceeds the recommended shelf life.  Solvents in use 
shall be discarded when the recommended pot life is exceeded.

1.3.2   Handling

Materials shall be handled in a manner that ensures delivery to the trench 
in sound, undamaged condition.  Pipe shall be carried to the trench, not 
dragged.

PART 2   PRODUCTS

2.1   PIPE FOR CULVERTS AND STORM DRAINS

Pipe for culverts and storm drains shall be of the sizes indicated and 
shall conform to the requirements specified.

2.1.1   Concrete Pipe

Manufactured in accordance with and conforming toASTM C655, 2000 D-Load.

2.1.2   Corrugated Steel Pipe

2.1.2.1   Concrete-Lined

ASTM A760/A760M zinc coated Type I corrugated steel pipe with annular  
2-2/3 by 1/2 inch corrugations and a concrete lining in accordance with 
ASTM A849.

2.1.3   PVC Pipe

Submit the pipe manufacturer's resin certification, indicating the cell 
classification of PVC used to manufacture the pipe, prior to installation 
of the pipe.

2.1.3.1   Type PSM PVC Pipe

ASTM D3034, Type PSM, maximum SDR 35, produced from PVC certified by the 
compounder as meeting the requirements of ASTM D1784, minimum cell class 
12454-B.

2.1.3.2   Corrugated PVC Pipe

ASTM F949 produced from PVC certified by the compounder as meeting the 
requirements of ASTM D1784, minimum cell class 12454-B.

2.1.4   Polyethylene (PE) Pipe

Submit the pipe manufacturer's resin certification, indicating the cell 
classification of PE used to manufacture the pipe, prior to installation of 
the pipe.  The minimum cell classification for polyethylene plastic shall 
apply to each of the seven primary properties of the cell classification 
limits in accordance with ASTM D3350.

2.1.4.1   Smooth Wall PE Pipe

ASTM F714, maximum DR of 21 for pipes 3 to 24 inches in diameter and 
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maximum DR of 26 for pipes 26 to 48 inches in diameter.  Pipe shall be 
produced from PE certified by the resin producer as meeting the 
requirements of ASTM D3350, minimum cell class 335434C.

2.1.4.2   Corrugated PE Pipe

AASHTO M 294, Type S.  For slow crack growth resistance, acceptance of 
resins shall be determined by using the notched constant ligament-stress 
(NCLS) test meeting the requirements of AASHTO M 294.  Pipe walls shall 
have the following properties:

Nominal Size (inch)) Minimum Wall Area 
(square in/ft)

Minimum Moment of
Inertia of Wall Section 

(in. to the 4th/in.)

12 1.5 0.024

15 1.91 0.053

18 2.34 0.062

24 3.14 0.116

30 3.92 0.163

36 4.50 0.222

42 4.69 0.543

48 5.15 0.543

54 5.67 0.800

60 6.45 0.800

2.1.4.3   Profile Wall PE Pipe

ASTM F894, RSC 160, produced from PE certified by the resin producer as 
meeting the requirements of ASTM D3350, minimum cell class 334433C.  Pipe 
walls shall have the following properties:

Nominal Size 
(inch)

Minimum Wall Area 
(square in/ft)

Minimum Moment of Inertia of Wall
Section (in to the 4th/in)

Cell Class 334433C Cell Class 335434C

18 2.96 0.052 0.038

21 4.15 0.070 0.051

24 4.66 0.081 0.059

27 5.91 0.125 0.091
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Nominal Size 
(inch)

Minimum Wall Area 
(square in/ft)

Minimum Moment of Inertia of Wall
Section (in to the 4th/in)

Cell Class 334433C Cell Class 335434C

30 5.91 0.125 0.091

33 6.99 0.161 0.132

36 7.81 0.202 0.165

42 8.08 0.277 0.227

48 8.82 0.338 0.277

2.2   DRAINAGE STRUCTURES

2.2.1   Flared End Sections

Sections shall be of a standard design fabricated from zinc coated steel 
sheets meeting requirements of ASTM A929/A929M.

2.2.2   Precast Reinforced Concrete Box

Manufactured in accordance with and conforming to ASTM C1433.

2.3   MISCELLANEOUS MATERIALS

2.3.1   Concrete

Unless otherwise specified, concrete and reinforced concrete shall conform 
to the requirements for 3500 psi concrete under Section 03 30 00 
CAST-IN-PLACE CONCRETE.  The concrete mixture shall have air content by 
volume of concrete, based on measurements made immediately after discharge 
from the mixer, of 5 to 7 percent when maximum size of coarse aggregate 
exceeds 1-1/2 inches.  Air content shall be determined in accordance with 
ASTM C231/C231M.  The concrete covering over steel reinforcing shall not be 
less than 1 inch thick for covers and not less than 1-1/2 inches thick for 
walls and flooring.  Concrete covering deposited directly against the 
ground shall have a thickness of at least 3 inches between steel and 
ground.  Expansion-joint filler material shall conform to ASTM D1751, or 
ASTM D1752, or shall be resin-impregnated fiberboard conforming to the 
physical requirements of ASTM D1752.

2.3.2   Mortar

Mortar for pipe joints, connections to other drainage structures, and brick 
or block construction shall conform to ASTM C270, Type M, except that the 
maximum placement time shall be 1 hour.  The quantity of water in the 
mixture shall be sufficient to produce a stiff workable mortar.  Water 
shall be clean and free of harmful acids, alkalis, and organic impurities.  
The mortar shall be used within 30 minutes after the ingredients are mixed 
with water.  The inside of the joint shall be wiped clean and finished 
smooth.  The mortar head on the outside shall be protected from air and sun 
with a proper covering until satisfactorily cured.
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2.3.3   Precast Concrete Segmental Blocks

Precast concrete segmental block shall conform to ASTM C139, not more than 
8 inches thick, not less than 8 inches long, and of such shape that joints 
can be sealed effectively and bonded with cement mortar.

2.3.4   Precast Reinforced Concrete Manholes

Conform to ASTM C478.  Joints between precast concrete risers and tops 
shall be full-bedded in cement mortar and shall be smoothed to a uniform 
surface on both interior and exterior of the structure or made with 
flexible watertight, rubber-type gaskets meeting the requirements of 
paragraph JOINTS.

2.3.5   Frame and Cover for Gratings

Submit certification on the ability of frame and cover or gratings to carry 
the imposed live load.  Frame and cover for gratings shall be cast gray 
iron, ASTM A48/A48M, Class 35B; cast ductile iron, ASTM A536, Grade 
65-45-12; or cast aluminum, ASTM B26/B26M, Alloy 356.OT6.  Weight, shape, 
size, and waterway openings for grates and curb inlets shall be as 
indicated on the plans.  The word "Storm Sewer" shall be stamped or cast 
into covers so that it is plainly visible.

2.3.6   Joints

2.3.6.1   Flexible Watertight Joints

a.  Materials:  Flexible watertight joints shall be made with plastic or 
rubber-type gaskets for concrete pipe and with factory-fabricated 
resilient materials for clay pipe.  The design of joints and the 
physical requirements for preformed flexible joint sealants shall 
conform to ASTM C990, and rubber-type gaskets shall conform to ASTM C443.  
Factory-fabricated resilient joint materials shall conform to ASTM C425.  
Gaskets shall have not more than one factory-fabricated splice, except 
that two factory-fabricated splices of the rubber-type gasket are 
permitted if the nominal diameter of the pipe being gasketed exceeds 54 
inches.

b.  Test Requirements:  Watertight joints shall be tested and shall meet 
test requirements of paragraph HYDROSTATIC TEST ON WATERTIGHT JOINTS.  
Rubber gaskets shall comply with the oil resistant gasket requirements 
of ASTM C443.  Certified copies of test results shall be delivered to 
the Contracting Officer before gaskets or jointing materials are 
installed.  Alternate types of watertight joint may be furnished, if 
specifically approved.

2.3.6.2   External Sealing Bands

Requirements for external sealing bands shall conform to ASTM C877.

2.3.6.3   Flexible Watertight, Gasketed Joints

a.  Gaskets:  When infiltration or exfiltration is a concern for pipe 
lines, the couplings may be required to have gaskets.  The closed-cell 
expanded rubber gaskets shall be a continuous band approximately 7 
inches wide and approximately 3/8 inch thick, meeting the requirements 
of ASTM D1056, Type 2 A1, and shall have a quality retention rating of 
not less than 70 percent when tested for weather resistance by ozone 
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chamber exposure, Method B of ASTM D1171.  Rubber O-ring gaskets shall 
be 13/16 inch in diameter for pipe diameters of 36 inches or smaller and
 7/8 inch in diameter for larger pipe having 1/2 inch deep end 
corrugation.  Rubber O-ring gaskets shall be 1-3/8 inches in diameter 
for pipe having 1 inch deep end corrugations.  O-rings shall meet the 
requirements of ASTM C990 or  ASTM C443. Preformed flexible joint 
sealants shall conform to ASTM C990, Type B.

b.  Connecting Bands:  Connecting bands shall be of the type, size and 
sheet thickness of band, and the size of angles, bolts, rods and lugs 
as indicated or where not indicated as specified in the applicable 
standards or specifications for the pipe.  Exterior rivet heads in the 
longitudinal seam under the connecting band shall be countersunk or the 
rivets shall be omitted and the seam welded.  Watertight joints shall 
be tested and shall meet the test requirements of paragraph HYDROSTATIC 
TEST ON WATERTIGHT JOINTS.

2.3.6.4   PVC Plastic Pipes

Joints shall be elastomeric gasket type in accordance with the 
specification for the pipe and as recommended by the pipe manufacturer.

2.3.6.5   Smooth Wall PE Plastic Pipe

Pipe shall be joined using butt fusion method as recommended by the pipe 
manufacturer.

2.3.6.6   Corrugated PE Plastic Pipe

Pipe joints shall be water tight and shall conform to the requirements in 
AASHTO M 294.  Water tight joints shall be made using a PE coupling and 
rubber gaskets as recommended by the pipe manufacturer.  Rubber gaskets 
shall conform to ASTM F477.

2.3.6.7   Profile Wall PE Plastic Pipe

Joints shall be gasketed or thermal weld type with integral bell in 
accordance with ASTM F894.

2.3.6.8   Steel Reinforced Polyethylene (SRPE) Pipe

SRPE joints shall meet the requirements of ASTM D3212.

2.4   STEEL LADDER

Steel ladder shall be provided where the depth of the storm drainage 
structure exceeds 12 feet.  These ladders shall be not less than 16 inches 
in width, with 3/4 inch diameter rungs spaced 12 inches apart.  The two 
stringers shall be a minimum 3/8 inch thick and 2-1/2 inches wide.  Ladders 
and inserts shall be galvanized after fabrication in conformance with 
ASTM A123/A123M.

2.5   RESILIENT CONNECTORS

Flexible, watertight connectors used for connecting pipe to manholes and 
inlets shall conform to ASTM C923.
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2.6   HYDROSTATIC TEST ON WATERTIGHT JOINTS

2.6.1   Concrete, PVC, and PE Pipe

A hydrostatic test shall be made on the watertight joint types as 
proposed.  Only one sample joint of each type needs testing; however, if 
the sample joint fails because of faulty design or workmanship, an 
additional sample joint may be tested.  During the test period, gaskets or 
other jointing material shall be protected from extreme temperatures which 
might adversely affect the performance of such materials.  Performance 
requirements for joints in reinforced and nonreinforced concrete pipe shall 
conform to ASTM C990 or ASTM C443.  Test requirements for joints in PVC, 
and PE plastic pipe shall conform to ASTM D3212.

2.6.2   Corrugated Steel Pipe

A hydrostatic test shall be made on the watertight joint system or coupling 
band type proposed.  The moment strength required of the joint is expressed 
as 15 percent of the calculated moment capacity of the pipe on a transverse 
section remote from the joint by the AASHTO HB-17 (Division II, Section 
26).  The pipe shall be supported for the hydrostatic test with the joint 
located at the point which develops 15 percent of the moment capacity of 
the pipe based on the allowable span in feet for the pipe flowing full or 
40,000 foot-pounds, whichever is less.  Performance requirements shall be 
met at an internal hydrostatic pressure of 10 psi, for a 10 minute period 
for both annular corrugated metal pipe and helical corrugated metal pipe 
with factory reformed ends.

PART 3   EXECUTION

3.1   EXCAVATION FOR PIPE CULVERTS, STORM DRAINS, AND DRAINAGE STRUCTURES

Excavation of trenches, and for appurtenances and backfilling for culverts 
and storm drains, shall be in accordance with the applicable portions of 
Section 31 23 00.00 20 EXCAVATION AND FILL and the requirements specified 
below.

3.1.1   Trenching

The width of trenches at any point below the top of the pipe shall be not 
greater than the outside diameter of the pipe plus 8 inches to permit 
satisfactory jointing and thorough tamping of the bedding material under 
and around the pipe.  Sheeting and bracing, where required, shall be placed 
within the trench width as specified, without any overexcavation.  Where 
trench widths are exceeded, redesign with a resultant increase in cost of 
stronger pipe or special installation procedures will be necessary.  Cost 
of this redesign and increased cost of pipe or installation shall be borne 
by the Contractor without additional cost to the Government.

3.1.2   Removal of Rock

Rock in either ledge or boulder formation shall be replaced with suitable 
materials to provide a compacted earth cushion having a thickness between 
unremoved rock and the pipe of at least 8 inches or 1/2 inch for each foot 
of fill over the top of the pipe, whichever is greater, but not more than 
three-fourths the nominal diameter of the pipe.  Where bell-and-spigot pipe 
is used, the cushion shall be maintained under the bell as well as under 
the straight portion of the pipe.  Rock excavation shall be as specified 
and defined in Section 31 23 00.00 20 EXCAVATION AND FILL.
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3.1.3   Removal of Unstable Material

Where wet or otherwise unstable soil incapable of properly supporting the 
pipe, as determined by the Contracting Officer, is unexpectedly encountered 
in the bottom of a trench, such material shall be removed to the depth 
required and replaced to the proper grade with select granular material, 
compacted as provided in paragraph BACKFILLING.  When removal of unstable 
material is due to the fault or neglect of the Contractor while performing 
shoring and sheeting, water removal, or other specified requirements, such 
removal and replacement shall be performed at no additional cost to the 
Government.

3.2   BEDDING

The bedding surface for the pipe shall provide a firm foundation of uniform 
density throughout the entire length of the pipe.

3.2.1   Concrete Pipe Requirements

When no bedding class is specified or detailed on the drawings, concrete 
pipe shall be bedded in granular material minimum 4 inch in depth in 
trenches with soil foundation.  Depth of granular bedding in trenches with 
rock foundation shall be 1/2 inch in depth per foot of depth of fill, 
minimum depth of bedding shall be 8 inch up to maximum depth of 24 inches.  
The middle third of the granular bedding shall be loosely placed.  Bell 
holes and depressions for joints shall be removed and formed so entire 
barrel of pipe is uniformly supported.  The bell hole and depressions for 
the joints shall be not more than the length, depth, and width required for 
properly making the particular type of joint.

3.2.2   Corrugated Metal Pipe

Bedding for corrugated metal pipe and pipe arch shall be in accordance with 
ASTM A798/A798M.  It is not required to shape the bedding to the pipe 
geometry.  However, for pipe arches, either shape the bedding to the 
relatively flat bottom arc or fine grade the foundation to a shallow 
v-shape.  Bedding for corrugated structural plate pipe shall meet 
requirements of ASTM A807/A807M.

3.2.3   Plastic Pipe

Bedding for PVC, PE, SRPE and PP pipe shall meet the requirements of 
ASTM D2321.  Use Class IB or II material for bedding, haunching, and 
initial backfill.

3.3   PLACING PIPE

Each pipe shall be thoroughly examined before being laid; defective or 
damaged pipe shall not be used.  Plastic pipe, excluding SRPE pipe shall be 
protected from exposure to direct sunlight prior to laying, if necessary to 
maintain adequate pipe stiffness and meet installation deflection 
requirements.  Pipelines shall be laid to the grades and alignment 
indicated.  Proper facilities shall be provided for lowering sections of 
pipe into trenches.  Lifting lugs in vertically elongated metal pipe shall 
be placed in the same vertical plane as the major axis of the pipe.  Pipe 
shall not be laid in water, and pipe shall not be laid when trench 
conditions or weather are unsuitable for such work.  Diversion of drainage 
or dewatering of trenches during construction shall be provided as 
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necessary.  Deflection of installed flexible pipe shall not exceed the 
following limits:

TYPE OF PIPE MAXIMUM ALLOWABLE
DEFLECTION (percent)

Corrugated Steel and Aluminum Alloy 5

Concrete-Lined Corrugated Steel 3

Plastic (PVC, HDPE, SRPE, and PP) 5

Note post installation requirements of paragraph DEFLECTION TESTING in PART 
3 of this specification for all pipe products including deflection testing 
requirements for flexible pipe.

3.3.1   Concrete and PVC Pipe

Laying shall proceed upgrade with spigot ends of bell-and-spigot pipe and 
tongue ends of tongue-and-groove pipe pointing in the direction of the flow.

3.3.2   PE, SRPE, and Dual Wall and Triple Wall PP Pipe

Laying shall be with the separate sections joined firmly on a bed shaped to 
line and grade and shall follow manufacturer's guidelines.

3.3.3   Corrugated Metal Pipe and Pipe Arch

Laying shall be with the separate sections joined firmly together, with the 
outside laps of circumferential joints pointing upstream, and with 
longitudinal laps on the sides.  Part paved pipe shall be installed so that 
the centerline of bituminous pavement in the pipe, indicated by suitable 
markings on the top at each end of the pipe sections, coincides with the 
specified alignment of pipe.  Fully paved steel pipe or pipe arch shall 
have a painted or otherwise applied label inside the pipe or pipe arch 
indicating sheet thickness of pipe or pipe arch.  Any unprotected metal in 
the joints shall be coated with bituminous material as specified in 
AASHTO M 190 or AASHTO M 243.  Interior coating shall be protected against 
damage from insertion or removal of struts or tie wires.  Lifting lugs 
shall be used to facilitate moving pipe without damage to exterior or 
interior coatings.  During transportation and installation, pipe or pipe 
arch and coupling bands shall be handled with care to preclude damage to 
the coating, paving or lining.  Damaged coatings, pavings and linings shall 
be repaired in accordance with the manufacturer's recommendations prior to 
placing backfill.  Pipe on which coating, paving or lining has been damaged 
to such an extent that satisfactory field repairs cannot be made shall be 
removed and replaced.  Vertical elongation, where indicated, shall be 
accomplished by factory elongation.  Suitable markings or properly placed 
lifting lugs shall be provided to ensure placement of factory elongated 
pipe in a vertical plane.

3.3.4   Structural-Plate Steel

Structural plate shall be installed in accordance with ASTM A807/A807M.  
Structural plate shall be assembled in accordance with instructions 
furnished by the manufacturer.  Instructions shall show the position of 
each plate and the order of assembly.  Bolts shall be tightened 
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progressively and uniformly, starting at one end of the structure after all 
plates are in place.  The operation shall be repeated to ensure that all 
bolts are tightened to meet the torque requirements of 200 foot-pounds plus 
or minus 50 foot-pounds.  Any power wrenches used shall be checked by the 
use of hand torque wrenches or long-handled socket or structural wrenches 
for amount of torque produced.  Power wrenches shall be checked and 
adjusted frequently as needed, according to type or condition, to ensure 
proper adjustment to supply the required torque.

3.3.5   Multiple Culverts

Where multiple lines of pipe are installed, adjacent sides of pipe shall be 
at least half the nominal pipe diameter or 3 feet apart, whichever is less.

3.3.6   Jacking Pipe Through Fills

Methods of operation and installation for jacking pipe through fills shall 
conform to requirements specified in Volume 1, Chapter 1, Part 4 of 
AREMA Eng Man.

3.4   JOINTING

3.4.1   Concrete Pipe

3.4.1.1   Cement-Mortar Bell-and-Spigot Joint

The first pipe shall be bedded to the established grade line, with the bell 
end placed upstream.  The interior surface of the bell shall be thoroughly 
cleaned with a wet brush and the lower portion of the bell filled with 
mortar as required to bring inner surfaces of abutting pipes flush and 
even.  The spigot end of each subsequent pipe shall be cleaned with a wet 
brush and uniformly matched into a bell so that sections are closely 
fitted.  After each section is laid, the remainder of the joint shall be 
filled with mortar, and a bead shall be formed around the outside of the 
joint with sufficient additional mortar.  If mortar is not sufficiently 
stiff to prevent appreciable slump before setting, the outside of the joint 
shall be wrapped or bandaged with cheesecloth to hold mortar in place.

3.4.1.2   Cement-Mortar Tongue-and-Groove Joint

The first pipe shall be bedded carefully to the established grade line with 
the groove upstream.  A shallow excavation shall be made underneath the 
pipe at the joint and filled with mortar to provide a bed for the pipe.  
The grooved end of the first pipe shall be thoroughly cleaned with a wet 
brush, and a layer of soft mortar applied to the lower half of the groove.  
The tongue of the second pipe shall be cleaned with a wet brush; while in 
horizontal position, a layer of soft mortar shall be applied to the upper 
half of the tongue.  The tongue end of the second pipe shall be inserted in 
the grooved end of the first pipe until mortar is squeezed out on interior 
and exterior surfaces.  Sufficient mortar shall be used to fill the joint 
completely and to form a bead on the outside.

3.4.1.3   Cement-Mortar Diaper Joint for Tongue-and-Groove Pipe

The joint shall be of the type described for cement-mortar 
tongue-and-groove joint in this paragraph, except that the shallow 
excavation directly beneath the joint shall not be filled with mortar until 
after a gauze or cheesecloth band dipped in cement mortar has been wrapped 
around the outside of the joint.  The cement-mortar bead at the joint shall 
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be at least 1/2 inch, thick and the width of the diaper band shall be at 
least 8 inches.  The diaper shall be left in place.  Placing of this type 
of joint shall be kept at least five joints behind the actual laying of the 
pipe.  Backfilling around the joints shall not be done until the joints 
have been fully inspected and approved.

3.4.1.4   Plastic Sealing Compound Joints for Tongue-and-Grooved Pipe

Sealing compounds shall follow the recommendation of the particular 
manufacturer in regard to special installation requirements.  Surfaces to 
receive lubricants, primers, or adhesives shall be dry and clean.  Sealing 
compounds shall be affixed to the pipe not more than 3 hours prior to 
installation of the pipe, and shall be protected from the sun, blowing 
dust, and other deleterious agents at all times.  Sealing compounds shall 
be inspected before installation of the pipe, and any loose or improperly 
affixed sealing compound shall be removed and replaced.  The pipe shall be 
aligned with the previously installed pipe, and the joint pulled together.  
If, while making the joint with mastic-type sealant, a slight protrusion of 
the material is not visible along the entire inner and outer circumference 
of the joint when the joint is pulled up, the pipe shall be removed and the 
joint remade.  After the joint is made, all inner protrusions shall be cut 
off flush with the inner surface of the pipe.  If non-mastic-type sealant 
material is used, the "Squeeze-Out" requirement above will be waived.

3.4.1.5   Flexible Watertight Joints

Gaskets and jointing materials shall be as recommended by the particular 
manufacturer in regard to use of lubricants, cements, adhesives, and other 
special installation requirements.  Surfaces to receive lubricants, 
cements, or adhesives shall be clean and dry.  Gaskets and jointing 
materials shall be affixed to the pipe not more than 24 hours prior to the 
installation of the pipe, and shall be protected from the sun, blowing 
dust, and other deleterious agents at all times.  Gaskets and jointing 
materials shall be inspected before installing the pipe; any loose or 
improperly affixed gaskets and jointing materials shall be removed and 
replaced.  The pipe shall be aligned with the previously installed pipe, 
and the joint pushed home.  If, while the joint is being made the gasket 
becomes visibly dislocated the pipe shall be removed and the joint remade.

3.4.2   Corrugated Metal Pipe

3.4.2.1   Field Joints

Transverse field joints shall be designed so that the successive connection 
of pipe sections will form a continuous line free of appreciable 
irregularities in the flow line.  In addition, the joints shall meet the 
general performance requirements described in ASTM A798/A798M.  Suitable 
transverse field joints which satisfy the requirements for one or more of 
the joint performance categories can be obtained with the following types 
of connecting bands furnished with suitable band-end fastening devices:  
corrugated bands, bands with projections, flat bands, and bands of special 
design that engage factory reformed ends of corrugated pipe.  The space 
between the pipe and connecting bands shall be kept free from dirt and grit 
so that corrugations fit snugly.  The connecting band, while being 
tightened, shall be tapped with a soft-head mallet of wood, rubber or 
plastic, to take up slack and ensure a tight joint.  Field joints for each 
type of corrugated metal pipe shall maintain pipe alignment during 
construction and prevent infiltration of fill material during the life of 
the installations.  The type, size, and sheet thickness of the band and the 
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size of angles or lugs and bolts shall be as indicated or where not 
indicated, shall be as specified in the applicable standards or 
specifications for the pipe.

3.4.2.2   Flexible Watertight, Gasketed Joints

Installation shall be as recommended by the gasket manufacturer for use of 
lubricants and cements and other special installation requirements.  The 
gasket shall be placed over one end of a section of pipe for half the width 
of the gasket.  The other half shall be doubled over the end of the same 
pipe.  When the adjoining section of pipe is in place, the doubled-over 
half of the gasket shall then be rolled over the adjoining section.  Any 
unevenness in overlap shall be corrected so that the gasket covers the end 
of pipe sections equally.  Connecting bands shall be centered over 
adjoining sections of pipe, and rods or bolts placed in position and nuts 
tightened.  Band Tightening:  The band shall be tightened evenly, even 
tension being kept on the rods or bolts, and the gasket; the gasket shall 
seat properly in the corrugations.  Watertight joints shall remain 
uncovered for a period of time designated, and before being covered, 
tightness of the nuts shall be measured with a torque wrench.  If the nut 
has tended to loosen its grip on the bolts or rods, the nut shall be 
retightened with a torque wrench and remain uncovered until a tight, 
permanent joint is assured.

3.5   DRAINAGE STRUCTURES

3.5.1   Manholes and Inlets

Construction shall be of reinforced concrete, plain concrete, brick, 
precast reinforced concrete, precast concrete segmental blocks, 
prefabricated corrugated metal, or bituminous coated corrugated metal; 
complete with frames and covers or gratings; and with fixed galvanized 
steel ladders where indicated.  Pipe studs and junction chambers of 
prefabricated corrugated metal manholes shall be fully bituminous-coated 
and paved when the connecting branch lines are so treated.  Pipe 
connections to concrete manholes and inlets shall be made with flexible, 
watertight connectors.

3.5.2   Walls and Headwalls

Construction shall be as indicated.

3.6   STEEL LADDER INSTALLATION

Ladder shall be adequately anchored to the wall by means of steel inserts 
spaced not more than 6 feet vertically, and shall be installed to provide 
at least 6 inches of space between the wall and the rungs.  The wall along 
the line of the ladder shall be vertical for its entire length.

3.7   BACKFILLING

3.7.1   Backfilling Pipe in Trenches

After the pipe has been properly bedded, selected material from excavation 
or borrow, at a moisture content that will facilitate compaction, shall be 
placed along both sides of pipe in layers not exceeding 6 inches in 
compacted depth.  The backfill shall be brought up evenly on both sides of 
pipe for the full length of pipe.  The fill shall be thoroughly compacted 
under the haunches of the pipe.  Each layer shall be thoroughly compacted 
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with mechanical tampers or rammers.  This method of filling and compacting 
shall continue until the fill has reached an elevation equal to the 
midpoint (spring line) of RCP or has reached an elevation of at least 12 
inches above the top of the pipe for flexible pipe.  The remainder of the 
trench shall be backfilled and compacted by spreading and rolling or 
compacted by mechanical rammers or tampers in layers not exceeding 8 inches.  
Tests for density shall be made as necessary to ensure conformance to the 
compaction requirements specified below.  Where it is necessary, in the 
opinion of the Contracting Officer, that sheeting or portions of bracing 
used be left in place, the contract will be adjusted accordingly.  
Untreated sheeting shall not be left in place beneath structures or 
pavements.

3.7.2   Backfilling Pipe in Fill Sections

For pipe placed in fill sections, backfill material and the placement and 
compaction procedures shall be as specified below.  The fill material shall 
be uniformly spread in layers longitudinally on both sides of the pipe, not 
exceeding 6 inches in compacted depth, and shall be compacted by rolling 
parallel with pipe or by mechanical tamping or ramming.  Prior to 
commencing normal filling operations, the crown width of the fill at a 
height of 12 inches above the top of the pipe shall extend a distance of 
not less than twice the outside pipe diameter on each side of the pipe or 
12 feet, whichever is less.  After the backfill has reached at least 12 
inches above the top of the pipe, the remainder of the fill shall be placed 
and thoroughly compacted in layers not exceeding 8 inches.  Use select 
granular material for this entire region of backfill for flexible pipe 
installations.

3.7.3   Movement of Construction Machinery

When compacting by rolling or operating heavy equipment parallel with the 
pipe, displacement of or injury to the pipe shall be avoided.  Movement of 
construction machinery over a culvert or storm drain at any stage of 
construction shall be at the Contractor's risk.  Any damaged pipe shall be 
repaired or replaced.

3.7.4   Compaction

3.7.4.1   General Requirements

Cohesionless materials include gravels, gravel-sand mixtures, sands, and 
gravelly sands.  Cohesive materials include clayey and silty gravels, 
gravel-silt mixtures, clayey and silty sands, sand-clay mixtures, clays, 
silts, and very fine sands.  When results of compaction tests for 
moisture-density relations are recorded on graphs, cohesionless soils will 
show straight lines or reverse-shaped moisture-density curves, and cohesive 
soils will show normal moisture-density curves.

3.7.4.2   Minimum Density

Backfill over and around the pipe and backfill around and adjacent to 
drainage structures shall be compacted at the approved moisture content to 
the following applicable minimum density, which will be determined as 
specified below.

a.  Under airfield and heliport pavements, paved roads, streets, parking 
areas, and similar-use pavements including adjacent shoulder areas, the 
density shall be not less than 90 percent of maximum density for 
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cohesive material and 95 percent of maximum density for cohesionless 
material, up to the elevation where requirements for pavement subgrade 
materials and compaction shall control.

b.  Under unpaved or turfed traffic areas, density shall not be less than 
90 percent of maximum density for cohesive material and 95 percent of 
maximum density for cohesionless material.

c.  Under nontraffic areas, density shall be not less than that of the 
surrounding material.

3.7.5   Determination of Density

Testing is the responsibility of the Contractor and performed at no 
additional cost to the Government.  Testing shall be performed by an 
approved commercial testing laboratory or by the Contractor subject to 
approval.  Tests shall be performed in sufficient number to ensure that 
specified density is being obtained.  Laboratory tests for moisture-density 
relations shall be made in accordance with ASTM D1557 except that 
mechanical tampers may be used provided the results are correlated with 
those obtained with the specified hand tamper.  Field density tests shall 
be determined in accordance with ASTM D2167 or ASTM D6938.  When ASTM D6938 
is used, the calibration curves shall be checked and adjusted, if 
necessary, using the sand cone method as described in paragraph Calibration 
of the referenced publications.  ASTM D6938 results in a wet unit weight of 
soil and ASTM D6938 shall be used to determine the moisture content of the 
soil.  The calibration curves furnished with the moisture gauges shall be 
checked along with density calibration checks as described in ASTM D6938.  
Test results shall be furnished the Contracting Officer.  The calibration 
checks of both the density and moisture gauges shall be made at the 
beginning of a job on each different type of material encountered and at 
intervals as directed.

3.8   PIPELINE TESTING

3.8.1   Leakage Tests

Lines shall be tested for leakage by low pressure air or water testing or 
exfiltration tests, as appropriate.  Low pressure air testing for concrete 
pipes shall conform to ASTM C924.  Low pressure air testing for plastic 
pipe shall conform to ASTM F1417.  Low pressure air testing procedures for 
other pipe materials shall use the pressures and testing times prescribed 
in ASTM C828 or ASTM C924, after consultation with the pipe manufacturer.  
Testing of individual joints for leakage by low pressure air or water shall 
conform to ASTM C1103.  Prior to exfiltration tests, the trench shall be 
backfilled up to at least the lower half of the pipe.  If required, 
sufficient additional backfill shall be placed to prevent pipe movement 
during testing, leaving the joints uncovered to permit inspection.  Visible 
leaks encountered shall be corrected regardless of leakage test results.  
When the water table is 2 feet or more above the top of the pipe at the 
upper end of the pipeline section to be tested, infiltration shall be 
measured using a suitable weir or other device acceptable to the 
Contracting Officer.  An exfiltration test shall be made by filling the 
line to be tested with water so that a head of at least 2 feet is provided 
above both the water table and the top of the pipe at the upper end of the 
pipeline to be tested.  The filled line shall be allowed to stand until the 
pipe has reached its maximum absorption, but not less than 4 hours.  After 
absorption, the head shall be reestablished.  The amount of water required 
to maintain this water level during a 2-hour test period shall be 
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measured.  Leakage as measured by the exfiltration test shall not exceed  
0.2 gallons per inch in diameter per 100 feet of pipeline per hour.  When 
leakage exceeds the maximum amount specified, satisfactory correction shall 
be made and retesting accomplished.

3.8.2   Deflection Testing

No sooner than 30 days after completion of installation and final backfill, 
an initial post installation inspection shall be accomplished.  Clean or 
flush all lines prior to inspection.  Perform a deflection test on entire 
length of installed flexible pipeline on completion of work adjacent to and 
over the pipeline, including leakage tests, backfilling, placement of fill, 
grading, paving, concreting, and any other superimposed loads.  Deflection 
of pipe in the installed pipeline under external loads shall not exceed 
limits in paragraph PLACING PIPE above as percent of the average inside 
diameter of pipe.  Determine whether the allowable deflection has been 
exceeded by use of a laser profiler or mandrel.

a.  Laser Profiler Inspection:  If deflection readings in excess of the 
allowable deflection of average inside diameter of pipe are obtained, 
remove pipe which has excessive deflection, and replace with new pipe.  
Initial post installation inspections of the pipe interior with laser 
profiling equipment shall utilize low barrel distortion video equipment 
for pipe sizes 48 inches or less.  Use a camera with lighting suitable 
to allow a clear picture of the entire periphery of the pipe interior.  
Center the camera in the pipe both vertically and horizontally and be 
able to pan and tilt to a 90 degree angle with the axis of the pipe 
rotating 360 degrees.  Use equipment to move the camera through the 
pipe that will not obstruct the camera's view or interfere with proper 
documentation of the pipe's condition.  The video image shall be clear, 
focused, and relatively free from roll static or other image distortion 
qualities that would prevent the reviewer from evaluating the condition 
of the pipe.  For initial post installation inspections for pipe sizes 
larger than 48 inches, visual inspection shall be completed of the pipe 
interior.

b.  Pull-Through Device Inspection:  Pass the pull-through device through 
each run of pipe by pulling it by hand.  If deflection readings in 
excess of the allowable deflection of average inside diameter of pipe 
are obtained, retest pipe by a run from the opposite direction.  If 
retest continues to show excess allowable deflections of the average 
inside diameter of pipe, remove pipe which has excessive deflection, 
replace with new pipe, and completely retest in same manner and under 
same conditions.  Pull-through device:  The mandrel shall be rigid, 
nonadjustable having a minimum of 9 fins, including pulling rings at 
each end, engraved with the nominal pipe size and mandrel outside 
diameter.  The mandrel shall be 5 percent less than the 
certified-actual pipe diameter for Plastic Pipe, 5 percent less than 
the certified-actual pipe diameter for Corrugated Steel and Aluminum 
Alloy, 3 percent less than the certified-actual pipe diameter for 
Concrete-Lined Corrugated Steel and Ductile Iron Culvert provided by 
manufacturer.  When mandrels are utilized to verify deflection of 
flexible pipe products, the Government will verify the mandrel OD 
through the use of proving rings that are manufactured with an opening 
that is certified to be as shown above.

c.  Deflection measuring device:  Shall be approved by the Contracting 
Officer prior to use.
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d.  Warranty period test:  Pipe found to have a deflection of greater than 
allowable deflection in paragraph PLACING PIPE above, just prior to end 
of one-year warranty period shall be replaced with new pipe and tested 
as specified for leakage and deflection.  Inspect 100 percent of all 
pipe systems under the travel lanes, including curb and gutter.  Random 
inspections of the remaining pipe system outside of the travel lanes 
shall represent at least 10 percent of the total pipe footage of each 
pipe size.  Inspections shall be made, depending on the pipe size, with 
video camera or visual observations.  In addition, for flexible pipe 
installations, perform deflection testing on 100 percent of all pipes 
under the travel lanes, including curb and gutter, with either a laser 
profiler or 9-fin mandrel.  For flexible pipe, random deflection 
inspections of the pipe system outside of the travel lanes shall 
represent at least 10 percent of the total pipe footage of each pipe 
size.  When mandrels are utilized to verify deflection of flexible pipe 
products during the final post installation inspection, the Government 
will verify the mandrel OD through the use of proving rings.

3.8.3   Post-Installation Inspection

Check each reinforced concrete pipe installation for joint separations, 
soil migration through the joint, cracks greater than 0.01 inches, 
settlement and alignment.  Check each flexible pipe (HDPE, PVC, CMP, PP)  
for rips, tears, joint separations, soil migration through the joint, 
cracks, localized bucking, bulges, settlement and alignment.

a.  Replace pipes having cracks greater than 0.1 inches in width or 
deflection greater than 5 percent deflection.  An engineer shall 
evaluate all pipes with cracks greater than 0.01 inches but less than 
0.10 inches to determine if any remediation or repair is required.  RCP 
with crack width less than 0.10 inches and located in a non-corrosive 
environment (pH 5.5) are generally acceptable.  Repair or replace any 
pipe with crack exhibiting displacement across the crack, exhibiting 
bulges, creases, tears, spalls, or delamination.

b.  Reports:  The deflection results and final post installation inspection 
report shall include:  a copy of all video taken, pipe location 
identification, equipment used for inspection, inspector name, 
deviation from design, grade, deviation from line, deflection and 
deformation of flexible pipe systems, inspector notes, condition of 
joints, condition of pipe wall (e.g. distress, cracking, wall damage 
dents, bulges, creases, tears, holes, etc.).

3.9   FIELD PAINTING

After installation, clean cast-iron frames, covers, gratings, and steps not 
buried in masonry or concrete to bare metal of mortar, rust, grease, dirt, 
and other deleterious materials and apply a coat of bituminous paint.  Do 
not paint surfaces subject to abrasion.

        -- End of Section --
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