STATEMENT OF WORK

FOR

COASTAL HELICOPTER TESTING PREPARATION AND TESTING SUPPORT

1.0 TASK OVERVIEW

The Advanced Littoral Reconnaissance Technologies (ALRT) project at the Naval Surface Warfare Center, Panama City Division (NSWC PCD) is the technical agent for the ONR sponsored Shearography program and will be collecting sensor data to support the development of image recognition algorithms.  Testing of the Shearography system will be conducted at Eglin AFB in the late October 2010 timeframe.  Support is required from Coastal Helicopters, Inc. (CHI) to integrate the system into a suitable airborne helicopter platform such as the UH-1H helicopter and provide vehicle flight test support for system check out and data collection.  Required support activities from the contractor are described below.

2.0 APPLICABLE DOCUMENTS

   None

3.0 TASKS
The contract shall be provide a range of support to include:

3.1 Helicopter System Integration and Test
The contractor shall assist the Government and the Government’s prime contractor BAE in the integration of the Shearography sensors and processing equipment into the UH-1H helicopter.  The contractor will assist in coordinating system installation development to include aircraft services, design of installation, integration onto the platform and flights to support testing.  Coastal Helicopter Inc will ensure the system is installed in the aircraft in compliance with FAA regulations and in a timely manner.  The contractor shall also assist in coordinating fabrication efforts required to install the system.
Additionally, the contract shall support the installation of the Shearography system equipment and hardware into the helicopter as required. They shall install the support frame for mounting pod equipment, design and install the electronic racks, power source to provide 220 volts and 110 volts for the lasers with the chiller, and camera. The contractor will design, fabricate and install pod that will use for housing the lasers and camera. They shall provide connectors, cables, switch, glass window for the pod, shutter for the laser window, inverters, and power distribution unit to the equipment racks, and pod equipment.  The contractor also installs the GPS, and Ag Navigation GPS system. They shall submit and receive FAA Field certification for approval as required. For planning purpose, the contractor shall provide 2 days of both facility support and use of the UH-1H helicopter with minimum of 2hours of flight/day for system integration and removal and a minimum of 2hours of labor/day. 
3.2 System Flight Checkout Testing
Upon completion of system installation, the contractor shall provide and additional 5 days of both facility support and required labor estimated to be a minimum of 2hours/ day for system checkout flights.  These tests will include the use of a suitable platform as shown in the government cost estimate for this period of time and use is estimated to be 3 hrs/day of flight time (pilot time included in these three hours).
3.3 System Data Collection Flights
The contractor shall support 5 days of data collection flight testing at Eglin AFB ranges to include the use of CHI facilities and required labor estimated to be a minimum of 2 hours/day. These 5 days shall include flights with durations of up to 3 hours/day.

4.0 GOVERNMENT FURNISHED PROPERTY

4.1 Government Furnished Information

The government or government contractors will provide CHI with the information required to make the equipment modifications and other fabricated items required to support testing.
4.2 Government Furnished Equipment

The contractor may be provided electrical and mechanical components related to the sensor system for use in fabricating or fitting up new components required for completing the system integration.  All such items will be documented on a DD Form 1149 at the time of delivery to the contractor.

5.0 DELIVERABLES

5.1 Hardware Deliverables

Miscellaneous hardware as may be required to achieve integration and which may consist of system mounting hardware, sensor and processor enclosures, and sensor system cabling harnesses that are procured under this contract will be delivered upon completion of the testing.

5.2 Data Deliverables

None

6.0 PERIOD OF PERFORMANCE

Period of performance will be from the date of issuance of the order through 30 June 2011.  
7.0 SECURITY
All work under this contract will be unclassified.
8.0 DISTRIBUTION LIMITATION STATEMENT

All data generated under these tasks shall carry the following Distribution Limitation Statement and handling caveats.

Distribution Statement D:  Distribution authorized to Department of Defense (DOD) and US DOD contractors only (Administrative/operational use only) (date statement applied). Other requests shall be referred to the Commander, Naval Surface Warfare Center, Panama City Division (NSWC PCD), ATTN: Code X12, 110 Vernon Ave., Panama City, FL 32407-7001.

No secondary distribution authorized without prior written approval from NSWC PCD, Code HS15.

Destruction Notice - For classified documents, follow procedures in DOD 5200.22‑M, National Industrial Security Program Operating Manual, Chapter 5, Section 7 or DOD 5200.1‑R, Information Security Program regulation.  For unclassified, limited documents, destroy by any method that will prevent disclosure of contents or reconstruction of the document.

9.0 RELEASE OF INFORMATION

All technical data and information provided to the Contractor by the Government shall be protected from public disclosure in accordance with the markings contained thereon.  All other information related to the items to be delivered or services performed under this contract may not be disclosed by any means without prior approval of the appropriate NSWC PCD authority.  Dissemination or public disclosure includes, but is not limited to: permitting access to such information by a foreign national or any other person or entity; publication of technical or scientific papers; advertising; or any other proposed public release.  The Contractor shall preclude access by any person or entity not authorized such access by the Government.
