
 

PWD KINGSVILLE
INSPECTOR OF RECORD
201 NIMITZ AVE, BLDG 4711
KINGSVILLE TX 78363-5103
TEL: 361-516-6044  FAX:   

ACQR3940239

REQUEST FOR QUOTATIONS

(THIS IS NOT AN ORDER) 1

PAGE      OF  PAGES

60

1. REQUEST NO. 2. DATE ISSUED RATING

DO-C2N69450-15-Q-5356 11-Aug-2015
5a. ISSUED BY

8. TO: NAME AND ADDRESS, INCLUDING ZIP CODE

IMPORTANT: This is a request for information, and quotations furnished are not offers.  If you are unable to quote, please so indicate on this form and return

it to the address in Block 5a.  This request does not commit the Government to pay any costs incurred in the preparation of the submission of this quotation or to

contract for supplies or services.  Supplies are of domestic origin unless otherwise indicated by quoter.  Any representations and/or certifications attached to this

Request for Quotations must be completed by the quoter.

11. SCHEDULE (Include applicable Federal, State, and local taxes)

ITEM NO.
(a)

SUPPLIES/ SERVICES
(b)

QUANTITY
(c)

UNIT
(d)

UNIT PRICE
(e) (f)

SEE SCHEDULE

% %

AMOUNT

% No. %

NOTE:  Additional provisions and representations [   ] are  [   ] are not attached.

13. NAME AND ADDRESS OF QUOTER  (Street, City, County, State, and
ZIP Code)

14. SIGNATURE OF PERSON AUTHORIZED TO
SIGN QUOTATION

15. DATE OF
QUOTATION

16. NAME AND TITLE OF SIGNER (Type or print)
(Include area code)
TELEPHONE NO.

AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 18 (REV.  6-95)

PREVIOUS EDITION NOT USABLE Prescribed by GSA
FAR (48 CFR) 53.215-1(a)

THIS RFQ X[    ] IS [    ] IS NOT A SMALL BUSINESS SET-ASIDE

6. DELIVER BY (Date)

SEE SCHEDULE

AND/OR DMS REG. 1
UNDER BDSA REG. 2

4. CERT. FOR NAT. DEF.3. REQUISITION/PURCHASE
REQUEST NO.

NAVFAC SOUTHEAST
PWD KINGSVILLE
201 NIMITZ AVE, BLDG 4711
KINGSVILLE TX 78363-5103

9. DESTINATION  (Consignee and address, including ZIP Code)

7. DELIVERY

[     ]X FOB
DESTINATION

[     ]  OTHER       
(See Schedule)

11-Sep-2015(Date)

PLEASE FURNISH QUOTATIONS TO THE ISSUING OFFICE IN BLOCK 5a ON OR BEFORE CLOSE OF BUSINESS:10.

361-516-6107JOEL OVERSON
(Name and Telephone no.) (No collect calls)5b. FOR INFORMATION CALL: 

d. CALENDAR DAYSc. 30 CALENDAR DAYSb. 20 CALENDAR DAYS12. DISCOUNT FOR PROMPT PAYMENT a. 10 CALENDAR DAYS
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Section  SF 30 - BLOCK 14 CONTINUATION PAGE 
 
STATEMENT OF WORK 
GENERAL INFORMATION: 

Document Type: Combined Synopsis/Solicitation Notice 

Solicitation Number: N69450-15-Q-5356 

Set Aside: 100% Total Small Business 

NAICS Code: 237110, Size standard in Millions: $36.5  

DESCRIPTION / SCOPE OF WORK: Contractor is to provide all Labor, Materials, 
equipment, Tools, Transportation and Management necessary to repair the lift 
station at the RV Park at NAS Kingsville, TX. 

This announcement constitutes the only solicitation; no separate written solicitation will 
be issued.  

BASIS FOR AWARD:   AWARD WILL BE BASED ON LOWEST PRICE.  

Target Price Range is $12K-$18K 

Anticipated award date: 5 days after close of solicitation 

Quotes are to be received no later than 5 p.m. central standard time on 11 
September 2015. Proposals should be emailed to joel.overson@navy.mil 

Any changes to the solicitation or RFI’s will be posted on FEDBIZOPS (www.fbo.gov) 
for the mutual benefit of all bidders. 

ADDITIONAL INFORMATION: 

Solicitation document shall be signed by bidders and all applicable Certifications and 
Representations shall be completed. Offer should be in sufficient detail to ensure that 
the technical team can determine the offer complies with the Statement of Work (SOW). 

All payments are to be paid via the Internet through the Wide Area Work Flow (WAWF) 
system.  WAWF may be accessed at https://wawf.eb.mil.   WAWF training may be 
accessed online at http://www.wawftraining.com .  Payment information may be 
accessed using the DFAS website at https:www.dfas.mil.  Your purchase order/contract 
number or invoice will be required to inquire status of your payment.   

Be advised that all interested parties must be registered in the System for Award 
Management (SAM) Database in order to receive payment for products/services 
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rendered to the Government as the result of an award.  If you are not registered you 
may request an application at (334) 206-7828 or through the SAM website at 
https://sam.gov. 

Rapid Gate Information: The Navy has implemented a new security access program for 
the Corpus Christi and Kingsville Naval Air Stations. This program, called Rapid gate, 
will reduce expenses, reduce risk, and insure quicker access for people coming to the 
installation. You must either call 1-877-727-4342 or go online to http://rapidgate.com   
Once the company is enrolled, your employees can register at the installation. If your 
company employees have been authorized the common access card (CAC), it is not 
necessary to enroll in the rapid gate program. 

SITE VISIT INFORMATION: 

1. One site visit will be held to ensure all potential offerors have uniform information in 
order to make an accurate proposal.   

2. Site visit will be conducted on 26 August 2015 at 09:00 a.m. central time at NAS 
Kingsville, TX.  All potential offerors are encouraged to attend the site visit to perform an 
inspection of the size and current layout.   

3.  Offerors are expected to satisfy themselves as to the general and local conditions that 
may affect the cost of the performance of the work to the extent that such information is 
reasonably obtainable.  It is considered impractical to determine, without inspection, the exact 
nature of the work and site conditions under which the work is to be performed. 

4. To attend please submit form ONB 0703-0061 (Department of the navy Population ID 
Card/ Base access Pass Registration form) to the Site Visit POC. 
 
Site Visit POC: 
Mr. James Bustos 
james.e.bustos@navy.mil 
361‐516‐6062 

 
Deadline for receipt of this form is one week prior to the site visit. It is the responsibility of 
the contractor to confirm this form is received. After submission of form should a person not be 
available to attend, send a cancellation email to the same POC. 

5. Interested parties are advised to arrive by an hour early in order to receive security passes 
and clearance. 

6. The contractor may require, and should have, their own ear plugs, safety glasses and 
safety shoes to have access to the work site.  
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DEPARTMENT OF THE NAVY 

NAVAL FACILITIES ENGINEERING COMMAND SOUTHEAST 
PUBLICS WORKS DEPARTMENT 

NAVAL AIR STATION, BLDG. 4711 
201 NIMITZ AVE., SUITE 103 

KINGSVILLE, TEXAS 78363-5119 
  

1. PROJECT:  
 

1.1. RV PARK SANITARY SEWER WASTEWATER LIFT STATION PUMPS 
& CONTROLS REPLACEMENT 
 

2. GENERAL REQUIREMENTS:    The Contractor shall provide all labor, materials, 
equipment, tools, transportation and management necessary to accomplish the project. Report 
any unforeseen findings to the attention of the Contracting Officer’s Representative (COR) 
assigned to the project. Contracting Officer Representative (COR):  The individual 
designated by the Contracting Officer as the authorized representative of the Contracting 
Officer.  The COR is responsible for monitoring performance and technical management of 
the effort required and should be contacted regarding questions or problems of a technical 
nature. The COR will be the CM, ET, and/or PAR assigned to the project. 

 
3. SCOPE OF WORK:  All project work shall be for the recreational vehicle park’s 
existing sanitary sewer wastewater lift station located at the Naval Air Station Kingsville, 
Texas (NASK). 
 

3.1. Remove two (2) submersible grinder pumps and their electrical power 
submersible cables. 
 
3.2. Remove and properly dispose: 
 

3.2.1. Four (4) mechanical float switches, cables and the float switch bracket. 
 
3.2.2. One (1) control enclosure and its internal components and wiring. 

 
3.3. Furnish and install, new, complete in every respect and ready for use: 
 

3.3.1. Two (2) submersible centrifugal grinder pumps along with their electrical 
power submersible cables and stainless steel lift-out chains with safety chain hooks. 
 
3.3.2. Four (4) float switches, control cords, float switch bracket with fastening 
hardware, and cord retainers for up to six (6) level control cords.  Contractor shall 
provide the correct elevation positioning for the float switches. 
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3.3.3. One (1) lift station control enclosure and its internal components and 
wiring.  The enclosure shall be weather proof construction, weather resistant 
materials, outdoor use, rainproof and NEMA rated. 
 
3.3.4. The conduits to the lift station sump basin shall be properly sealed to 
protect the control panel from adverse damage from the wet well. 

 
3.4. Provide circumferential re-sealing of the two (2) sanitary sewer gravity drain 
lines’ penetration into the lift station sump basin to eliminate the sump basin’s water 
from leaking out and to eliminate ground water from leaking into the sump basin.  One 
of the sanitary sewer gravity drain line penetrations is a four-inch diameter PVC pipe 
and the other penetration is a six-inch diameter PVC pipe.  
 
3.5. Provide all the repairs and replacements necessary (included ancillary) for the re-
setting of one (1) pump’s guide rail system. The resetting shall provide for the 
unhindered raising and lowering of the pump. 
 
3.6. Provide start-up and commissioning by factory authorized service technician.  
Correct all defects discovered to the satisfaction of the Contracting Officer 
Representative, and all tests repeated, at the expense of the Contractor, until the 
equipment is in proper working order.  Submit start-up report.  Contractor shall 
coordinate with the Contracting Officer Representative to establish a date and time for 
start-up. 

 
3.7. Provide, during normal working time, Operation and Maintenance Training 
service to Government personnel.  The training shall be provided by factory authorized 
service technician.  The training period shall start after the system is functionally 
completed but prior to final acceptance tests.  The field instructions shall cover all of the 
items contained in the operation and maintenance manuals, as well as demonstrations of 
routine maintenance operations.  Contractor shall coordinate with the Contracting 
Officer Representative to establish a date and time for the training. 
 
3.8.  REQUIRMENTS 
 

3.8.1. Provide all labor, equipment, materials, and supervision. 
 
3.8.2. All Project equipment, components, and materials shall be designed and 
intended for service in sanitary sewer wastewater systems. 
 
3.8.3. All project work (for example, installation and safety aspects) shall be in 
accordance with the latest revision/edition of industry, manufacturer, federal, state, 
regional and local codes, standards, regulations and laws; the most stringent shall 
prevail. 
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3.8.4. Field-verify the project work’s existing equipment, materials, and 
components’ specifications and requirements along with, but not limited to, their 
quantities, types, layouts, settings, ratings, capacities, pressures, flow rates, and 
dimensions to provide the project work new, complete in every respect, and ready 
for its intended use. 
  
3.8.5. The removed pumps and their power cables’ condition shall be field-
inspected and field-tested, by checking for example: stator and cable for low ohms, 
motor and cable insulation resistance, impeller wear, pump clogging, seals, oil and 
bearings.  Record and submit the field-inspection and field-test findings report with 
a budgetary repair/replacement cost for each deficiency. 
 
3.8.6. The removed pumps and cables shall be transported for storage to an on-
base location as directed by the Contracting Officer’s Representative.  After 
transporting, apply a protective spray coating of silicone or rust inhibiting oil to the 
impeller and inside of the volute by spraying in through the volute outlet an up 
through the volute inlet.  Also coat the volute outlet flange face 
 
3.8.7. Coordinate all utility outages in advance with the Contracting Officer’s 
Representative. Provide submittals for all equipment, components, and materials for 
Government Review. 

                         
3.8.8. The Government’s approval or acceptance of submittals is not to be 
construed as a complete check, and indicates only that the general method of 
construction, materials, detailing and other information are satisfactory and appear to 
meet the Solicitation and Accepted Proposal. 

 
3.8.9. Approval or acceptance of submittals will not relieve the Contractor of the 
responsibility for any error which may exist, as the Contractor under the Contractor 
Quality Control (CQC) requirements of this contract is responsible for the 
satisfactory construction of all work. 

 
3.8.10. No payment for materials incorporated in the work will be made if all 
required Government approvals have not been obtained.  No payment will be made 
for any materials incorporated into the work for any conformance review submittals 
or information only submittals found to contain errors or deviations from the 
Solicitation or Accepted Proposal. 

 
3.9. DEMOLITION WORK: N/A  

 
3.10. MATERIAL/EQUIPMENT:   
 

3.10.1. EXISTING EQUIPMENT/MATERIAL 
 

3.10.1.1. See attached Existing Grinder Pumps Information Sheets. 
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3.10.1.2. See attached Existing Control Panel Information Sheets. 
3.10.1.3. See attached Photographs of the RV Park Sanitary Sewer 
Wastewater Lift Station. 
 

3.10.2. NEW EQUIPMENT/MATERIAL 
 

3.10.2.1. Grinder Pumps 
 

3.10.2.1.1. Pumps shall be model MP3068.170, 2.7 horsepower, 230 
volt, three-phase, and impeller code 216 HT that are manufactured by 
Flygt, or equal as approved by the Contracting Officer. 
 
3.10.2.1.2. Float switches, control cords, weight attachments, 304 
stainless steel float switch bracket with stainless steel bracket fastening 
hardware and non-metallic cord retainers for up to six (6) level control 
cords shall be provided.  Contractor shall provide the correct elevation 
positioning for the float switches. 
 
3.10.2.1.3. See attached Existing Grinder Pumps Information Sheets.  

. 
3.10.2.2. Controls 
 

3.10.2.2.1. Provide all control items and manufacturers (or equal as 
approved by the Contracting Officer) as listed by the attached Bill of 
Material and as shown by the attached Photographs of the RV Park 
Sanitary Sewer Wastewater Lift Station. 
 
3.10.2.2.2. See attached Existing Control Panel Information Sheets. 
 

3.10.2.3. Controls Enclosure 
 

3.10.2.3.1. The enclosure shall be NEMA rated and equipped with a 
flashing red alarm light, electronic piezo alarm horn and piezo horn alarm 
silence.  The aforementioned shall be of weather resistant material, 
weatherproof construction and rain-tight. 
           See the attached Photographs of the RV Park Sanitary Sewer 
Wastewater Lift Station. 
 
3.10.2.3.2. The enclosure’s interior components shall be provided with 
ActivPak® (LS)- T330 corrosion protection manufactured by Zerust, or 
equal as approved by the  Contracting Officer.  Provide a package of ten 
(10) each ActivPak® (LS)-T330 packets to the government and place one 
(1) packet from the ten (10) packets inside the control enclosure 
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3.10.2.3.3. Remove and properly dispose the existing control 
enclosure’s wooden mounting Boards.  Replace the wooden mounting 
boards with Unistrut metal framing  (or Equal as approved by the 
Contracting Officer) and provide re-fastening for the New framing and 
new control enclosure.  Unistrut metal framing system and all Fastenings 
shall both be made for outdoor use and made of weather resistant 
Material. 
 

3.10.2.4. See attached Specification – RV Park Lift Station Pumps & 
Controls Replacement. 
 

3.11. Provide submittals for all equipment, components, and materials for Government 
Review. 

 
3.12. The Government’s approval or acceptance of submittals is not to be construed as 
a complete check, and indicates only that the general method of construction, materials, 
detailing and other information are satisfactory and appear to meet the Solicitation and 
Accepted Proposal. 
 
3.13. Approval or acceptance of submittals will not relieve the Contractor of the 
responsibility for any error which may exist, as the Contractor under the Contractor 
Quality Control (CQC) requirements of this contract is responsible for the satisfactory 
construction of all work. 
 
3.14. No payment for materials incorporated in the work will be made if all required 
Government approvals have not been obtained.  No payment will be made for any 
materials incorporated into the work for any conformance review submittals or 
information only submittals found to contain errors or deviations from the Solicitation or 
Accepted Proposal. 
 
 

4. APPLICABLE REFERENCE DOCUMENT 
 
Provide project work in accordance with the applicable reference documents’ latest 
revision/edition of industry, manufacturer, federal, state, regional and local codes, standards, 
regulations and laws; the most stringent shall prevail.  The term "Latest Revision/Edition" is 
defined as the version as of the project award date.  The advisory provisions of the applicable 
reference documents shall be mandatory, as though the word “shall” had been substituted for 
“should” wherever it appears.  Reference to the “authority having jurisdiction” shall be 
construed to mean “Contracting Officer”.  Comply with the required and advisory portions of 
the applicable reference documents at the time of contract award.  Applicable reference 
documents are, but not limited to: 
 

4.1. American Water Works Association (AWWA) 
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4.2. American Society of Mechanical Engineers (ASME) 
 
4.3. American Society of Testing and Materials (ASTM) 
 
4.4. FAR 52.236-3 (Site Investigation and Conditions Affecting the Work) 
 
4.5. National Electric Code 
 
4.6. National Electrical Manufacturers Association (NEMA) 
 
4.7. National Fire Protection Association (NFPA) 
 
4.8. Texas Commission on Environmental Quality (TCEQ) (Wastewater Division) 
 
4.9. U.S. Army Corps of Engineers (EM 385-1-1, Safety and Health Requirements 
Manual) 

 
4.10. Underwriters Laboratories (UL) 
 
4.11. Unified Facilities Criteria 

5. PRE-AWARD SITE VISIT:   
 

5.1. Prior to submitting proposals, prospective bidders can and will be expected to 
visit the job site, inspect the work in place and satisfy themselves as to the character and 
amount of work to be accomplished.  Bidders will refer to Federal Biz Ops 
advertisement for the scheduled site visit time and date.   Failure by the Contractor to 
familiarize oneself with available information regarding site conditions prior to bid shall 
not relieve the Contractor from the responsibility of successfully completing the work.  
It is very important bidders contact the COR for a day pass application (SECNAV 
5512/1)  enclosed in the solicitation to fill in within 10 days of the scheduled site 
visit.  Failure to comply may mean denial to attend the site visit scheduled.  

 
6.  CONTRACTOR PERSONNEL BASE ACCESS REQUIREMENTS: 
 

6.1. The base access protocol implemented is the RAPIDGate system.  The system 
provides background checks of contractor personnel.  A personnel badge that affords 
base access for one year will be issued to each Contractor employee that meets 
background check criteria.  There are costs for contractors to participate in the 
RAPIDGate program which include a fee for the Contractor's firm and a fee per 
Contractor employee.  Costs to participants are recaptured through increased 
productivity of their employees due to the reduction in waiting times at the Pass and 
Identification Office and Entry Control Points (ECP).  Contractors are required to 
participate in the Rapid Gate Program. 
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7. Performance Period:    
 

7.1. Requests for daily passes must be filled in (SECNAV 5512/1) and submitted to 
the assigned COR a minimum 10 days prior to any new work.   
 
7.2. PERFORMANCE PERIOD:  Performance period shall be [60] sixty calendar 
days. Notice to Proceed is made in writing by the Contracting Officer (KO) LT Joel 
Overson.  Performance period shall include material procurement, pre-construction 
meetings, construction, commissioning, and closeout documentation 
 

8. LIQUIDATED DAMAGES: FAR 52.211-12  
 

8.1. See contract clauses. 
 

9. PROJECT SCHEDULE:   
 

9.1. The Project Schedule shall show submittals, government review periods, 
material/equipment delivery, utility outages, on-site construction, inspection, testing, and 
closeout activities.  The Bar Chart shall be time scaled and generated using an electronic 
spreadsheet program. 

 

9.2. The Contractor shall use the critical path method (CPM) to schedule and control 
project activities.  Project schedules shall be prepared and maintained electronically.  
Save files in applicable format to be importable.  Schedule shall be updated at least 
monthly for any project exceeding 60 calendar days.  The schedule shall be built as 
follows. 

 

9.3. The Project Schedule shall show design periods, submittals, government review 
periods, material/equipment delivery, utility outages, all on-site construction, inspection, 
testing, and closeout activities. Government and Contractor on-site work activities shall 
be driven by work schedules that reflect Saturdays, Sundays and all Federal Holidays as 
non-work days unless notified.   

 

9.4. Schedule; shall display Start Contract and End Contract milestone activities. No 
activities shall be open-ended; each activity shall have predecessor and successor ties.  
Schedule shall be cost-loaded to aid in the submission of invoices. 

 

9.5.  Date/time constraint(s) and/or lags, other than those required by the contract, 
shall not be allowed unless accepted by the QA. The Contractor shall include as the last 
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activity in the contract schedule, a milestone activity named "Contract Completion 
Date". The "Contract Completion Date" milestone shall have a "Mandatory Finish" 
constraint equal to the contract completion date. 
 

10. PRE-CONSTRUCTION MEETING FOR PROJECTS:   
 

10.1. The Contractor shall participate in the pre-construction meeting to discuss 
administrative and contract requirements.  The Contractor will work with the COR to set 
up.  During the meeting, the Contractor shall discuss the conceptual process of the 
project with drawings, specifications, catalog cuts, job plans, and all required documents 
as available at the time of the meeting. 
 

11. PRE-CONSTRUCTION SUBMITTAL REQUIRMENTS:  The Contractor shall have 
the following submitted within 14 days of award and prior to the Pre-Construction Meeting: 
 

11.1. Project Schedule: provide updated schedule.  
 
11.2. Accident Prevention Plan (must be site specific) with Activity Hazard Analysis 
(AHA) for each Definable Feature of Work.   
 
11.3. Emergency Action Plan: can be separate or an attachment to Accident Prevention 
Plan. 
 
11.4. Quality Control Plan: will identify the Contractor’s Organizational Chart and 
provide associated documentation and methods and testing to ensure quality.  
 
11.5. Material/Equipment Submittal Plan will identify projected dates that material 
submittals will be forwarded to the government.   Manufacturing lead-time shall be, 
afforded for manufacturing of equipment.  Contractor must provide proof of 
manufacturing. purchase from vendor to the KO and request a no cost time extension via 
the Request For Information (RFI) process.   
 
11.6. Schedule of Prices/Schedule of Values 
 
11.7. Proof of 5 years of Commercial Pool Repair Experience 
 

12. SUBMITTAL REGISTER: 
 

12.1.  Each submittal is to be complete and in sufficient detail to allow ready 
determination of compliance with contract requirements. 
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12.2. Contractor shall check and approve all items prior to submittal and stamp, sign, 
and date indicating action taken.  Proposed deviations from the contract requirements 
shall be, clearly identified.  Include within submittals items such as:  Contractor's, 
manufacturer's, or fabricator's drawings; descriptive literature including (but not limited 
to) catalog cuts, diagrams, operating charts or curves; test reports; test cylinders; 
samples; O&M manuals (including parts list); certifications; warranties; and other such 
required submittals. 
 
12.3.  Project Schedule 
12.4. Accident Prevention Plan must be site specific  
12.5. Activity Hazard Analysis 
12.6. Emergency Action Plan 
12.7. Quality Control Plan 
12.8. Material/Equipment Submittals, (use NASK PWD transmittal form)    
12.9.  Environmental Plan  
12.10. Proof of manufacturing purchase from Vendor, as requested.   
12.11. Material Safety Data Sheets (MSDS), as applicable.   
12.12. Licenses and Permits:   
12.13.  Digging Permit (14 days prior to digging) 
 
12.14. Deliverables Upon Completion of Project shall be, in a digital format: 
 

12.14.1. Accepted format shall be, compatible with NASK PW latest software 
versions.  AUTODESK- (AUTOCAD), Adobe Acrobat and Microsoft Office 
format.   Data shall be, provided during acceptance period in a digital optical disc 
storage format (DVD+R). 
 

12.14.1.1. NAVFAC Red Zone (NRZ) Checklist/POAM 

 
12.14.1.2. CLOSEOUT SUBMITTALS  UFGS-01 78 00 
 

12.14.1.2.1. PROJECT RECORD DOCUMENTS 
 

12.14.1.2.1.1. Record Drawings 
12.14.1.2.1.2. Government Furnished Materials 
12.14.1.2.1.3. Working Record and Final Record Drawings 
12.14.1.2.1.4. Drawing Prepartaion 
12.14.1.2.1.5. Computer Aided Design and Drafting (CADD) 
Drawings 
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12.14.1.2.1.6. Manually Prepared Drawings 
12.14.1.2.1.7. Payment 

 
12.14.1.2.2. As-Built Record of Equipment and Materials on CADD 
and PDF format 
 
12.14.1.2.3. Final Approved Shop Drawings 
 
12.14.1.2.4. Construction Contract Specifications 
 
12.14.1.2.5. Real Property Equipment 
 
12.14.1.2.6. SPARE PARTS DATA 
 
12.14.1.2.7. PREVENTATIVE MAINTENANCE 
 
12.14.1.2.8. CERTIFICATION OF EPA DESIGNATED ITEMS 
 
12.14.1.2.9. WARRANTY MANAGEMENT 
 

12.14.1.2.9.1. Warranty Management Plan 
12.14.1.2.9.2. Performance Bond 
12.14.1.2.9.3. Pre-Warranty Conference 
12.14.1.2.9.4. Contractor's Response to Construction Warranty 
Service Requirements 
12.14.1.2.9.5. Warranty Tags 
 

12.14.1.2.10. COMMISSIONING 
 

12.14.1.2.10.1. Building Commissioning 
12.14.1.2.10.2. HVAC Commissioning 
 

12.14.1.2.11. OPERATION AND MAINTENANCE MANUALS 
 

12.14.1.2.11.1. Configuration 
12.14.1.2.11.2. Training and Instruction (signed), Videos 
 

12.14.1.2.12. CLEANUP 
 

12.14.1.2.12.1. Extraordinary Cleanup Requirements 
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12.14.1.2.13. REAL PROPERTY RECORD 
 
12.14.1.2.14.  NAVFAC sustainable & energy  data record card 
 
12.14.1.2.15. DD Form 1354 

 
13.  SUBMITTALS and PROCEDURES:  Provide submittals and updates in hard 
copy and on electronic media that is acceptable to the Contracting Officer. Submit an 
electronic media of the project schedule in an import format compatible with the 
government’s scheduling program. 
 

13.1. UPDATED PROJECT SCHEDULES: Update the Project schedule at monthly 
intervals, if applicable or, as revisions occur. The updated schedule shall be, kept 
current, reflecting actual activity progress and plan for completing the remaining work. 
Submit copies of purchase orders and confirmation of delivery dates as directed by the 
assigned COR.  
 
13.2. THREE-WEEK LOOK AHEAD SCHEDULE:  At the start of construction, 
the Contractor shall prepare and issue a 3-Week Look Ahead schedule to provide a more 
detailed day-to-day plan of upcoming work identified on the Project Schedule. The work 
plans shall be, keyed to activity numbers when a Network Analysis type schedule is 
required and updated each week to show the planned work for the current and following 
two-week period. Additionally, include upcoming outages, closures, preparatory 
meetings, and initial meetings.  Identify critical path activities on the Three-Week Look 
Ahead Schedule. The detail work plans are to be bar chart type schedules, maintained 
separately from the Project Schedule on an electronic spreadsheet program and printed 
on 8-½ by 11 sheets as directed by the Contracting Officer.  Activities shall not exceed 5 
working days in duration and have sufficient level of detail to assign crews, tools and 
equipment required to complete the work.  Provide an electronic file of the 3-Week 
Look Ahead Schedule to the assigned COR no later than 1000 each Monday for review 
during the weekly Coordination Meeting. 
 
13.3. CORRESPONDENCE AND ACCEPTANCE TEST REPORTS: All 
correspondence (e.g., letters, Requests for Information (RFIs), e-mails, meeting minute 
items, Production and Daily Reports, material delivery tickets, photographs, etc.) shall 
reference the Design and Construction Schedule activities that are being addressed.  All 
test reports (e.g., equipment, concrete, soil compaction, weld, pressure, etc.) shall 
reference schedule activities that are being addressed. 
 

14. FIRE, SAFETY AND CONFINED SPACE REQUIREMENTS:  The Contractor is 
required to comply with all Station Safety Regulations. The Contractor shall observe all 
requirements for handling and storage of combustible materials, waste and trash. Open 
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flames aboard the station/hot work (i.e. welding) require a permit from the fire department, 
phone number 361-516-6135. 
 
15. SAFETY REQUIREMENTS:  Contractor shall perform Operational Risk Management 
(ORM) and Activity Hazard Analysis (AHA) as required by USACE EM 385-1-1.  
Contractor shall submit the required AHA form to the COR at least one week prior to each 
new work phase in the project schedule, when new hazards are identified, or when a new 
work crew is brought on site.  
  
16. OCCUPATIONAL HEALTH REQUIREMENTS:  The contractor shall be 
responsible for maintaining a safe work environment for assigned personnel for the duration 
of the tasks. Personnel injuries, regardless of severity shall be, reported immediately to the 
assigned COR. 
17. EMERGENCY ACTION PLAN (OSHA 29 CFR 1910.38): The contractor shall 
develop an emergency action plan in accordance with applicable rules and regulations and it 
shall be, adhered to in the event of an emergency and shall address the following sections.  It 
is the responsibility of the project supervisor, and shift supervisor to educate and brief all 
personnel on this emergency plan. 
 
18. CONTRACTORS SAFETY RESOURCES WEB SITE (APP and AHA 
information): 
http://www.navfac.navy.mil/products_and_services/sf/products_and_services/construction/sa
fety_shack/contr_safety_resources.html 
 
 
19. CONTRACTOR WEIGHT HANDLING EQUIPMENT (WHE) REQUIRMENTS: 
The Contractor shall comply with specific activity regulations pertaining to crane safety and 
operation, notify the Contracting Officer, in advance, of any cranes entering the activity and 
comply with ASME B30.5 for mobile cranes and ASME B30.22 for articulating boom 
cranes.  Cranes used in construction, demolition, or maintenance shall comply with 29 CFR 
1926 and the Corps of Engineers Manual EM 385-1-1.  Further requirements shall be, 
provided at the Pre-Con, if required. 
 
20. WORK IN CONFINED SPACES:   
 

20.1. Requirements include: (1. Confined Space Competent Person (CSCP) with 
knowledge of the Confined Space program, experience with Permit Required Confined 
Space (PRCS) entry procedures and the authority to supervise and influence how work is 
performed on the job site; (2. PRCS entry permit procedures; (3 Appropriate training for 
confined space personnel; (4 Atmospheric testing and monitoring of PRCS for the 
duration of the authorized entry; (5 Ventilation equipment to assure maintenance of safe 
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entry conditions; (6 Communications equipment for entry,  (7 Ladders or other 
equipment necessary for entrant access and egress; (8 Rescue and emergency equipment 
needed to remove entrants in the event of an emergency.   
 

21. ENVIRONMENTAL PROTECTION REQUIREMENTS:  The Contractor shall 
comply with all applicable environmental protection requirements as well as Federal, State 
and Local Laws. The Contractor shall comply with the Executive Order 12856, 
EMERGENCY PLANNING AND COMMUNITY RIGHT-TO-KNOW ACT (EPCRA); 
Section 313 requires that all releases of the chemicals in the section 40 of the Code of 
Federal Regulation (CFR) 372 report to the State Emergency Response Commission and 
EPA. The Contractor is required to provide the amount in pounds of listed chemicals 
released in the environment to the Contracting Officer. 
 
22. CONTRACT ADMINISTRATIVE REQUIREMENTS: 
 

22.1. REQUIRED INSURANCE:  The Contractor shall procure and maintain during 
the entire period of performance under this contract insurance at a level that satisfies all 
State minimum requirements for General Liability, Automobile Liability, and Worker’s 
Compensation. 
 
22.2. LICENSES/PERMITS:  Obtain all appointments, licenses, and permits required 
to perform work under this contract at no additional expense to the Government.  
Comply with all applicable federal, state, and local laws, and base regulations and 
procedures. Provide evidence of such permits and licenses to the Contracting Officer 
before work commences and at other times as requested by the Contracting Officer (see 
FAR 52.236-7, Permits and Responsibilities).  The Contractor will coordinate permit 
applications with the Navy. 
 

23. ACTIVITY REGULATIONS: The Contractor and their employees shall become 
acquainted with and obey Activity regulations as posted or as requested by the Contracting 
Officer.  Keep within the limits of the work and avenues of ingress and egress.  Wear hard 
hats in designated areas.  Do not enter restricted areas unless required to do so and until 
cleared for such entry.  The Contractor’s equipment shall be conspicuously marked for 
identification. 
 
24. PROPRIETARY RIGHTS: All field notes, design drawings, specifications, and other 
documents collected and produced as part of this contract shall be, considered property of the 
Government. Data shall not be used, in whole or part, published or unpublished, as a part of 
any technical or non-technical presentation without written pre-approval of the Contracting 
Officer. 
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25. PROTECTION OF GOVERNMENT PROPERTY.  Take special care to protect 
Government property. Return areas damaged as a result of construction under this contract to 
their original condition. In addition to FAR 52.236-9, Protection of Existing Vegetation, 
Structures, Equipment, Utilities, and Improvements, perform the following: 
 

25.1. Remove or alter existing work or facilities in such a manner as to prevent injury 
or damage to any portion of the existing work or facilities that remain. 
 
25.2. Repair or replace portions of existing work altered during construction operations 
to match existing or adjoining work, as approved by the Contracting Officer.  At the 
completion of operations, existing work shall be in a condition equal to or better than 
that which existed before new work started. 
 
25.3. Preserve the natural resources in accordance with the approved environmental 
protection plan. 
 

26. ORAL MODIFICATION: No oral statement by any person other than the Contracting 
Officer, as provided in the contract clause entitled, “CHANGES AND CHANGED 
CONDITIONS,” will in any manner or degree modify or otherwise affect the terms of this 
contract. 
 
27. NO WAIVER BY THE GOVERNMENT: The failure of the Government in any one or 
more instances to insist upon strict performance to any of the terms of this contract or to 
exercise any option herein conferred shall not be construed as a wavier or relinquishment to 
any extent of the right to assert or rely upon such terms or options on any future occasion.   
 
28. CONTRACTOR INVOICES:   
 

28.1. See contract clause 252.232-7006 Wide Area Workflow Payment Instructions 
 
28.2. Payment shall be, made on Contractor's submission of itemized requests and will 
be subject to reduction for overpayments or increased for underpayments from previous 
payments. Progress payments will be based on the percent of work complete in 
accordance with the schedule of values.  The Government may withhold payment or 
reduce payments for the following: 
 

28.2.1. Defects in material or workmanship. 
 
28.2.2. Claims the Government may have against the Contractor under or in 
connection with this contract. 
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28.2.3. Contractor's failure to submit an updated schedule. 
 
28.2.4. Payroll violations. 
 
28.2.5. Unless otherwise adjusted, repayment to the Government upon demand 
for overpayments made to the Contractor. 
 
28.2.6. Payments may be made for materials, stored off construction sites, under 
the following conditions specified in FAR 52.232-5(b) Payments Under Fixed Price 
Construction Contracts: 
 
28.2.7. Materials adequately insured and protected from theft and exposure. 
 
28.2.8. Materials not susceptible to deterioration or physical damage in storage or 
in transit to the job site are acceptable for progress payments. Items such as steel, 
machinery, pipe and fittings and electrical cable are acceptable, but items such as 
gypsum board; glass, insulation and wall covering are not. 
 
28.2.9. Materials in transit to the job or storage site are not acceptable for 
payment. 
 

29. . PROJECT EXECUTION REQUIREMENTS: 
 

29.1. QUALITY CONTROL (QC) PLAN:  The Contractor shall provide and 
maintain an effective quality control program that complies with the Contract Clause 
entitled "Inspection of Construction." The Contractor’s Quality Control Program through 
inspection and reporting shall document compliance of all work with the standards 
established by the contract document. The Contractor's Quality Control (CQC) program 
shall include daily inspections and provide for a daily report of CQC activity. Submit a 
QC Plan for Government review and acceptance.  The QC plan shall include the 
following: 
 
29.2. NAMES, QUALIFICATIONS and RESPONSIBILITIES: Name of individual 
who will be responsible for QC on site. 
 
29.3. OUTSIDE ORGANIZATIONS (as applicable): Outside organizations, 
including architectural and consulting engineering firms and a description of the services 
these firms will provide. 
 
29.4. INITIAL SUBMITTAL REGISTER (DESIGN & CONSTRUCTION):  
Include submittal reviewer, estimated date of delivery, and identify which design 
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submittals require Government approval prior to construction, and which construction 
submittals require DOR or Government approval prior to construction.   
 
29.5. TESTING LABORATORIES: Accredited laboratories as applicable. 
 
29.6. TESTING PLAN AND LOG:  Tests required, referenced by specification 
paragraph number requiring the test, frequency, and person responsible for each test as 
applicable. 
 
29.7. LIST OF DEFINABLE FEATURES: A Definable Feature of Work (DFOW) is 
a task, which is separate and distinct from other tasks, and has the same control 
requirements and work crews. 
 
 

30. COMMUNICATION PLAN: Provide a plan for key decisions and possible problems 
the Contractor and Government may encounter during the project.  At a minimum, the 
Communication Plan shall indicate the frequency of QC meetings and what information is 
covered in those meetings, key decision points tied to the schedule, and required 
coordination efforts.   
 
31. The Contractor shall use the Three Phases of Control process for construction QC. 
 

31.1. Preparatory Phase: Review all applicable documents for compliance with all 
applicable laws, codes, regulations, and the requirements of the contract, including 
contract drawings and specifications.  Determine requirements for testing and 
certification. Review submittal approvals for materials, equipment, shop drawings, and 
applicable methods of construction and installation. Include all Preparatory Phase items 
in the QC Report. 
 
31.2. Initial Phase:  Observe and inspect the initial portion of the work performed 
under a DFOW to establish the quality of the workmanship, resolve conflicts in 
construction, ensure that testing is done and certified as required, and to check all work 
procedures to ascertain the work is in conformance with required safety requirements. 
Record and report nonconforming work and work not of acceptable quality and requiring 
correction or rework. Include all Initial Phase items, along with initial phase checklist 
and, in the QC Report. 
 
31.3. Follow-Up Phase: Occurs at the completion of each DFOW.  Ensure the work is 
in compliance with contract requirements, quality of workmanship for all work is 
maintained, and all work performed meets safety requirements.  Include all Follow-Up 
Phase items, including date, in the QC Report. 
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31.4. Contractor must possess a current certificate of completion: of the Army 
Corps of Engineers NAVFAC Contractor Quality Management (CQM) Training. The 
Contracting Officer may have the option of waiving the requirement only once, if the 
Contractor is new to NAVFAC contracts. 
 
31.5. SUPERVISION REQUIREMENTS:  In accordance with FAR Clause 52.236-6, 
Superintendence by the Contractor, at all times during performance of this contract and 
until the work is completed and accepted, the contractor shall directly superintend the 
work or assign and have on the worksite a competent superintendent who is satisfactory 
to the Contracting Officer and has authority to act for the contractor.  The superintendent 
shall be fluent in English. 
 

32. SCHEDULING WORK PROCEDURES AND OUTAGES:  Schedule work 
construction for minimal impact on normal Government operation that involve designated 
area.  
 

32.1. Prior to construction work, the Contractor shall meet with the assigned COR for 
construction approval of scheduling and sequence of construction/ or outages. 
 
32.2. The Government's normal hours of operation are 0700 to 1630 Monday through 
Friday, excluding Government holidays. 
 
32.3. If the Contractor decides to work other than normal hours/working days, they 
shall submit a request to the QA for approval 3 days prior to the work. 
 

33.    UTILITY LOCATIONS AND VERIFICATION PRIOR TO EXCAVATION:  If 
applicable, obtain appropriate digging permit from Base personnel through the FEAD office 
prior to digging.  Maintain all markings during utility investigation throughout the contract.  
“At the contractor’s expense, all underground utilities in the work area must be positively 
identified by a private utility locating service in addition to any station locating service and 
coordinated with the station utility department.” 
  

33.1.  Physically verify underground utility: locations by hand digging using wood 
or fiberglass handled tools when any adjacent construction work is expected to come 
within three feet of the underground system.  Use hand digging within three feet of a 
known utility.  If construction is parallel to an existing utility, expose the utility by hand 
digging every 100 feet if parallel within five feet of the excavation. 
 
33.2. UTILITIES WITHIN CONCRETE SLABS:  Utilities located within concrete 
slabs are extremely difficult to identify due to the reinforcing steel used in the 
construction of these structures.  Whenever work involves concrete chipping, saw 
cutting, or core drilling, the existing utility location must be coordinated with station 
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utility departments in addition to a private locating service.  Outages to isolate utility 
systems shall be, executed in circumstances where utilities are not positively 
identifiable.  Use of historical drawings and data shall not alleviate the contractor from 
meeting this requirement. 
 

34. CONDUCT OF ELECTRICAL WORK:  
 

34.1.  Follow electrical safety criteria specified in UFC 3-560-01, USACE EM 385-1-1, 
and NFPA 70E during the conduct of all work.  As delineated in USACE EM 385-1-1 
electrical work shall be, conducted in a de-energized state unless there is no alternative 
method for accomplishing the work. 
 

34.1.1. Energized Work: energized work requires a permit and shall be obtained 
from the Commanding Officer. 
 

35. CONTRACTOR WORK SITE: 
 

35.1. Contractor shall limit use of the premises for work and for storage of material and 
equipment associated with the contract.  Unless otherwise specified or separately agreed 
to, Government owned material handling equipment, transportation equipment or 
general tools will not be available for Contractor’s use.   
 
35.2. Clean work area daily and after completion of the work, removing all loose debris 
and disposing of all non-permanent materials IAW the contractor’s Waste Management 
Plan.  Submit a monthly summary of removed solid waste in weight to assigned COR. 
 
35.3. TEMPORARY FACILITIES (if applicable):  The Contractor may provide his 
own office facilities/fencing; coordinate and obtain advance approval from the COR.  
Submit a location plan of temporary facilities indicating requested utility connections.  
Provide and maintain suitable sanitary facilities within the construction limits of the 
contract.  Dispose of sanitary waste in accordance with the applicable laws, and local 
regulation at no cost to the Government.  
  
35.4. CONTRACTOR FURNISHED EQUIPMENT: Equipment is subject to the 
inspection and approval of the COR, prior to and during the life of the contract.  
  

36. CONTRACTOR’S PRODUCTION REPORT: Complete the reports weekly unless 
otherwise requested by the Contracting Officer.  Reports at a minimum shall include: 
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36.1. Worker hours by classification, move-on and move-off of construction equipment 
furnished by the prime, subcontractor or the Government, and materials and equipment 
delivered to the site. 
 
36.2. Safety meetings checks and inspections. 
 
36.3. Disposition of Construction Waste Material (See Section 17)   
 
36.4. Design and Construction Issues:  Including, but not necessarily limited to: 
 

36.4.1. Check all Contract Documents for correctness and correlation.  If the 
Contractor notes any discrepancy or ambiguity; immediately notify the assigned 
COR. 
 

36.5. Examine the work site as to conditions affecting the work.  Field verify the site 
and scope of work, including but not limited to the measurement and location of all 
significant items required to perform the work.   
 

37. CLEANING / REMOVAL/ SALVAGE and DISPOSAL OF WASTE: 
 

37.1. Cleaning project area of materials and rubbish, resulting from the contractors 
work is the property and responsibility of the contractor.  Keep the premises free of 
debris, accumulation of waste materials, rubbish, tools and all surplus materials at all 
times.  
 
37.2. Generated Waste shall be, removed from Government property, during and before 
the completion of the project by the contractor or contractors. 
 
37.3. Salvage, report and submit with each invoice the amount (by weight) and type of 
materials salvaged for sale, reused and or recycled.  Provide destination, means of 
transportation, cost of transportation and handling, tipping fee saving and revenue 
generated for each material. 
 

37.3.1. Disposal of generated waste from project should occur during and before 
the completion of the project, with all generated debris removed from Government 
Property upon completion of project. The Contractor shall report/submit with each 
invoice the amount of waste (by weight) and type of waste materials disposed of in 
a landfill or incinerator, the tip fee per ton, and the total cost of disposal including 
transportation costs, container rental costs, etc.   
 
 

37.4. WASTE MANAGEMENT:  Contractor shall reduce, recycle or salvage as much 
waste material as possible with a goal of diverting at least 50% of construction waste 
from landfill. Address waste reduction, recycling and salvage. 
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38. INSPECTION AND ACCEPTANCE REQUIREMENTS: All work is subject to 
inspection during the work and upon completion of the work. Any corrective discrepancies 
need to meet the satisfaction of the Government prior to presenting an invoice for payment.   
At the 75% completion point, the assigned COR will conduct a RED ZONE checklist review 
with the Contractor. 
 
39. POST- CONSTRUCTION SUBMITTALS: 
 

39.1. As-Built Drawings:  The contractor shall provide 1 hard copy and the file on CD 
to reflect the as-built construction changes.    
 
39.2. Operation and Maintenance Manual: The Contractor shall provide one complete 
set of Operations and Maintenance Manuals (O&MM) for the system or systems and CD 
of information.  O&MM sections shall include, at a minimum, the following sections:  
General Description, Detailed Description, Systems Description, Operation (all modes), 
Maintenance, Troubleshooting, Manufacturers Literature (catalog cuts), and Bill of 
Material. 
 
39.3. DD Form 1354 to reflect the construction cost. 
 

40. WARRANTY: 
 

40.1. Warrant all materials and work for not less than one year after final acceptance of 
the work, except as otherwise indicated in this RFP.  If required to provide remedial 
repair of previously installed work due to latent defect or unacceptable work 
performance, warrant the repaired work for one year after the completion and acceptance 
of the repair.  
 
40.2. Warranted items: furnish the manufacturers’ original written warranty 
accompanied by a copy of the supplier’s receipt showing place of purchase, telephone 
number of supplier, address, delivery order number and or a ticket number. 
 

41. TRANSMITTER REQUIREMENTS:  

41.1. The base policy concerning the use of transmitters such as radios, cell phones, 
etc., shall be, adhered to by all Contractor personnel. They must also obey Emissions 
control (EMCON) restrictions. 

42. HAZARDOUS MATERIAL EXCLUSIONS: N/A 

************************END OF CONTRACT******************************* 
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Section 00010 - Solicitation Contract Form 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Job   
 RV PARK LIFT STATION 

FFP 
REPAIR LIFT STATION AT RV PARK AT NAS KINGSVILLE, TX.  PERIOD 
OF PERFORMANCE WILL BE A TOTAL OF 60 CALENDAR DAYS 
INCLUDING DESIGN, DESIGN APPROVAL, AND CONSTRUCTION. 
FOB: Destination 
PURCHASE REQUEST NUMBER: ACQR3940239 
  

 

   
  
 
 NET AMT  
 
    

               
  
 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  Destination  Government  Destination  Government  
 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
0001  11-DEC-2015  1  PWD KINGSVILLE 

INSPECTOR OF RECORD 
201 NIMITZ AVE, BLDG 4711 
KINGSVILLE TX 78363-5103 
361-516-6044 
FOB:  Destination  

N45974  
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Section 00100 - Bidding Schedule/Instructions to Bidders 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.215-1      INSTRUCTIONS TO OFFERORS--COMPETITIVE  ACQUISITION  (JAN 2004) 
 
(a) Definitions. As used in this provision-- 
 
“Discussions” are negotiations that occur after establishment of the competitive range that may, at the Contracting 
Officer's discretion, result in the offeror being allowed to revise its proposal. 
 
“In writing or written” means any worded or numbered expression which can be read, reproduced, and later 
communicated, and includes electronically transmitted and stored information. 
 
“Proposal modification” is a change made to a proposal before the solicitation's closing date and time, or made in 
response to an amendment, or made to correct a mistake at any time before award. 
 
“Proposal revision” is a change to a proposal made after the solicitation closing date, at the request of or as allowed 
by a Contracting Officer as the result of negotiations. 
 
“Time”, if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will include 
Saturdays, Sundays, and legal holidays. However, if the last day falls on a Saturday, Sunday, or legal holiday, then 
the period shall include the next working day. 
 
(b) Amendments to solicitations. If this solicitation is amended, all terms and conditions that are not amended 
remain unchanged. Offerors shall acknowledge receipt of any amendment to this solicitation by the date and time 
specified in the amendment(s). 
 
(c) Submission, modification, revision, and withdrawal of proposals. (1) Unless other methods (e.g., electronic 
commerce or facsimile) are permitted in the solicitation, proposals and modifications to proposals shall be submitted 
in paper media in sealed envelopes or packages (i) addressed to the office specified in the solicitation, and (ii) 
showing the time and date specified for receipt, the solicitation number, and the name and address of the offeror. 
Offerors using commercial carriers should ensure that the proposal is marked on the outermost wrapper with the 
information in paragraphs (c)(1)(i) and (c)(1)(ii) of this provision. 
 
(2) The first page of the proposal must show-- 
 
(i) The solicitation number; 
 
(ii) The name, address, and telephone and facsimile numbers of the offeror (and electronic address if available); 
 
(iii) A statement specifying the extent of agreement with all terms, conditions, and provisions included in the 
solicitation and agreement to furnish any or all items upon which prices are offered at the price set opposite each 
item; 
 
(iv) Names, titles, and telephone and facsimile numbers (and electronic addresses if available) of persons authorized 
to negotiate on the offeror's behalf with the Government in connection with this solicitation; and 
 
(v) Name, title, and signature of person authorized to sign the proposal. Proposals signed by an agent shall be 
accompanied by evidence of that agent's authority, unless that evidence has been previously furnished to the issuing 
office. 
 
(3) Submission, modification, or revision, of proposals.  
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(i) Offerors are responsible for submitting proposals, and any modifications, or revisions, so as to reach the 
Government office designated in the solicitation by the time specified in the solicitation. If no time is specified in 
the solicitation, the time for receipt is 4:30 p.m., local time, for the designated Government office on the date that 
proposal or revision is due. 
 
(ii)(A) Any proposal, modification, or revision received at the Government office designated in the solicitation after 
the exact time specified for receipt of offers is “late” and will not be considered unless it is received before award is 
made, the Contracting Officer determines that accepting the late offer would not unduly delay the acquisition; and-- 
 
(1) If it was transmitted through an electronic commerce method authorized by the solicitation, it was received at the 
initial point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date 
specified for receipt of proposals; or 
 
(2) There is acceptable evidence to establish that it was received at the Government installation designated for 
receipt of offers and was under the Government's control prior to the time set for receipt of offers; or 
 
(3) It is the only proposal received. 
 
(B) However, a late modification of an otherwise successful proposal that makes its terms more favorable to the 
Government, will be considered at any time it is received and may be accepted. 
 
(iii) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp 
of that installation on the proposal wrapper, other documentary evidence of receipt maintained by the installation, or 
oral testimony or statements of Government personnel. 
 
(iv) If an emergency or unanticipated event interrupts normal Government processes so that proposals cannot be 
received at the office designated for receipt of proposals by the exact time specified in the solicitation, and urgent 
Government requirements preclude amendment of the solicitation, the time specified for receipt of proposals will be 
deemed to be extended to the same time of day specified in the solicitation on the first work day on which normal 
Government processes resume. 
 
(v) Proposals may be withdrawn by written notice received at any time before award. Oral proposals in response to 
oral solicitations may be withdrawn orally. If the solicitation authorizes facsimile proposals, proposals may be 
withdrawn via facsimile received at any time before award, subject to the conditions specified in the provision at 
52.215-5, Facsimile Proposals. Proposals may be withdrawn in person by an offeror or an authorized representative, 
if the identity of the person requesting withdrawal is established and the person signs a receipt for the proposal 
before award. 
 
(4) Unless otherwise specified in the solicitation, the offeror may propose to provide any item or combination of 
items. 
 
(5) Offerors shall submit proposals in response to this solicitation in English, unless otherwise permitted by the 
solicitation, and in U.S. dollars, unless the provision at FAR 52.225-17, Evaluation of Foreign Currency Offers, is 
included in the solicitation. 
 
(6) Offerors may submit modifications to their proposals at any time before the solicitation closing date and time, 
and may submit modifications in response to an amendment, or to correct a mistake at any time before award. 
 
(7) Offerors may submit revised proposals only if requested or allowed by the Contracting Officer. 
 
(8) Proposals may be withdrawn at any time before award.  Withdrawals are effective upon receipt of notice by the 
Contracting Officer. 
 
(d) Offer expiration date. Proposals in response to this solicitation will be valid for the number of days specified on 
the solicitation cover sheet (unless a different period is proposed by the offeror). 
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(e) Restriction on disclosure and use of data. Offerors that include in their proposals data that they do not want 
disclosed to the public for any purpose, or used by the Government except for evaluation purposes, shall-- 
 
(1) Mark the title page with the following legend: This proposal includes data that shall not be disclosed outside the 
Government and shall not be duplicated, used, or disclosed--in whole or in part--for any purpose other than to 
evaluate this proposal. If, however, a contract is awarded to this offeror as a result of--or in connection with-- the 
submission of this data, the Government shall have the right to duplicate, use, or disclose the data to the extent 
provided in the resulting contract. This restriction does not limit the Government's right to use information 
contained in this data if it is obtained from another source without restriction. The data subject to this restriction are 
contained in sheets [insert numbers or other identification of sheets]; and 
 
(2) Mark each sheet of data it wishes to restrict with the following legend: Use or disclosure of data contained on 
this sheet is subject to the restriction on the title page of this proposal. 
 
(f) Contract award. (1) The Government intends to award a contract or contracts resulting from this solicitation to 
the responsible offeror(s) whose proposal(s) represents the best value after evaluation in accordance with the factors 
and subfactors in the solicitation. 
 
(2) The Government may reject any or all proposals if such action is in the Government's interest. 
 
(3) The Government may waive informalities and minor irregularities in proposals received. 
 
(4) The Government intends to evaluate proposals and award a contract without discussions with offerors (except 
clarifications as described in FAR 15.306(a)). Therefore, the offeror's initial proposal should contain the offeror's 
best terms from a cost or price and technical standpoint. The Government reserves the right to conduct discussions 
if the Contracting Officer later determines them to be necessary. If the Contracting Officer determines that the 
number of proposals that would otherwise be in the competitive range exceeds the number at which an efficient 
competition can be conducted, the Contracting Officer may limit the number of proposals in the competitive range 
to the greatest number that will permit an efficient competition among the most highly rated proposals. 
 
(5) The Government reserves the right to make an award on any item for a quantity less than the quantity offered, at 
the unit cost or prices offered, unless the offeror specifies otherwise in the  
proposal. 
 
(6) The Government reserves the right to make multiple awards if, after considering the additional administrative 
costs, it is in the Government's best interest to do so. 
 
(7) Exchanges with offerors after receipt of a proposal do not constitute a rejection or counteroffer by the 
Government. 
 
(8) The Government may determine that a proposal is unacceptable if the prices proposed are materially unbalanced 
between line items or subline items. Unbalanced pricing exists when, despite an acceptable total evaluated price, the 
price of one or more contract line items is significantly overstated or understated as indicated by the application of 
cost or price analysis techniques. A proposal may be rejected if the Contracting Officer determines that the lack of 
balance poses an unacceptable risk to the Government. 
 
(9) If a cost realism analysis is performed, cost realism may be considered by the source selection authority in 
evaluating performance or schedule risk. 
 
(10) A written award or acceptance of proposal mailed or otherwise furnished to the successful offeror within the 
time specified in the proposal shall result in a binding contract without further action by either party. 
 
(11) If a post-award debriefing is given to requesting offerors, the Government shall disclose the following 
information, if applicable: 
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(i) The agency's evaluation of the significant weak or deficient factors in the debriefed offeror's offer. 
 
(ii) The overall evaluated cost or price and technical rating of the successful and the debriefed offeror and past 
performance information on the debriefed offeror. 
 
(iii) The overall ranking of all offerors, when any ranking was developed by the agency during source selection. 
 
(iv) A summary of the rationale for award. 
 
(v) For acquisitions of commercial items, the make and model of the item to be delivered by the successful offeror. 
 
(vi) Reasonable responses to relevant questions posed by the debriefed offeror as to whether source-selection 
procedures set forth in the solicitation, applicable regulations, and other applicable authorities were followed by the 
agency. 
 
(End of provision) 
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Section 00600 - Representations & Certifications  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.204-8    ANNUAL REPRESENTATIONS AND CERTIFICATIONS (DEC 2014) 
 
(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is [insert NAICS 
code]. 
 
(2) The small business size standard is [insert size standard]. 
 
(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 
employees. 
 
(b)(1) If the provision at 52.204-7, System for Award Management, is included in this solicitation, paragraph (d) of 
this provision applies. 
 
(2) If the provision at 52.204-7 is not included in this solicitation, and the offeror is currently registered in System 
for Award Management (SAM), and has completed the Representations and Certifications section of SAM 
electronically, the offeror may choose to use paragraph (d) of this provision instead of completing the corresponding 
individual representations and certifications in the solicitation. The offeror shall indicate which option applies by 
checking one of the following boxes: 
 
(     ) Paragraph (d) applies. 
 
(     ) Paragraph (d) does not apply and the offeror has completed the individual representations and certifications 
in the solicitation. 

(c) (1) The following representations or certifications in SAM are applicable to this solicitation as indicated: 

(i) 52.203-2, Certificate of Independent Price Determination. This provision applies to solicitations when a firm-
fixed-price contract or fixed-price contract with economic price adjustment is contemplated, unless— 

(A) The acquisition is to be made under the simplified acquisition procedures in Part 13; 

(B) The solicitation is a request for technical proposals under two-step sealed bidding procedures; or 

(C) The solicitation is for utility services for which rates are set by law or regulation. 

(ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal Transactions. This 
provision applies to solicitations expected to exceed $150,000. 

(iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not include the provision at 
52.204-7, System for Award Management. 

(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision applies to solicitations that— 

 (A) Are not set aside for small business concerns; 

(B) Exceed the simplified acquisition threshold; and 
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(C) Are for contracts that will be performed in the United States or its outlying areas. 

(v)  52.209-2;  Prohibition on Contracting with Inverted Domestic Corporations--Representation. 

(vi) 52.209-5; Certification Regarding Responsibility Matters. This provision applies to solicitations where the 
contract value is expected to exceed the simplified acquisition threshold. 

(vii) 52.214-14, Place of Performance--Sealed Bidding. This provision applies to invitations for bids except those in 
which the place of performance is specified by the Government. 

(viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of performance is 
specified by the Government. 

(ix) 52.219-1, Small Business Program Representations (Basic & Alternate I). This provision applies to solicitations 
when the contract will be performed in the United States or its outlying areas. 

(A) The basic provision applies when the solicitations are issued by other than DoD, NASA, and the Coast Guard. 

(B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or the Coast Guard. 

(x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by sealed bidding and the 
contract will be performed in the United States or its outlying areas. 

(xi) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to solicitations that include the 
clause at 52.222-26, Equal Opportunity. 

(xii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other than those for 
construction, when the solicitation includes the clause at 52.222-26, Equal Opportunity. 

(xiii) 52.222-38, Compliance with Veterans' Employment Reporting Requirements. This provision applies to 
solicitations when it is anticipated the contract award will exceed the simplified acquisition threshold and the 
contract is not for acquisition of commercial items. 

(xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that require the delivery or 
specify the use of USDA-designated items; or include the clause at 52.223-2, Affirmative Procurement of Biobased 
Products Under Service and Construction Contracts. 

(xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are for, or specify the 
use of, EPA- designated items. 

(xvi) 52.225-2, Buy American Certificate. This provision applies to solicitations containing the clause at 52.225-1. 

(xvii) 52.225-4, Buy American--Free Trade Agreements--Israeli Trade Act Certificate. (Basic, Alternates I, II, and 
III.) This provision applies to solicitations containing the clause at 52.225- 3. 

(A) If the acquisition value is less than $25,000, the basic provision applies. 

(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its Alternate I applies. 

(C) If the acquisition value is $50,000 or more but is less than $79,507, the provision with its Alternate II applies. 
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(D) If the acquisition value is $79,507 or more but is less than $100,000, the provision with its Alternate III applies. 

(xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations containing the clause at 
52.225-5. 

(xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan--Certification. This provision 
applies to all solicitations. 

(xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Certain Activities or Transactions Relating to 
Iran—Representation and Certification. This provision applies to all solicitations. 

(xxi) 52.226-2, Historically Black College or University and Minority Institution Representation. This provision 
applies to solicitations for research, studies, supplies, or services of the type normally acquired from higher 
educational institutions. 

(2) The following certifications are applicable as indicated by the Contracting Officer: 

[Contracting Officer check as appropriate.] 

      (i) 52.204-17, Ownership or Control of Offeror.  

      (ii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products. 

      (iii) 52.222-48, Exemption from Application of the Service Contract Labor Standards to Contracts for 
Maintenance, Calibration, or Repair of Certain Equipment--Certification. 

      (iv) 52.222-52 Exemption from Application of the Service Contract Labor Standards to Contracts for 
Certain Services--Certification. 

      (v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material Content for EPA-
Designated Products (Alternate I only). 

      (vi) 52.227-6, Royalty Information. 

      (A) Basic. 

      (B) Alternate I. 

      (vii) 52.227-15, Representation of Limited Rights Data and Restricted Computer Software. 

(d) The offeror has completed the annual representations and certifications electronically via the SAM website 
accessed through https://www.acquisition.gov. After reviewing the SAM database information, the offeror verifies 
by submission of the offer that the representations and certifications currently posted electronically that apply to this 
solicitation as indicated in paragraph (c) of this provision have been entered or updated within the last 12 months, 
are current, accurate, complete, and applicable to this solicitation (including the business size standard applicable to 
the NAICS code referenced for this solicitation), as of the date of this offer and are incorporated in this offer by 
reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes, identifying change 
by clause number, title, date]. These amended representation(s) and/or certification(s) are also incorporated in this 
offer and are current, accurate, and complete as of the date of this offer. 
------------------------------------------------------------------------ 
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FAR Clause         Title               Date           Change 
------------------------------------------------------------------------ 
------             ----------             ------          ------ 
------------------------------------------------------------------------ 
 
 

 

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the 

representations and certifications posted on SAM.  

(End of provision)  

 
 
 
 
52.204-10    REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER SUBCONTRACT AWARDS 
(JULY 2013) 
 
(a)  Definitions. As used in this clause: 

 
Executive means officers, managing partners, or any other employees in management positions. 
 
First-tier subcontract means a subcontract awarded directly by the Contractor for the purpose of acquiring supplies 
or services (including construction) for performance of a prime contract. It  
does not include the Contractor's supplier agreements with vendors, such as long-term arrangements  
for materials or supplies that benefit multiple contracts and/or the costs of which are normally  
applied to a Contractor's general and administrative expenses or indirect costs. 
 
Month of award means the month in which a contract is signed by the Contracting Officer or  
the month in which a first-tier subcontract is signed by the Contractor. 
 
Total compensation means the cash and noncash dollar value earned by the executive during  
the Contractor's preceding fiscal year and includes the following (for more information see 17 CFR  
229.402(c)(2)): 
 
(1) Salary and bonus. 
 
(2) Awards of stock, stock options, and stock appreciation rights. Use the dollar amount recognized  
for financial statement reporting purposes with respect to the fiscal year in accordance with the  
Financial Accounting Standards Board's Accounting Standards Codification (FASB ASC) 718, Compensation-
Stock Compensation. 
 
(3) Earnings for services under non-equity incentive plans. This does not include group life, health, hospitalization 
or medical reimbursement plans that do not discriminate in favor of executives,  
and are available generally to all salaried employees. 
 
(4) Change in pension value. This is the change in present value of defined benefit and actuarial  
pension plans. 
 
(5) Above-market earnings on deferred compensation which is not tax-qualified. 
 
(6) Other compensation, if the aggregate value of all such other compensation (e.g., severance, termination 
payments, value of life insurance paid on behalf of the employee, perquisites or property)  
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for the executive exceeds $10,000. 
 
(b) Section 2(d)(2) of the Federal Funding Accountability and Transparency Act of 2006 (Pub. L. 109-282), as 
amended by section 6202 of the Government Funding Transparency Act of 2008 (Pub. L.  
110-252), requires the Contractor to report information on subcontract awards. The law requires all reported 
information be made public, therefore, the Contractor is responsible for notifying its subcontractors that the required 
information will be made public. 
 
(c) Nothing in this clause requires the disclosure of classified information. 
 
(d)(1) Executive compensation of the prime contractor. As a part of its annual registration  
requirement in the System for Award Management (SAM) database (FAR provision 52.204-7), the  
Contractor shall report the names and total compensation of each of the five most highly  
compensated executives for its preceding completed fiscal year, if— 
 
(i) In the Contractor's preceding fiscal year, the Contractor received— 
 
(A) 80 percent or more of its annual gross revenues from Federal contracts (and subcontracts), loans, grants (and 
subgrants), cooperative agreements, and other forms of Federal financial  
assistance; and 
 
(B) $25,000,000 or more in annual gross revenues from Federal contracts (and subcontracts), loans, grants (and 
subgrants), cooperative agreements, and other forms of Federal financial  
assistance; and 
 
(ii) The public does not have access to information about the compensation of the executives  
through periodic reports filed under section 13(a) or 15(d) of the Securities Exchange Act of 1934  
(15 U.S.C. 78m(a), 78o(d)) or section 6104 of the Internal Revenue Code of 1986. (To determine if  
the public has access to the compensation information, see the U.S. Security and Exchange  
Commission total compensation filings at http://www.sec.gov/answers/execomp.htm.). 
 
(2) First-tier subcontract information. Unless otherwise directed by the contracting officer, or as  
provided in paragraph (g) of this clause, by the end of the month following the month of award  
of a first-tier subcontract with a value of $25,000 or more, the Contractor shall report the following information at 
http://www.fsrs.gov for that first-tier subcontract. (The Contractor shall  
follow the instructions at http://www.fsrs.gov to report the data.) 
 
(i) Unique identifier (DUNS Number) for the subcontractor receiving the award and for the subcontractor's parent 
company, if the subcontractor has a parent company. 
 
(ii) Name of the subcontractor. 
 
(iii) Amount of the subcontract award. 
 
(iv) Date of the subcontract award. 
 
(v) A description of the products or services (including construction) being provided under the subcontract, 
including the overall purpose and expected outcomes or results of the subcontract. 
 
(vi) Subcontract number (the subcontract number assigned by the Contractor). 
 
(vii) Subcontractor's physical address including street address, city, state, and country. Also  
include the nine-digit zip code and congressional district. 
 
(viii) Subcontractor's primary performance location including street address, city, state, and  
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country. Also include the nine-digit zip code and congressional district. 
 
(ix) The prime contract number, and order number if applicable. 
 
(x) Awarding agency name and code. 
 
(xi) Funding agency name and code. 
 
(xii) Government contracting office code. 
 
(xiii) Treasury account symbol (TAS) as reported in FPDS. 
 
(xiv) The applicable North American Industry Classification System code (NAICS). 
 
(3) Executive compensation of the first-tier subcontractor.  
Unless otherwise directed by the Contracting Officer, by the end of the month following the month 
of award of a first-tier subcontract with a value of $25,000 or more, and annually thereafter (calculated  
from the prime contract award date), the Contractor shall report the names and total compensation of each of the 
five most highly compensated executives for that first-tier subcontractor for the  
first-tier subcontractor's preceding completed fiscal year at http://www.fsrs.gov, if— 
 
(i)  In the subcontractor's preceding fiscal year, the subcontractor received— 

 
(A) 80 percent or more of its annual gross revenues from Federal contracts (and subcontracts),  
loans, grants (and subgrants), cooperative agreements, and other forms of Federal financial  
assistance; and 
 
(B) $25,000,000 or more in annual gross revenues from Federal contracts (and subcontracts), loans, grants (and 
subgrants), cooperative agreements, and other forms of Federal financial  
assistance; and 
 
(ii) The public does not have access to information about the compensation of the executives  
through periodic reports filed under section 13(a) or 15(d) of the Securities Exchange Act of 1934 (15  
U.S.C. 78m(a), 78o(d)) or section 6104 of the Internal Revenue Code of 1986. (To determine if the 
public has access to the compensation information, see the U.S. Security and Exchange Commission  
total compensation filings at http://www.sec.gov/answers/execomp.htm.) 
 
(e) The Contractor shall not split or break down first-tier subcontract awards to a value less than  
$25,000 to avoid the reporting requirements in paragraph (d). 
 
(f) The Contractor is required to report information on a first-tier subcontract covered by  
paragraph (d) when the subcontract is awarded. Continued reporting on the same subcontract is  
not required unless one of the reported data elements changes during the performance of the  
subcontract. The Contractor is not required to make further reports after the first-tier subcontract  
expires. 
 
(g)(1) If the Contractor in the previous tax year had gross income, from all sources, under  
$300,000, the Contractor is exempt from the requirement to report subcontractor awards. 
 
(2) If a subcontractor in the previous tax year had gross income from all sources under $300,000,  
the Contractor does not need to report awards for that subcontractor. 
 
(h) The FSRS database at http://www.fsrs.gov will be prepopulated with some information from  
SAM and FPDS databases. If FPDS information is incorrect, the contractor should notify the  
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contracting officer. If the SAM database information is incorrect, the contractor is responsible for correcting this 
information. 
 
(End of clause) 
 



 

Page 36 of 60 
 

Section 00700 - Contract Clauses 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1  Definitions  NOV 2013    
52.204-7  System for Award Management  JUL 2013    
52.204-13  System for Award Management Maintenance  JUL 2013    
52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 
Debarment  

AUG 2013    

52.211-13  Time Extensions  SEP 2000    
52.211-15  Defense Priority And Allocation Requirements  APR 2008    
52.213-4  Terms and Conditions--Simplified Acquisitions (Other Than 

Commercial Items)  
MAY 2015    

52.219-6  Notice Of Total Small Business Set-Aside  NOV 2011    
52.222-1  Notice To The Government Of Labor Disputes  FEB 1997    
52.222-3  Convict Labor  JUN 2003    
52.222-5  Construction Wage Rate Requirements--Secondary Site of the 

Work  
MAY 2014    

52.222-6  Construction Wage Rate Requirements  MAY 2014    
52.222-7  Withholding of Funds  MAY 2014    
52.222-8  Payrolls and Basic Records  MAY 2014    
52.222-9  Apprentices and Trainees  JUL 2005    
52.222-10  Compliance with Copeland Act Requirements  FEB 1988    
52.222-11  Subcontracts (Labor Standards)  MAY 2014    
52.222-12  Contract Termination-Debarment  MAY 2014    
52.222-13  Compliance With Construction Wage Rate Requirements and 

Related Regulations  
MAY 2014    

52.222-13  Compliance With Construction Wage Rate Requirements and 
Related Regulations  

MAY 2014    

52.222-14  Disputes Concerning Labor Standards  FEB 1988    
52.222-15  Certification of Eligibility  MAY 2014    
52.222-21  Prohibition Of Segregated Facilities  APR 2015    
52.222-26  Equal Opportunity  APR 2015    
52.222-27  Affirmative Action Compliance Requirements for 

Construction  
APR 2015    

52.222-36  Equal Opportunity for Workers with Disabilities  JUL 2014    
52.222-40  Notification of Employee Rights Under the National Labor 

Relations Act  
DEC 2010    

52.223-5  Pollution Prevention and Right-to-Know Information  MAY 2011    
52.223-6  Drug-Free Workplace  MAY 2001    
52.223-9  Estimate of  Percentage of Recovered Material Content for 

EPA-Designated Items  
MAY 2008    

52.223-12  Refrigeration Equipment and Air Conditioners  MAY 1995    
52.223-18  Encouraging Contractor Policies To Ban Text Messaging 

While Driving  
AUG 2011    

52.225-13  Restrictions on Certain Foreign Purchases  JUN 2008    
52.227-4  Patent Indemnity-Construction Contracts  DEC 2007    
52.228-2  Additional Bond Security  OCT 1997    
52.228-5  Insurance - Work On A Government Installation  JAN 1997    
52.228-11  Pledges Of Assets  JAN 2012    
52.228-12  Prospective Subcontractor Requests for Bonds  MAY 2014    
52.228-14   Irrevocable Letter of Credit  NOV 2014    
52.228-15  Performance and Payment Bonds--Construction  OCT 2010    
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52.229-3  Federal, State And Local Taxes  FEB 2013    
52.229-4  Federal, State, And Local Taxes (State and Local 

Adjustments)  
FEB 2013    

52.232-5  Payments under Fixed-Price Construction Contracts  MAY 2014    
52.232-16  Progress Payments  APR 2012    
52.232-23 Alt I  Assignment of Claims (May 2014) -  Alternate I  APR 1984    
52.232-27  Prompt Payment for Construction Contracts  MAY 2014    
52.232-33  Payment by Electronic Funds Transfer--System for Award 

Management  
JUL 2013    

52.232-36  Payment by Third Party  MAY 2014    
52.232-39  Unenforceability of Unauthorized Obligations  JUN 2013    
52.232-40  Providing Accelerated Payments to Small Business 

Subcontractors  
DEC 2013    

52.233-1 Alt I  Disputes (May 2014) -  Alternate I  DEC 1991    
52.233-3  Protest After Award  AUG 1996    
52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    
52.236-2  Differing Site Conditions  APR 1984    
52.236-3  Site Investigation and Conditions Affecting the Work  APR 1984    
52.236-5  Material and Workmanship  APR 1984    
52.236-6  Superintendence by the Contractor  APR 1984    
52.236-7  Permits and Responsibilities  NOV 1991    
52.236-8  Other Contracts  APR 1984    
52.236-9  Protection of Existing Vegetation, Structures, Equipment, 

Utilities, and Improvements  
APR 1984    

52.236-10  Operations and Storage Areas  APR 1984    
52.236-11  Use and Possession Prior to Completion  APR 1984    
52.236-12  Cleaning Up  APR 1984    
52.236-13  Accident Prevention  NOV 1991    
52.236-14  Availability and Use of Utility Services  APR 1984    
52.236-15  Schedules for Construction Contracts  APR 1984    
52.236-21  Specifications and Drawings for Construction  FEB 1997    
52.236-26  Preconstruction Conference  FEB 1995    
52.242-14  Suspension of Work  APR 1984    
52.243-5  Changes and Changed Conditions  APR 1984    
52.246-12  Inspection of Construction  AUG 1996    
52.246-21  Warranty of Construction  MAR 1994    
52.249-2 Alt I  Termination for Convenience of the Government (Fixed-

Price) (Apr 2012)  - Alternate I  
SEP 1996    

52.249-10  Default (Fixed-Price Construction)  APR 1984    
252.201-7000  Contracting Officer's Representative  DEC 1991    
252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7006  Billing Instructions  OCT 2005    
252.215-7003  Requirement for Submission of Data Other Than Certified 

Cost or Pricing Data--Canadian Commercial Corporation.  
JUL 2012    

252.223-7006  Prohibition On Storage, Treatment, and Disposal of Toxic or 
Hazardous Materials  

SEP 2014    

252.225-7048  Export-Controlled Items  JUN 2013    
252.227-7033  Rights in Shop Drawings  APR 1966    
252.232-7003  Electronic Submission of Payment Requests and Receiving 

Reports  
JUN 2012    

252.232-7010  Levies on Contract Payments  DEC 2006    
252.236-7000  Modification Proposals-Price Breakdown  DEC 1991    
252.236-7005  Airfield Safety Precautions  DEC 1991    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.244-7000  Subcontracts for Commercial Items  JUN 2013    
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252.247-7023  Transportation of Supplies by Sea  APR 2014    
 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 15 calendar days after the date 
the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work 
ready for use not later than the contract completion date.     *  The time stated for completion shall include final 
cleanup of the premises.  
 
 
(End of clause) 
  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of ***SEE TABLE*** for each calendar day of delay until 
the work is completed or accepted. 
 
Project Cost  Liquidated Damages Per Calendar Day  
$ 2,000 - 25,000  
25,000 - 50,000  
50,000 - 100,000  
100,000 - 500,000  
Each additional $100,000 - add $50  

$ 80  
110  
140  
200  

 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the 
Termination clause. 
 
(End of clause) 
 
 
 
52.211-14     NOTICE OF PRIORITY RATING FOR NATIONAL DEFENSE, EMERGENCY PREPAREDNESS, 
AND ENERGY PROGRAM USE (APR 2008) 
 
Any contract awarded as a result of this solicitation will be DO-C2 rated order certified for national defense, 
emergency preparedness, and energy program use under the Defense Priorities and Allocations System (DPAS) (15 
CFR 700), and the Contractor will be required to follow all of the requirements of this regulation.  
 
(End of provision) 
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52.216-1     TYPE OF CONTRACT (APR 1984) 
 
The Government contemplates award of a FIRM FIXED-PRICE contract resulting from this solicitation. 
 
(End of provision) 
 
 
 
52.219-14     LIMITATIONS ON SUBCONTRACTING (NOV 2011) 
 
(a) This clause does not apply to the unrestricted portion of a partial set-aside. 
 
(b) Applicability. This clause applies only to-- 
     
(1) Contracts that have been set aside or reserved for small business concerns or 8(a) concerns; 
     
(2) Part or parts of a multiple-award contract that have been set aside for small business concerns or 8(a) concerns; 
and 
     
(3) Orders set aside for small business or 8(a) concerns under multiple-award contracts as described in 8.405-5 and 
16.505(b)(2)(i)(F). 
 
(c) By submission of an offer and execution of a contract, the Offeror/Contractor agrees that in performance of the 
contract in the case of a contract for-- 
 
(1) Services (except construction). At least 50 percent of the cost of contract performance incurred for personnel 
shall be expended for employees of the concern. 
 
(2) Supplies (other than procurement from a nonmanufacturer of such supplies). The concern shall perform work for 
at least 50 percent of the cost of manufacturing the supplies, not including the cost of materials. 
 
(3) General construction. The concern will perform at least 15 percent of the cost of the contract, not including the 
cost of materials, with its own employees. 
 
(4) Construction by special trade contractors. The concern will perform at least 25 percent of the cost of the 
contract, not including the cost of materials, with its own employees. 
 
 
 
52.219-28    POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (JULY 2013) 
 
(a) Definitions. As used in this clause-- 
 
Long-term contract means a contract of more than five years in duration, including options. However, the term does 
not include contracts that exceed five years in duration because the period of performance has been extended for a 
cumulative period not to exceed six months under the clause at 52.217-8, Option to Extend Services, or other 
appropriate authority. 
 
Small business concern means a concern, including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR part 121 and the size standard in paragraph (c) of this clause. Such a concern is ``not 
dominant in its field of operation'' when it does not exercise a controlling or major influence on a national basis in a 
kind of business activity in which a number of business concerns are primarily engaged. In determining whether 
dominance exists, consideration shall be given to all appropriate factors, including volume of business, number of 
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employees, financial resources, competitive status or position, ownership or control of materials, processes, patents, 
license agreements, facilities, sales territory, and nature of business activity. 
 
(b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor 
shall rerepresent its size status according to paragraph (e) of this clause or, if applicable, paragraph (g) of this 
clause, upon the occurrence of any of the following: 
 
(1) Within 30 days after execution of a novation agreement or within 30 days after modification of the contract to 
include this clause, if the novation agreement was executed prior to inclusion of this clause in the contract. 
 
(2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after 
modification of the contract to include this clause, if the merger or acquisition occurred prior to inclusion of this 
clause in the contract. 
 
(3) For long-term contracts-- 
 
(i) Within 60 to 120 days prior to the end of the fifth year of the contract; and 
 
(ii) Within 60 to 120 days prior to the date specified in the contract for exercising any option thereafter. 
 
(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this 
rerepresentation that corresponds to the North American Industry Classification System (NAICS) code assigned to 
this contract. The small business size standard corresponding to this NAICS code can be found at 
http://www.sba.gov/content/table-small-business-size-standards. 
 
(d) The small business size standard for a Contractor providing a product which it does not manufacture itself, for a 
contract other than a construction or service contract, is 500 employees. 
 
(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the representation required by 
paragraph (b) of this clause by validating or updating all its representations in the Representations and Certifications 
section of the System for Award Management (SAM) and its other data in SAM, as necessary, to ensure that they 
reflect the Contractor's current status. The  
Contractor shall notify the contracting office in writing within the timeframes specified in paragraph (b) of this 
clause that the data have been validated or updated, and provide the date of the validation or update. 
 
(f) If the Contractor represented that it was other than a small business concern prior to award of this contract, the 
Contractor may, but is not required to, take the actions required by paragraphs (e) or (g) of this clause. 
 
(g) If the Contractor does not have representations and certifications in SAM, or does not have a representation in 
SAM for the NAICS code applicable to this contract, the Contractor is required to complete the following 
rerepresentation and submit it to the contracting office, along with the contract number and the date on which the 
rerepresentation was completed: 
 
The Contractor represents that it (  ) is, (  ) is not a small business concern under NAICS Code      - assigned to 
contract number      . 
 
(Contractor to sign and date and insert authorized signer's name and title). 
 
(End of clause) 
 
 
 
 
52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 
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(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance 
Requirements for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate 
workforce in each trade on all construction work in the covered area, are as follows: 
 

Goals for minority 
participation for each trade 

Goals for female 
participation for each trade 

  
44.2% 6.9% 

  
 
These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor 
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply 
the goals established for the geographical area where the work is actually performed. Goals are published 
periodically in the Federal Register in notice form, and these notices may be obtained from any Office of Federal 
Contract Compliance Programs office. 
 
(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall 
be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations 
required by the clause entitled "Affirmative Action Compliance Requirements for Construction,'' and (3) its efforts 
to meet the goals. The hours of minority and female employment and training must be substantially uniform 
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from 
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with 
the goals will be measured against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in 
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the -- 
 
(1) Name, address, and telephone number of the subcontractor; 
 
(2) Employer's identification number of the subcontractor; 
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
 
(5) Geographical area in which the subcontract is to be performed. 
 
(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is KLEBERG 
COUNTY, TX  
 
(End of provision) 
 
 
 
52.222-54    EMPLOYMENT ELIGIBILITY VERIFICATION (AUG 2013) 
 
(a) Definitions. As used in this clause--Commercially available off-the-shelf (COTS) item— 
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(1) Means any item of supply that is-- 
 
(i) A commercial item (as defined in paragraph (1) of the definition at 2.101); 
 
(ii) Sold in substantial quantities in the commercial marketplace; and 
 
(iii) Offered to the Government, without modification, in the same form in which it is sold in the commercial 
marketplace; and 
 
(2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4), such as agricultural products and petroleum 
products. Per 46 CFR 525.1(c)(2), ``bulk cargo'' means cargo that is loaded and carried in bulk onboard ship 
without mark or count, in a loose unpackaged form, having homogenous characteristics. Bulk cargo loaded into 
intermodal equipment, except LASH or Seabee barges, is subject to mark and count and, therefore, ceases to be 
bulk cargo. 
 
Employee assigned to the contract means an employee who was hired after November 6, 1986 (after November 27, 
2009, in the Commonwealth of the Northern Mariana Islands), who is directly performing work, in the United 
States, under a contract that is required to include the clause prescribed at 22.1803. An employee is not considered 
to be directly performing work under a contract if the employee-- 
 
(1) Normally performs support work, such as indirect or overhead functions; and 
 
(2) Does not perform any substantial duties applicable to the contract. 
 
Subcontract means any contract, as defined in 2.101, entered into by a subcontractor to furnish supplies or services 
for performance of a prime contract or a subcontract. It includes but is not limited to purchase orders, and changes 
and modifications to purchase orders. 
 
Subcontractor means any supplier, distributor, vendor, or firm that furnishes supplies or services to or for a prime 
Contractor or another subcontractor. 
 
United States, as defined in 8 U.S.C. 1101(a)(38), means the 50 States, the District of Columbia, Puerto Rico, 
Guam, the Commonwealth of the Northern Mariana Islands, and the U.S. Virgin Islands. 
 
(b) Enrollment and verification requirements.  
 
(1) If the Contractor is not enrolled as a Federal Contractor in E-Verify at time of contract award, the Contractor 
shall-- 
 
(i) Enroll. Enroll as a Federal Contractor in the E-Verify program within 30 calendar days of contract award; 
 
(ii) Verify all new employees. Within 90 calendar days of enrollment in the E-Verify program, begin to use E-
Verify to initiate verification of employment eligibility of all new hires of the Contractor, who are working in the 
United States, whether or not assigned to the contract, within 3 business days after the date of hire (but see 
paragraph (b)(3) of this section); and 
 
(iii) Verify employees assigned to the contract. For each employee assigned to the contract, initiate verification 
within 90 calendar days after date of enrollment or within 30 calendar days of the employee's assignment to the 
contract, whichever date is later (but see paragraph (b)(4) of this section). 
 
(2) If the Contractor is enrolled as a Federal Contractor in E-Verify at time of contract award, the Contractor shall 
use E-Verify to initiate verification of employment eligibility of-- 
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(i) All new employees. (A) Enrolled 90 calendar days or more. The Contractor shall initiate verification of all new 
hires of the Contractor, who are working in the United States, whether or not assigned to the contract, within 3 
business days after the date of hire (but see paragraph (b)(3) of this section); or 
 
(B) Enrolled less than 90 calendar days. Within 90 calendar days after enrollment as a Federal Contractor in E-
Verify, the Contractor shall initiate verification of all new hires of the Contractor, who are working in the United 
States, whether or not assigned to the contract, within 3 business days after the date of hire (but see paragraph (b)(3) 
of this section); or 
 
(ii) Employees assigned to the contract. For each employee assigned to the contract, the Contractor shall initiate 
verification within 90 calendar days after date of contract award or within 30 days after assignment to the contract, 
whichever date is later (but see paragraph (b)(4) of this section). 
 
(3) If the Contractor is an institution of higher education (as defined at 20 U.S.C. 1001(a)); a State or local 
government or the government of a Federally recognized Indian tribe; or a surety performing under a takeover 
agreement entered into with a Federal agency pursuant to a performance bond, the Contractor may choose to verify 
only employees assigned to the contract, whether existing employees or new hires. The Contractor shall follow the 
applicable verification requirements at (b)(1) or (b)(2), respectively, except that any requirement for verification of 
new employees applies only to new employees assigned to the contract. 
 
(4) Option to verify employment eligibility of all employees. The Contractor may elect to verify all existing 
employees hired after November 6, 1986 (after November 27, 2009, in the Commonwealth of the Northern Mariana 
Islands), rather than just those employees assigned to the contract. The Contractor shall initiate verification for each 
existing employee working in the United States who was hired after November 6, 1986 (after November 27, 2009, 
in the Commonwealth of the Northern Mariana Islands), within 180 calendar days of-- 
 
(i) Enrollment in the E-Verify program; or 
 
(ii) Notification to E-Verify Operations of the Contractor's decision to exercise this option, using the contact 
information provided in the E-Verify program Memorandum of Understanding (MOU). 
 
(5) The Contractor shall comply, for the period of performance of this contract, with the requirements of the E-
Verify program MOU. 
 
(i) The Department of Homeland Security (DHS) or the Social Security Administration (SSA) may terminate the 
Contractor's MOU and deny access to the E-Verify system in accordance with the terms of the MOU. In such case, 
the Contractor will be referred to a suspension or debarment official. 
 
(ii) During the period between termination of the MOU and a decision by the suspension or debarment official 
whether to suspend or debar, the Contractor is excused from its obligations under paragraph (b) of this clause. If the 
suspension or debarment official determines not to suspend or debar the Contractor, then the Contractor must 
reenroll in E-Verify. 
 
(c) Web site. Information on registration for and use of the E-Verify program can be obtained via the Internet at the 
Department of Homeland Security Web site: http://www.dhs.gov/E-Verify. 
 
(d) Individuals previously verified. The Contractor is not required by this clause to perform additional employment 
verification using E-Verify for any employee-- 
 
(1) Whose employment eligibility was previously verified by the Contractor through the E-Verify program; 
 
(2) Who has been granted and holds an active U.S. Government security clearance for access to confidential, secret, 
or top secret information in accordance with the National Industrial Security Program Operating Manual; or 
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(3) Who has undergone a completed background investigation and been issued credentials pursuant to Homeland 
Security Presidential Directive (HSPD)-12, Policy for a Common Identification Standard for Federal Employees 
and Contractors. 
 
(e) Subcontracts. The Contractor shall include the requirements of this clause, including this paragraph (e) 
(appropriately modified for identification of the parties), in each subcontract that-- 
 
(1) Is for--(i) Commercial or noncommercial services (except for commercial services that are part of the purchase 
of a COTS item (or an item that would be a COTS item, but for minor modifications), performed by the COTS 
provider, and are normally provided for that COTS item); or 
 
(ii) Construction; 
 
(2) Has a value of more than $3,000; and 
 
(3) Includes work performed in the United States. 
 
(End of clause) 
 
 
 
 
52.225-9      BUY AMERICAN—CONSTRUCTION MATERIALS (MAY 2014) 
 
(a) Definitions. As used in this clause-- 
 
Commercially available off-the-shelf (COTS) item— 
 
(1) Means any item of supply (including construction material) that is-- 
 
(i) A commercial item (as defined in paragraph (1) of the definition at FAR 2.101); 
 
(ii) Sold in substantial quantities in the commercial marketplace; and 
 
(iii) Offered to the Government, under a contract or subcontract at any tier, without modification, in the same form 
in which it is sold in the commercial marketplace; and 
 
(2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4) such as agricultural products and petroleum 
products. 
 
Component means an article, material, or supply incorporated directly into a construction material. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or a 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction site. 
Materials purchased directly by the Government are supplies, not construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any 
applicable duty (whether or not a duty-free entry certificate is issued); or 
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(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the  
manufacture of the construction material. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; 
 
(2) A construction material manufactured in the United States, if-- 
 
(i) The cost of its components mined, produced, or manufactured in the United States exceeds 50 percent of the cost 
of all its components. Components of foreign origin of the same class or kind for which nonavailability 
determinations have been made are treated as domestic; or 
 
(ii) The construction material is a COTS item. 
 
Foreign construction material means a construction material other than a domestic construction material. 
 
United States means the 50 States, the District of Columbia, and outlying areas. 
 
(b) Domestic preference.  
 
(1) This clause implements 41 U.S.C. chapter 83, Buy American, by providing a preference for domestic 
construction material. In accordance with 41 U.S.C. 1907, the component test of the Buy American  
statute is waived for construction material that is a COTS item. (See FAR 12.505(a)(2)). The Contractor shall use 
only domestic construction material in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) 
of this clause. 
 
(2) This requirement does not apply to information technology that is a commercial item or to the construction 
materials or components listed by the Government as follows: 
 
(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause 
if the Government determines that 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material 
exceeds the cost of foreign material by more than 6 percent; 
 
(ii) The application of the restriction of the Buy American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor request to use 
foreign construction material in accordance with paragraph (b)(3) of this clause shall include adequate information 
for Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
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(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with 
paragraph (b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable 
duty (whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor 
could not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make 
a determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American statute applies and the 
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. However, when the basis for the exception is the 
unreasonable price of a domestic construction material, adequate consideration is not less than the differential 
established in paragraph (b)(3)(i) of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American statute applies, use of foreign 
construction material is noncompliant with the Buy American statute. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1 
    Foreign construction material....  ...........  ___  ........  ....... ………. ___  ................  ........  ___  ............... 
    Domestic construction material...  ........  ___  ...............  ..............  ___  ..................  ......  ___  ................. 
Item 2 
    Foreign construction material....  .........  ___  .............  ........ ……. ___  ...............  .........  ___  .............. 
    Domestic construction material...  ....... ___  ..................  .............  ___  .................  .......  ___  ................ 
---------------------------------------------------------------------------------------------------------------- 
Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry 
certificate is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach 
summary. 
Include other applicable supporting information. 
 
(End of clause) 
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52.225-10     NOTICE OF BUY AMERICAN REQUIREMENT--CONSTRUCTION MATERIALS (MAY 2014) 
 
(a) Definitions. “Commercially available off-the-shelf (COTS) item,” “construction material,” “domestic 
construction material,” and “foreign construction material,” as used in this provision, are defined in the clause of 
this solicitation entitled “Buy American --Construction Materials” (Federal Acquisition Regulation (FAR) clause 
52.225-9). 
 
(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the 
inapplicability of the Buy American statute should submit the request to the Contracting Officer in time to allow a 
determination before submission of offers. The offeror shall include the information and applicable supporting data 
required by paragraphs (c) and (d) of the clause at FAR 52.225-9 in the request. If an offeror has not requested a 
determination regarding the inapplicability of the Buy American statute before submitting its offer, or has not 
received a response to a previous request, the offeror shall include the information and supporting data in the offer. 
 
(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the requirements of the 
Buy American statute, based on claimed unreasonable cost of domestic construction material, by adding to the 
offered price the appropriate percentage of the cost of such foreign construction material, as specified in paragraph 
(b)(3)(i) of the clause at FAR 52.225-9. 
 
(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material 
based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to 
the offeror that did not request an exception based on unreasonable cost. 
 
(d) Alternate offers.  
 
(1) When an offer includes foreign construction material not listed by the Government in this solicitation in 
paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit an alternate offer based on use of 
equivalent domestic construction material. 
 
(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, 
and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR 
52.225-9 for the offer that is based on the use of any foreign construction material for which the Government has 
not yet determined an exception applies. 
 
(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the 
clause at FAR 52.225-9 does not apply, the Government will evaluate only those offers based on use of the 
equivalent domestic construction material, and the offeror shall be required to furnish such domestic construction 
material. An offer based on use of the foreign construction material for which an exception was requested-- 
 
(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 
 
(ii) May be accepted if revised during negotiations. 
 
(End of provision) 
 
 
 
 
52.228-13     ALTERNATIVE PAYMENT PROTECTIONS (JULY 2000) 
 
(a) The Contractor shall submit one of the following payment protections:  
 
PAYMENT BOND OR IRREVOCABLE LETTER OF CREDIT 
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(b) The amount of the payment protection shall be 100 percent of the contract price. 
 
(c) The submission of the payment protection is required within 15 days of contract award. 
 
(d) The payment protection shall provide protection for the full contract performance period plus a one-year period.  
 
(e) Except for escrow agreements and payment bonds, which provide their own protection procedures, the 
Contracting Officer is authorized to access funds under the payment protection when it has been alleged in writing 
by a supplier of labor or material that a nonpayment has occurred, and to withhold such funds pending resolution by 
administrative or judicial proceedings or mutual agreement of the parties.  
 
(f) When a tripartite escrow agreement is used, the Contractor shall utilize only suppliers of labor and material that 
signed the escrow agreement. 
 
(End of clause) 
 
 
 
52.236-27     SITE VISIT (CONSTRUCTION) (FEB 1995) – ALTERNATE I (FEB 1995) 
 
(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting 
the Work, will be included in any contract awarded as a result of this solicitation.  Accordingly, offerors or quoters 
are urged and expected to inspect the site where the work will be performed. 
 
(b) An organized site visit has been scheduled for-- 
 SEE PAGE 3 OF SOLICITATION 
 
(End of provision) 
 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 
 
FAR:  https://farsite.hill.af.mil; http://www.arnet.gov/far;    
DFARS:  http://www.acq.osd.mil/dpap/dars/index.html 
NMCARS: http://acquisition.navy.mil/policy_and_guidance/nmcars_nmcag 
NFAS:  http://acq.navfac.navy.mil 
 
 
  
 
(End of clause) 
 
 
 
FAC 5252.201-9300 CONTRACTING OFFICER AUTHORITY  (JUN 1994) 
 
In no event shall any understanding or agreement between the Contractor and any Government employee other than 
the Contracting Officer on any contract, modification, change order, letter or verbal direction to the Contractor be 
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effective or binding upon the Government.  All such actions must be formalized by a proper contractual document 
executed by an appointed Contracting Officer.  The Contractor is hereby put on notice that in the event a change in 
work to be performed or increases in the scope of the work to be performed, it is the Contractor's responsibility to 
make inquiry of the Contracting Officer before making the deviation.  Payments will not be made without being 
authorized by an appointed Contracting Officer with the legal authority to bind the Government. 
 
 
 
FAC 5252.209-9300   ORGANIZATIONAL CONFLICTS OF INTEREST  (JUN 1994) 

 
The restrictions described herein shall apply to the Contractor and its affiliates, consultants and 

subcontractors under this contract.  If the Contractor under this contract prepares or assists in preparing a statement 
of work, specifications and plans, the Contractor and its affiliates shall be ineligible to bid or participate, in any 
capacity, in any contractual effort which is based on such statement of work or specifications and plans as a prime 
contractor, subcontractor, consultant or in any similar capacity.  The Contractor shall not incorporate its products or 
services in such statement of work or specification unless so directed in writing by the Contracting Officer, in which 
case the restriction shall not apply.  This contract shall include this clause in its subcontractors’ or consultants’ 
agreements concerning the performance of this contract. 
 
 
 
5252.212-9300 Commercial Warranty.   
 

COMMERCIAL WARRANTY (NOV 1998) 
 

The Contractor agrees that the supplies or services furnished under this contract shall be covered by the most 
favorable commercial warranties the Contractor gives to any customer for such supplies or services and that the 
rights and remedies provided herein are in addition to and do not limit any rights afforded to the Government by any 
other clause of this contract. 
 
 
 
 
FAC 5252.228-9300  INDIVIDUAL SURETY/SURETIES (JUN 1994) 
 
As prescribed in FAR 28.203(a), individual sureties will be permitted.  In order for the Contracting Officer to make a 
determination as to the acceptability of individuals proposed as sureties, as prescribed in FAR 28-203(b), all proposers 
who submit bonds which are executed by individual sureties are requested to furnish additional information in support of 
SF-28, Affidavit of Individual Surety, with the bonds.  Pursuant to Instruction 3(b) of Standard Form 24, the Bond, 
Standard Form 25, the Performance Bond, and the Standard Form 25A, the Payment Bond, the Contracting Officer 
requests the following information: 
 
     (a) Equity Securities (Stock): 
 
  (1) State the place(s) of incorporation and address of the principal place of business for each issuing 
corporation listed. 
  (2) State whether the security issued was issued by public or private offering and give the place of 
registration of the security. 
  (3) State whether the security is presently, actively traded. 
 
     (b) Debt Securities (Bonds) and Certificates of Deposit: 
 
  (1) List the type of bonds held and their maturity dates. 
  (2) State the name, address, and telephone number of the issuing agency, firm or individual. 
  (3) State the complete address(es) where the bonds are held. 
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  (4) State whether the bonds have been pledged as security or have otherwise been encumbered. 
 
     (c) Real Property Interests: 
 
  (1) Provide complete recording data for the conveyance of each parcel or interest listed to the 
individual proposed as surety. 
  (2) State whether the values listed are based upon personal evaluation or evaluation of an experienced 
real estate appraiser.  If available, provide copies of written appraisals. 
  (3) State the method(s) of valuation upon which appraisal is based. 
  (4) Provide the assessed value of each property interest listed utilized by the appropriate tax assessor 
for purposes of property taxation. 
  (5) Provide the telephone number, including area code, for the tax assessor who performed the most 
recent tax assessment. 
  (6) State whether each real property interest listed is currently under lien or in any way encumbered 
and the dollar amount of each such lien or encumbrance. 
 
     (d) Persons Proposed as Individual Sureties: 
 
  (1) A current list of all other bonds (bid, performance, and payment) on which the individual is a 
surety and bonds for which the individual is requesting to be a surety. 
  (2) A statement as to the percent of completion of projects for which the individual is bound on a 
performance bond. 
 
This information is necessary to enable the Contracting Officer to evaluate the sufficiency of the surety's net worth in a 
timely manner. 
 
 
 
5252.232-9301 INVOICING PROCEDURES ELECTRONIC (NOV 2009) 

 
      (a) In accordance with DFARS Clause 252.232-7003 titled "Electronic  Submission of Payment Requests", 

this contract/order requires use of the DoD Wide Area Workflow (WAWF) system for the submission of invoices. 
This web-based system, located at https://wawf.eb.mil, provides the technology for Government contractors and 
authorized Department of Defense (DoD) personnel to generate, capture and process receipt and payment-related 
documentation in a paperless environment. Invoices rendered under this contract shall be submitted electronically 
through WAWF. Submission of hard copy DD250/invoices will no longer be accepted for payment. 

 
       (b) It is recommended that the person in your company designated as the Central 
 Contractor Registration (CCR) Electronic Business Point of Contact (EBPOC), and anyone responsible for the 

submission of invoices, use the online training system for WAWF at http://wawftraining.com. The Vendor, Group 
Administrator (GAM), and sections marked with an asterisk in the training system should be reviewed. 
 Additional Vendor information is also available at 
http://acquisition.navy.mil/rda/home/acquisition_one_source/ebusiness/don_ebusiness_solutions/wawf_overview/ve
ndor_information. Here you will find information on "Getting Started" as well as “Quick Reference Guides". 

 
      (c) Within ten (10) days after award, the designated CCR EBPOC is responsible for activating the company's 

CAGE code in WAWF by calling 1-866-618-5988 for the DISA WAWF Helpdesk, email address 
cscassig@csd.disa.mil. Once the company’s CAGE code is activated, the CCR EBPOC must self-register under the 
company's CAGE code on WAWF and follow the instructions for a group administrator. After the company is set-
up on WAWF, any additional persons responsible for submitting invoices must self-register under the company's 
CAGE code at https://wawf.eb.mil. 

 
      (d) The contractor shall use the following document type, DODAAC codes with 
 corresponding extensions, and inspection and acceptance locations when submitting invoices in WAWF: 
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 ***SEE WAWF CLAUSE*** 
 
  Note: Supporting documentation must be attached. File names cannot contain spaces or special characters, 

except underscore "_" which is an acceptable character. There is NO maximum to the number of files that can be 
attached to an  invoice, however EACH file is limited to a maximum file size UNDER 2 megabytes. 

 
       (e) Before closing out of an invoice session in WAWF, but after submitting the document(s), you will be 

prompted to "Send More Email Notifications." Select "Send More Email Notification" and add additional email 
addresses noted above in the first email address blocks. This additional notification to the Government is important 
to ensure that the specific acceptor/receiver is aware the invoice documents have been submitted into WAWF. 

 
       (f) If you have any questions regarding WAWF, please contact the WAWF DFAS helpdesk at 877-251-WAWF 

(9293) or email address of CCL-EC-Navy-WAWF-helpdesk@dfas.mil, or the NAVFAC WAWF point of contact 
identified above in section (d).   (End of clause) 
 
 
 
 
 
  
FAC 5252.236-9301  SPECIAL WORKING CONDITIONS AND ENTRY TO WORK AREA(JUN 1994) 
 
Denial of entry to the work areas under this contract may be required by the Government under certain circumstances 
where the Contractor's work or presence would constitute a safety or security hazard to ordnance storage or handling 
operations.  Restrictions covering entry to and availability of the work areas are as follows: 
 
 a.  Entry.  Entry to work areas located within the special Security Limited areas, defined as those work areas located 
within the existing security fence, can be granted subject to special personnel requirements as specified herein and to 
other normal security and safety requirements. Complete denial of entry to the Limited Area may be required during brief 
periods of one to two hours (normally) and on rare occasions of two to four hours.  For bidding purposes, the Contractor 
shall assume denial of entry to the work areas in the Limited Area of six 2-hour denials and one 4-hour denial per month. 
 
 b.  Vehicle Delay.  The Contractor shall also assume for bidding purposes that, in addition to site denial, each vehicle 
and/or unit of construction equipment will be delayed during each movement through the security gate, both entering and 
leaving the limited area.  Delays will average               . 
 
 Operational Considerations.  To reduce delay time while preserving required security, the following points should be 
considered in operational planning: 
 
 a.  Vehicle Search.  Security regulations required that all vehicles, when authorized to enter the Limited Area be 
thoroughly searched by guard force personnel.  Such a search will be required for all vehicle/ construction equipment.  
Accordingly, once a vehicle or unit of construction equipment has been cleared, it may be left in the Limited Area after 
initial entry has been made.  For the period of time authorized the vehicle/equipment left in the Limited Area will be 
assigned parking areas by the Contracting Officer.  The vehicle/equipment must be secured as specified in paragraph 
entitled "SECURITY REQUIREMENTS."  The intent is to reduce the Contractor loss of time at the security gate.  No 
private vehicles will be allowed to enter the Limited Area. 
 
 b.  Delivery Vehicles.  Vehicles delivering construction materials will be inspected by guard force personnel while the 
driver is being processed for entry into the Limited Area.  The driver and vehicle will then be escorted in the Limited 
Area by a Security Escort.  To provide this service, delivery schedules should be promulgated in advance and vendors 
made aware that a reasonable delay can be expected if delivery is other than the time specified.  Deliveries after 1600 
hours will not be allowed entry into the Limited Area without prior approval of the Physical Security Officer. 
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FAC 5252.236-9303  ACCIDENT PREVENTION (NOV 1998) 
 
(a) The Contractor will maintain an accurate record of, and will report to the Contracting Officer in the manner and 
on the forms prescribed by the Contracting Officer, all accidents resulting in death, traumatic injury, occupational 
disease, and damage to property, materials, supplies and equipment incident to work performed under this contract. 
 
(b) Compliance with the provisions of this article by subcontractors will be the responsibility of the Contractor. 

 
(c) Prior to commencement of the work, the Contractor may be required to: 

 
 (1) submit in writing his proposals for effectuating provision for accident prevention; 

 
 (2) meet in conference with representatives of the Contracting Officer to discuss and develop mutual 
understandings relative to administration of the overall safety program.  
 
 
 
FAC 5252.245-9302  LIMITED ASSUMPTION OF RISK BY GOVERNMENT (JUN 1994) 
 
(a)   Title of all work  in place  shall be  in  the Government, and  title  to all property  intended  for 
incorporation  in  the work shall vest  in  the Government upon delivery  thereof  to  the site of  the 
work.  The term "Government‐owned property" as used in this clause refers to such work in place 
and  to  such  other  property  as  to which  title  has  vested  in  the Government  and  includes  any 
property furnished or rented to the Contractor by the Government.  Upon completion of the work, 
any  such  Government‐owned  property  not  a  part  of  the work  (except  property  rented  to,  or 
furnished without charge to the contractor by the Government) shall become the property of the 
Contractor.  The vesting of title in the Government, as provided in this paragraph, shall in no way 
relieve  the Contractor of  any obligations otherwise provided  in  this  contract  in  respect  to  such 
Government‐owned property except as expressly stated in paragraph (b) of this clause. 
 
 (b)  The Contractor represents that the contract price does not include the cost of insurance, nor any provision 
for a reserve, covering the risk assumed by the Government under this paragraph. 
 
  The Government assumes the risk of loss or damage to such Government-owned property (including 
expenses incidental to such loss or damage) which results directly or indirectly from the explosion of Government-owned 
or controlled munitions (including, without limitations, ammunition, bombs, powder, dynamite and other explosives), 
whether or not caused by negligence, except that the Government does not assume at any time the risk of, and the 
Contractor shall be responsible for, such loss or damage (1) which is in fact covered by insurance or for which contractor 
is otherwise reimbursed, or (2) which results from disregard of proper instructions of the Contracting Officer, on the part 
of any of the Contractor's directors, officers or any other representatives having supervision or direction of all or 
substantially all the Contractor's operations under this contract. 
 
 (c)  In the event of loss or damage to Government-owned property resulting from the risk assumed by the 
Government hereunder, the Contracting Officer shall determine whether, and to what extent, such property shall be 
rebuilt, repaired or replaced by the Contractor or otherwise.  Should this determination cause an increase or decrease in 
the cost of doing the work under this contract or time required for its performance, an equitable adjustment shall be made 
as provided in the changes clause of the contract. 
 
 (d)  The provisions contained in the statement of work under  "Permits and Responsibilities," are to be deemed 
modified by this clause only to the extent required to give effect to the limited assumption of risk provided in this clause. 
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Section 00800 - Special Contract Requirements 
 
252.232-7006 WAWF 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb.mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order:  
Contract number, typically in the form N69450-14-M-1234, for example. 
     
(1) Document type. The Contractor shall use the following document type(s). 
Naval Construction/Facilities Management Invoice  
 
 (2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
Inspection – N45974 
Acceptance – N45974 
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(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   N68732 
Issue By DoDAAC   N69450 
Admin DoDAAC    N45974 
Inspect By DoDAAC   N45974 
Ship To Code    N/A 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  N/A 
Service Acceptor (DoDAAC)  N/A 
Accept at Other DoDAAC   N/A 
LPO DoDAAC    N45974 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
-------------------------------------------------------------------------------------------- 
 
 (4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
joel.overson@navy.mil 
 
(6) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
WAWF Technician:  Dana Villarreal  (361)516-6210  dana.villarreal@navy.mil 
Contracting Officer:  Deno Stamos  (361)516-6044  deno.stamos@navy.mil 
     
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
(End of clause) 
 
 
 
52.222-99 MINIMUM WAGE 
52.222-99, Establishing a Minimum Wage for Contractors. (DEVIATION) 
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The contracting officer shall insert the following clause in solicitations and resultant contracts 
that include the FAR clause 52.222-6 and/or 52.222-41, and work is to be performed in whole or 
in part in the United States (the 50 States and the District of Columbia). 
 

ESTABLISHING A MINIMUM WAGE FOR CONTRACTORS 
(DEVIATION 2014-O0017) (JUNE 2014) 

 
This clause implements Executive Order 13658, Establishing a Minimum Wage for Contractors, 
dated February 12, 2014, and OMB Policy Memorandum M-14-09, dated June 12, 2014. 
  
 (a) Each service employee, laborer, or mechanic employed in the United States (the 50 States 
and the District of Columbia) in the performance of this contract by the prime Contractor or any 
subcontractor, regardless of any contractual relationship which may be alleged to exist between 
the Contractor and service employee, laborer, or mechanic, shall be paid not less than the 
applicable minimum wage under Executive Order 13658.  The minimum wage required to be 
paid to each service employee, laborer, or mechanic performing work on this contract between 
January 1, 2015, and December 31, 2015, shall be $10.10 per hour. 
 
 (b) The Contractor shall adjust the minimum wage paid under this contract each time the 
Secretary of Labor’s annual determination of the applicable minimum wage under section 
2(a)(ii) of Executive Order 13658 results in a higher minimum wage.  Adjustments to the 
Executive Order minimum wage under section 2(a)(ii) of Executive Order 13658 will be 
effective for all service employees, laborers, or mechanics subject to the Executive Order 
beginning January 1 of the following year.  The Secretary of Labor will publish annual 
determinations in the Federal Register no later than 90 days before such new wage is to take 
effect.  The Secretary will also publish the applicable minimum wage on www.wdol.gov (or any 
successor website).  The applicable published minimum wage is incorporated by reference into 
this contract. 
 
 (c) The Contracting Officer will adjust the contract price or contract unit price under this 
clause only for the increase in labor costs resulting from the annual inflation increases in the 
Executive Order 13658 minimum wage beginning on January 1, 2016.  The Contracting Officer 
shall consider documentation as to the specific costs and workers impacted in determining the 
amount of the adjustment. 
 
 (d) The Contractor Officer will not adjust the contract price under this clause for any costs 
other than those identified in paragraph (c) of this clause, and will not provide price adjustments 
under this clause that result in duplicate price adjustments with the respective clause of this 
contract implementing the Service Contract Labor Standards statute (formerly known as the 
Service Contract Act) or the Wage Rate Requirements (Construction) statute (formerly known as 
the Davis Bacon Act). 
 
 (e) The Contractor shall include the substance of this clause, including this paragraph (e) in all 
subcontracts. 
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(End of clause) 

 
 
 
WAGE DETERMINATION 
General Decision Number: TX150195 01/02/2015  TX195 
 
Superseded General Decision Number: TX20140195 
 
State: Texas 
 
Construction Type: Building 
 
County: Kleberg County in Texas. 
 
BUILDING CONSTRUCTION PROJECTS (does not include single family 
homes or apartments up to and including 4 stories). 
 
Note: Executive Order (EO) 13658 establishes an hourly minimum 
wage of $10.10 for 2015 that applies to all contracts subject 
to the Davis-Bacon Act for which the solicitation is issued on 
or after January 1, 2015. If this contract is covered by the 
EO, the contractor must pay all workers in any classification 
listed on this wage determination at least $10.10 (or the 
applicable wage rate listed on this wage determination, if it 
is higher) for all hours spent performing on the contract. The 
EO minimum wage rate will be adjusted annually. Additional 
information on contractor requirements and worker protections 
under the EO is available at www.dol.gov/whd/govcontracts. 
 
 
Modification Number     Publication Date 
          0             01/02/2015 
 
 ASBE0087-002 01/01/2014 
 
                                  Rates          Fringes 
 
ASBESTOS WORKER/HEAT & FROST    
INSULATOR........................$ 21.17             8.77 
---------------------------------------------------------------- 
 BOIL0531-001 01/01/2013 
 
                                  Rates          Fringes 
 
  Boilermaker....................$ 22.71            20.63 
---------------------------------------------------------------- 
* IRON0263-019 12/01/2013 
 
                                  Rates          Fringes 
 
  Ironworker, reinforcing and    
structural.......................$ 22.70             5.35 
---------------------------------------------------------------- 
 LABO0154-001 05/01/2008 
 
                                  Rates          Fringes 
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 Laborers: (Mason Tender -    
Cement/Concrete).................$ 12.98             3.49 
---------------------------------------------------------------- 
 PLUM0142-003 09/20/2013 
 
                                  Rates          Fringes 
 
  Plumber........................$ 29.80            10.10 
---------------------------------------------------------------- 
  SUTX2009-050 04/20/2009 
 
                                  Rates          Fringes 
 
BRICKLAYER.......................$ 19.67             0.00 
   
CARPENTER........................$ 13.18             0.00 
   
CEMENT MASON/CONCRETE FINISHER...$ 13.27             0.00 
   
ELECTRICIAN......................$ 20.00             3.11 
   
LABORER:  Common or General......$  8.08             0.00 
   
LABORER:  Landscape &    
Irrigation.......................$  8.50             0.22 
   
LABORER:  Mason Tender - Brick...$ 12.02             0.00 
   
LABORER:  Mortar Mixer...........$ 12.00             0.00 
   
OPERATOR:     
Backhoe/Excavator/Trackhoe.......$ 13.75             0.00 
   
OPERATOR:  Bulldozer.............$ 12.80             0.43 
   
OPERATOR:  Crane.................$ 21.33             0.00 
   
OPERATOR:  Forklift..............$ 14.58             0.00 
   
OPERATOR:  Loader (Front End)....$ 10.54             0.00 
   
PAINTER:  Brush, Roller and    
Spray............................$ 12.26             0.00 
   
ROOFER...........................$ 13.64             1.80 
   
SHEET METAL WORKER...............$ 17.00             0.00 
   
TILE SETTER......................$ 15.00             0.00 
   
TRUCK DRIVER.....................$ 11.24             0.35 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
  
 
Unlisted classifications needed for work not included within 
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the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
  
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than "SU" or 
"UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 
 
Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the "SU" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate 
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that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
 
  
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
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etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION 
� 
 
 
 
 
 


