

Q&A Report #3
Solicitation No. M67004-15-Q-1047
T-AKE Modification Feasibility Study
Naval Architect & Marine Engineering Support Services
Published: 5 Aug 2015

Question #	Subject	Industry Question	Government Response
1	<p>Price Quotes for Phase I, Phase II, and Phase III</p> <p>Government's NTE Amount per Phase</p>	<p>Phase I is a feasibility study of carrying INLS, ABLTS, MPF utility boats, and USMC vehicles. Phase II is development of Military Sealift Command formatted work items and ABS approved drawings associated with one or all of the four feasibility studies. During Phase I, we anticipate evaluating a number of innovative approaches to achieving each of the four objectives and determining the best solution. The scope of Phase II work can only be quantified once the most suitable solutions are identified as part of Phase I work. Therefore, we intend to bid Phase I and "No bid" Phase II at this stage. Will the Navy consider our bid, or will we be automatically disqualified?</p>	<p>The Government will establish a NTE amount of \$150,000.00 for each phase. There is no need for the contractors to provide a price for Phases II and III.</p>
2	<p>Price Quotes for Phase I, Phase II, and Phase III</p> <p>Government's NTE Amount per Phase</p>	<p>Phase III includes feasibility study to support three potential COTS organic surface connector solutions for the T-AKE along with developing Military Sealift Command formatted work items and ABS approved drawings associated with it. The effort involved in developing Military Sealift Command formatted work items and ABS approved drawings will depend on the type of solution identified in the Phase III feasibility study. Therefore the scope of those tasks can only be quantified once the Phase III feasibility study is complete. Therefore, we do not intend to bid on Phase III at this stage. Will the Navy consider our bid, or will we be automatically disqualified?</p>	<p>The Government will establish a NTE amount of \$150,000.00 for each phase. There is no need for the contractors to provide a price for Phases II and III.</p>
3	<p>Anticipated Award Date</p> <p>Adjustment of Delivery Dates if Contract Award Delayed</p>	<p>Item 1.4.5 lists contract deliverable dates for each of the four feasibility studies. What is the anticipated award date that these delivery dates are based on? Will the delivery dates be adjusted for any change to award date?</p>	<p>Yes, the delivery dates will be adjusted accordingly if there is a delay in contract award. The deliverables are based upon an estimated award date of/by 1 Sep 2015.</p>